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Section 1

Introduction
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INTRODUCTION

1.0 NTPC Limited (hereinafter called NTPC) intends to procure Firm and Dispatchable
Power from ISTS-Connected Renewable Energy (RE) Power Projects Anywhere in
India on Built-Own-Operate basis through Competitive Bidding Process (conducted
online followed by reverse auction). After conclusion of bidding process NTPC shall
enter into Power Purchase Agreement (PPA) with the selected Bidders, based on this
RfS for purchase of Firm and Dispatchable Power for a period of 25 years from the
Scheduled Commencement of Supply Date (SCSD) of the project based on the terms,
conditions and provisions of the RfS and PPA.

1.1 This document is for selection of Renewable Energy Power Generator(s) (RE-PG) for
Supply Of 1200 MW Firm and Dispatchable Power from ISTS-Connected Renewable
Energy (RE) Power Projects on the land to be identified & arranged by the RE-PG
anywhere in India. The RE power produced by the selected RE-PG from their
respective Power Projects, will be purchased by NTPC and would be sold to the End
Procurer(s) through back-to-back Power Sale Agreement (PSASs).

1.2 NTPC invites the bidders to participate in the RfS for Selection of RE Power Generators
for Supply of 1200 MW Firm and Dispatchable Power (Assured Peak Power Supply)
From ISTS-Connected Renewable Energy (RE) Power Projects Anywhere in India on
Built-Own-Operate Basis (FDRE-02).

The RE Projects already under construction or yet to be commissioned or
commissioned but do not having long-terms PPA with any agency and selling RE
power on short term or merchant basis may also be considered for the selection under
this tender subject to the condition that these projects have not been accepted under
any State or Central Scheme and also do not have obligation to sell the power to any
beneficiaries and they are in compliance with provisions of this RfS documents.

In such case, they will be given the benefit of a longer period of PPA, commensurate
to the duration between the actual date of commencement of supply of power and
Scheduled Commencement of Supply Date (SCSD).

A partial capacity of RE Projects for which PPA has not been signed can also be offered
by the bidder subject to meeting minimum offered capacity requirement of 50 MW.

1.3 Under this RfS, the minimum bid capacity shall be 50 MW and in multiples of 10 MW
thereafter. A bidder shall be allowed to bid for Individual minimum project size of 50 MW
at one site. The maximum capacity to be allotted to a single bidder shall be 600 MW.
Accordingly, the cumulative capacity offered by a bidder should not exceed 600 MW.

1.4 The bidders will be short-listed by the process of e-bidding (Single Stage Two
Envelope Bidding Process. Envelope-I: Technical Bid and Envelope-Il: Financial
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Bid) to be followed by reverse auction process for selection of bidders. E- bidding is a
new methodology for conducting Public Procurement in a transparent and secured
manner. For conducting electronic tendering, NTPC Ltd. is using the portal

https://www.bharat-electronictender.com (i.e. ETS Portal) of M/s ISN Electronic

Tender Services Ltd. The portal is also referred to as Electronic Tender System® (ETS).
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Section 2

Definitions
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Definitions

2.0 Definitions
Following terms used in the documents will carry the meaning and interpretations as
described below:

"Act" or "Electricity Act, 2003" shall mean the Electricity Act, 2003 and include
any modifications, amendments and substitution from time to time;

“Affiliate” shall mean a Company that, directly or indirectly, Controls, or is controlled
by, or is under common control with, a Company developing a Project or a Member
in a Consortium developing the Project and control means ownership, directly or
indirectly, of more than 50% (fifty percent) of the voting shares of such company or
right to appoint majority Directors;

"Applicable Tariff" shall be the quoted Tariff by the selected Project Generators.
“‘Appropriate Commission” shall mean as defined in the PPA.

“Bidder” shall mean Bidding Company or a Bidding Consortium submitting the Bid.
Any reference to the Bidder includes Bidding Company / Bidding Consortium/
Consortium, Member of a Bidding Consortium including its successors, executors
and permitted assigns and Lead Member of the Bidding Consortium jointly and
severally, as the context may require; foreign companies participating in the bidding
process shall be registered as companies as per the rules of their country of origin.

‘Bid” or “Proposal” shall mean the documents submitted by the Bidder towards
meeting the techno-commercial and financial qualifying requirements, along with the
price bid submitted by the Bidder as part of its response to the RfS issued by NTPC.

“Bidding Company” shall refer to such single company that has submitted the
response in accordance with the provisions of this RfS;

“Bidding Consortium” or “Consortium” shall refer to a group of companies that
has collectively submitted the response in accordance with the provisions of this RfS
under a Consortium Agreement.

‘Bid Capacity” shall mean the Contracted Capacity of the RE Power Project as
proposed by the Bidder.

“Buying Entity’ shall mean End Procurer as defined in the RfS, including a DISCOM
that requires RE Power to fulfil its Solar and non-solar RPO under respective RPO
regulations.

“Capacity Utilisation Factor” or “CUF” shall have the same meaning as provided in
CERC (Terms and Conditions for Tariff determination from Renewable Energy
Sources) Regulations, 2020 as amended from time to time. However, for avoidance of
any doubt, it is clarified that the CUF shall be calculated based on the contracted
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Capacity at the “Delivery / Inter- connection / Metering Point”; Same is illustrated as
follows:

In any Contract Year, if ‘X’ MWh of energy has been metered out at the Delivery Point
for 'Y’ MW contracted capacity then, %CUF= (X MWh/(Y MW*8766)) X100%.

It may be noted that in the above illustration, the capacity Y’ MW shall refer to the
Contracted Capacity in terms of the PPA.

“Chartered Accountant” shall mean a person practicing in India or a firm whereof
all the partners are practicing in India as Chartered Accountants within the meaning
of the Chartered Accountants Act, 1949;

For bidders incorporated in countries other than India, “Chartered Accountant” shall
mean a person or a firm practicing in the respective country and designated/ registered
under the corresponding Statutes/ laws of the respective country.

“Company” shall mean a body corporate incorporated in India under the Companies
Act, 1956 or the Companies Act, 2013 as applicable.

"Control" The control shall mean the ownership, directly or indirectly, of more than
50% (fifty percent) of the voting shares of such Company or right to appoint majority
Directors.

“‘Contracted Capacity” shall mean the AC capacity in MW contracted with NTPC for
supply of power by the RE-PG to NTPC at the Delivery Point from the Project, based
on which the PPA executed with NTPC.

“Commercial Operation Date” shall mean the actual date of commissioning of the
Project, as per IEGC-2023 provisions, as indicated on the Commissioning Certificate,
upon successful commissioning of the full capacity of the Project or the last part
capacity of the Project as the case may be.

“‘Contract Year” shall mean the period beginning from the Effective Date of the PPA
and ending on the immediately succeeding 31st March and thereafter each period of
12 months beginning on 1st April and ending on 31st March provided that:

i. in the financial year in which the SCSD would occur, the Contract Year shall
end on the date immediately before the SCSD and a new Contract Year shall
commence once again from the SCSD and end on the immediately succeeding
31st March, and thereafter each period of 12 (Twelve) Months commencing on
1st April and ending on 31st March, and

. provided further that the last Contract Year of this Agreement shall end on the
last day of the Term of the PPA.

“CTU or Central Transmission Utility” shall mean the Central Transmission Utility
as defined in sub-section (10) of Section 2 of the Electricity Act 2003;

“End procurer” shall mean the distribution licensee(s) / consuming entities / open
access consumers.

RfS No.: NTPC/RE-CS/2024-25/FDRE-02 Page 10



Selection of RE Power Generators for Supply of 1200 MW Firm and Dispatchable Power (Assured Peak Power Supply) From ISTS-
Connected Renewable Energy (RE) Power Projects Anywhere in India on Built-Own-Operate Basis (FDRE-02)

“Group Company” of a Company shall mean:

(i) a Company which, directly or indirectly, holds 10% (ten percent) or more of the
paid up share capital of the Company or;

(i) a Company in which the Company, directly or indirectly, holds 10% (tenpercent)
or more of the paid up share capital of such Company or;

(i)  a Company in which the Company, directly or indirectly, has the power todirect
or cause to be directed the management and policies of such Company whether
through the ownership of securities or agreement or any other arrangement or
otherwise or;

(iv)  a Company which, directly or indirectly, has the power to direct or cause to be
directed the management and policies of the Company whether through the
ownership of securities or agreement or any other arrangement or otherwise or;

(v) a Company which is under common control with the Company, and control
means ownership by one Company of at least 10% (ten percent) of the paid up
share capital of the other Company or power to direct or cause to be directed
the management and policies of such Company whether through the ownership
of securities or agreement or any other arrangement or otherwise.

Provided that a financial institution, Private Equity Funds, scheduled bank, foreign
institutional investor, non-banking financial Company, and any mutual fund shall not be
deemed to be Group Company, and its shareholding and the power to direct or cause
to be directed the management and policies of a Company shall not be considered for
the purposes of this definition unless it is the Project Company or a Member of the
Consortium developing the Project.

“Inter-connection point /Delivery/Metering point”

shall mean a single point or multiple points at 220kV or above, where the power from
the Project is injected into the identified ISTS Substation (including the dedicated
transmission line connecting the Projects with the substation system) as specified in
the RfS document. Metering shall be done at this interconnection point where the
power is injected into. For interconnection with grid and metering, the RE-PGs shall
abide by the relevant CERC/ SERC Regulations, Grid Code and Central Electricity
Authority (Installation and Operation of Meters) Regulations, 2006 as amended and
revised from time to time.

“Intermediary Procurer’ shall mean an entity designated by Ministry of New and
Renewable Energy, Government of India, or a State Government who shall aggregate
the power purchased from different RE Power Generators for sale to distribution
licensee(s)/consuming entities/open access consumers. In such cases, the distribution
licensee(s) / consuming entities / open access consumers shall be the “End Procurer”
and the intermediary shall be” Intermediary Procurer”.

The Intermediary Procurer shall enter into a Power Purchase Agreement (PPA) with

__the RE Power Generator(s) and also enter into a Power Sale Agreement (PSA) with
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the End Procurer. The PSA shall contain the relevant provisions of the PPA on a back-
to-back basis.

As long as the Intermediary Procurer follows the TBCB Guidelines for procurement of
Renewable (RE) power, the End Procurer shall be deemed to have followed these
Guidelines for procurement of Renewable (RE) power.

‘ISTS” means Inter-State Transmission System

“Joint Control” shall refer to a situation where control is equally distributed among
the interested parties.

"Paid-up share capital" shall mean Paid-up share capital as defined in Section-2 of
the Companies Act, 2013.

“Lead Member of the Bidding Consortium” or “Lead Member”: There shall be only
one Lead Member, having the shareholding not less than 51% in the Bidding
Consortium and cannot be changed till 3 year of the Commercial Operation Date (COD)
of the Project;

“Letter of Award” or “LOA” shall mean the letter issued by NTPC Ltd (NTPC) to the
Selected Bidder for award of the Project for Contracted Capacity.

“Member in a Bidding Consortium” or “Member” shall mean each Company in a
Bidding Consortium. In case of a Technology Partner being a member in the
Consortium, it has to be a Company.

“Month” shall mean a period of thirty (30) days from (and excluding) the date of the
event, where specified, else a calendar month;

“Parent” shall mean a Company, which holds not less than 51% equity either directly
or indirectly in the Project Company or a Member in a Consortium developing the
Project;

“Part Commencement of Supply of Power” Part Commencement of Supply of
Power from the Project will be considered if all equipment as per acceptable project
capacity less than contracted project capacity has been installed and energy has flown
into grid;

“‘PPA” shall mean the Power Purchase Agreement signed between the successful

Bidder and NTPC according to the terms and conditions of the standard PPA enclosed
with this RfS.

“PSA” shall mean the Power Sale Agreement signed between NTPC and Buying Entity
according to the terms and conditions of the standard PSA enclosed with this RfS.

‘Procurer’ as the context may require, shall mean the distribution licensees, or the
Authorized Representative(s), or an Intermediary Procurer

“Project” or “Renewable Power Project” or “RE Power Project” or “Power
Project” shall mean the renewable energy generation facility, comprising Solar Power

Generating systems, Wind Power Generating systems, or a combination thereof, for
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supply of RE power, including ESS, if any, having single or multiple point(s) of injection
into the grid at Interconnection/ Delivery/ Metering Point, or in case of sharing of
transmission lines, by separate injection at Pooling Point and having separate control
systems and metering. The Project shall include all renewable energy projects and
power generation units from ESS (if applicable), auxiliaries and associated facilities,
bay(s) for transmission system in the their switchyard, dedicated transmission line up
to the injection point and all the other assets, buildings/structures, equipment, plant
and machinery, facilities and related assets required for the efficient and economic
operation of the power generation facility, whether completed or at any stage of
development and construction or intended to be developed and constructed for the
purpose of supply of power to NTPC. It may be noted that the sources of generation
and ESS, if any, may be co-located, or may be located at different locations, to be
considered a single Project. However, it is clarified that ESS charged using a source
other than RE power would not qualify as RE power. Further, the ESS offered with a
project under this RfS should only be charged from RE power capacity. The same RE
power shall either be considered for getting compensation in case of curtailment or for
charging of ESS. In case of power being injected from the ESS (whether co-located
with RE component or not), ISTS charges and losses beyond the Delivery Point, if any,
will be borne by the End Procurer(s).

“Project Capacity’ shall mean the Contracted Capacity of the Project at the point of
delivery/metering/interconnection on which the Power Purchase Agreement shall be
signed.

"Project Company” shall mean the Company incorporated by the Bidder as per The
Companies Act, 19560r the Companies Act, 2013 as applicable.

‘Project Commissioning” the Project will be considered as commissioned if all
equipments as per rated installed capacity has been installed and energy has flown
into grid;

'Project Financing Arrangements” shall mean arrangement of necessary funds by
the Project Generator either by way of commitment of funds by the company from
internal resources and/or tie up of funds through a bank / financial institution by way
of sanction of a loan;

RE Power Generator’ (RE-PG)

(). The term RE Power Generator‘ (RE-PG) or Generator’, wherever used in this RfS,
shall refer to a generator and supplier of firm and Dispatchable RE Power with energy
storage system, as specified in the RfS.

(if). The bidder/developer shall be responsible for providing renewable energy resource
based generating system(s) including solar, wind or any other renewable resource as
defined by MNRE for supply of RE Power combined with storage. For this, the
bidder/developer shall have either set up storage capacity itself; or tie up with energy
storage system developers to meet the project parameters for ‘firmness and
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dispatchability’, and submit a single bid for the same, in a particular tender.

(iii). Irrespective of the contractual arrangement between the RE Power Generator and
Energy Storage system Developer, if any, all the developer related liabilities, under this
RfS and the PPA there under, shall be of the entity signing the PPA, and recognised
as RE Power Generator’ (RE-PG).

“RfS” or “RfS Document” or “Bidding Document(s)” or “Tender Documents”
shall mean the “Request for Selection” document issued by NTPC including standard
Power Purchase Agreement and standard Power Sale Agreement along with
subsequent clarifications and amendments thereof, vide RfS No. NTPC/RE-CS/2024-
25/FDRE-02 dated 29.10.2024.

Scheduled Commencement-of-Supply Date (SCSD): Scheduled Commencement-
of-Supply Date (SCSD) in relation to the contracted capacity shall mean the date
corresponding to the date of commencement of supply as indicated in the RfS.

The Scheduled Commencement of Supply Date (SCSD) shall be within 24 (Twenty
Four) months from the Effective Date of PPA.

“Selected Bidder or Successful Bidder” shall mean the Bidder selected pursuant
to this RfS to set up the Project and supply electrical output as per the terms of PPA,;

“STU or State Transmission Utility” shall mean the Board or the Government
Company notified by the respective State Government under Sub-Section 1 of Section
39 of the Electricity Act 2003;

“Trading Margin” Shall mean margin payable towards the services provided by NTPC
for sale of solar power to Discom(s) or any other entity, which shall be Rs 0.07/kWh
payable by the End Procurer to NTPC.

“Ultimate Parent” shall mean a company, which owns not less than fifty one percent
(51%) of paid up share capital either directly or indirectly in the Parent and Affiliates.

“Wind Power Project” or “Wind Power Generating Systems/ Stations”
means the wind power project that uses wind energy for conversion into electricity
through wind turbine generator.

‘Firm and Dispatchable RE Power’: The term ‘firm and dispatchable power’ denotes,
the power profile configuration that is defined in the RfS that is sought to be met by
RE power sources.

‘Renewable (RE) Power’: The term ‘RE Power’, or ‘Renewable Power’, or ‘Renewable
Energy Power’, wherever used in the RfS, shall refer to power from Solar Power
Generating Systems, Wind Power Generating Systems, Wind Solar hybrid; or any
other renewable energy resource based Generating System or a combination thereof,
with Energy Storage System (ESS). It is clarified that ESS charged using a source
other than RE power would not qualify as RE power.
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“‘SOLAR PV POWER PROJECT” or “SOLAR POWER GENERATING SYSTEM/
STATION” shall mean the Solar Photo Voltaic Power Project that uses sunlight for
direct conversion into electricity through Photo Voltaic Technology;

“POOLING SUBSTATION/POOLING POINT” shall mean a point where more than
one Project may connect to a common Transmission System. Multiple Projects can
be connected to a pooling substation from where common transmission system shall
be constructed and maintained by the RE-PG(s) to get connected to the ISTS
substation. The voltage level for such common line shall be 220 kV or above. Further,
the metering of the pooled power shall be done at the injection point, i.e. the ISTS
substation. However, the voltage level of transmission system of individual projects
up to the pooling substation may be at 33 kV and above. Sub-meters shall be installed
at the pooling substation for metering and forecasting and scheduling of individual
Projects. The losses in the common transmission system up to the injection point shall
be apportioned to the individual Projects for the purpose of billing.

“GENERAL NETWORK ACCESS (GNA)” shall mean General Network Access as
defined under the Central Electricity Regulatory Commission (Connectivity and
General Network Access to the Inter-State Transmission System) Regulations, 2022.

“Installed Capacity” shall mean the rated AC capacities of the Project components as
committed to be installed by the RE-PG. The above configuration shall be identical to
the “installed capacity” for which connectivity has been granted to the RE-PG under
the GNA Regulations.
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Section 3
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Instructions to Bidders
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Section 3

3.0 INFORMATION AND INSTRUCTIONS TO BIDDERS

Cost of RfS Documents in INR 22,500 (Indian Rupees Twenty Two Thousand Five
Hundred only).

RfS document is available for download, free of cost from the website of ETS at
https://www.bharat-electronictender.com. A link of the same is also available at
https://ntpctender.ntpc.co.in. However, official copy of RfS document can be
downloaded only after submission of the cost of RfS document as mentioned above.
The cost of the RfS documents is required to be submitted along with GSTIN and
Organization ID registered with ETS portal in the manner specified below. After
registration, a complete set of RfS Documents may be downloaded by any interested
Bidder from Portal https://www.bharat-electronictender.com with Tender Search
Code NTPC-2024-TN000014 free of cost. Interested parties are required to ensure that
they have downloaded the official copy of RfS documents against Tender Search
code- NTPC-2024-TN000014 from abovementioned website without which they will not
be able to submit their bids. For technical assistance call ETS Helpdesk at +91 124-
4229071, +91 124-4229072.

Interested Bidders can pay for the cost of bidding documents as mentioned above in
the form of Electronic transfer/NEFT Payments in the following account details of
NTPC:

Account No.: 52142904702

IFSC Code: SBIN0020511

MICR: 110002658

Name of the Bank: State Bank of India

Branch Code: 20511

Address Scope Complex Lodhi Road Branch, Ground Floor, Core-6 Scope Complex,
Delhi-110003

While carrying out online transfer, Bidders shall ensure to enter “Tender Fee - Tender
No. - Bidder Name” in the Text / Remarks / Reason field. Bidder shall intimate the
details of same through email to Employer as mentioned below, requesting for access
for download of the bidding documents in working hours between Monday to Friday.

Bidder shall intimate the details of same through email to Employer and also upload
the details on ETS portal (Technical Bid Part) in the following format:

Declaration for Payment of Cost of Bidding Document

Tender Search Code:
Bidder Name:

ETS Portal Organization ID:
UTR Reference:

Amount:

Date of Transfer:
Transferor Bank:

(Signature of Bidder with Seal)
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Note: - Interested bidders have to download the OFFICIAL COPY of RfS & other
documents (Refer Annexure-4) after login into the ETS website by using the Login ID
& Password provided by ETS during registration. If RfS documents are downloaded
from ETS portal without confirmation or without generating official copy serial number,
then the bidders will not be able to submit the bids. For further assistance, please
contact ETS helpdesk at +91 124-4229071, 124-4229072.

Transfer of RfS documents downloaded by one intending bidder to another is not
permitted.

MSEs (Micro and Small Enterprises) having UDYAM registration only are
exempted from submission of Cost of RfS Document, Processing Fee & Earnest
Money Deposit (EMD). For a Consortium to be eligible for exemption from
submission of Cost of RfS document, Processing Fee & Earnest Money Deposit,
all the members of the Consortium shall be registered as MSE.

3.1 Total Capacity Offered
ISTS-connected RE Power Project for aggregate contracted capacity of 1200 MW.

Selection of RE Power Generator (RE-PG) will be carried out through e-bidding
process. The projects will be setup on the land to be identified & arranged by the
bidders anywhere in India.

The interested Project Generators are required to participate in the Request for
Selection (RfS) for setting up ISTS-connected RE Power Projects on Build-Own-
Operate (B-0-0) basis.

3.1.1  NTPC invites the bidders to participate in the RfS for development of RE Power
Projects. The RE power projects already under construction or yet to be
commissioned or commissioned but have spare untied capacity (i.e. not having long-
terms PPA with any agency and selling RE power on short term or merchant basis)
may also be considered for the selection under this tender subject to the condition
that these projects have not been accepted under any State or Central Scheme and
also do not have obligation to sell the power to any beneficiaries and they are in
compliance with provisions of this RfS documents. In such case, they will be given
the benefit of a longer period of PPA, commensurate to the duration between the
actual date of commencement of supply of power and Scheduled Commencement
of Supply Date (SCSD). A partial capacity of RE Power Plants for which PPA has not
been signed can also be offered by the bidder subject to meeting minimum offered
capacity requirement of 50 MW.

3.2 Capacity of each Project

Under this RfS, the minimum bid capacity (contracted) shall be 50 MW and in
multiples of 10 MW thereafter. The minimum contracted capacity of each Project at
one site shall be 50 MW and the aggregate contracted capacity of RE power projects
selected through this RfS will be 1200 MW. The maximum contracted capacity to be
allotted to a single bidder including its Parent, Affiliate or Ultimate Parent or any Group
Company shall be 600 MW (50% of the bid capacity). The Projects shall be quoted in
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multiples of 10 MW only. Project Capacity in MW shall mean the Contracted Capacity
of the Project at the point of delivery/metering/interconnection on which the Power
Purchase Agreement shall be signed. A bidder can offer projects at multiple location
subject to each project has minimum contracted capacity of 50 MW. However, Bidder
shall quote a single tariff for entire of its projects’ capacity offered.

3.2A Firm and Dispatchable RE Power (FDRE) configuration:

i. Firm and Dispatchable RE Power are required to be designed for interconnection
with the ISTS substation at voltage level of 220kV or above.

ii. This RfS has been issued for procurement of power from a cumulative “Contracted
Capacity” of 1200 MW, which corresponds to Firm and Dispatchable Power from
generating system(s) including solar, wind or any other renewable resource as
defined by MNRE for supply of RE Power combined with Energy Storage System.

iii. The capacity (in MW) quoted by the Bidders in the Covering Letter (and the LoA
issued by NTPC) shall mean “Contracted Capacity”.

iv. For a Contracted Capacity of 500 MW (for eg.), the “Installed Capacity” can be
more than Contracted Capacity, i.e. 700 MW (for illustration purpose). Installed
Capacity shall mean rated AC capacities of RE components/ESS as declared to be
installed under the PPA.

v. A “Project” under the RfS, PPA and PSA refers to the “RE Project” which forms part
of the Firm and Dispatchable RE Power Configuration declared under the PPA.

vi. Thus, a possible configuration of “Firm and Dispatchable RE Power Configuration”
against a Contracted Capacity of 500 MW could be: a. Solar PV component: 350 MW
b. Wind Power component: 200 MW c. Energy Storage System (ESS) component:
150 MW.

vii. As evident above, a Firm and Dispatchable RE Power Configuration” therefore,
comprises RE Project combined with Energy Storage System under the RfS, PPA
and PSA.

Important Note:

1. Bidders may note that the above configuration is for illustration purpose only and
Bidders are required to design their own configuration as per their suitability/viability
to meet the requirements stipulated in the RfS).

2. In case of discrepancies with respect to the meaning of the terms as illustrated
above, with usage of the above terms in other clauses of the RfS, the above clauses,
i.e., Cl. 3.2A (i)-(vii) of the RfS shall prevail.

viii. The Firm and Dispatchable RE Power Configuration will be submitted by the
bidder at the time of bid submission, and it shall remain unchanged until the issuance
of LoA. The above configuration can be changed subsequent to issuance of LoAs
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upto the deadline for Financial Closure as per clause no.-3.27 of the RfS. Also, any
change in delivery point(s) is /are allowed upto the deadline for Financial Closure as
per clause no.-3.27 of the RfS. Provided that any extension in SCSD on account of
such change (s) in configuration / delivery point / project location shall not be granted.
Implications of any delay in obtaining connectivity and subsequently commencement
of supply of power on account of the above, will be borne by the RE-PG. However,
subject to provision of Clause no. 3.8 B, the RE-PG is allowed to increase/install
additional RE generating capacity and/or Energy storage System (ESS) subsequent
to the above deadline/beyond SCSD for the purpose of repowering and/or increase
the quantum of Renewable Energy beyond the level initially committed. In case the
rated capacities of the RE components are increased subsequent to the above
deadline/beyond SCSD and such addition of RE Capacity leads to any additional
transmission/other charges upon Procurer, as per the applicable regulations, then
such additional transmission/other charges shall be borne by the RE-PG.

ix. Further, in case the Bidder chooses not to tie-up with any spare capacity until the
bid submission deadline, subsequent tie-up with a spare capacity will not be allowed
during the Term of the PPA. For avoidance of any doubt, it is hereby clarified that
ESS, if any, may be constituted as part of the Project or may be tied-up separately
with a third party, by the RE-PG for supply of power. However, it must be noted that
in case the ESS is charged from non-RE power, such ESS will be construed to be the
non-RE component.

3.2B RE-PG has to offer power such that 100% of the annual energy offered corresponds
to RE Power. RE-PG can, however, source up to 5% RE power (on energy terms) on
annual basis from the green market sources/bi lateral agreements towards meeting
the supply conditions stipulated in the RfS.

3.2C RE-PG shall combine the RE generating system with energy storage for ensuring that
it achieves the required availability and supply of Firm and Dispatchable RE Power
ensuring the performance criteria stipulated in the RfS, provided power from RE
sources were used to store energy in the storage system.

3.3 Processing Fees

Prospective bidders interested to participate in the bidding process are required to
submit their offer on-line on the website https://www.bharat-electronictender.com
along with a non-refundable processing fees through Electronic transfer/NEFT
Payments in the account of NTPC as per details in the following Para:

Cumulative Project capacity quoted by Processing Fee
bidder (Contracted Capacity)

50 MW Rs. 3 Lakh + Applicable GST@18%

Above 50 MW up to 100 MW Rs. 5 Lakh + Applicable GST@18%

Above 100 MW up to 250 MW Rs. 10 Lakh + Applicable GST@18%
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Above 250 MW up to 500 MW Rs. 20 Lakh + Applicable GST@18%
Above 500 MW Rs. 30 Lakh + Applicable GST@18%

The copy of transfer receipt/electronic transfer receipt is to be submitted offline along
with other documents at NTPC-RE office at Greater NOIDA before last date and
time of submission of bids as per clause 3.12.4.1 of this RfS document.

A bidding Company/Consortium will be eligible to participate in the bidding process
only on submission of RfS along with the Processing Fee.

The bidder is required to pay the Processing Fee including applicable GST which is
presently applicable @18%.

Details of NTPC Account for Electronic transfer/NEFT Payments against Processing
Fee as follows:

Account No. 52142904702

IFSC Code SBIN0020511
MICR 110002658

Name of the | State Bank of India
Bank

Branch Code 20511

Address Scope Complex Lodhi Road Branch, Ground Floor, Core-
6 Scope Complex, Delhi-110003
While carrying out online transfer, Bidders shall ensure to enter “Processing Fee -
RfS No.-Bidder Name” in the Text / Remarks / Reason field. Bidder shall intimate the
details of payment of processing fees through email to Employer and also upload the
details on ETS portal (Technical Bid Part) in the following format:

Declaration for Payment of Processing Fees

Tender Search Code:
Bidder Name:

UTR Reference:
Amount:

Date of Transfer:
Transferor Bank:

(Signature of Bidder with Seal)

3.4  Critical Date Sheet for activities involved in the RfS (through e-bidding

Process):
Registration and Downloading of RfS From 29.10.2024 to 12.11.2024 upto 17:00
document Date & Timing Hrs
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Last date for receipt of queries on RfS from | On 18.11.2024 at 11:00 Hrs (IST)
the prospective bidders and Pre- bid
Conference Date and time

Venue of Pre bid conference Online through MS Teams

Last date and Time for On 03.12.2024 at 14:00 Hrs (IST)
a) Online submission of bid and
b) All documents as per Clause 3.15
physically at NTPC office,Greater
Noida
Technical Bid Opening Date & Time On 03.12.2024 at 14:30 Hrs (IST) onwards
Financial Bid Opening Shall be intimated later

Date and time for start of ReverseAuction | To be intimated to all bidders separately.

Cost of RfS Documents in INR INR 22,500/- (Indian Rupees Twenty Two
Thousand Five Hundred only)

3.5 Bidding for RE Power Projects

Bidders may submit online response to Request for Selection (RfS) for setting up of
ISTS-connected RE Projects as per the terms & conditions of this RfS.

3.6 Location of RE Power Project(s)

3.6.1 The bidders are free to locate their RE Power Project(s) anywhere in India on the
land to be identified and purchased/leased by the bidder. The different Project
components, i.e. Solar PV, Wind and ESS, can be connected with ISTS network at
different ISTS sub-stations.

3.6.2 The bidder shall indicate the proposed location of the projects at the time of bid
submission in Format-6.1.

3.6.3 The RE-PG are free to change the Project location and/or Delivery Point upto the
deadline for Financial Closure as per clause no.-3.27 of the RfS. The above change
in Delivery Point shall be allowed by NTPC only in case the scheduled commissioning
date of the ISTS-substation of the proposed revised Delivery Point is on or before the
scheduled commissioning date of the existing Delivery Point of the Project, at the time
of seeking approval from NTPC by the RE-PG. Implications of any delay in obtaining
connectivity and subsequently, commencement of supply of power on account of the
above, will be borne by the RE-PG.

3.6.4 The term “Project” shall have the meaning as defined in the RfS and shall refer to the
Project capacity or the Installed Capacity as quoted by the Bidder (at the time of
bidding)/awarded to the Bidder (after issue of LoA).

3.7 Number of Response to RfS by a Company
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3.7.1 Bidding Company, including its Parent, Affiliate or Ultimate Parent or any Group
Company shall submit single application in the prescribed format detailing all projects
for which the bidder is submitting the application. Statement for the same is to be
submitted as per Format for Disclosure (Format — 6.8).

3.8 QUALIFICATION REQUIREMENTS
A General Eligibility Criteria
Bidders participating in the RfS will be required to meet the following eligibility criteria.
A.1 Bidder shall be a Company as defined.

A.2 Bidding Consortium with one of the Companies as Lead member. Consortium
shortlisted and selected based on this RfS has to necessarily form a Project Company
and get it registered under the Companies Act, 2013 prior to signing of PPA, keeping
the original shareholding of the Bidding Consortium unchanged. In case applications
for multiple Projects have been made by a Consortium, separate Project Companies
can be formed for each Project. For the avoidance of doubt, it is hereby clarified that
the shareholding pattern of the Project Company shall be identical to the shareholding
pattern of the Consortium as indicated in the Consortium Agreement.

A.3 A foreign company can also participate on standalone basis or as a member of
consortium at the RfS stage. In case of foreign company participating on standalone
basis and its selection as successful Bidder, it has to form a “Special Purpose Vehicle”
(SPV), i.e. an Indian Company registered under the Companies Act, 2013 as its
subsidiary Company, with atleast 51% shareholding in the SPV, before signingof PPA.
In case a Foreign Company is selected as the successful Bidder, it shall comply with
all the laws and provisions related to Foreign Direct Investment in India.

In case the foreign company participating as a member of consortium, the clause no.
A.7 mentioned below shall be applicable.

A4 Inline with the O.M. issued by the Department of Expenditure, Ministry of Finance, vide
No. 7/10/2021-PPD(1) dated 23.02.2023 and subsequent amendments and
clarifications thereto, the Bidder shall meet the following criteria for its bid to be
considered for evaluation under the RfS:

(i) Any bidder from a country which shares a land border with India will be eligible to bid
in this tender only if the bidder is registered with the Competent Authority (as defined
in the OM as referred above).

(i) Any Bidder (including an Indian Bidder) who has a Specified Transfer of Technology
(ToT) arrangement with an entity from a country which shares a land border with India
will be eligible to participate in this RfS only if the Bidder is registered with the
Competent Authority under the referred OM.

(iii) “Bidder” in this reference, means any person or firm or company, including any
member of a consortium, every artificial juridical person not falling in any of the
descriptions of bidders stated hereinbefore, including any agency branch or office
controlled by such person, participating in this tender.

(iv) “Bidder from a country which shares a land border with India” for the purpose of this
clause, means:
i. An entity incorporated, established or registered in such a country; or
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ii. A subsidiary of an entity incorporated, established or registered in such a country; or
iii. An entity substantially controlled through entities incorporated, established or
registered in such a country; or

iv. An entity whose beneficial owner is situated in such a country; or
v. An Indian (or other) agent of such an entity; or
vi. A natural person who is a citizen of such a country; or

vii. A consortium where any member of the consortium falls under any of the above.

(v) “Beneficial owner” for the purposes of Clause A.4 (iii & iv) above will be as defined in
the referred OM, including subsequent amendments and clarifications thereto.

(vi) In support of the above, the Bidder shall be required to submit necessary Undertaking,
as per Format 6.8 of the RfS.

(vii) Other provisions of the referred OM dated 23.02.2023, except Sl. 17 of the OM, will
also be applicable for this tender. Any interpretation of the above clauses will be made
in line with the referred OM, including subsequent amendments and clarifications
thereto.

A.5 Limited Liability Partnership (LLPs) are not eligible for participation.

A.6 A Bidder which has been selected as Successful Bidder based on this RfS can also
execute the Project through a Special Purpose Vehicle (SPV) i.e. a Project Company
especially incorporated/acquired as a subsidiary Company of the successful bidder for
setting up of the Project, with atleast 51% shareholding in the SPV which has to be
registered under the Indian Companies Act, 2013, before signing of PPA. Multiple SPVs
may also be utilized for executing more than one Project.

A.7  Any consortium, if selected as Successful Bidder for the purpose of supply of power to
NTPC, shall incorporate a Project company with equity participation by the Members in
line with consortium agreement (to be submitted along with the response to RfS) before
signing of PPA with NTPC, i.e. the Project Companyincorporated shall have the same
shareholding pattern as that indicated in the Consortium Agreement given at the time of
submission of response to RfS. This shall not change till the signing of PPA and the
Controlling Shareholding (held by the Lead Member holding not less than 51% of the
voting rights and paid-up share capital) shall not change from submission deadline of
response to RfS up to one year after the SCSD of the Project. Transfer of controlling
shareholding within the same group of companies will however be allowed after SCSD
with the permission of NTPC, subject to the condition that, the management control
remains within the samegroup of companies.

A.8 (a) The Bidder or any of its Affiliates should not be a willful defaulter to any lender.

(b) As on last date of bid submission, the Bidder & any of its Affiliate including any
Consortium Member & any of its Affiliate, their directors should not have been barred or
included in the blacklist by any Government Agency or Authority in India, the
Government of the jurisdiction of the Bidder or Members where they are incorporated or
the jurisdiction of their principal place of business, any international financial institution
such as the World Bank Group, Asian Development Bank, African Development Bank,
Inter-American Development Bank, Asian Infrastructure Investment Bank etc or the
United Nations or any of its agencies.

The Bidder shall submit an undertaking to this effect as per format 6.6A of RfS.

A.9 For avoidance of doubt, it is clarified that the fully owned subsidiary Company as
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mentioned in Clauses 3.8 A3 and A6 above should be an immediate subsidiary of the
bidder, without any intermediaries involved. The following illustrations are provided to
clarify the same.

Scenario 1:

Bidder

Min. 51% shareholding

Entity A (Proiect Company/SPV)

Scenario 2:

Bidder

| Min. 51% (or any other %age) shareholding

Entity A (Intermediarv)

Min. 51% shareholding

Entitv B (Proiect Company/SPV)

As per the RfS conditions, only Scenario 1 is permissible in case of projects
being implemented by SPVs.

B Technical Eligibility Criteria

B.1 Under this RfS, it is proposed to promote only commercially established and operational
technologies to minimize the technology risk and to achieve timely commencement of power
supply from the Projects. The Bidder may indicate regarding the selection of technology and
its details at the time of submission of bids in the prescribed Format 6.9 of RfS.

B.2 In order to ensure only quality systems are installed, and in order to bring-in advantage of
latest development/Models, the type-certified wind turbine models listed in Revised List of
Models and Manufacturers (RLMM) issued by MNRE as updated until the scheduled
commencement of supply date of the Projects will be allowed for deployment in the projects
under the RfS.

B.3 The provisions as contained in the O.M. dated 10.03.2021 issued by MNRE on the subject
“‘Approved Models and Manufacturers of Solar Photovoltaic Modules (Requirement of
Compulsory Registration) Order, 2019-Implementation-Reg.” and its subsequent
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amendments and clarifications issued until the bid submission deadline, shall be applicable
for this RfS. The modules used in the Projects under this RfS should have been included in
the List-1 under the above Order, valid as on the date of invoicing of such modules.

B.4 The wind power projects will be developed as per the Guidelines issued by the Government
of India for development of Wind Power Projects. For solar modules and balance of systems,
the technical guidelines issued by the Government of India from time to time for grid
connected Solar PV systems and the technical guidelines prevalent at the time of
commencement of power supply from the Project, will be followed.

B.5 The Bidder is required to undertake to meet the above criteria and furnish the undertaking in
the prescribed Format 6.7 of RfS.

B.6 The Projects shall also comply with the criteria for power supply as detailed in clause no. 3.10
the RfS.

C FINANCIAL ELIGIBILITY CRITERIA
C1l NET-WORTH

a. The Net-Worth of the Bidder should be equal to or greater than the amount
calculated as per the following formula, based on the Installed Capacity break-up quoted
by the Bidder:

Minimum Net-Worth requirement = [(INR 1,15,80,000 x Rated Installed Capacity of Solar
PV component (MW) as quoted by the bidder) + (INR 1,38,60,000 x Rated Installed
Capacity of Wind Power component (MW) as quoted by the bidder) + (INR 48,00,000 x
Rated Installed Capacity of ESS component (MWh) as quoted by the bidder)].

The above Net-Worth amount shall be demonstrated by the Bidder as on the last day of
the preceding financial year or as on the day at least 7 days prior to the date of technical
bid opening.

b. The net worth to be considered for the above purpose will be the cumulative net-
worth of the Bidding Company or Consortium, together with the Net Worth of those Affiliates
of the Bidder(s) that undertake to contribute the required equity funding and performance
bank guarantees in case the Bidder(s) fail to do so in accordance with the RfS.

C. Net Worth to be considered for this clause shall be the total Net Worth as calculated
in accordance with the Companies Act, 2013 and any further amendments thereto.

C.2 LIQUIDITY
In order to ascertain that the Bidder has sufficient means to manage the fund requirements
for the Project, the Bidder shall be required to demonstrate at least oneof the following
parameters:

a. A minimum annual turnover of INR 1,90,00,000/MW (Indian Rupees One Crore and
Ninety Lakhs only/MW) of the quoted contracted capacity during the preceding financial year
or as on the day at least 7 days prior to the date of technical bid opening. It is hereby
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clarified that “Other Income” as indicated in the annual accounts of the Bidder shall not be
considered for arriving at the annual turnover.

b. Internal resource generation capability, in the form of Profit Before Depreciation
Interest and Taxes (PBDIT) for a minimum amount of INR 38,00,000/MW (Indian Rupees
Thirty-Eight Lakhs/MW) of the quoted contracted capacity, as on the last date of preceding
financial year, or as on the day at least 7 days prior to the bid submission deadline.

C. In-principle sanction letter from the lending institutions/ banks of the Bidder,
committing a Line of Credit for a minimum amount of INR 47,50,000/MW (Indian Rupees Forty-
Seven Lakhs and Fifty Thousand/MW) of the quoted contracted capacity, towards meeting the
working capital requirement of the project quoted under this RfS. Such letter can also be
obtained by the Affiliate(s) of the Bidder.

The Bidder may seek qualification on the basis of financial capability of its Affiliate(s) for
the purpose of meeting the qualification requirements as per C.1 and C.2 above. In case
of the Bidder being a Bidding Consortium, any Member may seek qualification on the basis
of financial capability of its Affiliate(s). In such cases, the Bidder shall be required to submit
Board Resolutions from the respective Affiliate(s), undertaking to contribute the required
equity funding and Performance Bank Guarantees in case the Bidder(s) fail to do so in
accordance with the RfS. In case of non-availability of the Board Resolution as required
above, a letter from the CEO/ Managing Director of the respective Affiliate(s), undertaking
the above, shall be required to be submitted and the requisite Board Resolution from the
Affiliate(s) shall be required to be submitted prior to signing of PPA.

For the purposes of meeting financial requirements, only latest unconsolidated audited
annual accounts shall be used. However, audited consolidated annual accounts of the
Bidder may be used for the purpose of financial requirements provided the Bidder has at
least twenty six percent (26%) equity in each Company whose accounts are merged in the
audited consolidated account.

A Company/ Consortium would be required to submit annual audited accounts for the
preceding financial year, or as on the day at least 7 days prior to the bid submission
deadline, along with net worth, annual turnover and PBDIT certificate (as applicable) from
a practicing Chartered Accountant/ Statutory Auditor to demonstrate fulfillment of the
criteria. In case of foreign companies, the Bidders shall be required to submit the annual
audited accounts for the last respective financial year as per the general norm in the country
where the Bidder or its Affiliate(s) is/ are located, or provisional accounts as on the day at
least 7 days prior to the bid submission deadline.

Note: In case of foreign Bidders, in the event the Bidder is unable to furnish the audited
annual accounts for the previous financial year as per the prevalent norm in the respective
country, the Bidder shall submit the annual audited accounts of the last financial year for
which the audited accounts are available. This, however, would be acceptable, subject to
the condition that the last date of response to this RfS falls on or within the deadline for
completion of audit of annual accounts of companies, as stipulated by the laws/rules of the
respective country, and the Bidder shall submit the corresponding documentary evidence
against the same. In case the annual accounts or provisional accounts as on the day at
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least 7 days prior to the bid submission deadline, are submitted in a language other than
English, a certified English translation from an approved translator shall be required to be
submitted by the Bidder.

For meeting the above financial eligibility criteria, if the data is provided by the Bidder in a
foreign currency, equivalent Indian Rupees of Net Worth and other financial parameters
will be calculated by the Bidder using Reserve Bank of India’s reference rates prevailing
on the date of closing of the accounts for the respective financial year.

In case of any currency for which RBI reference rate is not available, Bidders shall convert
such currency into USD as per the exchange rates certified by their banker prevailing on
the relevant date and used for such conversion. After such conversion, Bidder shall follow
the procedure/ submit document as elaborated in Clause C.6 above.

In case the response to RfS is submitted by a Consortium, then the financial requirement
(both the Net-Worth and Liquidity requirements) to be met by each Member of the
Consortium shall be computed in proportion to the equity commitment made by each of
them in the Project Company.

For example, if two companies A and B form a Consortium with equity participation in 70:30
ratio and the minimum Net-Worth requirement for the quoted Installed Capacity works out
to be Rs. 1000 Crores, then requirement of Net-Worth to be met by Lead Member A would
be Rs. 700 Crores and the Net-Worth to be demonstrated by Member B would be Rs. 300
Crores. Similar methodology shall be followed for computation of liquidity requirement.

Note: Wherever applicable, audited accounts for the preceding Financial Year as on date
of technical bid opening will be required to be submitted for meeting the qualification
requirements. In case where audited results for the last financial year as on date of
technical bid opening are not available, the financial results certified by a practicing
Chartered Accountant shall be considered acceptable. In case the Bidder is not able to
submit the Certificate from a practicing Chartered Accountant certifying its financial
parameters, then, audited annual accounts of Financial Year preceding the last Financial
Year can be considered. Further, a certificate would be required from the CEO/CFO as per
the format enclosed in the bidding documents stating that the financial results of the
company are under audit as on the date of technical bid opening and the Certificate from a
practicing Chartered Accountant certifying the financial parameters is not available.

3.9 Connectivity with the Grid
3.9.1 Connectivity with the Grid

The Project should be designed for interconnection with the ISTS in accordance with
the prevailing CERC regulations in this regard. For interconnection with the grid and
metering, the RE-PG shall abide by the applicable Grid Code, Grid Connectivity
Standards, Regulations on Communication System for transmission of electricity
and other regulations/procedures (as amended from time to time) issued by
Appropriate Commissions and Central Electricity Authority (CEA). Minimum voltage
level for interconnection at the ISTS shall be 220 kV.

The responsibility of getting the ISTS connectivity shall entirely be of the RE-PG and
shall be at the cost of the RE-PG, in line with applicable regulations. With such
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availability of transmission system being dynamic in nature, the Bidder has to ensure
actual availability of power injection/evacuation capacity at an ISTS substation. The
transmission of power up to the point of interconnection where metering is done for
energy accounting, shall be the responsibility of the RE-PG at its own cost. In case
an RE-PG is required to use InSTS to bring RE power at ISTS point, it may do so as
per rule and regulations prescribed by the respective SERC in this regard. The
maintenance of transmission system up to the Interconnection Point(s) shall be
responsibility of the RE-PG, to be undertaken entirely at its cost and expense.

iii. The arrangement of connectivity can be made by the RE-PG through a dedicated
transmission line upto the Interconnection Point. The Metering Points, which are the
points at which energy supplied to the Procurer shall be measured, shall be the low
voltage side of the CTU / STU substation at which power is injected in the
transmission system of CTU / STU. In case of RE parks, the metering point is the
ISTS pooling station with which the internal transmission from all the pooling
substations is connected. The entire cost of transmission including cost of
construction of line, providing reactive power compensator etc. in line with the
Working Committee Report (July 2022) of CEA, wheeling charges,
SLDC/Scheduling charges, SOC, MOC, maintenance, losses etc. and any other
charges from the Project up to and including at the Interconnection Point shall be
paid by the RE-PG without any reimbursement by the Procurer. All expenses
including transmission / wheeling charges (if any) and losses in relation to the
transmission and distribution beyond the Metering Point shall be borne by the
Procurer(s) as per the regulation notified by the Appropriate Commission from time
to time.

iv. The RE-PG shall be required to follow the Detailed Procedure as issued by
CERC/CTU under the General Network Access under the Central Electricity
Regulatory Commission (Connectivity and General Network Access to the Inter-
State Transmission System) Regulations, 2022, Central Electricity Authority
(Technical Standards for Connectivity to the Grid) Regulations, 2007, as well as
other Rules/Regulations issued by CERC/CEA and as amended from time to time.
It is further clarified that the Entities (RE-PG and End Procurer) as indicated in the
procedure issued under the above Rules/Regulations, will be responsible for their
respective obligation as notified in the procedure, irrespective of the provisions of
the RfS, PPA and PSA

V. The Bidders are free to choose the ISTS substations for Interconnection of the
Project to the Grid on a pan-India basis. While doing so, the Bidders shall apply due
diligence while choosing the proposed substation, and may choose their substations
from any one of the following options:

i. Existing substations having available margin as indicated by the respective
substation owner.

ii. Existing substations/ substations under construction where augmentation is under
process or plans for augmentation have been announced.

iii. Substations approved under the updated plan made available by the CTU on its
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website, https://www.ctuil.in/frenewable-energy, subject to availability of requisite
margin for grant of connectivity.

Bids indicating substations outside the above three choices will be liable for
rejection.

Vi. Metering arrangement of each Project shall have to be adhered to in line with
relevant clause of the PPA. Two or more Projects can be connected to a common
pooling substation from which the pooled power can be transferred to the ISTS
substation through a common transmission line subject to the following conditions:
i. Acceptance of such an arrangement by CTU/ RLDC.

ii. Energy injected by each Project will be recorded and jointly signed by respective
RE-PG and copies of the same will be submitted to NTPC/CTU as required.

iii. The energy accounts are divided and clearly demarcated for the power supplied
by the Project and are issued by the STU/SLDC/RLDC/RPC concerned.

iv. In case of Pooling substation, losses in the transmission line between the Pooling
substation and the ISTS substation, shall be apportioned among the RE-PG who
share such a Pooling arrangement, based on their monthly generation.

Vii. The RE-PG shall comply with CERC/SERC regulations on Forecasting, Scheduling
and Deviation Settlement, as applicable and are responsible for all liabilities related
to Connectivity. The scheduling of power from the Project as per the applicable
regulation shall be the responsibility of the RE-PG and any financial implication on
account thereof shall be borne by the RE-PG. In order to remove potential
discrepancies and ambiguities, the RE-PGs are hereby instructed that, as part of
scheduling of power from the Project, they will be required to punch-in their
respective schedules and subsequent revisions, by themselves, at the interfaces of
all the RLDCs concerned for the corridor of power flow, including the RLDC of the
Buying Entities, as per the Regulations in force, under intimation to NTPC. NTPC
may facilitate in identification of any discrepancy and assist the RE-PG for its early
rectification without any liability on NTPC. The RE-PG shall be solely responsible
for discrepancy identification and its rectification to avoid any rejection/less payment
of invoices.

viii.  Reactive power charges and charges against power drawn from grid as per
CERC/SERC regulations, shall be payable by RE-PG as per provisions of PPA.
Metering arrangement for the Project shall have to be adhered to in line with relevant
provisions of the PPA.

iX. Pursuant to Clause (v) above, the Buying Entities will be responsible for obtaining
General Network Access (GNA), all transmission charges and losses and any other
charges as applicable under the respective regulations beyond the Delivery Point
and up to the drawl point.

In case the ESS component is located separately from the Solar PV/Wind
generating components of a Project, the charges for charging and discharging the
ESS, as applicable under GNA regulations and other orders issued by MoP/CERC
will be borne by the RE-PG /End Procurer as applicable.
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X. The RE-PGs will be required to apply for connectivity at its identified substation(s),
as mentioned in the Covering Letter (Format 6.1), within 30 days after the Effective
Date of PPA, and shall furnish copies of the application, complete in all respect, to
NTPC within 15 days of date of filing of application. RE-PG shall also have to provide
the copy of in-principle grant of connectivity, final grant of connectivity, connectivity
agreement within 15 days of issuance of letter by CTU / signing of connectivity
agreement, as the case may be, to NTPC.

Xi. The RE-PG has to follow the timelines mentioned in the GNA regulation with respect
to connectivity. In case, connectivity has been revoked due to non-compliance of
RE-PG, then the same may be considered as RE-PG’s Event of Default and shall
be dealt as per the provision of PPA.

In case the RE-PG fails to obtain the full/part connectivity at a Substation identified
by the Bidder, after fulfilling the compliances, the same shall be immediately notified
by the RE-PG to NTPC. In such case the RE-PG will be allowed for another 30 days
for applying connectivity from the date of rejection by the CTU.

Xii. ISTS charges on transmission of power, including waiver for RE power, shall be
applicable as per extant regulations. Government of India, from time to time, issues
order for waiver of inter-state transmission system (ISTS) charges on transmission
of RE power till a certain date.

xiii.  The Central Electricity Regulatory Commission (Sharing of Inter-State Transmission
Charges and Losses) (First Amendment) Regulations, 2023 dated 07.02.2023, and
subsequent amendments and clarifications thereto provides graded waiver on ISTS
charges for the projects commissioned (CoD) up to 30.06.2028. In case the project
gets commissioned as per the timelines, the transmission charges (as per grading
or otherwise) shall be borne by the End Procurers. NTPC shall bear no liability with
respect to transmission charges levied, if any.

3.10 Power Supply by the Firm and Dispatchable RE Power Generator

3.10.1 Criteria for Power Supply

a. The procurement shall be in power (MW) terms. The RE-PG shall supply the
contracted capacity of Firm and Dispatchable Power from ISTS- Connected
Renewable Energy (RE) Power Projects based on generating system(s) including
solar, wind or any other renewable resource as defined by MNRE for supply of RE
Power combined with Energy Storage System keeping the availability of minimum 90
% during peak hours of contracted capacity in MW.

b. The Bidders will declare the annual CUF for the contracted capacity at the time of
submission of response to RfS, and the RE-PG will be allowed to revise the same
once within first year after Commencement of Supply Date. Thereafter, the CUF for
the contracted capacity shall remain unchanged for the entire term of the PPA. The
declared annual CUF shall in no case be less than 40%. It shall be the responsibility

— ofthe RE-PG_ entirely at its cost and expense set up adequate RE Capacity or ESS/tie
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up the capacity as may be necessary to achieve the required CUF. The RE-PG shall
maintain generation so as to achieve annual CUF within + 10% and -15% of the
declared value till the end of the PPA duration of 25 years.

c. The criteria as mentioned at 3.10.1 (a)&(b) above will, however, be relaxable by
NTPC to the extent of non-availability of grid for evacuation which is beyond the
control of the RE-PG. For the first year of operation of the project, the annual CUF
shall be calculated based on the first year after Commencement of Supply Date of
contracted capacity. Subsequently, the annual CUF will be calculated every year from
1st April of the year to 31st March next year.

d. For calculation of peak hours availability shortfall, availability will be calculated at
the end of each month for every Contract Year.

e. Peak hours will be four hours out of 24 hours on daily basis. The Peak Hours will
be of 2 Hours in the Morning during the period 05:00 Hrs to 11:00 Hrs and will be of
2 Hours in the Evening during the period 17:00 Hrs to 23:00 Hrs on daily basis as per
the schedule given by the End Procurers.

Energy Storage Systems (ESS) shall mandatorily constitute part of the Project. It is
clarified that ESS charged using a source other than RE power would not qualify as
RE power.

The RE-PG is mandated to install ESS capacity @ minimum 250 kWh per MW
capacity being contracted under the PPA. However, the RE-PG may install ESS of
higher capacity and shall design the FDRE project configuration so as to achieve the
stipulated peak hours availability and annual generation from the project.

The RE-PG may supply the required energy during Peak Hours either from the stored
energy in the ESS or from any RE generation from the Project available during the
Peak Hours.

After fulfilling the obligations of assured peak power supply, the ESS may be utilized
for any other application by the RE-PG within the availability of connectivity.

In case of the power being re-mapped /diverted to some other End Procurer, the RE-
PG will have to comply with the peak hour supply requirement for that RLDC under
which new End Procurer is.

In case of change in Peak hours as notified by the RLDCs, same will have to be
complied by the RE-PG.

f. Unless otherwise notified by the RE-PG, the declared Availability shall be deemed
to be 100% (one hundred per cent) thereof at all times during Peak hours. The RE-
PG shall declare the Availability corresponding to the Project for each time-block
within the timelines as per Applicable Laws and Regulations. It is to be noted that the
summation of generation schedule of RE Power and Power from any other source
cannot be more than the Contracted Capacity in any time block.

g. The End Procurer shall, in accordance with Applicable Laws and Regulations
thereunder, issue instructions to the RE-PG through NTPC for production of electricity
and despatch thereof to the Grid during such period and in such volume as it may
specify in its instructions. Provided that the End Procurer shall not ask for despatch
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in excess of the declared Availability by the RE-PG, unless mutually agreed between
the RE-PG and the End Procurer.

h. Pursuant to the provisions of Clause 3.10.1 (e) above, the RE-PG shall plan the
despatch of electricity and convey its availability for scheduling thereof by the SLDC
or RLDC, as the case may be, and shall supply electricity in accordance with the
provisions of the Grid Code and the Electricity Act, 2003.

i. It is mandated to make available the plant to the buying utility as per availability
criteria mentioned above. The generated energy shall be dispatched through
scheduling of power by the End Procurer.

j. The Energy Storage System (ESS) component charged with RE sources bought
under this RfS shall be eligible for RPO compliance.

k. It is to be noted that the summation of generation schedule of RE Power by the
Procurer from multiple sources and/or locations cannot be more than the Contracted
Capacity specified in the RfS or PPA, considering the applicable losses. The
Generator may, however, apply for connectivity and access (if applicable), in
accordance with extant Regulations.

3.10.2 Shortfall in Firm and Dispatchable RE Power Offered

a. Subsequent to commencement of SCSD, in case of shortfall in 90% availability
during the Peak Hours to be calculated on monthly basis, on account of reasons
attributable to the RE-PG, such shortfall in performance shall make the RE-PG liable
to pay the liquidated damage provided in the PSA (Power Sale Agreement) as
payable by NTPC to End Procurers and shall duly pay such damages to NTPC to
enable NTPC to remit the amount to End Procurers. The above damage shall be
applied to the amount of shortfall in generation corresponding to the shortfall in
availability during the peak hours to be calculated on monthly basis and the same
shall be deducted from the invoicing of monthly bill.

b. If for any Contract Year, it is found that the RE-PG has not been able to supply
minimum energy corresponding to the value of annual CUF within the permissible
lower limit of CUF declared by the RE-PG, on account of reasons primarily attributable
to the RE-PG, such shortfall in performance shall make the RE-PG liable to pay the
liquidated damages as per criteria mentioned below at Clause 3.10.2 (c).

c. In case of shortfall in the availability of contracted capacity during peak hours and
the supply of energy corresponding to minimum CUF as specified in Clauses 3.10.2
(a) and 3.10.2 (b) respectively, for reasons attributable to RE-PG, the RE-PG shall be
liable to pay to the Procurer, penalty for such shortfall in availability and supply of
energy. Penalty for not meeting the stipulated availability and supply of energy shall
be equal to one and a half times the tariff for the number of units not supplied. An
illustration for determination of Liquidated Damages for the above-mentioned
scenarios are mentioned in Annexure-6.

d. Not Used.
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e. The detailed list of documents required for verification of energy supply and
performance of the Projects will be intimated to the RE-PG subsequent to
commissioning and commencement of supply of power. For each Contract Year, the
above data will be required to be submitted by the respective RE-PG to NTPC within
30 days after expiry of the previous Contract Year, for verification of the performance
parameters for calculating applicable compensation on account of shortfall.

Note: In a particular Contract Year, in case of shortfall in Peak availability of 90% and
annual shortfall in supply of energy corresponding to minimum CUF as specified in
Clauses 3.10.1 (a) and 3.10.1 (b) respectively, both damages shall be applicable.
However, damages on account of annual CUF shall be calculated subject to
adjustment of damages on account of Peak Hour availability. Please refer the
illustration at Annexure-6.

f. The reference to the liquidated damages for shortfall to enable NTPC to remit the
amount to End Procurers and the amount being equal to the damages payable by the
End Procurers for not meeting RPO is only a measure of damage. It shall not be
construed that the damage is payable by RE-PG only if the End Procurers are
required to pay damage for such not meeting of RPO or that the End Procurers or the
RE-PG shall be required to prove or establish such payment of damage for not
meeting the RPO.

g. RE-PG shall agree that the methodology specified herein above for calculation of
liquidated damages payable by the RE-PG for shortfall in power offered is a genuine
and accurate pre-estimation of the actual loss that will be suffered by NTPC. RE-PG
shall further acknowledge that a breach of any of the obligations contained herein
result in injuries and that the amount of the liquidated damages or the method of
calculating the liquidated damages specified in this document is a genuine and
reasonable pre- estimate of the damages that may be suffered by the NTPC in each
case specified under the PPA.

h. However, this damage shall not be applicable in events of Force Majeure identified
under the PPA with NTPC, affecting supply of power by the RE-PG.

3.10.3 Excess Generation

In order to allow optimization of operation of RE Power plant, the RE-PG is allowed
to supply power in excess of the Contracted Capacity, to any third party or power
exchange without requiring any No-Objection Certificate (NOC) from NTPC/End
Procurer. The RE-PG may also sell the power which was offered on day ahead basis
to the Procurer (within Contracted Capacity) but not scheduled by the End Procurer,
to any third party or in power exchange without requiring NOC from the NTPC/End
Procurer. In case such power is purchased by the End Procurer, it shall be purchased
at the PPA tariff (plus NTPC’s trading margin). However, it may be noted that at any
instance of energy supply from the Project, priority shall be accorded to meet the
energy requirements as per PPA, before selling any quantum of energy in the open
market. The RE-PG may repower the Project at any stage, if required in order to meet
the generation or availability requirement of this Project.

In case at any point of time, the peak power from the Firm and Dispatchable RE Power
configuration reached is higher than the Contracted Capacity and causes disturbance
in the system at the point where power is injected, the RE-PG will have to forego the
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excess generation and reduce the output to the Contracted Capacity to ensure
compliance with grid requirement.

Any instance of third-party sale of power from the Project by the RPD / RE-PG, while
the demand / contracted Capacity specified in the PPA remains unfulfilled, shall
constitute a breach of RE-PG’s obligations under the PPA and make the RE-PG liable
for penalty @1.5 times of extant market rate/kWh (reference rate being the applicable
rate on the Indian Energy Exchange (IEX)) for the quantum of such sale).

3.11 Short-listing of Bidders for Opening of Financial Bids

NTPC shall evaluate only those responses to RfS, which are submitted on-line on the
earmarked website by the due date and time. The responses will be evaluated based
on the Qualification Requirement and all the responses meeting the Qualification
Requirements shall be considered for opening of their Financial Bid (first round tariff

bid).

3.12 Selection of RE Power Generators

3.12.1 This sub-clause is not in use.

3.12.2 The bidders will have to submit bids quoting a fixed levellised tariff for entire
project duration of 25 years. This will be the “First Round Tariff Bid” of the Bidder
after which the shortlisted bidders shall be invited for the Reverse Bid Auction.

3.12.3 This sub-clause is not in use.
3.12.4 Methodology for Selection of RE Project Generators (RE-PG): -
The methodology to be adopted for selection of RE-PG is mentioned below:

3.12.4.1 All the bidders will be required to submit online bids (e-bids) on the electronic
platform of ETS. The bidders will be shortlisted by ‘Single Stage — Two Envelope’
bidding process followed by reverse auction among shortlisted bidders.

Documents to be submitted Offline:

Following documents are to be submitted offline in a sealed envelope at NTPC-
RE office at NETRA Building, Greater NOIDA on or before the end date and time

of bid submission: -
i Instrument towards Processing Fee;

ii. Bank Guarantee towards EMD (in original) (along with copy of SFMS)/ POI towards
EMD as per Clause 3.24 (i)

iii. Certified True Copy of Board Resolution from the Bidding Company or the Lead
Member of the Consortium, as the case may be, in favour of the person signing
the response to RfS;

iv. Pass-phrase of Technical and Financial Bids each sealed in separate envelopes.
V. Covering Letter as per Format 6.1.

In case, aforesaid documents are not submitted before the end date and time of
bid submission then bid shall be rejected and online bid on ETS portal shall not

be opened.
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First Envelope (Technical Bid)

In the first envelope the bidders will be required to submit the documents related
to Qualifying Requirements and other required documents as mentioned at clause
3.15.

Second Envelope (Financial Bid)
In the second envelope bidders will be required to submit “first round tariff bid".

Second Envelope (containing first round tariff bid) of only those bidders shall be
opened who are found to be technically qualified. After evaluation of technical bid,
if a bidder is found to be qualified for lower capacity of Projects than that applied,
the Price quoted by the bidder (i.e. first round tariff) in the Second envelope will
be considered valid for lower capacity of Projects and the bidder will have to
accept the lower capacity of projects than applied for, if found successful after
closing of Reverse Auction. However, if a bidder is found to be qualified for less
than 50 MW capacity as per qualifying requirement then they shall be considered
disqualified for this tender.

3.12.4.2 Reverse Auction
Intimation of Date and Time of Reverse Auction:

At-least one week prior to reverse auction, an advance intimation regarding the
date and time of the reverse auction will be sent by email to all bidders whose
technical bids have been opened. However, from this advance intimation it shall
not be construed by the bidders that they have been short-listed for Reverse
Auction. Further at-least two hours before the schedule start time of reverse
auction, a system generated email for invitation for Reverse Auction will be sent
to all those bidders who have been short-listed based on the criteria mentioned
at clause 3.12.4.3. A separate email will also be issued by NTPC to shortlisted
bidders informing the start time of reverse auction along with capacity of projects
for which they are qualified.

Since the Reverse Auction will be conducted in a separate module at ETS
platform, the bidders will be required to assign the reverse auction to Marketing
Authority; complete all pre-requisite including payment of portal fee for
participating in Reverse Auction, if any, and configure their system for
participation in Reverse Auction in advance before commencement of Reverse
Auction. On E-Reverse Auction overview page, the bidders are advised in their
own interest to view their start price (which shall be same as their ‘first round tariff’
and displayed in Bidder's window as ‘My Financial Bid Price’) and the capacity of
Projects for which they have been considered qualified (which will be displayed
under Quantity). In case there is any discrepancy in the Start Price and the
‘First Round Tariff of any bidder, the same shall be immediately intimated to
NTPC before start of Reverse Auction otherwise the Start Price will be considered
final and binding on that bidder. A wrong and misleading intimation in this regard
may lead to disqualification in further tendering process and award. Short-listed
bidders for Reverse Auction will be able to login into the ETS platform of
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reverse action at least 15 minutes before the start time of reverse auction.

The bidders may note that the person who has been authorized to sign and submit
the bid at the time of submission of Technical and Financial bid may only be
authorized to participate in the Reverse Auction process on behalf of the bidder
as any price submitted by the bidder during the Reverse Auction will be
considered final and binding on that bidder as if it had been submitted initially in
the Financial bid without requiring any further authentication from the bidder.

3.12.4.3 Ranking and Short-listing of bidders for Reverse Auction:

All those bidders who are found to be technically qualified, will be ranked
according to the quoted first round tariff bid, with highest ranking (Rank 1) to that
bidder who has quoted the lowest first round tariff bid and so on.

If the first round tariff bid is same for two or more bidders, then the bidder with
higher net worth shall be given higher ranking. In case the net worth of bidders
are also same, then relative ranking shall be decided through draw of lots.

Out of all qualified bidders, short-listing will be done for Reverse Auction as under:

A. When cumulative contracted capacity of technically qualified bidders >
1500 MW
All the qualified bidders shall be invited for Reverse Auction other than the lowest
ranked bidder based on First Round Tariff bid i.e. the bidder quoting the highest
first round tariff (i.e. H1) subject to the condition that after removal of H1 bidder,
the cumulative contracted capacity remains greater than 1500 MW. In case, after
removal of H1 bidder, the cumulative contracted capacity of technically
qualified bidders becomes less than or equal to 1500 MW than all the technically
qualified bidderswill participate in reverse auction.

B. When cumulative contracted capacity of technically qualified bidders <=
1500 MW
All the technically qualified bidders will be shortlisted for Reverse Auction.
However, in such case the offered contracted capacity for award by NTPC as
per Clause 3.1 shall stand reduced to 80% of the cumulative contracted capacity
of technically qualified bidders.

For the purpose of determination of the lowest Ranked bidder, if there is a tie
among two or more bidders based on First Round Tariff Bid, the bidder with the
lowest net worth among these bidders will be considered having lowest rank than
the other bidder(s).

At the start of the reverse auction process, the first round tariff bid along with
the qualified contracted capacity of Project(s) (lower of the applied capacity of
projects or technically qualified for as per Financial criteria) of short-listed bidders
shall be fed as their first quoted tariff and Project(s). The minimum decrement
value for Reverse Auction is 0.01 INR i.e. one paisa.

Bidders can quote any value lower than their quoted tariff. However, no upward
revision of quoted tariff will be allowed. Bidders can improve their ranking by
quoting the tariff lower than their last quoted tariff by any number of decrements.
Further, in Reverse Auction no revision in capacity of Project(s) for which a bidder
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is considered qualified after evaluation of technical bid is allowed. The bidder
shall not have the option of changing the capacity of projects while quoting tariff.

The initial auction period will be of thirty (30) minutes with a provision of auto
extension by 08 (eight) minutes from the scheduled/ extended closing time. Such
auto extension shall be effected if by way of reduction in tariff, a Bidder causes a
change in its zonal placement at that instant. At any stage of e-reverse auction
process, the capacity quoted by the bidders will be categorized in following zones:

(a) Green Zone: This zone consists of the Bidders who may be allocated their full
quoted Project capacity if the auction is closed at that instant.

(b) Yellow Zone: This zone consists of the Bidders who may be allocated a part of
their full quoted Project capacity if the auction is closed at that instant.

(c) Red Zone: This zone consists of the Bidders who will not be awarded their
quoted Project capacity if the auction is closed at that instant.

In addition to above, if tariff is reduced by a bidder who is already in Green or
Yellow Zone, in that case also the auto extension of reverse auction closing time
shall be effected.

If no such change as described above is effected during the last 08 minutes of
auction period or extended auction period, then the reverse auction process will
automatically get closed.

During the reverse auction, the following information will be displayed in the
bidder’s bidding window:

1. His First Round Tariff Bid as their Start Price initially and there after last
quoted price and capacity of Projects for which he is qualified,

2. The list of last quoted price (i.e., Last Bid Value) along with qualified capacity
of projects of all bidders with their Pseudo |dentities and their time of quote.

3.124.4 Selection of Successful Bidders

After the reverse auction is closed, bucket filling will be done based on the ranking
of bidders and capacity of qualified Projects. The lowest quoting bidder will be allotted
its qualified contracted capacity of Project(s) and then, next higher bidder will be
allotted its qualified contracted capacity of Project(s) and so on, at their respective
last quoted tariff till the offered contracted capacity of Projects is fully allotted.

"However, the allocation will only be made to the bidders whose bid falls within a
‘Range” of Two percent (2%) from the L1 tariff after reverse auction. Thus, after
arranging the bidders in the ascending order of tariff after reverse auction, the Project
capacities will be awarded only to those bidders whose final price bids are within a
range of “L1+2%”, in terms of “INR/kWh.”

In case of tie among two or more bidders (i.e. their last quoted tariff being same), the
resolution shall be done as under:

i) The First Criterion shall be the time stamping of last tariff bid. The preference
shall be given to that bidder who has quoted its last tariff bid earlier than other such
bidders.

ii) The Second Criterion shall be the evaluated net worth by NTPC. The bidder with
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higher evaluated net worth shall be given preference over other such bidders.

These criteria shall be applied in the sequence as mentioned above. If the tie still
remains unresolved, the relative ranking of such bidders shall be decided through
draw of lots at NTPC office at NETRA Building, Greater Noida on designated
date and time among such bidders in the presence of their authorized
representatives.

Further if a bidder who has been invited for the reverse auction does not reduce its
tariff bid or does not participate in the reverse auction for any reason whatsoever,
its first round tariff bid shall be considered its final bid price in the reverse auction.
The time stamping of all such bidders shall be the time of commencement of reverse
auction.

In case the contracted capacity of Projects offered by last selected bidder is higher
than the contracted capacity of Projects to be selected for meeting the cumulative
contracted capacity of all the Projects under the RfS, the contracted capacity of
Projects of last selected bidder shall be reduced so as to meet the cumulative
contracted capacity of all the Projects to be selected under the RfS subject to the
minimum reduced contracted capacity is not less than 50 MW. Further, in such a
case, the preference mentioned by the bidder in format 6.1 shall be used for selection
of project(s).

In case the partial contracted capacity offered to the last Bidder after completion of
the e-RA is lower than 50% of the total quoted contracted capacity by such Bidder,
the Bidder shall have an option to refuse such offered partial contracted capacity, and
the BG against EMD submitted by such Bidder shall be returned along with those of
the unsuccessful Bidders.

In case the partial contracted capacity offered to the last Bidder after completion of
the e-RA is greater than or equal to 50% of the total quoted contracted capacity by
such Bidder, it shall be mandatory for the last Bidder to accept the partial contracted
capacity offered against its quoted capacity. In case the last bidder refuses to accept
such partial contracted capacity offered by NTPC, the Bank Guarantee against EMD
submitted by such bidder shall be encashed by NTPC.

Further, in case of allotment of partial contracted capacity to the bidder, the Rated
capacities of respective components (installed capacities) will be reduced
proportionately to maintain the Firm and Dispatchable RE Power Configuration same
as submitted by the bidder at the time of bid submission.

A detailed reverse auction mechanism is enclosed at Annexure-5.

In all cases, NTPC decision regarding selection of bidders through Reverse Auction
or otherwise based on First Round Tariff bid or annulment of tender process shall be
final and binding on all participating bidders.

At the end of selection process, a Letter of Award (LoA) will be issued to the
successful Bidders for each Project. However, PPA with the successful bidder shall
be signed only after signing of Power Sale Agreement (PSA) with the end procurer
and NTPC shall not be liable on any account for any delay / inability in signing of PSA
and PPA. In case of a Consortium being selected as the successful Bidder, the LoA
shall be issued to the Lead Member of the Consortium.

In case NTPC is unable to find End Procurers for the tariffs as discovered after the
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bidding process, NTPC reserves the right to annul the bid process without any
financial implications to any of the parties concerned. In all cases, NTPC’s decision
regarding selection of Bidder through Reverse Auction or other- wise based on tariff
or annulment of tender process shall be final and binding on all participating Bidders.

In case of delay in signing of PPA by NTPC beyond the date as on twelve (12)
months subsequent to issuance of LoAs, or any further period as mutually
agreed by the Successful Bidder and NTPC, the Successful Bidder may choose
to exit from this Letter of Award (LoA) by giving at-least one (01) month prior
notice to NTPC for the same without any financial implication/any claim to
either party. Accordingly, the LoA issued to the respective Bidder shall stand
cancelled and the EMD submitted by such Bidder shall be returned by NTPC on
request of the bidder for the same. In case of extension of the above PPA
signing date by mutual agreement of NTPC and Successful Bidder, the bidder
shall be required to extend the validity of EMD on request of NTPC for a period
of 45 days beyond the extended PPA signing date.

Note

NTPC reserves the right to verify the documents furnished by the bidders at the time
of submission of RfS including availability of the Net Worth and other Financial Criteria
to the extent claimed in the RfS with the original documents and bank statements and
the shareholding of the Project Company along with a copy of complete documentary
evidence supported with originals at any stage from evaluation upto the expiry of
PPA.

Before signing the PPA, NTPC will ask the successful Bidder to furnish the
Memorandum & Articles of Association of Project Company/Project Developer
(highlighting the relevant provision of Power / Energy / Renewable Energy / Solar /
Wind Power Plant development) in case the same was not available in the
Memorandum & Articles of Association of the Bidder at the time of submission of Bid.
If at any stage it is found that the documents furnished by the bidders during RfS are
misleading or misrepresented in any way then the EMD shall be forfeited and the
agency shall be blacklisted for an appropriate period decided by NTPC

3.13 Not Used

3.14 Power Purchase Agreement (PPA)

a. Power Purchase Agreement (PPA) shall be signed between NTPC and successful
bidders within 90 days of the date of issue of Letter of Award subject to signing of
Power Sale Agreement (PSA) with the End procurers for identified capacity. A copy
of Power Purchase Agreement to be executed between NTPC and the Selected
Bidder(s) is enclosed at Annexure - 3. Separate PPA will be executed between NTPC
and RE-PG for each Project. The successful bidder shall provide the project breakup
for the cumulative capacity quoted, in the Covering Letter (Format 6.1), subject to
minimum capacity of each project shall not be less than 50 MW. The PPA shall be for
a period of 25 years from the Scheduled Commencement of Supply Date (SCSD).

In addition to the above, the Successful Bidder shall also submit a detailed L-2
Schedule for the Project prior to the signing of PPA. Broad details to be captured in
the Schedule are the land procurement, grid connectivity; order, supply and erection
status of various Project components; financial arrangement/ tie up etc. NTPC shall
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provide the standard L-2 Schedule template to the Successful Bidder after the
issuance of LoA.

Further, for the contracted capacity awarded, the bidder shall provide a tentative
hourly generation profile for a representative day for a single year, indicating tentative
energy (MWh) and power (MW) to be supplied under the PPA.

Note: PPA will be executed between NTPC and the RE-PG as per the breakup of the
cumulative Contracted Capacity as awarded to the Selected Bidder and will be signed
separately for each Project. The RE-PG shall provide the Project breakup for the
cumulative capacity quoted in the Covering Letter (Format 6.1), which may be
changed by the RE-PG subsequent to issuance of LoA up to the date as on 30 days
from issuance of LoA. The Installed Capacity break-up, as submitted as part of the
Bidders response to RfS shall remain unchanged until issuance of LoOA. The same
can be changed by the RE-PG subsequent to issuance of LoA. Delay in meeting the
PPA timelines on account of changes in the Installed Capacity, shall be at the risk
and cost of the Successful Bidder. The PPA(s) will be signed after signing of PSA(s)
for the respective Contracted Capacity(ies).

b. The Performance Bank Guarantee as per Clause 3.24 (ii) shall be submitted by the
RE-PG prior to signing of PPA. Before signing of PPA between NTPC and the RE-
PGs, NTPC will verify the shareholding of the Project Company along with a copy of
complete documentary evidence. If at this stage, it is found that the documents
furnished by the RE-PGs are false / misleading or misrepresented in any way,
then the provisions contained in this RfS will be applicable.

c. Successful bidders will have to submit the required documents to NTPC within 70
days from the issuance of LoA or before signing of PPA, whichever is earlier. In case
of delay in submission of documents beyond the 70 days as mentioned above, NTPC
shall not be liable for delay in verification of documents and subsequent delay in
signing of PPA.

Effective Date of the PPA shall be the date of signing of PPA.

In case NTPC intimates to the Successful Bidder (RE-PQG) a particular date as the
date for signing of PPA and the PPA signing gets delayed on account of reasons
attributable to the RE-PG, beyond 30 days, then NTPC reserves the right to cancel
the LoA and encash the EMD/PBG (as applicable) submitted by the bidder.

d. Back-to-back Power Sale Agreements (PSAs) in respect of all rights and obligation
under the PPA between the RE-PG and NTPC, will be executed by NTPC with the
End Procurer for sale of RE power to End Procurer, with the End Procurer assuming
all the obligations of NTPC under the PPA. NTPC’s obligation to RE-PG under the
PPA shall also be on the back-to-back basis as provided in the PPA and the
corresponding PSA.

e. The RE-PG will be free to operate their plants after the expiry of PPA period. The
RE-PGs may upgrade and repower their project from time to time during the PPA
duration at their own risk & cost and participate in subsequent bids to the extent of
their untied capacity. However, NTPC will be obliged to buy power only within agreed
energy quantum in PPA.
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f. In order to allow optimization of operation of RE, the Generator is allowed to supply
power from the RE power plant in excess of contracted capacity, to any third party or
power exchange without requiring any No-Objection Certificate (NOC) from the
Procurer (NTPC/End Procurer).

g. The Generator may also sell the power which was offered on day ahead basis to the
Procurer (NTPC/End Procurer) (within Contracted Capacity) but not scheduled by the
Procurer, to any third party or in power exchange without requiring NOC from the
Procurer(NTPC/End Procurer).

It may be noted that at any instance of energy supply from the Project, priority shall
meet the capacity requirements as per PPA, before selling any quantum in the open
market. Any instance of third-party sale of power from the Project by the RE-PG, while
the demand specified in the PPA remains unfulfilled, shall constitute a breach of RE-
PG’s obligations under the PPA and make the RE-PG liable for penalty @1.5 times
of extant market rate/kWh (reference rate being the applicable rate on the Indian
Energy Exchange (IEX)) for the quantum of such sale).

The RE-PG can repower the Project at any stage, if required in order to meet the
demand profile requirement from this Project.

It is to be noted that the summation of generation schedule of RE Power to the End
Procurer from multiple sources and/or locations cannot be more than the Contracted
Capacity specified in the PPA. The RE-PG may, however, apply for connectivity and
access (if applicable), in accordance with extant regulations.

h. Deviation Settlement Mechanism (DSM): For deviations from schedule, the DSM
(Deviation Settlement Mechanism) shall be applicable as per the prevailing
regulations. The DSM charges at the generator end shall be settled by the RE Power
Generator.

i. Any extension of the PPA period beyond 25 years shall be through mutual Agreement
between the RE Power Generator and NTPC.

3.15 Submission of Response to RfS by the Bidder

The bidder is requested to submit the following documents in originals to the under
mentioned address in a Sealed Envelope before end date and time of submission of
Bid.

AGM (RE-CS)

NTPC Limited

Renewable Energy - Contract Services,

4th Floor, NETRA Building, NTPC Ltd., E-3, Ecotech-1I,

Udyog Vihar, Greater Noida, Gautam Budh Nagar,

Uttar Pradesh, India, Pin - 201306

The envelope shall bear (RE Power Project), the RfS No., Name and address of the
bidder, list of documents inside the envelope, and the words ‘DO NOT OPEN
BEFORE’ (due date & time).

1. Details of Processing Fee submitted through Electronic transfer/NEFT Payments
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of requisite amount

2. Bank Guarantee (along with copy of SFMS)/POI towards EMD as per Format 6.3
A/6.3 A-1.

3. Certified True Copy of Board Resolution from the Bidding Company or the Lead
Member of the Consortium, as the case may be, in favour of the person signing the
response to RfS

4. Pass-phrase of Technical and Financial Bids each sealed in separate envelopes.
5. Covering Letter as per Format 6.1

The response to RfS shall be submitted electronically in the method specified as per
Clause 3.19 on ETS portal https://www.bharat-electronictender.com which should
contain the following:

A. First Envelope (Technical Bid): - Bidders shall submit technical bid containing the
scanned copy of following documents in SEQUENCE as mentioned below with index
and page number duly mentioned on each page and in index: -

1. Covering Letter as per Format 6.1;

2. In case of a Bidding Consortium, a Power of Attorney in favour of the Lead
Member issued by all the other Members of the Consortium shall be provided as
per Format 6.2.

In the event any Member of the Bidding Consortium (other than Lead Member)
being a foreign entity, it may submit Board Resolutions in place of Power of
Attorney for the purpose of fulfilling the requirements under this Clause. Provided
that such Board Resolutions shall be supported by an unqualified opinion issued
by the legal counsel of such foreign entity stating that the Board Resolutions are
in compliance with the applicable laws of the respective jurisdictions of the issuing
Company and the authorizations granted therein are true and valid.

3. Board Resolutions, as per Format 6.4 duly certified by the Company Secretary or
the Director of the relevant Bidder, as applicable to the Bidder and mentioned
hereunder: :

a. Board Resolution from the Bidding Company or the Lead Member of the
Consortium, as the case may be, in favour of the person signing the response
to RfS.

b. Board Resolution from the Bidding Company committing one hundred percent
(100%) of the equity requirement for the Project / Board Resolutions from each
of the Consortium Members together in aggregate committing to one hundred
percent (100%) of equity requirement for the Project (in case of Bidding
Consortium) and authorizing a person to execute the Consortium agreement;

c. Board Resolutions from each of the Consortium Members and Lead member
contributing such additional amount over and above the percentage limit
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(specified for the Lead Member and other member in the Consortium
Agreement) to the extent becoming necessary towards the total equity share
in the Project Company, obligatory on the part of the Consortium pursuant to
the terms and conditions contained in the Consortium Agreement and

d. Board Resolutions from Parent and /or Affiliate (whose credentials were used
in the response to RfS) of the Bidding Company / any Member of the Bidding
Consortium undertaking to invest the entire amount and submit the requisite
Performance Bank Guarantee as committed by Bidding Company / Member of
the Bidding Consortium, in event of failure of Bidding Company / Member of
the Bidding Consortium to make such investment and/or to submit the requisite
Performance Bank Guarantee.

e. In case of non-availability of the Board Resolution as required above, a letter
from the CEO/ Managing Director of the Bidding Company / respective
Affiliate(s) / Lead Member and other member of the bidding Consortium
undertaking the above, shall be required to be submitted and the requisite
Board Resolution from the Affiliate(s) shall be required to be submitted prior to
signing of PPA.

4. In case of a Consortium, the Consortium Agreement between the Members in
the Consortium as per Format 6.5 along with Board resolution from each Member
of the Consortium for participating in consortium;

5. Financial Requirements as per Format 6.6 as applicable and Format 6.6 A;

6. Format for Technical Criteria as per Format 6.7,

7. A disclosure statement as per Format 6.8 regarding participation of any related
companies in this bidding process;

8. Declaration by the Bidding Company / Lead Member of Bidding Consortium for
the Proposed Technology Tie Up as per Format 6.9;

9. Undertaking from the bidder in accordance with clause no. 3.24.2 of RfS, Format
6.10

10. Acceptance of Attribute online on ETS portal regarding Compliance of all
provisions of RfS document as per Format 6.13a for Certificate of Compliance

11. Acceptance of the attribute online on ETS portal regarding compliance of Fraud
Prevention Policy as per Format 6.14

12. Checklist for Bank Guarantee as per Appendix — A;
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13. Memorandum & Articles of Association (highlighting relevant provision of Power/
Energy / Renewable Energy / Wind Energy/Solar Power Plant development),
Certificate of Incorporation (if applicable) of Bidding Company / all member
companies of Bidding Consortium along with shareholders rights and obligations
filed with ROC. In case of foreign bidders having documents other than English
language then all these documents shall be translated in English language by
approved translator and shall be notarized by the Indian Consulate in that country.

At the time of submission of bid if the Bidder does not have the aforesaid relevant
provision of Power / Energy / Renewable Energy / Solar Power Plant development
in its existing Memorandum & Articles of Association, the same may be
incorporated later in the Memorandum & Articles of Association of Project
Company / Project Developer and submit the same to NTPC within 70 days from
the date of issue of Letter of Award or before signing of PPA, whichever is earlier.

14. Bidder shall also provide shareholding pattern of the bidding company /
consortium.

B. Second Envelope (Financial Bid) (to be submitted on ETS Portal)

Bidders shall fill up the First Round Tariff Bid (in INR/kWh) online in the
Electronic Form-Financial Part at ETS Portal. The bidders shall quote a single tariff
for all the projects applied by them. The Bidder has to accept that the quoted first
round tariff bid is valid for capacity of projects qualified for even if the capacity of
projects qualified for is less than the capacity of projects quoted for.

First round tariff bid (in INR/kWh) shall be quoted upto two places of decimal only. If
first round tariff bid is offered with more than two digits after decimal, it shall be
truncated and considered upto two places of decimal (in INR/kWh).

3.16 Wherever information has been sought in specified formats, the Bidders shall fill-in
the details as per the prescribed formats and shall refrain from referring to any other
document for providing any information required in the prescribed format. Any
document submitted in format other than that specified in this RfS document may call
for rejection of bid.

3.16.1 Modification of Bid

The bidder may modify its bid prior to deadline of bid submission. For the purpose
of evaluation, the last modified bid uploaded on ETS portal shall be considered as
final submission.

3.17 The Bidder should note that:
a. The bidder may be shortlisted based on the declarations made by them in relevant
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schedules of RfS. The documents submitted online will be verified before signing
of PPA in terms of Clause 3.12.

b. If the Bidder/Member in a Bidding Consortium conceals any material information
or makes a wrong/misleading statement or misrepresents facts in its response to
RfS, in any manner whatsoever, NTPC reserves the right to reject such response
to RfS and/or cancel the Letter of Award, if issued and the Bank Guarantee
provided upto that stage shall be encashed. Bidder shall be solely responsible for
disqualification based on their declaration in the response to RfS submitted online
with ETS portal.

c. If the event specified at 3.17 (b) above is discovered after the Effective Date of
PPA, it shall be treated as “RE-PG Event of Default” under PPA and
consequences as specified in PPA shall apply.

d. Response submitted by the Bidder shall become the property of NTPC and NTPC
shall have no obligation to return the same to the Bidder.

e. All documents of the response to RfS submitted online must be digitally signed by
the person authorised by their respective Boards on behalf of the Bidder as per
Format 6.4.

f. The response to RfS shall be submitted as mentioned in Clause 3.15 above. No
change or supplemental information to a response to RfS will be accepted after
the scheduled date and time of submission of response to RfS. However, NTPC
reserves the right to seek additional information or clarifications from the Bidders,
if found necessary, during the course of evaluation of the response to RfS.

g. Bidders shall mention the hame of the contact person and complete address of
the Bidder in the covering letter.

h. Response to RfS that are incomplete or do not substantially meet the
requirements prescribed in this RfS, will be liable to rejection by NTPC.

i. Response to RfS not submitted in the specified formats will be liable to rejection
by NTPC.

j- Bidders delaying in submission of additional information or clarifications sought
by NTPC will be liable to rejection.

k. Non submission and/or submission of incomplete data/ information requiredunder
the provisions of RfS shall not be construed as waiver on the part of NTPC
of the obligation of the Bidder to furnish the said data/information unless the
waiver is given in writing.

[.  Only Delhi Courts shall have exclusive jurisdiction in all matters pertaining to RfS.

m. All the information should be submitted in English language only. In case of foreign
bidders having documents other than English language then all these documents
shall be translated in English language by approved translator and shall be
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notarized by the Indian Consulate in that country.

3.18 Due Date
Bidders should submit the response to RfS online on https://www.bharat-
electronictender.com as per the schedule specified at Clause 3.4 above. No offline
or late bids will be allowed.

3.19 Method of Submission

Detail instructions to be followed by the bidders for online submission of response
to RFS is as stated at Annexure - 4.

3.20 Validity of the Response to RfS

The Bidder shall submit the response to RfS which shall remain valid up to One
Hundred Eighty (180) days from the technical bid opening date (“Bid Validity”). NTPC
reserves the right to reject any response to RfS which does not meet the
aforementioned validity requirement. In exceptional circumstances, NTPC may solicit
the Bidder's consent to an extension of the initial bid validity period. The request and
responses thereto shall be made in writing by email or post or by telefax followed by
post confirmation. If a Bidder accepts to extend the period of bid validity, the validity
of Earnest Money Deposit shall also be suitably extended. A Bidder may refuse the
request to extend the period of bid validity. In such case NTPC will not forfeit its
Earnest Money Deposit. A Bidder granting the request will not be required nor
permitted to modify its bid.

3.21 Preparation cost

The Bidder shall be responsible for all the costs associated with preparation and
submission of the response to RfS, attending training program and participation in
discussions and attending pre-bid meeting(s), etc. NTPC shall not be responsible,
in any way, for such costs, regardless of the conduct or outcome of the bid process.

3.22 Enquiries/Clarifications
a. Pre-Bid Meeting

i. Clarifications/ Doubts, if any, on RfS document may be addressed to AGM (RE-CS)
at the address mentioned below on or before the date as mentioned in the Clause
3.4 above.

i. NTPC will make all efforts to respond to the same in the Pre Bid Conference to be
held as per Clause 3.4 above online through MS Teams. A compiled list of such
guestionnaire and NTPC’s response will be wuploaded in the website
https://www.bharat-electronictender.com. Bidders are required to remain updated
with the website. No separate reply/intimation will be given elsewhere. Verbal
clarifications & information given by NTPC or their employees(s) or their
representative(s) shall not be in any waybinding on NTPC.

iii. Enquiries/ clarifications may be sought by the Bidder in following format on email
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ID: hemants@ntpc.co.in/ kmgoyal01@ntpc.co.in:

Sl. no. Clause no. of RfS Provision of RfS Query of bidder

The bidders are required to submit the queries in MS Word file also.
3.22.1 Amendment to RfS Documents

At any time prior to the deadline for submission of bids, NTPC may, for any reason,
whether at its own initiative, or in response to a clarification requested by a
prospective Bidder, amend the RfS documents. The amendment will be uploaded
on the website https://www.bharat-electronictender.com. Bidders are required to
remain updated with the website. No separate intimation will be given elsewhere.
The amendment will be binding on Bidders and it will be assumed that the
information contained therein will have been taken into account by the Bidder in its
bid.

3.22.2 Clarification on Bids

During bid evaluation, NTPC may, at its discretion, ask the Bidder for a clarification
of its bid. The request for clarification and the response shall be in writing, and no
change in the substance of the bid shall be sought, offered or permitted.

3.23 Right of NTPC to reject a Bid

NTPC shall have the right to reject all price bids if the rates quoted are not aligned to
the prevailing market prices.

Further, NTPC reserves the right to reject all or any of the response to RfS or cancel
the tender or annul the bidding process at any stage without assigning any reasons
whatsoever and without thereby incurring any liability to the affected Bidder or
bidders or any obligation to inform the affected Bidder or bidders of the grounds for
the NTPC'’s action.

3.23.1 Right of NTPC to reduce the Tendered Capacity

The RE power produced by the selected RE-PGs from their respective RE Power
Projects, will be purchased by NTPC and would be sold to the End Procurers through
back-to-back Power Sale Agreement (PSAs).

In case the PSAs are not signed for complete tendered quantity, then NTPC shall
reserve the right to cancel such balance quantity of tender for which PSA could not
be signed.

3.24 Bank Guarantees

The Bidder shall provide the following Bank Guarantees to NTPC from any of the
Banks listed at Annexure - 2 in a phased manner as detailed hereunder:

i) Based on the cumulative Installed Capacity committed by the Bidder as part of its
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response to RfS, Earnest Money Deposit (EMD) shall be submitted as per the
following formula:

Earnest Money Deposit = [INR 11,58,000 x Rated cumulative Installed Capacity of
Solar component (MW) as quoted by bidder + INR 13,86,000 x Rated cumulative
Installed capacity of Wind component (MW) as quoted by the bidder + INR 4,80,000
x Rated cumulative Installed Capacity of the ESS component (MWh) as quoted by
the bidder].

Earnest Money Deposit (EMD) of amount as stipulated above, in the form of Bank
Guarantee (valid for a period of 120 days beyond the Bid Validity period mentioned at
clause 3.20 of RfS i.e. 300 days from technical bid opening date) as per Format 6.3A.

The Bank Guarantees towards EMD have to be issued in the name of the Bidding
Company/ Lead Member of Bidding Consortium. Scanned copy of Bank Guarantee
towards EMD is to be submitted along with response to RfS in First Envelope
(Technical Bid). However, the Bank Guarantee towards EMD (in original) in a sealed
envelope is to be submitted in NTPC-RE office at NETRA Building, Greater NOIDA
on or before bid submission date and time. If a bidder extends the period of bid validity
pursuant to clause 3.20 of RfS, the validity of EMD shall also be extended so that it
remains valid for a period of 120 days beyond the Bid Validity.

In case of Bidders opting for Bank Guarantee as Bid Security but unable to submit the
Original Bank Guarantee in physical form at the tender opening location, before the
deadline for submission of bids, following shall also be considered acceptable, subject
to para below:

The issuing bank shall intimate through their own official email id to e-mail id
mentioned in RfS, a copy to Bidder regarding issuance / extension of Bank Guarantee
(BG) along with following documents, before the deadline of submission of bids:

a. The scanned copy of the BG.

b. SFMS/ SWIFT message acknowledgement copy sent to NTPC / Employer’s
banker stating the date of sending

C. An Undertaking from the Bank strictly as per format enclosed at Appendix to
format 6.3 A of RfS.

SFMS / SWIFT message must be sent to the NTPC /Employer’s bank, details of which
are mentioned in RfS documents.

In such a case, Bidder shall also be required to submit the Original BG in physical form
to reach NTPC at the address mentioned in Bidding Documents, not later than 10 days
from the date of submission of Techno-Commercial bids or before the Price Bid
opening, whichever is earlier, failing which its bid shall be rejected and not considered
for further evaluation.
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Payment on Order Instrument (POI): As an alternative to submission of EMD as
above, the Bidder also has an option to submit a letter of undertaking issued by either
of the following three organizations, viz. (i) Indian Renewable Development Agency
Limited (IREDA) or (ii) Power Finance Corporation Limited or (iii) REC Limited. This
Letter of Undertaking shall be issued as “Payment on Order Instrument” (POI),
wherein the POl issuing organization undertakes to pay in all scenarios under which
the EMD would be liable to be encashed by NTPC within the provisions of RfS/PPA.
This instrument would have to be furnished as per Format 6.3 A-1 of the RfS, within
the timelines as per Clause 3.24 (i) above, for the amount and validity period as per
those Clause 3.24 (i) above.

Term “Bank Guarantee (BG) towards/ against EMD” occurring in the RfS shall be
read as “Bank Guarantee (BG)/ Payment on Order Instrument (POI) towards/ against
EMD”.

The EMD of unsuccessful bidders shall be released within fifteen days of the
completion of reverse auction process.

After issuance of LOA, validity of EMD by the successful bidders is required to be
extended from time to time so that the same shall be valid for a period of 90 days
beyond the date of PBG to be submitted as per clause no.-3.24 (ii)

i) Performance Guarantee

A. Bidders selected by NTPC based on this RfS shall submit Performance Guarantee
for a value determined as per the following formula: Performance Bank Guarantee =
[INR 29,00,000 x Rated Installed Capacity of Solar component (MW) as quoted by
bidder + INR 34,70,000 x Rated Installed capacity of Wind component (MW) as
quoted by bidder + INR 12,00,000 x Rated cumulative Installed Capacity of the ESS
component (MWh) as quoted by bidder]

Since the Performance Guarantee is linked to the Installed Capacity of the Project,
and the same is allowed to be modified subsequent to issuance of LoA, in case of
enhancement/reduction in the Installed Capacity until the date as per Clause 3.2A.
(viii) above, the RE-PG will be required to submit the revised Performance
Guarantee corresponding to the revised Installed Capacity.

Performance Bank Guarantee (PBG) of amount as mentioned above for each
project as per Format 6.3 B, is to be submitted by the successful bidder to NTPC
prior to signing of PPA (PPA signing date shall be intimated by NTPC). The due date
for submission of PBG shall be the date as intimated by NTPC, which shall be at
least fifteen (15) days prior to the signing of PPA. The PBG should be initially valid
for a period of 07 (seven) months beyond the SCSD. If any extension of SCSD is
granted to the project, the PBG shall also be extended in such a way that it remains
valid for 07 (seven) months beyond the extended SCSD. PBG shall be submitted for

—each project separately |t may be noted that PPA will be signed only upon successful
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verification of the PBG submitted by the RE-PG.

The PBGs are required to be submitted in the name of the entity signing the PPA. In
case of PPA being eventually signed with the SPV incorporated/utilized by the
successful bidder, the PBG may be submitted in the name of the successful bidder
at an earlier date, if the bidder chooses to do so, and the same shall be replaced by
the PBG issued in the name of the SPV, prior to signing of PPA, subject to
submission of Board Resolution from the Successful Bidder to transfer the project to
its SPV and Board Resolution from the SPV accepting the said Project from the
Successful Bidder.

The selected Bidder for the Project selected based on this RfS is required to sign
PPA with NTPC within the timeline as stipulated in Clause 3.14 of the RfS. In case,
NTPC offers to execute the PPA with the Selected Bidder and if the Selected Bidder
does not submit the requisite documents as per Clause 3.14 of the RfS, or does not
meet eligibility criteria upon submission of documents or does not execute the PPA
within the stipulated time period, then the Bank Guarantee equivalent to the amount
of the EMD shall be encashed by NTPC from the Bank Guarantee available with
NTPC (i.e. EMD or PBG) as liquidated damages not amounting to penalty, the
selected Project shall stand cancelled and the selected Bidder expressly waives off
its rights and objections, if any, in that respect.

PBG (or alternatives provided thereto as per these Guidelines) shall be returned to
the generator within 45 days of the SCSD the project. In case of commencement of
supply of power from part capacity of the project, PBG corresponding to such part
capacity should be released within 45 days.

B. Payment on Order Instrument (POI): As an alternative to submission of PBG as
above, the RE-PG also has an option to submit a letter of undertaking issued by
either of the following three organizations, viz. (i) Indian Renewable Development
agency Limited (IREDA) or (ii) Power Finance Corporation Limited or (iii) REC
Limited. This Letter of Undertaking shall be issued as “Payment on Order Instrument”
(POI), wherein the POl issuing organization undertakes to pay in all scenarios under
which the PBG would be liable to be encashed by NTPC within the provisions of
RfS/PPA. This instrument would have to be furnished as per Format 6.3 C of the RfS,
within the timelines as per Clause 3.24 (ii) A above, for the amount and validity period
as per those Clause 3.24 (ii) A above. POI shall be submitted for each project
separately.

On receipt and after verification of the Total Performance Bank Guarantee (PBG)/
Payment on Order Instrument (POI) in acceptable form, the earlier Bank Guarantee
towards EMD would be returned to the Bidder.
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Note: In case any extension is given to the Project, the corresponding extension
needs to be made in the validity of PBG/POI.

The Bank Guarantee/POI has to be executed on non-judicial Stamp paper / e-stamp
paper of appropriate value, as per Stamp Act. The Bank Guarantees/POI have to be
in the name of the Bidding Company / Lead Member of Bidding Consortium.

Bank Guarantees issued by foreign branch of a Bank from bank list given in Annexure
- 2 is to be endorsed by the Indian Branch of the same bank or State Bank of India,

In order to facilitate the Bidders to submit the Bank Guarantee/POIl as per the
prescribed format and in line with the requirements, check-list at Appendix - A has
been attached. Bidders are advised to take note of the above checklist while
submitting the Bank Guarantees. Bidders have to submit the above check list duly
filled in along with Bank Guarantee.

The term “Performance Bank Guarantee (PBG)” occurring in the RfS shall be read as
“‘Performance Bank Guarantee” (PBG)/Payment on Order Instrument (POI)”.

NTPC may release the Bank Guarantees submitted by a RE-PG as ‘Performance
Bank Guarantee (PBG)’ if the RE-PG is able to replace the same with "Payment on
Order instrument"/Letter(s) of Undertaking from Indian Renewable Energy
Development Agency Limited (IREDA) or Power Finance Corporation Limited (PFC)
or REC Limited (REC) to pay in case situation of default of RE-PG in terms of Power
Purchase Agreement (PPA) arises. RE-PGs can seek such Letters(s) by offering due
security to the above mentioned three non-banking financial institutions (IREDA, PFC
& REC) for seeking replacement of their Bank Guarantees already pledged with the
Procurer(s).”

All BGs/POls except BG issued by a Bank outside India, shall be received from
issuing Bank directly through post/ courier, by Unified Treasury, Dadri at below
mentioned address:

Unified Treasury (BG Group)
Administrative Building, NCPS, Dadri
NTPC Limited,

PO. Vidyut Nagar

Distt: Gautam Budh Nagair,

Uttar Pradesh- 201008

A BG issued by a Bank outside India need to be submitted by the Bidder directly to
the employer as defined in RfS. The BG also needs to bear stamp duty of appropriate
value applicable to the place in NTPC where BG is to be submitted. The BG may be
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got adjudicated by the employer from Collector of Stamps, within 3 months of arrival
of BG in India. Expenses incurred in this regard shall be adjusted from the payment
due to the contractor.

A soft copy of the BG is mandatorily required to be mailed to Unified Treasury Group
at ubg@ntpc.co.in by the issuing Bank/ Insurance company.

3.24.1 Confirmation of BG towards EMD and PBG through Structured Financial
Messaging System (SFMS)/SWIFT

While issuing the physical BG, the Bidder’'s Bank shall also send electronic message
to NTPC’s Beneficiary Bank whose details are provided below through secure SFMS
(in case of BGs issued from within India) or SWIFT (in case of BGs issued from
outside India) :

i Bank Name ICICI Bank Limited
i Branch CONNAUGHT PLACE BRANCH, New Delhi
iii Bank
Address 9A, PHELPS BUILDING, INNER CIRCLE, NEW DELHI- 110001
iv IFSC Code ICIC0000007

While submitting the Bank Guarantee, bidders shall also enclose copy of electronic
message sent to the above beneficiary bank.

BG issuing/amending bank must send the BG advice in the form of message format
via SFMS (Structured Financial Messaging System) as provided by RBI. The format
of the message for confirmation of the BG shall be as below:

BG advising message: IFN 760COV/ IFN 767COV via SFMS
Field Number: Particulars (to be mentioned in Row 1)
7037: NTPCBG (unique identifier)

3.24.2 Payment Security Mechanism (PSM) Charges:

As part of the Payment Security Mechanism as brought out in the PPA, the RE-PG will
undertake to pay PSM Charges @Rs. 0.02/kWh to NTPC, by offering a commensurate
discount in the monthly tariff payment being made by NTPC.

3.24.3 Success Charges

3.24.3.1 The Selected Bidders shall have to pay Success Charges @ INR 1,00,000/MW
(Indian Rupees One Lakh/MW) + 18% GST, corresponding to the Contracted
Capacity awarded, to NTPC towards administrative overheads, coordination with
State Authorities and others, DISCOM/STU/CTU, etc. prior to signing of PPA (PPA
signing date shall be intimated by NTPC).
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The due date for payment of Success Charge shall be the date as intimated by NTPC,
which shall be at the most seven (07) days prior to the signing of PPA.

The payment has to be made by the RE-PG in the form of NEFT/ RTGS mode to
NTPC in the bank account mentioned at clause no.-3.3. In case of modification in
Contracted Capacity prior to signing of PPA, Success Charges will be calculated
based on the revised value of the total Success Charges calculated @Rs.
1,00,000/MW + 18% GST of the revised Contracted Capacity.

3.24.3.2 Any delay in depositing the said amount to NTPC as mentioned above within
the stipulated time shall attract late payment charges @18% per annum+18% GST,
levied on per day basis, until (and including) the date of payment, which shall not be
later than the date of signing of PPA. PPA shall only be signed after deposit of the
Success Charges to NTPC. In case of delay in making full payment of above delay
charges, the amount paid, if any until the above deadline, along with interest, shall be
first reduced from the total amount due towards the delay charges and interest
amount (i.e. rate of interest as stated below). Further, balance amount to be paid shall
attract Interest rate @ “[SBI 1-year MCLR as on 01st April of applicable year + 150
bps] per annum pro-rata basis.

3.25 Forfeiture of EMD
The EMD shall be forfeited in following cases:

a) If the bidder / his representatives commit any fraud while competing for this contract
pursuant to “Fraud Prevention Policy” of NTPC mentioned at its website;

b) If the bidder withdraws or varies the bid during the validity of the bid;

c) Incase, NTPC offers to execute the PPA with the Selected Bidder and if theSelected
Bidder does not submit the requisite documents as per Clause 3.12.4.4 or does not
execute the PPA, within the stipulated time period.

d) If the bidder refuses to withdraw, without any cost to NTPC, any deviation, variation,
additional condition or any other mention anywhere in the bid, contrary to the
provisions of the RfS Document;

e) If the successful bidder fails to furnish required Performance Bank
Guarantee/Payment on Order Instrument, in accordance with Clause 3.24 (ii);

f) In case the bidder is disqualified from the bidding process in terms of Section 3 & 4
of Integrity Pact.

g) if bidder does not accept the partial offered capacity in terms of clause 3.12.4.4

3.25.1In case the successful bidder has submitted the Performance Bank
Guarantee/Payment on Order Instrument and NTPC has returned the Bank
Guarantee towards EMD prior to the signing of PPA pursuant to clause 3.24 (ii) and
any of the condition of forfeiture of EMD as specified at 3.25 (a to g) occurs then the
Bank Guarantee equivalent to the amount of the EMD shall be encahsed by NTPC
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from the Performance Bank Guarantee/Payment on Order Instrument towards
forfeiture of EMD.

3.26 Minimum Paid up Share Capital to be held by the Promoter

The Company developing the project shall provide the information about the
Promoters and their shareholding in the Company to NTPC indicating the controlling
shareholding at the stage of submission of RfS to NTPC.

The Successful bidder, if being a single company, shall ensure that its shareholding
in the SPV/ project company executing the PPA shall not fall below 51% (fifty one per
cent) at any time prior to 1 (one) year from the SCSD, except with the prior approval
of NTPC. In the event the successful bidder is a consortium, then the combined
shareholding of the consortium members in the SPV/project company executing the
PPA, shall not fall below 51% at any time prior to 1 (one) years from the SCSD, except
with the prior approval of NTPC. Further, in case the successful bidder shall be itself
executing the PPA, then it shall ensure its promoters shall not cede control of the
bidding company/ consortium till 1 (one) year from the SCSD, except with the prior
approval of NTPC. In this case it shall also be essential that the successful bidder
shall provide the information about its promoters and their shareholding to NTPC
before signing of the PPA with NTPC.

Any change in the shareholding after the expiry of 1 (one) years from the SCSD
can be undertaken under intimation to NTPC.

Transfer of controlling shareholding of the company developing the project within the
same group of companies will however be allowed after SCSD with the permission of
NTPC, subject to the condition that the management control remains within the same
group of companies.

In the event the RE-PG is in default to the lender(s), lender(s) shall be entitled to
undertake “Substitution of Promoter” in concurrence with the NTPC.

The expression “control” shall mean the ownership, directly or indirectly, of more than
50% (fifty percent) of the voting shares of such Company or right to appoint majority
Directors.

3.27 Financial Closure or Project Financing Arrangements

3.27.1 The Projects shall achieve Financial Closure by the date as on 6 months prior to the
SCSD/ extended SCSD. (For e.g. if SCSD of the Project is 25.11.2025, then
scheduled Financial Closure date shall be 25.05.2025).

3.27.2 At the stage of Financial Closure, the RE-PG shall report 100% tie-up of Financing
Arrangements for the Projects. In this regard, the RE-PG shall submit a certificate/
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necessary documents from all financing agencies regarding the tie-up of 100% of the
funds indicated for the Project, including arrangements of funds in the form of Equity.
The RE-PG shall also submit details of all planned/ proposed solar panels, inverters,
wind turbine generators, ESS (manufacturer, model number, datasheet), along with
necessary purchase order/agreements for the Project. The RE-PG shall also indicate
the rated capacity of storage facility.

3.27.3 In case of default in achieving above condition as may be applicable within the
stipulated time, NTPC shall be entitled to encash PBG/POI and may remove the
Project from the list of the selected Projects. An extension may however be
considered, on the sole request of RE-PG, on advance payment of extension charges
of INR 100/- per day per MW (of Contracted Capacity) + applicable GST. This
extension will not have an impact on the obligation of RE-PG to commence supply of
power by the Scheduled Commencement of Supply Date of the Project. Subsequent
to the completion of deadline for achieving financial closure, NTPC shall issue notices
to the RE-PG who are not meeting the requirements of Financial Closure as per the
RfS deadlines. The notice shall provide a period of 7 business days to the respective
RE-PG to either furnish the necessary documents or make the above mentioned
payment of Rs. 100/MW/day + GST. In case of non-submission of either-the requisite
documents or the necessary amount upon expiry of the above mentioned notice
period of 7 days-NTPC shall encash the PBG/POI of the corresponding RE-PG and
may terminate the PPA for the corresponding Project. The amount of Rs.
100/MW/day + GST shall be paid by the RE-PG in advance prior to the
commencement of the said delay period and shall be calculated based on the period
of delay as estimated by the RE-PG. In case of the RE-PG meeting the requirements
of Financial Closure before the last date of such proposed delay period (for which
extension charges have been paid), the remaining amount out of the deposited
amount by the RE-PG shall be returned by NTPC. Interest on account of delay in
deposition of the above mentioned charges or on any subsequent extension sought,
shall be levied @ one year SBI MCLR rate /annum on pro-rata basis. Any extension
charges paid so, shall be returned to the RE-PG without any interest and GST amount
on achievement of successful commencement of power supply within the Scheduled
Commencement of Supply Date, on pro-rata basis, based on the Contracted
Capacity that has commenced supply of power as on Scheduled Commencement of
Supply Date.

3.27.4 The RE-PG will have to submit the required documents to NTPC at least 14 days prior
to the scheduled Financial Closure date. In case of delay in submission of documents
mentioned above, NTPC shall not be liable for delay in verification of documents and
subsequent delay in Financial Closure.

3.28 COMMENCEMENT OF SUPPLY OF POWER:

Project commissioning and declaration of Commercial Operation Date (COD) shall be
governed by the Central Electricity Regulatory Commission (Indian Electricity Grid
Code) Regulations, 2023, as amended from time to time. It is clarified that NTPC shall
bear no responsibility in declaration of commissioning/COD of the Project. NTPC’s
scope will be limited to verifying the installation of rated capacity(ies) of the Project,
with respect to the committed Installed Capacity as part of the PPA. The date of onset
of commercial offtake of power by NTPC/End Procurer shall be determined as the
date of commencement of power supply under the RfS/PPA. Prior to declaration of

— commencement power supply the RE-PG shall submit Commissioning certificate for
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the corresponding Installed Capacity to NTPC as part of the requisite documents.

3.28.1 Commencement of Supply Schedule:

() The Scheduled Commencement of Supply Date (SCSD) for supplying power
from the full Project capacity shall be within a period of 24 (Twenty Four)
months from the Effective Date of PPA.

(i) It is presumed that the tariff will be adopted by the Appropriate Commission
within Sixty (60) days of NTPC approaching the Appropriate Commission for
adoption of tariff or within one hundred and twenty (120) days from the date of
Power Sale Agreement (PSA), whichever is more. However, notwithstanding
anything contained in this RfS, in case of any delay in adoption of tariff by the
Appropriate Commission, within sixty (60) days of submission or One hundred
twenty (120) days of PSA, whichever is more, the Procurer(s) shall grant
appropriate extension of time in SCSD to the generators, corresponding to the
delay [beyond 60 (sixty) days of submission or 120 (one hundred and twenty)
days of PSA whichever is more] in adoption/ approval of tariff by the
Appropriate Commission till the date of adoption/ approval by the Appropriate
Commission.

3.28.2 Part Commencement of power supply

There can be part commencement of power supply from the Contracted Capacity. Part
commencement of supply of power from the Project shall be accepted by NTPC/End
Procurer(s) subject to the condition that the minimum capacity for acceptance of first
and subsequent part(s) shall be 50 MW (with the last part being the balance
Contracted Capacity), without prejudice to the imposition of penalty in terms of the
PPA on the part which has not yet commenced supply of power.

However, the SCSD will not get altered due to part commencement of supply of power.
Irrespective of dates of part or full commencement of supply of power, the PPA will
remain in force for the period of 25 (twenty-five) years from the SCSD/extended
SCSD.

Part Commencement of supply of the project shall mean that all equipment
corresponding to the part capacity have been installed and corresponding to part
capacity, energy has flown into the grid.

Further, in case of part-commencement of power supply, minimum rated
installed capacities of the RE components supplying power (along with the ESS
capacity) shall maintain the ratio of the Project configuration for the Contracted
Capacity as per the PPA.

3.28.3 Early Commencement of Supply of Power —

a) The RE-PG shall be permitted for full as well as part-commencement of power
supply from the Project even prior to the SCSD, subject to availability of
connectivity and General Network Access. Early commencement of power supply
will be allowed solely at the risk and cost of the RE-PG, and first right of refusal
for offtake of such power will vest with the End Procurer. In case the End Procurer
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refuses to buy such power, the right of refusal shall vest with NTPC. In case
NTPC/End Procurer agrees to purchase power from such early part/full
commencement of power supply prior to SCSD, such power will be purchased at
the PPA tariff.

In case NTPC does not agree to purchase such energy, early part/full
commencement of power supply shall still be allowed and the RE-PG will be free
to sell such energy to a third party until SCSD or the date of commencement of
procurement of power from the Project as notified by NTPC, whichever is earlier.
Such intimation regarding consent to procure energy from early commencement
of supply shall be provided by NTPC/End Procurer within 15 days of receipt of
the request being made by the RE-PG, beyond which it would be considered as
deemed refusal.

b) In case of multiple project components and if one or more such component (wind
or solar or other RE power generating system) is ready for injection of power into
the grid, but the remaining component is unable to commence supply of power,
the Generator will be allowed to commence supply of power from such component
which is ready outside the ambit of PPA.

The generator shall give fifteen (15) days advance notice to both End Procurer(s)
and NTPC regarding the advance commissioning of full or part capacity. The End
Procurer(s) and NTPC shall give acceptance for availing such power within 15
days from the date of service of notice. In case both the End Procurer(s) and
NTPC do not give their acceptance to purchase power within the stipulated period,
the generator can sell the power to the extent not accepted by the End Procurer(s)
and NTPC in the power exchanges or through bilateral arrangements.

Provided that in case both the End Procurer(s) and NTPC give their acceptance
to purchase power, the End Procurer(s) will be accorded priority in availing such
power.

Provided further that in such cases tariff payable by the End Procurer(s) and
NTPC shall be at 50% of the PPA tariff or specific provisions in this regard will be
stipulated in the RfS documents.

In case the End Procurer procures such power through NTPC, trading margin of
7 paise/unit will be applicable on such power procurement and other terms and
conditions of power procurement may be in reference of the PPA & PSA on back
to back basis. The above scenario does not qualify under the provisions of
Part/Early Commencement of power supply under the RfS, PPA and PSA. This is
a special scenario wherein in case one or more project component(s) is/are ready,
the power supply from such component is not wasted. The above scenario will be
applicable until the RE-PG is ready to commence power supply as per the
provisions of Clauses 3.28.1, 3.28.2 and 3.28.3 (a) of the RfS.

3.28.4 Delay in Commencement of supply of power beyond the SCSD shall involve penalties
on the RE-PG, as detailed below
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(a) The maximum time period allowed for commencement of power supply from the full

Project Capacity with applicable penalty, shall be limited to the date as on 6 months from
the SCSD or the extended SCSD (if applicable).
In case of delay in commencement of power supply upto six (06) months from SCSD, as
part of penalty, the PBG/POI shall be encashed on per day basis and proportionate to the
Contracted Capacity that has not commenced supply of power. For example, in case of
a Project of 240 MW capacity, if commencement of supply of power corresponding to 100
MW capacity is delayed by 18 days beyond the SCSD, then the penalties shall be: PBG
amount X (100/240) X (18/180). For the purpose of calculations of the penalties, ‘month’
shall be considered consisting of 30 days.

(b) In case, the commencement of power supply is delayed beyond six (06) months from
SCSD, the following shall be applicable:

1. The PPA/contracted capacity shall stand reduced to the Project Capacity that has
commenced supply of power within the period of SCSD plus 6 (six) months and the
PPA for the balance contracted capacity that has not commenced supply of power shall
stand terminated.

In case of part commencement of power supply, the proportionate ratio of the proposed
installed capacity (Solar, Wind, ESS) shall be ensured and capacity accepted will be
limited to the extant ratio fulfilled. Any installed capacity found above the ratio may be
continued/taken out from the project as per RE-PG discretion within 30 days from the
proposed date of commencement of power supply.

3.28.5Delay in Commencement of power supply on Account of Delay in GNA
Operationalization

The responsibility of obtaining General Network Access (GNA) shall be of the End
Procurer prior to commencement of supply of power from the Project. For sale of
power to NTPC from SCSD, the GNA is required to be obtained by the End Procurer.
Subsequent to grant of connectivity, in case there is a delay in grant/operationalization
of GNA by the CTU and/or there is a delay in readiness of the ISTS substation at any
Delivery Point, including readiness of the power evacuation and transmission
infrastructure of the ISTS network until SCSD of the Project, and it is established that:

(A) The RE-PG has complied with the complete application formalities as per Clause
3.9.1 above and as per the detailed procedure issued by the CTU,

(B) The RE-PG has adhered to the applicable regulations/Procedures in this regard
as notified by the CERC/CTU/CEA, and

(C) The delay in grant of connectivity/GNA by the CTU and/or delay in readiness of
the ISTS substation at the Delivery Point, including readiness of the power
evacuation and transmission infrastructure of the ISTS network, is a factor
attributable to the CTU/transmission licensee and is beyond the control of the RE-
PG;
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The above shall be treated as delays beyond the control of the RE-PG and SCSD for
such Projects shall be revised as the date as on 30 days subsequent to the readiness
of the Delivery Point and power evacuation infrastructure and/or
grant/operationalization of GNA. Decision on requisite extension on account of the
above factor shall be taken by NTPC.

In case of delay in commencement of power supply from the Project due to reasons
beyond the reasonable control of the RE-PG, NTPC may extend the SCSD after
examining the issue on a case-to-case basis. In case of change in Project location(s)
by the RE-PG, extension requests under this clause shall be dealt by NTPC on case-
to-case basis. For avoidance of ambiguity, it is clarified that for decisions made under
this Clause, the phrase “change in Project location” or its similar connotations, shall
refer solely to change in Delivery Point(s) of the Project.

Further, in case of delay in commencement of power supply on account of reasons
solely attributable to the RE-PG, resulting in any liquidated damages/penalty levied on
the End Procurer including transmission charges under the GNA Regulations and/or
applicable regulations as notified by CERC, such damages/penalty shall be passed on
to the RE-PG.

3.29 Commercial Operation Date (CoD) and Commencement of Supply Date (CSD):

Commercial Operation Date (COD) and Commencement of Supply Date (CSD) shall
be the actual date of commissioning of the Project, as indicated on the
Commissioning Certificate, upon successful commissioning of the full capacity of the
Project or the last part capacity of the Project as the case may be and the date of
commencement of supply of power of the contracted capacity. The following
milestone dates may therefore be observed and may fall on separate dates:

a. Interconnection with Grid: This may be provided by the STU/ CTU/ DISCOM, on
the request of the RE-PG, even if the Project is only partially ready, to facilitate testing
and allow flow of power generated into the grid to avoid wastage of Power.

b. Commissioning of the Project: This will be on a date, when the project meets
the criteria defined for project commissioning.

3.30 NOT APPLICABLE

3.31 Corrupt or Fraudulent Practices:

NTPC requires that Bidders, RE Power Generators, etc. observe the highest standard
of ethics during the development and operation of RE Power Project(s). In pursuance
of this policy, NTPC:

(@)  defines, for the purposes of this provision, the terms set forth below as follows :

(i) "corrupt practice" means the offering, giving, receiving or soliciting of anything of
value to influence the action of a public official in the bidding process or in the
development and operation of RE Power Project(s); and

(i) “fraudulent practice" means a misrepresentation of facts in order to influence the
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bidding process or in the development and operation of RE Power Project(s) to the
detriment of NTPC, and includes collusive practice among Bidders (prior to or after
bid submission) designed to establish bid prices at artificial noncompetitive levels and
to deprive NTPC of the benefits of free and open competition;

(b)  will reject a proposal for award if it determines that the Bidder recommended for award
has engaged in corrupt or fraudulent practices in competing for the tender in question
and the bid security of the bidder shall be forfeited;

(c)  will declare a firm ineligible, either indefinitely or for a stated period of time, to be
awarded a contract if it at any time determines that the firm has engaged in corrupt or
fraudulent practices in competing for or in executing the development and operation
of RE Power Project(s).

3.32 Fraud Prevention Policy:

The Bidder along with its Affiliate/Group Company/associate/collaborators/sub-
contractors/sub-vendors/ consultants/service providers shall strictly adhere to the
Fraud Prevention Policy of EMPLOYER displayed on its tender website
http://www.ntpctender.com and shall immediately apprise Employer about any fraud
or suspected fraud as soon as it comes to their notice. Compliance to the Fraud
Prevention Policy as per format 6.14 enclosed with the RfS Document shall be
furnished by the bidders by accepting the following attribute at e-tender portal:

“Do you accept the Fraud Prevention Policy of NTPC?”

Acceptance of above attribute shall be considered as Bidder's acceptance to all
provisions of Fraud Prevention Policy of EMPLOYER displayed on its tender website
http://www.ntpctender.com.

If in terms of above policy, it is established that the bidder/his representatives have
committed any fraud while competing for this contract then the Bid shall be rejected
and bid Security of the bidder shall be forfeited.

3.33 Contacting NTPC

a. Except for when NTPC has sought some clarification or additional information in
writing from the bidder, no Bidder or his representative shall contact NTPC on any
matter relating to its bid, from the time of the opening of bids to the time the LOA is

issued.

b. Any effort by a Bidder to influence NTPC decision during the evaluation process
before LOA is issued to successful bidder(s) may result in rejection of the Bidder’s
bid.

3.34 Integrity Pact

Employer has in place an Integrity Pact details of which are displayed on its Tender website
https://www.ntpctender.ntpc.co.in. The Integrity Pact (IP) envisages an agreement
between the prospective vendors / bidders and the buyer, committing the persons / officials
of both the parties, not to exercise any corrupt influence on any aspect of the contract. The
Bidder along with its associate / collaborator / sub-contractors / sub-vendors / consultants /
service providers shall strictly adhere to the Integrity Pact displayed on Employer’s tender
website https://www.ntpctender.ntpc.co.in
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Bidders are required to unconditionally accept the "Integrity Pact (IP)" as per format 6.12 to
the Bidding Documents through acceptance of attribute on e-tender portal. Bidder's failure
to comply with the aforesaid requirement regarding acceptance of provisions of 'Integrity
Pact (IP)' shall lead to outright rejection of the bid and in such case the bids shall not be
opened. It may also be noted that subsequent to Employer’s evaluation of Bids, resulting into
award of Contract to a particular bidder, the Integrity Pact shall form part of the contract.

The following attribute shall be required to be mandatorily confirmed by the bidder at e-
tendering portal, without which its bid cannot be submitted:

“Do you Commit to all the provisions of the Integrity Pact?”

On Bidder’s acceptance to the above attribute, Bidder / JV Partner(s)/ Consortium members
confirm to have read, understood and unconditionally accept & commit to all the contents,
terms, conditions and undertakings mentioned in the Integrity Pact which has been pre-
signed by the Employer and enclosed with the Bidding Documents. On Acceptance of the
above attribute, Integrity Pact shall be considered signed by the Bidder / JV Partner(s)/
Consortium members and the same shall come into force from the date of submission of bid.

Independent External Monitors (IEM)s :

In respect of this package, the Independent External Monitors (IEMs) would be
monitoring the bidding process and execution of contract to oversee implementation
and effectiveness of the Integrity Pact Program.

The Independent External Monitor(s) (IEMs) as mentioned at NTPC tender website
(https://ntpctender.ntpc.co.in/) under Integrity Pact tab have been appointed by
NTPC, in terms of Integrity Pact (IP) which forms parts of the NTPC
Tenders/Contracts.

The panel is authorized to examine/consider all references made to it under this
tender. The bidder(s), in case of any dispute(s)/complaint(s) pertaining to this
package may raise the issue either with the designed 'Nodal Officer' in NTPC or
directly with the IEMs Address:

The IEMs’ Secretariat
Contract Services,

6th Floor, EOC NTPC Limited
A-8A, Sector-24,

Noida (UP)-201301

The Independent External Monitors (IEMs) has the right to access without restriction
to all Project documentations of the Employer including that provided by the
Contractor. The Contractor will also grant the IEMs, upon his request and
demonstration of a valid interest, unrestricted and unconditional access to his Project
Documentations. The same is applicable to Subcontractors. The IEMs are under
contractual obligation to treat the information and documents of the
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Bidder/Contractor/Sub-Contractors / JV Partners / Consortium member with
confidentiality. GM (RE) or his authorized representative shall be the Nodal Officer
for necessary coordination in this regard.

3.35 |If the party, who has downloaded the RfS document, intends to transfer the
documents to the proposed consortium who intends to submit its proposal in place
of the original recipient, it is permissible provided such party shall be one of the
members of proposed consortium. In such event, the proposed consortium shall
become the new recipient of the document and all terms and conditions of the
document shall apply to the proposed consortium as if the documents were originally
downloaded by them. Then lead member of that consortium can quote on behalf of
consortium through the member of that consortium who has downloaded the RfS
document, provided the person who is submitting the bid on ETS portal has been
given the authorization to submit the bid against the tender as per Format 6.4.

3.36 Parent, Affiliate or Ultimate Parent or any Group Company with which the bidding
company/member of bidding consortium have direct or indirect relationship cannot
bid separately in the same selection process in which the bidding company/member
of bidding consortium is participating. In case it is found at any stage that this
condition is violated, the response to RfS of all such parties will be rejected and if
LOA has been issued or PPA has been signed, the same of all such agencies will
be cancelled and the Bank Guarantees of all such agencies will be encashed.

3.37 Ineligibility for Participation in Retenders

Notwithstanding the provisions specified in clause 3.25, if a bidder after having
been issued the Letter of Award either does not sign the PPA pursuant to Clause
3.14 or does not submit acceptable Performance Bank Guarantees pursuant to
Clause 3.24 (ii) and which result in retendering of the package, then such bidder shall
be treated ineligible for participation in re-tendering of this particular selection
process.
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Section 4

EVALUATION CRITERIA
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Section 4
4.0 EVALUATION CRITERIA

The evaluation process comprises of the following three steps:

1. Stepl- Responsiveness check
2. Stepll- Bid evaluation
3. Steplll- Reverse Auction

4.1 Step |- Responsiveness check

The electronic response to RfS submitted by the Bidder shall be scrutinized to
establish “Responsiveness”. Each Bidder’'s response to RfS shall be checked for
compliance with the submission requirements set forth in this RfS.

Any of the following conditions shall cause the Bid to be “Non-responsive”:

i) Response to RfS not submitted by the due date and time.

i) Response to RfS submitted by a Bidding Consortium not including the requisite
Consortium Agreement signed by all members

iii) Response to RfS having Conflict of Interest

iv) Non submission or incomplete submission of any or all of the requisite
documents mentioned at Clause 3.15.

v) In addition to above, any relevant document required as per RfS not submitted
in prescribed format

The determination of a bid’s responsiveness shall be based on the contents of the bid
itself without recourse to extrinsic evidence. If a bid is not substantially responsive, it
will be rejected by NTPC, and may not subsequently be made responsive by the
Bidder by correction of the non-conformity or rectifying the cause for Non-responsive,
However NTPC may waive any minor informality,nonconformity or irregularity in a
bid that does not constitute a material deviationand that does not prejudice or affect
the relative ranking of any bidder, Non- responsive bids will be liable for rejection by
NTPC. The EMD submitted against such Non-responsive bids shall be returned to
the bidders.

4.2  Step Il - Bid evaluation

Bid evaluation will be carried out considering the information furnished by Bidders as
prescribed under Section 6 - Formats. This step would involve evaluation of the
response to RfS of the Bidding Company/ Bidding Consortium as per the provisions
specified in Section 3 of this RfS. First the evaluation of technical bid will be done.
Then the financial bid (first round tariff bid) of all the qualified bidders will be opened.

After that Reverse Auction shall be conducted online for which all short-listed bidders
as per methodology mentioned in Section-3 shall be invited to participate.
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4.3  Step lll —= Reverse Auction

The reverse auction shall be conducted on the website https://www.bharat-
electronictender.com as per detailed methodology mentioned in Section-3.

At the end of selection process, a Letter of Award (LoA) will be issued to the
successful Bidders for each Project. However, PPA with the successful bidder shall
be signed only after signing of Power Sale Agreement (PSA) with the end procurer
and NTPC shall not be liable on any account for any delay / inability in signing of PSA
and PPA.

4.4 At any stage of the bidding process if a bidder is found to be qualified or successful
for less capacity of Projects than applied for, in such cases following provisions
shall apply:

i) EMD shall not be refunded for excess project(s) applied for, until the selection process
is completed or annulled or tender is cancelled or Performance Bank Guarantee is
received and verified in terms of clause 3.24(ii). No such request for refund of EMD
shall be entertained.

ii) If the bidder is selected for less capacity of projects than initially applied for, the bidder
have the option of reducing the amount of EMD equivalent to the amount for the
awarded capacity by amending the original EMD instruments after placement of LOA.
However, the reduced EMD amount shall be calculated as per formula given at clause
3.24 i) for revised cumulative Installed Capacity as mentioned in the LOA.

However, in case of amendment in the configuration (installed capacity) after
placement of LOA, the request of successful bidder (RE-PG) for revision in EMD
amount will not be accepted by NTPC.

The EMD shall be refunded only after submission of Performance Bank Guarantee
by the bidder and acceptance of the same by NTPC.
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Section 5

OTHER PROVISIONS
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Section 5

5.0 OTHER PROVISIONS

Obtaining all clearances, permits, licenses including arrangement of land and
connectivity to the Grid and access (if applicable) prior to scheduled date of
commencement of supply of power shall be the responsibility of the Generator and
the Procurer shall not be responsible in case of delay in obtaining such clearances,
permits, licenses etc. The RE Power Generators are required to obtain all necessary
clearances andpermits as required for setting up the RE Power Projects, including
but not limited to the following:

No Objection (NOC)/Environmental clearance (if applicable) for the Project.

Forest Clearance (if applicable) for the land for the Project

c. RE-PGs should apply for necessary MoD clearances for all WTGs proposed to be
installed in the project within 90 days of Effective Date of PPAs or 30 days from the
date of possession of the land identified for the Project, whichever is later.

d. Responsibility for getting ISTS connectivity & getting General Network Access
(GNA) forthe Project.

e. In case of Projects being set up in the States of Gujarat & Rajasthan, the RE-PG shall
abide by applicable Supreme Court Order and MNRE’s Guidelines on “Retrofitting of
transmission lines and wind turbines to avoid bird collision in Great Indian Bustard
(GIB) habitats of Rajasthan & Gujarat”, vide OM No. 238/2/2019-Wind dated 22nd
Feb 2019, and subsequent amendments and clarifications thereof.

f.  Any other clearances as may be legally required, in order to establish and operate
the Project

oo

The above clearances, as applicable for the Project, shall be required to be submitted
to NTPC prior to commencement of power supply from the Project, if sought by NTPC.
In case of any of the clearances as indicated above being not applicable for the said
Project, the RE-PG shall submit an undertaking in this regard, and it shall be deemed
that the RE-PG has obtained all the necessary clearances for establishing and
operating the Project. Any consequences contrary to the above shall be the
responsibility of the RE-PG. The RE-PG shall also comply with all the laws,
regulations, orders and procedures issued by the appropriate authority, applicable for
setting up and implementing the Project.

The RE-PG shall be required to follow the applicable rules regarding project
registration with the State Nodal Agency in line with the provisions of the applicable
policies/regulations of the State where the Projects are being located. It shall be the
responsibility of the RE-PG to remain updated about the applicable charges payable
to the SNA under the respective State Policy.

Note: Except SI. No. (c) above, the RE-PG should apply for all the necessary
approvals, permits and clearances not more than 90 days from the Effective Date of
the PPA, which shall be complete in all respects, incorporating the
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clarifications/changes as required by the concerned authorities. The above timeline
shall be adhered to, in order to examine cases where the RE-PG faces delay in grant
of the necessary approvals and permits, for a period substantially greater than the
standard period of grant of approval by the respective organizations.

5.1 RE-PG shall provide the details about the Project (s) as sought by NTPC /Ministry of

New and Renewable Energy (MNRE), Govt. of India and shall enter the data/details
of the Project(s) in the portal (if any) of MNRE/Govt. of India from time to time as
required.
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Section 6

FORMATS FOR BID SUBMISSION
&
ATTACHMENTS
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Vii.
viii.

Xi.
Xii.
Xiii.
Xiv.
XV.
XVi.
XVii.
XViii.

XiX.
XX.
XXi.

6.0 List of Formats, Appendices and Annexures

Covering Letter (Format 6.1)

Power of Attorney in favour of Lead Member (Format 6.2)

Earnest Money Deposit (EMD) (Format 6.3 A)

Performance Bank Guarantee to be submitted with NTPC (Format 6.3 B)
Board Resolutions (Format 6.4)

Consortium Agreement (Format 6.5)

Financial Requirement (Format 6.6) and Undertaking (Format 6.6A & 6.6 B)
Technical Criteria (Format 6.7)

Disclosure statement (Format 6.8)

Declaration by the Bidding Company / Lead Member of Bidding Consortium
for the Proposed Technology Tie Up (Format 6.9);

Not used

Financial Bid (to be fill up online on ETS Portal)

Integrity Pact (Format 6.12a and 6.12b)

Certificate for compliance (Format 6.13a and 6.13b)

Declaration on Fraud Prevention Policy (Format 6.14)

Checklist for Bank Guarantee (Appendix - A);

Technical Requirement for Grid Connected Solar PV Projects (Annexure-1)
List of Banks for issuance of BGs/ Performance Bank Guarantee (Annexure -
2)

Copy of PPA (Annexure-3)

Special Instructions to Bidders for e-Tendering (Annexure-4)

Terms and Conditions of Reverse Auction (Annexure-5)
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Format 6.1 — Format of Covering Letter

(The covering letter should be on the Letter Head of the Bidding Company/ Lead
Member of the Bidding Consortium)

Date:
From : [Insert Name and Address of Bidding Company/
Lead Member of the Bidding Consortium]
Tel #:Fax#:
E-mail address:
To
NTPC Limited

Renewable Energy - Contract Services

4th Floor, NETRA Building, NTPC Ltd., E-3, Ecotech-lI,
Udyog Vihar, Greater Noida, Gautam Budh Nagar,
Uttar Pradesh, India, Pin — 201306

Sub: Response to RfS No. NTPC/RE-CS/2024-25/FDRE-02 for development/supply of
.......[Insert contracted capacity of projects applied for] of Selection of RE Power
Generators for Supply of 1200 MW Firm and Dispatchable Power (Assured Peak Power
Supply) From ISTS-Connected Renewable Energy (RE) Power Projects Anywhere in India on
Built-Own-Operate Basis (FDRE-02).

Dear Sir,

We, the undersigned ........ccccoeeeeomeereeeeeceeeceeeceeee [insert name of the ‘Bidder’] having
read, examined and understood in detail the RfS including Qualification Requirements in
particular and PPA forsupply of RE power for 25 years to NTPC, hereby submit our response
to RfS.

We confirm that neither we nor any of our Parent Company/ Affiliate/ Group Company has
submitted response to RfS other than this response to RfS, directly or indirectly, in response
to the aforesaid RfS.

We also confirm that we including our Parent Company/ Affiliate/ Group Companies directly
or indirectly have not submitted response to RfS for more than cumulative contracted
capacity of 600 MW, including this response to RfS.

We are submitting application for the development of RE Power projects as per following
details:

Project Contracted |Firm and Dispatchable| Location | Interconnec| Project
No. Capacity Power configuration of Project | tion Point Preference
Offered (MW)| (Installed Capacity to | (Village, | Details

be committed under TDG;QZH’
the PPA (Rated State)
g, . ate)
capacities of respective
components))
1. Solar PV component:
MW
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Wind power
component:. MW
ESS component:
MW/MWh
2.

Total

Capacity

of RE

Power

Project

(MW)

(The preferences of the Projects shall be considered only for the last successful bidder whose total quoted
capacity is more than the balance capacity (i.e. in case of award of part of quoted capacity only). In this
case, allocation will be done as described in Clause 3.12.4.4 of the RfS.)

Note: -
a. Format-6.9 as per sl. no. (x) of section 6 is to be filled separately for each project.

b. The Bidder must ensure the project capacity (contracted) mentioned should be more than
or equal to 50 MW (for each project) and less than or equal to 600 MW for total project
capacity. (Delete/Insert rows as applicable)

5. We give our unconditional acceptance to the RfS, No. NTPC/RE-CS/2024-25/FDRE-02 and
PPA attached thereto, issued by NTPC. In token of our acceptance to the RfS & PPA, the
same have been digitally signed by us and submitted with the response to RfS. We confirm
and undertake that the PPA shall be executed as per the provisions of the RfS and provisions
of PPA shall be binding on us. Further, we confirm that the commencement of supply of
power from these Project(s) shall be within the schedule stipulated in clause 3.28.1 of RfS.

6. We confirm the installed ESS capacity @ minimum 250 kWh per MW capacity being
contracted under the PPA.

6.1 We also confirm that the details of interconnection points/substations indicated above are in
line with clause no.-3.9.1 of RfS

7. Earnest Money Deposit (EMD) : - The details of BGs/POI submitted towards EMD are as

follows:
Sl. (Installed Capacity | EMD BG/POI Details | Amount of BG/POI (Rs.)
No. to be committed
under the PPA)
(Rated capacities
of respective
components)
1.

8. We have submitted our response to RfS strictly as per Section — 6 (Formats) of thisRfS,
without any deviations, conditions and without mentioning any assumptions or notes in the
said Formats. We hereby withdraw any deviation, conditions whether mentioned explicitly or
not in our response to this RfS without any cost to NTPC.
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9. Acceptance

We hereby unconditionally and irrevocably agree and accept that the decision made by
the NTPC in respect of any matter regarding or arising out of the RfS shall be binding
on us. We hereby expressly waive any and all claims in respect of this process.

10. Familiarity with Relevant Indian Laws & Regulations

We confirm that we have studied the provisions of the relevant Indian laws and
regulations as required to enable us to submit this response to RfS and execute the PPA
and development of ISTS Connected RE Project(s) or supply of RE power in the event
of our selection as Successful Bidder.

11. We are enclosing herewith our response to the RfS with formats duly digitally signed as
desired by you in the RfS for your consideration.

12. It is confirmed that our response to the RfS is consistent with all the requirements of
submission as stated in the RfS and subsequent communications from the NTPC.

13. The information submitted in our response to the RfS is correct to the best of our knowledge
and understanding. We would be solely responsible for any errors or omissions in our
response to the RfS.

We confirm that all the terms and conditions of our Bid are valid for a period of uptoand
including one hundred and eighty (180) days from the technical bid opening date unless
extended by us on your request and it shall remain binding upon us and may be accepted
by you at any time before the expiration of that period.

14. We hereby understand and confirm that NTPC reserves its right to verify the documents
furnished by us at the time of submission of RfS including availability of the Net Worth to the
extent claimed in the RfS with the original documents and bank statements and the
shareholding of the Project Company along with a copy of complete documentary evidence
supported with originals at any stage from evaluation upto the expiry of PPA.

We understand and confirm that if the aforesaid documents furnished by us are foundto be
misleading or misrepresenting in any way, NTPC shall be free to take appropriate action
including forfeiture of EMD and blacklisting us for an appropriate period decided by NTPC.

15. We, hereby, declare that only the persons or firms interested in this bid as named here and
that no other persons or firms other than those mentioned herein have any interest in this bid
or in the PPA to be entered into. We confirm that this bid is made without anyconnection with
any other person, firm or party likewise submitting a bid. We further confirm that this bid is
submitted in good faith and without collusion or fraud.

16. Contact Person
Details of the contact person are furnished as under:

Name e memeeeeee e ;
Designation D e eeermeeceeceemeemeeemeeeeceemaees .
Company e ;
Address  ©  iiiiiiiicceceecccsceeeeceoees .
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17.

18.

19.
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Phone Nos. D e s
FaX NOS. & e e .
E-mail address: .. .

We confirm that we have understood that we shall approach concerned
authorities/departments directly for allotment of land, timelines for availability, possession
and connectivity for the Project(s) allotted to us, if any and that NTPC shall not in any way,
directly or indirectly, be responsible and liable for these matters. We also confirm that we
shall be overall responsible to complete all the activities related to Project Development at
our own risk and cost.

We have neither made any statement nor provided any information in this Bid, the best of
our knowledge is materially inaccurate or misleading. Further, all the confirmations,
declarations and representations made in our Bid are true and accurate. In case this is found
to be incorrect after our selection as Successful Bidder, we agree that the same would be
treated as a Seller’'s event of default under PPA, and consequent provisionsof PPA shall

apply.

If a Project Company/SPV is formed to sign the PPA and execute the Project after we are
selected as successful bidder, all terms and conditions of RfS document including PPA shall
apply to Project Company also wherever applicable. Further we confirm that Project
Company shall submit the acceptance of provisions of Integrity pact with NTPC in line with
the provisions of RfS as per Format 6.12b and submit certificates as per format 6.13b of RfS
document.

Dated the day of , 20...

Thanking you,
Yours faithfully,
(Name, Designation and Signature of Person Authorized by the board as per Clause 3.15

A (3) (a))
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Format 6.2 — Eormat for Power of Attorney to be provided by each of the other
members of the Consortium in favor of the Lead Member

POWER OF ATTORNEY

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to
place of execution.)

KNOW ALL MEN BY THESE PRESENTS THAT ... [Name of the
Consortium member company] having its registered office at
....................................... , . ~and...............cceeeeeveeeeeeenn.. [Name of the Consortium
member company] havmg |ts reglstered office at . , (Insert
names and registered offices of all Members of the Consortium) the Members of
Consortium have formed a Bidding Consortium named ............ . [insert name of the
Consortium if finalized] (hereinafter called the ‘Consortium’) vide Consortium Agreement
dated.......c..cooirieiieceee . (copy enclosed) and having agreed to appoint

...................................... [Name & Address of the Lead Member Company] as the Lead
Member of the said Consortium do hereby constitute, nominate and appoint
M/S..eee e .a company incorporated under the laws of...........cceeeei. and
having its Registered /Head Office at .......coccocrneecineen e .as our duly constituted lawful
Attorney (hereinafter called as Lead Member) to exercise all or any of the powers for and
on behalf of the Consortium in regard to submission of the response to RfS and to participate
in subsequent bidding process (in the event of short-listing as a qualified bidder). We also
authorize the said Lead Member to undertake the following acts:

i) To submit on behalf of Consortium Members response to RfS and if required, to
participate in subsequent bidding process.

ii) To do any other acts or submit any information and documents related to the above
response to RfS, if required.

It is expressly understood that in the event of the Consortium being selected as
Successful Bidder, this Power of Attorney shall remain valid, binding and irrevocable
until the Bidding Consortium achieves execution of PPA.

We as the Member of the Consortium agree and undertake to ratify and confirm all
whatsoever the said Attorney/Lead Member has done on behalf of the Consortium Members
pursuant to this Power of Attorney and the same shall bind us and deemed to have been
done by us.

IN WITNESS WHEREOQOF ... e e e e [Name of member
consortium Company], as the Member of the Consortium have executed these presents
on this.......... . day of under the Common Seal of our company.

For and on behalf of Consortium Member
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M/S. e .

(Signature of person authorized by the Board)

(Name
Designation
Place:
Date:)

Accepted

(Signature, Name, Designation and Address
of the person authorised by the board of the Lead Member)

Attested

(Signature & stamp of Notary of the place of execution)

Place:
Date:

Note: - Lead Member in the Consortium shall have the controlling shareholding of not
less than 51% in the bidding Consortium.
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Format 6.3 A — Eormat for BG for Earnest Money Deposit

(To be on non-judicial stamp paper of appropriate value as per Stamp Act)

In consideration of the ---- [Insert name of the Bidder] (hereinafter referred to as 'Bidder")
submitting the response to RfS inter alia for “Selection of RE Power Generators for Supply of
1200 MW Firm and Dispatchable Power (Assured Peak Power Supply) From ISTS-Connected
Renewable Energy (RE) Power Projects Anywhere in India on Built-Own-Operate Basis
(FDRE-02)” of the capacity of ... MW (/nsert cumulative Project Contracted Capacity
proposed), for supply of power there from on long-term basis, in response to the RfS no.
............. . dated ............ issued by NTPC Limited (hereinafter referred to as ‘NTPC’) and
NTPC considering such response to the RfS of [Insert the name of the Bidder] as per the
terms of the RfS, the_[insert name & address of the Bank] (hereinafter called as Guarantor
Bank) hereby agrees unequivocally, irrevocably and unconditionally to pay to NTPC having
Registered Office at NTPC Bhawan, Core-7, SCOPE Complex, 7, Institutional Area, New
Delhi — 110003 forthwith on demand in writing from NTPC or any Officer authorised by it in
this behalf, any amount upto and not exceeding Rupees ------ [Insert amount not less than
that derived in line with Clause 3.24 of the RfS] only, on behalf of [Insert name
of the Bidder] .

This guarantee shall be valid and binding on this Guarantor Bank up to and including
[Insert date of validity in accordance with clause 3.24 (i) of this RfS] and shall
not be terminable by notice or any change in the constitution of the Guarantor Bank or the
term of contract or by any other reasons whatsoever and our liability hereunder shall not
be impaired or discharged by any extension of time or variations or alternations made, given,
or agreed with or without our knowledge or consent, by or between parties to the respective
Agreement.

Our liability under this Guarantee is restricted to Rs. (Rs.
only). Our Guarantee shall remain in force until
[insert date of validity in accordance with clause 3.24 (i) of this RfS].
NTPC shall be entitled to invoke this Guarantee till [insert date of validity in accordance
with clause 3.24 (i) of this RfS].

The Guarantor Bank hereby agrees and acknowledges that the NTPC shall have a right to
invoke this BANK GUARANTEE in part or in full, as it may deem fit.

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition
to the written demand by NTPC, made in any format, raised at the above mentioned address
of the Guarantor Bank, in order to make the said payment to NTPC.

The Guarantor Bank shall make payment hereunder on first demand without restriction or
conditions and notwithstanding any objection by ------------- [Insert name of the Bidder]
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and/or any other person. The Guarantor Bank shall not require NTPC to justify the invocation
of this BANK GUARANTEE, nor shall the Guarantor Bank have any recourse against NTPC
in respect of any payment made hereunder

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the
courts at Delhi shall have exclusive jurisdiction.

The Guarantor Bank represents that this BANK GUARANTEE has been established in such
form and with such content that it is fully enforceable in accordance with its terms as against
the Guarantor Bank in the manner provided herein.

This BANK GUARANTEE shall not be affected in any manner by reason of merger,
amalgamation, restructuring or any other change in the constitution of the Guarantor Bank.

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and
accordingly NTPC shall not be obliged before enforcing this BANK GUARANTEE to take
any action in any court or arbitral proceedings against the Bidder, to make any claim against
or any demand on the Bidder or to give any notice to the Bidder or to enforce any security
held by NTPC or to exercise, levy or enforce any distress, diligence or other process against
the Bidder.

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to NTPC
and may be assigned, in whole or in part, (whether absolutely or by way of security) by NTPC
to any entity to whom NTPC is entitled to assign its rights and obligations under the PPA.

Notwithstanding anything contained hereinabove, our liability under this Guarantee is

restricted to Rs. (Rs. only) and it shall remain
in force until [Date to be inserted on the basis of Clause 3.24 (i) of this RfS]
and shall be extended from time to time for such period, as may be desired by M/s ....... [insert name
of the bidder]............ on whose behalf this BG has been issued. We are liable to pay the

guaranteed amount or any part thereof under this Bank Guarantee only if NTPC serves
upon us a written claim or demand.

Signature
Name
Power of Attorney No.
For

[Insert Name of the Bank]
Banker's Stamp and Full Address.
Dated this day of , 20

Notes:

1. The Stamp Paper should either in the name of the executing Bank or the party on whose behalf
the BG has been issued.

2. The Bank Guarantee shall be executed by any of the Bank from the List of Banks enclosed.

3. The BG should be on Non-judicial stamp-paper/ e-stamp paper of appropriate value as per stamp
Act prevailing in the state (s) where the BG is submitted or is to be acted upon or the rate prevailing
in the state where the BG is executed, whichever is higher. The stamp paper/ e-stamp paper shall
be purchased in the name of bidder/ Bank issuing the guarantee.
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FORMAT 6.3 (A-1)
FORMAT OF PAYMENT ON ORDER INSTRUMENT TO BE ISSUED BY IREDA/REC/PFC (IN
LIEU OF BG TOWARDS EMD)

No. Date
NTPC,
Registered
Reg: M/s (insert name of the Bidder) - Issuance of Payment on Order
Instrument for an amount of Rs.
Dear Sir,
1. It is to be noted that M/s. (insert name of the POI issuing Agency)
(IREDA/REC/PFC’) has sanctioned a non-fund based limit loan of Rs.
(Rupees only) to M/s under the Loan Agreement executed
on to execute Renewable Energy Projects.
2. Atthe request of M/s , on behalf of (insert name of the
Bidder), this Payment on Order Instrument (POI) for an amount of Rs.
(Rupees (in words)) has been issued. This Payment on Order Instrument comes into

force immediately.

3. In consideration of the [Insert name of the Bidder]
(hereinafter referred to as 'Bidder') submitting the response to RfS inter alia for “Selection of RE
Power Generators for Supply of 1200 MW Firm and Dispatchable Power (Assured Peak Power
Supply) From ISTS-Connected Renewable Energy (RE) Power Projects Anywhere in India on
Built-Own-Operate Basis (FDRE-02)” of the cumulative capacity of ... MW [/nsert cumulative
Project contracted capacity proposed] for supply of power there from on long term basis, in
response to the RfS No. dated issued by NTPC Limited
(hereinafter referred to as NTPC) and NTPC considering such response to the RfS of ........ [Insert
the name of the Bidder] as per the terms of the RfS, the [Insert name &
address of IREDA/PFC/REC] hereby agrees unequivocally, irrevocably and unconditionally to
pay to NTPC at [Insert Name of the Place from the address of NTPC] forthwith without demur
on demand in writing from NTPC or any Officer authorized by it in this behalf, any amount up
to and not exceeding Rupees [Insert amount not less than that derived in
line with Clause 3.24 of the RfS for cumulative capacity proposed], only, on behalf of M/s

[Insert name of the Bidder].

4. In consideration of the above facts, IREDA/REC/PFC, having its registered office at

, agrees to make payment of the sum of Rs. lakhs (in

(T170] (0 ES TN — ) to NTPC on the following terms:-

(a) IREDA/REC/PFC agrees to make payment of the above said amount unconditionally, without
demur and without protest within a period of days of receipt of request from NTPC
within the validity period of this POI as specified herein;

(b) The commitment of IREDA/REC/PFC, under this Payment of Order Instrument will have the
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same effect as that of the commitment under the Bank Guarantee issued by any Public Sector
Bank and shall be enforceable in the same manner as in the case of a Bank Guarantee issued
by a Bank and the same shall be irrevocable and shall be honored irrespective of any
agreement or its breach between IREDA/REC/PFC or its constituents and notwithstanding
any dispute that may be raised by or against NTPC;

(c) The liability of IREDA/REC/PFC continues to be valid and binding on IREDA/REC/PFC and
shall not be terminated, impaired and discharged, by virtue of change in its constitution and
specific liability under the POI shall be binding on its successors and assigns;

(d) The liability of IREDA/REC/PFC shall continue to be valid and binding on IREDA/REC/PFC
and shall not be terminated/ impaired/ discharged by any extension of time or variation and
alternation made/given or agreed with or without knowledge or consent of the parties (NTPC
and Bidding Party), subject to however to the maximum extent of amount stated herein and
IREDA/REC/PFC shall not be liable for any interest, costs etc.;

(e) This Payment of Order Instrument can be invoked either partially or fully, till the date of validity;

(f) IREDA/REC/PFC agrees that it shall not require any proof in addition to the written demand
by NTPC made in any format within the validity period for honouring the payment guaranteed
under the POI. IREDA/REC/PFC shall not require NTPC to justify the invocation of the POI
against the SPV/RE-PG, to make any claim against or any demand against the SPV/RE-PG
or to give any notice to the SPV/RE-PG;

(g) The POI shall be the primary obligation of IREDA/REC/PFC and NTPC shall not be obliged
before enforcing the POI to take any action in any court or arbitral proceedings against the
SPV/RE-PG;

(h) Neither NTPC is required to justify the invocation of this POI nor shall IREDA/REC/PFC have
any recourse against NTPC in respect of the payment made under this POI,

5. Notwithstanding anything contrary contained anywhere in this POI or in any other documents,
this POl is and shall remain valid up to and shall be extended from time to
time for such period, as may be desired by M/s ....... [insert name of the bidden............ on whose
behalf this POI has been issued and IREDA/REC/PFC shall make payment thereunder only if
a written demand or request is raised within the said date and to the maximum extent of Rs.
......................... . and IREDA/REC/PFC shall in no case, be liable for any interest, costs, charges
and expenses and IREDA’s/REC’s/PFC’s liability in no case will exceed more than the above
amount stipulated.

Thanking you,

Yours faithfully

For and on behalf of
M/s.
(Name of the POl issuing agency).

Note:

1. The POI should be on Non-judicial stamp-paper/ e-stamp paper of appropriate value as per stamp Act
prevailing in the state (s) where the POI is submitted or is to be acted upon or the rate prevailing in the state
where the POI is executed, whichever is higher. The stamp paper/ e-stamp paper shall be purchased in the
name of bidder/ agency issuing the POI.
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Appendix-1to Format 6.3 A

Format of Undertaking
(To be sent by Issuing Bank through official email-ID)

From: xxbank@xx.in [Official E-Mail ID of Bank]
To: **@ntpc.co.in [E-Mail ID(s) as per RfS]

We have issued BG No. ..., dated ..................... for an amount of Rs.
..................... on behalf of .....................[Name of Bidder] towards Bid Security / EMD for
Tender No. ............ infavourof ..................... [Name of Employer].

Please find enclosed the soft copy of the Bank Guarantee and SFMS acknowledgement. This
SFMSissenton ................... (date).

Any demand / claim made by the 'Employer’ shall be conclusive and binding on us irrespective of
any dispute or difference raised by the Bidder till the validity period mentioned in the Bank
Guarantee.

However, in absence of the physical copy of aforementioned BG with the Employer, we undertake
that Employer’s demand / claim will be binding and conclusive on us without the physical copy of
aforementioned BG till fourteen (14) days from the due date of submission of Techno-Commercial
bids.

We undertake not to cancel the aforementioned BG No. ............... without written consent /
instruction from NTPC Limited.

(Name of Bank Official)
[Bank Name]
Authority No. .....
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Format 6.3 B — EFormat for Performance Bank Guarantee

(To be on non-judicial stamp paper of appropriate value as per Stamp Act)

In consideration of the ----- [Insert name of the Bidder] (hereinafter referred to as selected
‘RE Power  Generator or ‘RE-PG’) having its  registered office at
........................ submitting the response to RfS inter alia for selection of the project of the

capacity of .......... . MW, for supply of power there from on long term basis, in response to
the RfS no. ............ dated ............ . issued by NTPC Limited (hereinafter referred to as
NTPC) having Registered Office at NTPC Bhawan, Core-7, SCOPE Complex, 7, Institutional
Area, New Delhi— 110003 and NTPC considering such response tothe RfSof ......... [insert

the name of the selected RE Power Generator] (which expression shall unless repugnant
to the context or meaning thereof include its executers, administrators, successors and
assignees) and selecting the RE Power Project of the generator and issuing Letter of Award
NO ------- Dated__ to (Insert Name of selected RE Power Generator) as per terms of RfS
and the same having been accepted by the selected RE-PG resulting in a Power Purchase
Agreement (PPA) to be entered into, for purchase of Power [from selected RE Power
Generator or a Project Company, ------------- {a Special Purpose Vehicle (SPV) formed for
this purpose}, if applicable]. As per the terms of the RfS, the_ [insert name & address of
Bank] (hereinafterreferred to as the ‘Guarantor Bank’) hereby agrees unequivocally,
irrevocably and unconditionally to pay to NTPC at [Insert Name of the Place from the
address of the NTPC] forthwith on demand in writing from NTPC or any Officer authorised
by it in this behalf, any amount upto and not exceeding Rupees------ [Total Value] only, on
behalf of [Insert name of the selected RE Power Generator/ Project Company]

This bank guarantee shall be valid and binding on this Guarantor Bank up to and including

and shall not be terminable by notice or any change in the constitution of the
Guarantor Bank or the term of contract or by any other reasons whatsoever and our liability
hereunder shall not be impaired or discharged by any extension of time or variations or
alternations made, given, or agreed with or without our knowledge or consent, by or
between parties to the respective agreement.

Our liability under this Bank Guarantee is restricted to Rs. (Rs.
only). Our Bank Guarantee shall remain in force until
NTPC shall be entitled to invoke this Bank Guarantee till

The Guarantor Bank hereby agrees and acknowledges that the NTPC shall have a right to
invoke this BANK GUARANTE in part or in full, as it may deem fit.
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The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition
to the written demand by NTPC, made in any format, raised at the above mentioned address
of the Guarantor Bank, in order to make the said payment to NTPC.

The Guarantor Bank shall make payment hereunder on first demand without restriction or
conditions and notwithstanding any objection by ------------- [Insert name of the selected RE
Power Generator / Project Company as applicable] and/or any other person. The Guarantor
Bank shall not require NTPC to justify the invocation of this BANK GUARANTEE, nor shall
the Guarantor Bank have any recourse against NTPC in respect of any payment made
hereunder.

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the
courts at Delhi shall have exclusive jurisdiction.

The Guarantor Bank represents that this BANK GUARANTEE has been established in
such form and with such content that it is fully enforceable in accordance with its terms as
against the Guarantor Bank in the manner provided herein.

This BANK GUARANTEE shall not be affected in any manner by reason of merger,
amalgamation, restructuring or any other change in the constitution of the Guarantor Bank.

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and
accordingly NTPC shall not be obliged before enforcing this BANK GUARANTEE to take
any action in any court or arbitral proceedings against the selected RE-PG/ Project
Company, to make any claim against or any demand on the selected RE-PG / Project
Company or to give any notice to the selected RE-PG / Project Company or to enforce any
security held by NTPC or to exercise, levy or enforce any distress, diligence or other process
against the selected RE-PG / Project Company .

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to NTPC
and may be assigned, in whole or in part, (whether absolutely or by way of security) by NTPC

to any entity to whom NTPC is entitled to assign its rights and obligations under the PPA.

Notwithstanding anything contained hereinabove, our liability under this Bank Guarantee is

restricted to Rs. (Rs. only) and it shall remain
in force until and shall be extended from time to time for such period, as may be desired
by M/s ....... [insert name of the bidder]............ on whose behalf this BG has been issued. We are

liable to pay the guaranteed amount or any part thereofunder this Bank Guarantee only if
NTPC serves upon us a written claim or demand.
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Signature Name
Power of Attorney No.

For
[Insert Name of the Bank]___

Banker's Stamp and Full
Address. Dated this
day of

20

Witness:

Signature

Name and Address

Signature

Name and Address

Notes:

1. The Stamp Paper should either in the name of the executing Bank or the
party onwhose behalf the BG has been issued.

2. The Performance Bank Guarantee shall be executed by any of the Bank
from the List of Banks enclosed.

3. The BG should be on Non-judicial stamp-paper/ e-stamp paper of
appropriate value as per stamp Act prevailing in the state (s) where the BG is
submitted or is to be acted upon or the rate prevailing in the state where the
BG is executed, whichever is higher. The stamp paper/ e-stamp paper shall
be purchased in the name of bidder/ Bank issuing the guarantee.
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Format6.3C
FORMAT OF PAYMENT ON ORDER INSTRUMENT TO BE ISSUED BY
IREDA/REC/PFC (IN LIEU OF PBG)

No. Date
NTPC Limited,
Reg: M/s (insert name of the PPA signing entity) (LOA No.

(insert LOA issued by NTPC) — Issuance of Payment on Order Instrument for
an amount of Rs.

Dear Sir,

1. It is to be noted that M/s. (insert name of the POI issuing Agency)
(‘IREDA/REC/PFC’) has sanctioned a non-fund based limit loan of Rs.
(Rupees only) to M/s under the Loan Agreement
executed on to execute Renewable Energy Projects.

2. At the request of M/s , on behalf of (Insert name of

the SPV), this Payment on Order Instrument (POI) for an amount of Rs.
(Rupees (in words)) been has issued. This Payment on Order
Instrument comes into force immediately.

3. In consideration of the ----- [Insert name of the Bidder] (hereinafter referred to as selected RE
Power Generator') submitting the response to RfS inter alia for selection of Contracted
Capacity of ........... MW, at ............ [Insert name of the place] under RfS for

(insert name of the RfS), for supply of power there from on long term

basis, in response to the RfS dated............ issued by NTPC Limited (hereinafter referred to

as NTPC) and NTPC considering such response to the RfS of ......... [insert the name of the
selected RE Power Generator] (which expression shall unless repugnant to the context or
meaning thereof include its executers, administrators, successors and assignees) and
selecting the Project of the RE Power Generator (RE-PG) and issuing Letter of Award No -----

-- to (Insert Name of selected RE Power Generator) as per terms of RfS and the same having

been accepted by the selected RE-PG resulting in a Power Purchase Agreement (PPA) to be

entered into, for purchase of Power [from selected RE Power Generator or a Project Company,

M/S ----mnmmmmn- {a Special Purpose Vehicle (SPV) formed for this purpose}, if applicable ]. As

per the terms of the RfS, the [insert name & address of IREDA/PFC/REC]

hereby agrees unequivocally, irrevocably and unconditionally to pay to NTPC at [Insert Name
of the Place from the address of the NTPC] forthwith on demand in writing from NTPC or any

Officer authorized by it in this behalf, any amount up to and not exceeding Rupees------ [Total

Value] only, on behalf of M/s [Insert name of the selected RE Power Generator /

Project Company].

4. In consideration of the above facts, IREDA/REC/PFC, having its registered office at
, agrees to make payment for the sum of Rs. lakhs (in
WOrdS....oiiiiiiiiiieee e ) to NTPC on the following conditions:-

() IREDA/REC/PFC agrees to make payment of the above said amount unconditionally, without
demur and without protest within a period of days of receipt of request from NTPC
within the validity period of this POI as specified herein;

(i) The commitment of IREDA/REC/PFC, under this Payment of Order Instrument will have the
same effect as that of the commitment under the Bank Guarantee issued by any Public Sector
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Bank and shall be enforceable in the same manner as in the case of a Bank Guarantee issued
by a Bank and the same shall be irrevocable and shall be honored irrespective of any
agreement or its breach between IREDA/REC/PFC or its constituents notwithstanding any
dispute that may be raised by the against NTPC;

(iiiy The liability of IREDA/REC/PFC continues to be valid and binding on IREDA/REC/PFC and
shall not be terminated, impaired and discharged, by virtue of change in its constitution and
specific liability under the POI shall be binding on its successors and assigns;

(iv) The liability of IREDA/REC/PFC shall continue to be valid and binding on IREDA/REC/PFC
and shall not be terminated/ impaired/ discharged by any extension of time or variation and
alternation made given or agreed with or without knowledge or consent of the parties (NTPC
and Bidding Party), subject to however to the maximum extent of amount stated herein and
IREDA/REC/PFC shall not be liable for any interest, costs etc.;

(v) This Payment of Order Instrument can be invoked either partially or fully, till the date of
validity;

(vi) IREDA/REC/PFC agrees that it shall not require any proof in addition to the written demand
by NTPC made in any format within the validity period for honouring the payment guaranteed
under the POI. IREDA/REC/PFC shall not require NTPC to justify the invocation of the POI
against the SPV/ RE-PG, to make any claim against or any demand against the SPV/ RE-PG
or to give any notice to the SPV/RE-PG;

(vii) The POI shall be the primary obligation of IREDA/REC/PFC and NTPC shall not be obliged
before enforcing the POI to take any action in any court or arbitral proceedings against the
SPV/ RE-PG;

(viii  Neither NTPC is required to justify the invocation of this POI nor shall IREDA/REC/PFC
have any recourse against NTPC in respect of the payment made under this POI,

5. Notwithstanding anything contrary contained anywhere in this POI or in any other documents,
this POI is and shall remain valid upto and shall be extended from time to
time for such period, as may be desired by M/s ....... [insert name of selected SPV/HPG]............ on
whose behalf this POI has been issued and IREDA/REC/PFC shall make payment thereunder
only if a written demand or request is raised within the said date and to the maximum extent
Of RS.coviiii, and IREDA/REC/PFC shall in no case, be liable for any interest,
costs, charges and expenses and IREDA’s/REC’s/PFC’s liability in no case will exceed more
than the above amount stipulated.

Thanking you,

Yours faithfully
For and on behalf of

M/s.
(Name of the POI issuing agency).

Note:

The POI should be on Non-judicial stamp-paper/ e-stamp paper of appropriate value as per
stamp Act prevailing in the state (s) where the POI is submitted or is to be acted upon or the
rate prevailing in the state where the POI is executed, whichever is higher. The stamp paper/ e-
stamp paper shall be purchased in the name of bidder/ agency issuing the POI.
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Format-6.3 D

(BG/POI forwarding letter from Bank to Unified Treasury in Bank’s letterhead)

To

Unified Treasury (BG Group)
Administrative Building, NCPS, Dadri
NTPC Limited,

PO. Vidyut Nagar

Distt: Gautam Budh Nagar,

Uttar Pradesh- 201008.

Sub: Submission of Bank Guarantee

Bank Guarantee/POI No.

Date of Issue dd.mm.yyyy
Guarantee Amount Currency Amount
Date of Expiry of BG dd.mm.yyyy

Last date of lodgement of claim dd.mm.yyyy

Name, Address and IFSC code Name:

of BG issuing Bank Address:
IFSC code:

Contract/Letter of Award/PO No.

Name & Address of the Applicant Name:
/ Contractor Address:

We confirm that SFMS has been sent to your beneficiary bank as below:
ICICI Bank Limited, Connaught Place Branch,

9A, Phelps Building, Inner Circle, New Delhi - 110001

IFSC Code: ICIC0000007

We also confirm the genuineness of the signatures appearing on the said guarantee/extension and
further also confirm that the same has been signed by the competent authority of the bank.

Signature with Seal
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Format 6.4 —Eormat for Board Resolutions

The Board, after discussion, at the duly convened Meetingon ............ [Insert date],
with the consent of all the Directors present and in compliance of the provisions of
the Companies Act, 1956/ Companies Act, 2013 (delete the other which is not
applicable), passed the following Resolution:

1. RESOLVED THAT Mr./MS. ..comeeeeeeeannen. , be and is hereby authorized to do on our
behalf, all such acts, deeds and things necessary in connection with or incidental
toour response to RfS for the Project, “Selection of RE Power Generators for Supply
of 1200 MW Firm and Dispatchable Power (Assured Peak Power Supply) From ISTS-
Connected Renewable Energy (RE) Power Projects Anywhere in India on Built-Own-
Operate Basis (FDRE-02)”, including signing and submission of all documents and
providing information / response to RfS to NTPC, representing us in all matters
before NTPC, and generally dealing with NTPC in all matters in connection with our
bid including participation in Reverse Auction for the said Project. (To be provided
by the Bidding Company or the Lead Member of theConsortium)

2. FURTHER RESOLVED THAT pursuant to the provisions of the Companies Act,
1956/ Companies Act, 2013 (delete the other which is not applicable) and
compliance thereof and as permitted under the Memorandum and Articles of
Association of the company, approval of the Board be and is hereby accorded to
invest total equity in the Project. (To be provided by the Bidding Company)

[Note: In the event the Bidder is a Bidding Consortium, in place of the above
resolution at Sl. No. 2, the following resolutions are to be provided by the each
Member of the Bidding Consortium including Lead Member such that total
equitycommitment is 100%]

FURTHER RESOLVED THAT pursuant to the provisions of the Companies Act,
1956 / Companies Act, 2013 (delete the other which is not applicable) and
compliance thereof and as permitted under the Memorandum and Articles of
Association of the company, approval of the Board be and is hereby accorded to
invest ( %) equity [Insert the % equity commitment as specified in Consortium
Agreement] in the Project. (To be provided by the each Member of the Bidding
Consortium including Lead Membersuch that total equity commitment is

100%)

FURTHER RESOLVED THAT approval of the Board be and is hereby accorded to
participate in consortium with ------------ [Insert the name of other Members in the
Consortium] and Mr/Ms................... ., be and is hereby authorized to execute the

Consortium Agreement. (To be provided by the each Member of the Bidding
Consortium including Lead Member)

And

RfS No.: NTPC/RE-CS/2024-25/FDRE-02 Page 89



Selection of RE Power Generators for Supply of 1200 MW Firm and Dispatchable Power (Assured Peak Power Supply) From ISTS-
Connected Renewable Energy (RE) Power Projects Anywhere in India on Built-Own-Operate Basis (FDRE-02)

FURTHER RESOLVED THAT approval of the Board be and is hereby accorded to
contribute such additional amount over and above the percentage limit (specified
for the Lead Member and other member in the Consortium Agreement) to the extent
becoming necessary towards the total equity share in the Project Company,
obligatory on the part of the Consortium pursuant to the terms and conditions
contained in the Consortium Agreement to be executed by the Consortium as per
the provisions of the RfS. [To be passed by the Lead Member and other members
of the Bidding Consortium]

3. FURTHER RESOLVED THAT approval of the Board be and is hereby accorded
toM/s. .......... [Insert name of Bidding Company/ Consortium Member(s)] to use
our financial capability for meeting the Qualification Requirements for “Selection of
RE Power Generators for Supply of 1200 MW Firm and Dispatchable Power (Assured
Peak Power Supply) From ISTS-Connected Renewable Energy (RE) Power Projects
Anywhere in India on Built-Own-Operate Basis (FDRE-02)” and confirm that all the
equity investment obligations of Mrss....(Insert Name of Bidding Company/
Consortium Member(s)] for development of selected project(s), shall be deemed
to be our equity investment obligations and in the event of any default the same
shall be met by us. The Board also confirms and undertake that in case M/s
.......................... [Insert name of Bidding Company/ Consortium Member(s)] fails to
submit the requisite Performance Bank Guarantee in terms of Request for Selection
Document, the same shall be submitted by us on its behalf. [To be passed by the
entity(s) whose financial credentials have been used i.e. Parent and / or
its affiliate.]

Certified true copy

(Signature, Name and stamp of Company Secretary / Director)
Notes:

1) This certified true copy should be submitted on the letterhead of the Company, signed
by the Company Secretary / Director.

2) The contents of the format may be suitably re-worded indicating the identity of the
entity passing the resolution.

3) This format may be modified only to the limited extent required to comply with
the local regulations and laws applicable to a foreign entity submitting this
resolution. For example, reference to Companies Act 1956/ Companies Act,
2013 (delete the other which is not applicable) may be suitably modified to refer
to the laws applicable to the entity submitting the resolution. However, in such
case, the foreign entity shall submit an unqualified opinion issued by the legal
counsel of such foreign entity, stating that the Board resolutions are in
compliance with the applicable laws of the respective Jurisdictions of the
issuing company and the authorizations granted thereinare true and valid.
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4) In case a Sub-Committee/Management Committee has been authorised by the Board
of a Company for making the Resolution(s) mentioned here in above, these
Resolution(s) can be passed by that Sub Committee and the same may be submitted

along with Board Resolution in which the Sub Committee has been authorised By
Board to pass such Resolution(s).

5) In case of a Consortium the respective Boards of all Consortium Members should
pass the aforesaid Resolution before execution of Consortium Agreement.
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Format 6.5 — Format for Consortium Agreement

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to
place of execution)

THIS Consortium Agreement (“Agreement”) executed on this day of
Two thousand between M/s [insert name of Lead
Member] a Company
incorporated under the laws of and having its Registered Office
at (hereinafter called the “Member-1", which expression shall
include its  successors, executors and permitted assigns) and M/s
a Company incorporated under the laws of
and having its Registered Office at
(hereinafter called the “Member-2”, which
expression shall include its successors, executors and permitted assigns), M/s
a Company incorporated under the laws of
and having its Registered Office at
(hereinafter called the “Member-n”, which
expression shall include its successors, executors and permitted assigns), [The Bidding
Consortium should list the details of all the Consortium Members] for the purpose of
submitting response to RfS, and execution of Power Purchase Agreement (in case of
award), against RfS No. dated issued by NTPC Limited
(hereinafter referred to as “NTPC”) a Company incorporated under the [Companies Act,
1956/ Companies Act, 2013 (delete the other which is not applicable), and having its
Registered Office at or constituted under

WHEREAS, each Member individually shall be referred to as the “Member” and all of the
Members shall be collectively referred to as the “Members” in this Agreement.

WHEREAS, the NTPC had invited response to RfS vide its Request for Selection (RfS)
No. dated

WHEREAS the NTPC shall purchase power through Power Purchase Agreement ;

WHEREAS the RfS stipulates that in case response to RfS is being submitted by a Bidding
Consortium, the Members of the Consortium will have to submit a legally enforceable
Consortium Agreement in a format specified by NTPC wherein the Consortium Members
have to commit equity investment of a specific percentage for the Project.

NOW THEREFORE, THIS AGREEMENT WITNESSTH AS UNDER:
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In consideration of the above premises and agreements all the Members in this Bidding
Consortium do hereby mutually agree as follows:

1. We, the Members of the Consortium and Members to the Agreement do hereby
unequivocally agree that Member-1 (M/s ), shall act as the Lead
Member as defined in the RfS for self and agent for and on behalf of Member-2, ----
-, Member-n.

2. The Lead Member is hereby authorised by the Members of the Consortium and

Members to the Agreement to bind the Consortium and receive instructions for and
on their behalf.

3. Notwithstanding anything contrary contained in this Agreement, the Lead Member
shall always be liable for the equity (as well as total financing if committed to be met
from internal financing) investment obligations of all the Consortium Members i.e.
for both its own liability as well as the liability of other Members.

4, The Lead Member shall be liable and responsible for ensuring the individual and
collective commitment of each of the Members of the Consortium in discharging all
of their respective equity as well as other financing if committed to be met internally
obligations. Each Member further undertakes to be individually liable for the
performance of its part of the obligations without in any way limiting the scope of
collective liability envisaged in this Agreement.

5. Subject to the terms of this Agreement, the share of each Member of the Consortium
in the issued equity share capital of the Project Company is/shall be in the following
proportion: -

Name Percentage
Member 1 -
Member 2 -
Member n -
Total 100%

We acknowledge that after execution of PPA, the controlling shareholding (not less
than 51%) in the Project Company developing the Project shall be maintained for a
period of at-least (1) one year after SCSD.

6. The Lead Member, on behalf of the Consortium, shall inter alia undertake full
responsibility for liasoning with Lenders or through internal accruals and mobilizing
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debt resources for the Project, and ensuring that the Seller achieves
commencement of supply of the power from the project(s) under this RfS in terms of
the PPA.

7. In case of any breach of any equity investment as well as other financing
requirements commitment by any of the Consortium Members, the Lead Member
shall be liable for the consequences thereof.

8. Except as specified in the Agreement, it is agreed that sharing of responsibilities as
aforesaid and equity investment obligations thereto shall not in any way be alimitation
of responsibility of the Lead Member under these presents.

9. It is further specifically agreed that the financial liability for equity contribution of the
Lead Member shall not be limited in any way so as to restrict or limit its liabilities. The
Lead Member shall be liable irrespective of its scope of work or financial
commitments.

10.  This Agreement shall be construed and interpreted in accordance with the Laws of
India and courts at [ ----- ] alone shall have the exclusive jurisdiction in all matters
relating thereto and arising there under.

11. It is hereby further agreed that in case of being selected as the Successful Bidder,
the Members do hereby agree that they shall furnish the Performance Guarantee in
favour of NTPC in terms of the RfS.

12.  Itis further expressly agreed that the Agreement shall be irrevocable and shall form
an integral part of the Power Purchase Agreement (PPA) and shall remain valid
until the expiration or early termination of the PPA in terms thereof, unless expressly
agreed to the contrary by NTPC.

13. The Lead Member is authorized and shall be fully responsible for the accuracy and
veracity of the representations and information submitted by the Members
respectively from time to time in the response to RfS.

14.  ltis hereby expressly understood between the Members that no Member at any given
point of time, may assign or delegate its rights, duties or obligations under the PPA
except with prior written consent of NTPC.

15. This Agreement

(a) has been duly executed and delivered on behalf of each Member hereto and
constitutes the legal, valid, binding and enforceable obligation of each such
Member;
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(b) sets forth the entire understanding of the Members hereto with respect to
the subject matter hereof; and

(c) may not be amended or modified except in writing signed by each of the
Members and with prior written consent of NTPC.

16.  All the terms used in capitals in this Agreement but not defined herein shall have
the meaning as per the RfS & PPA.

IN WITNESS WHEREOF, the Members have, through their authorised representatives,
executed these present on the Day, Month and Year first mentioned above.

For M/s [Member 1]

(signature, Name & Designation of the person authorized vide Board Resolution Dated

[e])

Witnesses:

1) Signature 2) Signature
Name: Name:
Address: Address:
For M/s [Member 2]

(signature, Name & Designation of the person authorized vide Board Resolution Dated

[e])

Withesses:

1) Signature 2) Signature
Name: Name:
Address: Address:
For M/s [Member n]

(signature, Name & Designation of the person authorized vide Board Resolution Dated

[e])
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Witnesses:

1) Signature (2) Signature
Name: Name:
Address:

Address:

Signature and stamp of Notary of the place of execution
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Format 6.5 A-UNDERTAKING FROM THE BIDDER
IN CASE OF BIDDING CONSORTIUM

IN ACCORDANCE WITH CLAUSE NO. 3.8.A.2 &
3.8.A.7 OF RFS

(To be submitted by Bidder alongwith the Technical Bid)
Ref. Date :

To
NTPC Limited,
Renewable Energy - Contract Services

4th Floor, Renewable Building, NTPC Ltd., E-3, Ecotech-ll,
Udyog Vihar, Greater Noida, Gautam Budh Nagar,
Uttar Pradesh, India, Pin — 201306

Dear Sir,

We hereby undertake that in case we are shortlisted and selected based on this RfS, we
shall form a Project Company and get it registered under the Companies Act, 2013 prior to
signing of PPA, keeping the original shareholding of the Bidding Consortium unchanged as
indicated in the Consortium Agreement.

In case of applications for multiple Projects submitted by us, we, further, undertake that, we
shall form separate Project Companies for each Project keeping the original shareholding of
the Bidding Consortium in each project company unchanged as indicated in the Consortium
Agreement.

We, further undertake that the shareholding pattern of the Project Company formed as
above shall not change till the signing of PPA and the Controlling Shareholding (held by the
Lead Member holding not less than 51% of the voting rights and paid-up share capital) shall
also not change from submission deadline of response to RfS up to one year after the SCSD
of the Project without the permission of NTPC.

(Signature & Name of the person Authorised By the Board)
Name of the Bidder
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Format 6.5 B -UNDERTAKING FROM THE BIDDER
IN CASE OF FOREIGN COMPANY PARTICIPATING
ON STANDALONE BASIS

IN ACCORDANCE WITH CLAUSE NO. 3.8.A.3 OF RFS
(To be submitted by Bidder alongwith the Technical Bid)
Ref. : Date :

To
NTPC Limited,
Renewable Energy - Contract Services

4th Floor, renewable Building, NTPC Ltd., E-3, Ecotech-lI,
Udyog Vihar, Greater Noida, Gautam Budh Nagar,
Uttar Pradesh, India, Pin — 201306

Dear Sir,

We hereby undertake that in case we are shortlisted and selected based on this RfS, we
shall form an “Special Purpose Vehicle” (SPV), i.e. an Indian Company registered under the
Companies Act, 2013 as our subsidiary Company, with at least 51% shareholding in the
SPV, before signingof PPA.

Further, we undertake that we shall comply with all the laws and provisions related to Foreign
Direct Investment in India.

(Signature & Name of the person Authorised By the Board)
Name of the Bidder
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[on the letter head of Bidder]

Format 6.6 — EORMAT FOR FINANCIAL REQUIREMENT — NET WORTH
To,

NTPC Limited Date: -
Renewable Energy - Contract Services

4th Floor, NETRA Building, NTPC Ltd., E-3, Ecotech-lI,

Udyog Vihar, Greater Noida, Gautam Budh Nagar,

Uttar Pradesh, India, Pin — 201306

Dear Sir,

Sub: Response to RfS for Selection of ISTS connected RE Power Projects of capacity
MW.

(A) For meeting Qualification Requirement as per clause 3.8.(C.1)

We certify that the Bidding Company / Member in a Bidding Consortium
[Name of Bidding Company or Bidding Consortium] has a minimum Net Worth of Rs. crore

(Rupees ) or equivalent US$*............ based on
S. Description Select any one
No. (whichever is applicable)

Audited annual accounts of FY 2023-24, if available or FY 2022- | Applicable / Not
23 [Strike out the financial years not applicable]. Financial year of | Applicable

2022-23 shall be considered only if Audited annual accounts of FY
2023-24 is not available.] Or

B Net Worth as on day ... dd/mm/yyyy (as on the last off Applicable / Not
previous Financial Year, i.e., FY 2023-24 or as on the day at Applicable
least seven (7) days prior to the date of technical bid opening)

This Net Worth has been calculated in accordance with the instructions provided in Clause
3.8 (C) of the RfS.
Exhibit (i): Applicable in case of Bidding Company

@ For the above calculations, we have considered the Net Worth by Bidding Company
and/ or its Parent / Affiliates as per following details:
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Name of Bidding Name of Company / Relationship with Indicate Financial Year | Net Worth (in Rs.
Company Parent/ Affiliate whose | Bidding Company™ or the day not more Crore) of the
Net Worth is to be than seven (07) days Member Company
considered prior to the due date of
bid submission
(1) ) 3) (4) ®)
Company 1
Total
Exchange Rates considered
USD to INR | USD = INR...coeee
Other Currency.......... (Bidder to specify the other currency) 1.......... =INR.......... .

Certificate from the Banker in respect of the Exchange rate is enclosed at Appendix----

@ In cases where the Bidding Company is giving its own net worth only, the bidder has to
fill its own company name in column (2), “Self’in column (3).

* The column for “Relationship with Bidding Company” is to be filled only in case the financial

capability of Parent/Affiliate has been used for meeting Qualification Requirements.
Further, documentary evidence to establish the relationship, duly certified by the
company secretary/chartered accountant is required to be attached with the format.

Exhibit (ii): Applicable in case of Bidding Consortium
(To be filled by each Member in a Bidding Consortium separately)
Name of Member: [Insert name of the Member]

@Net Worth Requirement to be met by Member in Proportion to the Equity Commitment:
Rs.-----mmmmm- Crore (Equity Commitment ( %) * Rs. [ ] Crore)

For the above calculations, we have considered Net Worth by Member in Bidding
Consortium and/ or Parent/ Affiliate as per following details:

RfS No.: NTPC/RE-CS/2024-25/FDRE-02

Name of Name of Company / | Relationship | Indicate Net Worth (in | Equity Committed
Consortium | Parent/ Affiliate/ with Bidding | Financial Year | Rs. Crore) of Commitment Net Worth
Member Consortium Member | Company* (if | or the day not the (in %age) in (in Rs.
Company whose Net Worth is | any) more than Consortium Bidding Crore)
to be considered seven (07) Member Consortium
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days prior to Company
the due date of
bid submission

(1) () @) (4) ) (6) ()

Company 1

Total
Exchange Rates considered
USDtoINR : | USD = INR..ce
Other Currency.......... (Bidder to specify the other currency) 1.......... =INR.......... :

Certificate from the Banker in respect of the Exchange rate is enclosed at Appendix----

@ In cases where the Consortium member is giving its own net worth only, the Consortium
member has to fill its company name in column (2), “Self”in column (3)).

* The column for “Relationship with Bidding Company” is to be filled only in case the financial
capability of Parent/Affiliate has been used for meeting Qualification Requirements.
Further, documentary evidence to establish the relationship, duly certified by the
company secretary/chartered accountant is required to be attached withthe format.

* For the Qualification Requirements, if data is provided by the Bidder Company in foreign currency,
equivalent rupees of Net Worth will be calculated as per clause 3.8 (C)

(Signature & Name of the person Authorised (Signature and Stamp of

By the Board) Statutory Auditor or
Chartered Accountant)

(B) For meeting Qualification Requirement as per clause 3.8. (C.2.a)
Annual Turnover:

We certify that the *Bidding Company / *Member in the Bidding Consortium
[Name of Bidding Company or Bidding Consortium] has an Annual
Turnover of Rs. (Rupees ) during Financial Year *2023-24, if
available, or *FY 2022-23. (*Strike out if not applicable).

Exhibit (i): Applicable in case of Bidding Company
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For the above calculations, we have considered the Annual Turnover by the Bidding
Company and/ or its Parent / Affiliates as per following details:

Name of Bidding Name of Company / Parent/ Relationship with Bidding | Annual Turnover (in Rs.
Company Affiliate whose Turnoveris to | Company*® Crore) of the Member
be considered Company during

Financial Year *2023-
24, if available, or FY
*2022-23. (*Strike out if
not applicable)

(1) () @) (4)

Company 1

Total

@ In cases where the Bidding Company is giving its own Turnover, the bidder has to fill its
own company name in column (2), “Self”in column (3) and Annual Turnover in column (4).

*The column for “Relationship with Bidding Company” is to be filled only in case the financial
capability of Parent/Affiliate has been used for meeting Qualification Requirements. Further,
documentary evidence to establish the relationship, duly certified by the company
secretary/chartered accountant is required to be attached with the format.

Exhibit (ii): Applicable in case of Bidding Consortium
(To be filled by each Member in a Bidding Consortium separately)

Name of Member: [Insert name of the Member]

Annual Turnover to be met by Member in Proportion to the Equity Commitment: Rs.---------
----Crore (Equity Commitment ( %) * Rs. [ ] Crore)

For the above calculations, we have considered Annual Turnover by Member in Bidding
Consortium and/ or Parent/ Affiliate as per following details:

Name of Name of Company / Relationship Annual Turnover Equity Committed
Consortium | Parent/ Affiliate/ with Bidding | (in Rs. Crore) of Commitment Annual
Member Consortium Member Company* (if | the Consortium (in %age) in turnover
Company whose Turnover is to any) Member Company | Bidding (in Rs.
be considered during Financial Consortium Crore)
Year *2023-24, if
available, or FY
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*2022-23. (*Strike
out if not
applicable)

(1) () @) (4) ) (6)

Company 1

Total

@ In cases where the Consortium member is giving its own Turnover only, the
Consortium member has to fill its company name in column (2), “Self’ in column (3)
and Annual Turnover in column (4).

* The column for “Relationship with Bidding Company” is to be filled only in case
the financial capability of Parent/Affiliate has been used for meeting Qualification
Requirements. Further, documentary evidence to establish the relationship, duly
certified by the company secretary/chartered accountant is required to be attached
with the format.

C) For meeting Qualification Requirement as per clause 3.8.(C.2.b)
PBDIT:

We certify that the *Bidding Company/*Member in the Bidding Consortium
[Name of Bidding Company or Bidding Consortium] has a Profit Before
Depreciation Interest and Taxes (PBDIT) of Rs. (Rupees____in words)as
on the last date of Financial Year *2023-24 , if available, or *FY 2022-23. *(Strike out if
not applicable)

Exhibit (i): Applicable in case of Bidding Company

For the above calculations, we have considered the PBDIT by the Bidding Company and/
or its Parent / Affiliates as per following details:

Name of Bidding Name of Company / Parent/ Relationship with Bidding | PBDIT (in Rs. Crore) of
Company Affiliate whose PBDIT is to Company® the Member Company
be considered during Financial Year

*2022-23, if available,
orFY *2021-22. (*Strike
out if not applicable)

(1) () @) (4)
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Company 1

Total

@ In cases where the Bidding Company is giving its own PBDIT, the bidder has to
fill its own company name in column (2), “Self’ in column (3) and PBDIT in column
(4).

* The column for “Relationship with Bidding Company” is to be filled only in case
the financial capability of Parent/Affiliate has been used for meeting Qualification
Requirements. Further, documentary evidence to establish the relationship, duly
certified by the company secretary/chartered accountant is required to be attached
with the format.

Exhibit (ii): Applicable in case of Bidding Consortium
(To be filled by each Member in a Bidding Consortium separately)

Name of Member: [Insert name of the Member]

PBDIT requirement to be met by Member in Proportion to the Equity Commitment: Rs.--
----------- Crore (Equity Commitment ( %) * Rs. [ ] Crore)

For the above calculations, we have considered PBDIT by Member in Bidding
Consortium and/ or Parent/ Affiliate as per following details:

RfS No.: NTPC/RE-CS/2024-25/FDRE-02

Name of Name of Company / Relationship PBDIT (in Rs. Equity Committed
Consortium | Parent/ Affiliate/ with Bidding | Crore) of the Commitment PBDIT (in
Member Consortium Member Company* (if | Consortium (in %age) in Rs. Crore)
Company whose PBDIT is to be any) Member Company | Bidding
considered during Financial Consortium

Year *2023-24, if

available, or FY

*2022-23. (*Strike

out if not

applicable)

(1 2) 3) (4) ®) (6)
Company 1
Total
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@ In cases where the Consortium member is giving its own PBDIT, the Consortium
member has to fill its company name in column (2), “Self’ in column (3) and PBDIT
in column (4).

* The column for “Relationship with Bidding Company” is to be filled only in case
the financial capability of Parent/Affiliate has been used for meeting Qualification
Requirements. Further, documentary evidence to establish the relationship, duly
certified by the company secretary/chartered accountant is required to be attached
with the format.

D) For meeting Qualification Requirement as per clause 3.8.(C.2.c)

We certify that the *Bidding Company/*Member in the Bidding Consortium
[Name of Bidding Company or Bidding Consortium] has In-principle
sanction letter from our lending institutions/banks, committing a Line of Credit for Rs.
(in words) [insert amount which should be a minimum amount of Rs.
INR 47,50,000/MW (Indian Rupees Forty-Seven Lakhs and Fifty Thousand/MW) of the
quoted contracted capacity], towards meeting the working capital requirement of the
project quoted under this RfS. *(Strike out if not applicable)

Exhibit (i): Applicable in case of Bidding Company

For the above calculations, we have considered the Line of Credit available to the Bidding
Company and/ or its Parent / Affiliates as per following details:

Name of Bidding Name of Company / Parent/ Relationship with Line of Credit
Company Affiliate to whom Sanction Bidding Company® | (in Rs. Crore)
Letter issued available to the
Member
Company
(1) ) ®3) (4)

Company 1 Sanction Letter
from lending
institutions/ban
ks enclosed at
Annexure ---of
this Form 6.6

Total

@ In cases where the Line of Credit is in favor of Bidding Company, the bidder has to
fill its own company name in column (2), “Self” in column (3) and Line of Credit in column

(4).
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* The column for “Relationship with Bidding Company” is to be filled only in case the
financial capability of Parent/Affiliate has been used for meeting Qualification
Requirements. Further, documentary evidence to establish the relationship, duly certified
by the company secretary/chartered accountant is required to be attached with the format.

Exhibit (ii): Applicable in case of Bidding Consortium
(To be filled by each Member in a Bidding Consortium separately)

Name of Member: [Insert name of the Member]

Line of Credit requirement to be met by Member in Proportion to the Equity Commitment:
Rs.-----mmmmemm- Crore (Equity Commitment (%) * Rs. [ ]Crore)

For the above calculations, we have considered Line of Credit available to Member in
Bidding Consortium and/ or Parent/ Affiliate as per following details:

Name of Name of Company | Relationship Line of Credit (in | Equity Committe
Consortium | / Parent/ Affiliate/ with Bidding | Rs. Crore) of the | Commitment d Line of
Member Consortium Company* (if | Consortium (in %age) in Credit (in
Company Member whose any) Member Bidding Rs. Crore)
Line of Credit is to Company Consortium
be considered
(1 2) 3) (4) ®) (6)
Company 1 Sanction
Letterfrom
lending
institutions
/banks
enclosed
at
Annexure -
--of this
Form 6.6
Total

@ In cases where the Line of Credit is in favour of Consortium member, the
Consortium member has to fill its company name in column (2), “Self’ in column (3)
and PBDIT in column (4).

*

The column for “Relationship with Bidding Company” is to be filled only in case
the financial capability of Parent/Affiliate has been used for meeting Qualification
Requirements. Further, documentary evidence to establish the relationship, duly
certified by the company secretary/chartered accountant is required to be attached
with the format.
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(Signature & Name of the person Authorised (Signature and Stamp of

By the Board) Statutory Auditor or
Chartered Accountant)

Note: Since Bidder is required to meet any one of the requirements mentioned at
3.8.C.2 (a), (b) or (c). Therefore, Bidder may fill either of sl. No. (B) or (C) or (D)
above.

We are submitting in a separate sheet, details of computation of Net Worth, Annual Turnover
& PBDIT duly certified by Statutory Auditor or a Chartered Accountant. The detailed sheet
is enclosed at Appendix-

We are enclosing the certified copies of Balance sheet, Profit & Loss Account, Schedules
and Cash Flow Statements and Bank statement by bank and other documents in support
thereof for confirmation of balance in cash & bank as per the stipulations of RfS as under:

S.No. | Document Description Enclosed at
Appendix
3
2
3.
(Signature & Name of the person Authorised (Signature and Stamp of
By the board) Statutory Auditor or

Chartered Accountant)

Date:

Note: 1. Bidders are advised in their own interest to furnish the detailed computation
sheet by statutory auditor or Chartered Accountant for determination of Net
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Worth/Turnover/PBDIT along with supporting documents referred therein as per
the requirements of RfS without which no claim for Net worth shall be considered.

2. For the Qualification Requirements, if data is provided by the Bidder Company
in foreign currency, provisions of conversion to equivalent Indian Rupees shall
be as per clause 3.8.C.

3. Wherever applicable, audited accounts for the preceding Financial Year as on
date of technical bid opening will be required to be submitted for meeting the
qualification requirements. In case where audited results for the last financial year
as on date of technical bid opening are not available, the financial results certified
by a practicing Chartered Accountant shall be considered acceptable. In case the
Bidder is not able to submit the Certificate from a practicing Chartered Accountant
certifying its financial parameters, then, audited annual accounts of Financial
Year preceding the last Financial Year can be considered. Further, a certificate
would be required from the CEO/CFO as per the format 6.6B enclosed in the
bidding documents stating that the financial results of the company are under
audit as on the date of technical bid opening and the Certificate from a practicing
Chartered Accountant certifying the financial parameters is not available.
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Format 6.6 A-UNDERTAKING FROM THE BIDDER
IN ACCORDANCE WITH CLAUSE NO. 3.8.A.8 OF RFS

(To be submitted by Bidder alongwith the Technical Bid)
Ref. Date :

To
NTPC Limited,
Renewable Energy - Contract Services

4th Floor, NETRA Building, NTPC Ltd., E-3, Ecotech-lI,
Udyog Vihar, Greater Noida, Gautam Budh Nagar,
Uttar Pradesh, India, Pin — 201306

Dear Sir,

We hereby undertake to certify in line with clause 3.8.A.8 of RfS that :
(a) We or any of our Affiliates are not a willful defaulter to any lender.

(b) Further, as on last date of bid submission, we or any of our affiliates including any
Consortium Member & any of its Affiliate, directors of our company/affiliate/ consortium
member (or its affiliates) have not been barred or included in the blacklist by any
Government Agency or Authority in India, the Government of the concerned jurisdiction
where we/ our affiliates/consortium members or its affiliates are incorporated or the
jurisdiction of our principal place of business, any international financial institution such
as the World Bank Group, Asian Development Bank, African Development Bank, Inter-
American Development Bank, Asian Infrastructure Investment Bank etc or the United
Nations or any of its agencies.

(Signature & Name of the person Authorised By the Board)
Name of the Bidder
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Format 6.6 B-PROFORMA OF CERTIFICATE FROM THE CEO/CFO
IN ACCORDANCE WITH NOTE TO
CLAUSE NO. 3.8.C.1 & C.2 OF RFS

(To be submitted by Bidder alongwith the Technical Bid)
Ref. Date :

To

NTPC Limited,

Renewable Energy - Contract Services

4th Floor, Renewable Building, NTPC Ltd., E-3, Ecotech-II,
Udyog Vihar, Greater Noida, Gautam Budh Nagar,

Uttar Pradesh, India, Pin — 201306

Dear Sir,
L M. (CEO/ CFO of the Company) of ............. (Name of the Company)
declare that the financial results of M/s. ........cccccooiiiiiii, (Name of the Bidder) for

Financial Year 2023-24 are under audit as on ....... (date of technical bid opening) and the
Certificate from a practicing Chartered Accountant certifying the financial parameters is
not available.
Yours faithfully
(Signature)
Date : (Name & Designation)..........ccccceevviiiiieeeneeeeennnns

Place : (Name of the Company) .........ccccovieeeeeeinininee.

(Seal of CoOMPaNy) ......coeeeveiiciiiiiiieee e
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Format 6.6 C-Format of In-Principle Sanction Letter regarding Line of

Credit Commitment
(To be issued on the Letter Head of the Bank)

From To
Bank Name and Address # Bidder/Affiliate Name and Address

Subject: In principle Sanction Letter regarding Line of Credit Commitment towards meeting
working capital requirements of the project in response to RfS No NTPC/RE-CS/2024-
25/FDRE-02 dated 29.10.2024 for Selection of RE Power Generators for Supply of
1200 MW Firm and Dispatchable Power (Assured Peak Power Supply) From ISTS-
Connected Renewable Energy (RE) Power Projects Anywhere in India on Built-Own-
Operate Basis (FDRE-02)

In order to meet the eligibility criteria of CI. No. 3.8.C.2.c of the RfS documents, the bidder ( M/s---
—————————————————————— ) is required to furnish In-principle sanction letter from the lending institutions/ banks
of the Bidder, committing a Line of Credit for a minimum amount of INR 47,50,000/MW (Indian Rupees
Forty Seven Lakhs and Fifty Thousand/MW) of the quoted contracted capacity, towards meeting the
working capital requirement of the project quoted under this RfS.

With respect to your above requirement on the subject we are pleased to hereby convey our In-
Principle Sanction for Line of Credit commitment for minimum INR ---------------- (Indian Rupees --
—————————————————————————————— only) towards meeting the working capital requirements of the projects of
quoted Contracted Capacity against the RfS No NTPC/RE-CS/2024-25/FDRE-02  dated
29.10.2024. This letter is issued to meet the specific requirements under clause 3.8.C.2.c of

eligibility criteria as captioned RfS, wherein the bidder (M/s-------======mmmmmmmmmmmme oo (name of

Bidder)----------- is submitting their bid.

Place: Your's Faithfully,

Date: Forand Behalfof ........................... ( Bank Name)
Signhature

(Name and Designation of Bank Official)
Authority No. .....
[Bank Name]

Note:- (i)# Strike off whichever is not applicable
(ii)Such letter can also be obtained by the Affiliate(s) of the Bidder.
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[on the letter head of Bidder]
Format 6.7 — EORMAT FOR TECHNICAL CRITERIA

To, Date:-
NTPC Limited,

Renewable Energy - Contract Services

4th Floor, Renewable Building, NTPC Ltd., E-3, Ecotech-ll,

Udyog Vihar, Greater Noida, Gautam Budh Nagar,

Uttar Pradesh, India, Pin — 201306

Sub: Response to RfS for selection of MW Contracted Capacity of ISTS connected RE
Power Projects

Dear Sir,
We undertake that:

» We shall use only commercially established and operational technologies in the
projects under this RfS.

» Further, the type-certified wind turbine models listed in Revised List of Models and
Manufacturers (RLMM) issued by MNRE as updated until SCSD of the Projects will
be used for deployment in the projects under the RfS.

» The provisions as contained in the O.M. dated 10.03.2021 issued by MNRE on the
subject “Approved Models and Manufacturers of Solar Photovoltaic Modules
(Requirement of Compulsory Registration) Order, 2019-Implementation-Reg.” and its
subsequent amendments and clarifications issued until the bid submission deadline,
will be applicable for this RfS. The modules used in the Projects under this RfS will
be from the List-l under the above Order, valid as on the date of invoicing of such
modules.

» The wind power projects will be developed as per the Guidelines issued by the
Government of India for development of Wind Power Projects. For solar modules and
balance of systems, the technical guidelines issued by the Government of India from
time to time for grid connected Solar PV systems and the technical guidelines
prevalent at the time of commencement of power supply from the Project, will be
followed.

» The Projects shall also comply with the criteria for power supply under Power Supply
by the Firm and Dispatchable RE Power Generator as detailed in the RfS

(Signature & Name of the person Authorised by
the Board)Dated...
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Format 6.8 -Eormat for Disclosure
[On the letter head of Bidding Company/Each Member in a Bidding Consortium]
Disclosure
We hereby declare that we or our Parent or Affiliate or Ultimate Parent or any Group
Company with which we have direct or indirect relationship are not separately participating
in this selection process.

We further declare and confirm that in terms of the definitions of the RfS, M/s
(enter name of the Promoter/Promoters) is/are our Promoter(s), and
has/have a direct/indirect Control in the bidding company as per the Companies Act 2013.
No other entity has a direct/indirect control in the bidding company except the entity(ies)
mentioned above.

We further declare that the above statement is true & correct. We undertake that if at any
stage it is found to be incorrect, in addition to actions applicable under the RfS/PPA including
but not limited to cancellation of our response to this RfS and LoA/PPA as applicable, we,
i.e. M/s (enter name of the bidding company/member in a consortium),
including our Parent, Ultimate Parent, and our Affiliates shall be suspended/debarred from
participating in any of the upcoming tenders issued by NTPC for a period of 2 years from the
date of default as notified by NTPC. Further, all the Bank Guarantees will be encashed and
Recoveries will be effected for the payments done.

We also understand that the above is in addition to the penal consequences that may follow
from the relevant laws for the time being in force.

(Signature & Name of the person Authorised By the Board)

Date: -
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Annexure to Format 6.8
DECLARATION RESTRICTION ON PROCUREMENT FROM CERTAIN COUNTRIES:
MoF OM No 7/10/2021-PPD(1) dated 23.02.2023
(To be submitted on the Letter Head of the Bidding Company/ Each Member of Consortium)
Ref. No. Date:

From: (Insert name and address of Bidding Company/Member of Consortium)

Tel#: Fax#: E-mail address#
To, Date:-
NTPC Limited,
Renewable Energy - Contract Services
4th Floor, Renewable Building, NTPC Ltd., E-3, Ecotech-l,
Udyog Vihar, Greater Noida, Gautam Budh Nagar,
Uttar Pradesh, India, Pin — 201306

Sub: Response to RfS No ... dated ... .for the tender for

Dear Sir/ Madam,

This is with reference to attached order No. OM no. 7/10/2021-PPD(1) dated 23.02.2023 issued
by Department of Expenditure, MoF, Govt of India. We are hereby submitting the following
declaration in this regard: "l have read the clause regarding restrictions on procurement from a
bidder of a country which shares a land border with India; | certify that this bidder is not from such
a country or, if from such a country, has been registered with the Competent Authority. | hereby
certify that this bidder fulfils all requirements in this regard and is eligible to be considered. Where
applicable, evidence of valid registration by the Competent Authority shall be attached."

We further declare that the above statement is true & correct. We are aware that if at any stage it
is found to be incorrect, our response to the tender will be rejected.

Dated the day of , 20....

Thanking you,
We remain,
Yours faithfully,

Encl: OM dated 23.02.2023, as referred above. Name, Designation, Seal and Signature of
Authorized Person in whose name Power of Attorney/ Board Resolution/ Declaration.
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FORMAT - 6.9

DECLARATION BY THE RE POWER GENERATOR FOR THE PROPOSEDTECHNOLOGY
TIE-UP AND FDRE CONFIGURATION
(To be submitted on the Letterhead of the bidder)

Name of Bidding Company / Lead Member of
Bidding Consortium

2 | Location (s) of Firm and Dispatchable RE
Power Components

Contracted Capacity proposed ~ foeees - MW

4 |Brief about the Firm and Dispatchable RE Power Configuration breakup (Installed
capacity)

i) |ICommitted annual CUF for the offered
capacity to be supplied in % %

i) |Peak Hours Availability on monthly basis
(Minimum 90 %)

iil) |RE Power component offered (please
mention each component with offered
capacity separately)

5 |Details to be submitted in case of tie-up with  |(To be enclosed as
spare capacity of a RE Power component Annexure to this Format)

6 | Power supply profile of offered capacity (To be enclosed as
Annexure to this Format)

(Signature & Name of the person Authorised By the Board)

Date: -

Encl.:

Hourly generation profile for a representative day for a single year, indicating tentative energy
(MWh) and power (MW) to be supplied under the PPA, as required under Cl 3.14 a)
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Format 6.10 —

UNDERTAKING FROM THE BIDDER IN
ACCORDANCE WITH CLAUSE NO. 3.24.2 OF RfS

(To be submitted by Bidder alongwith the Technical Bid)

Ref. Date :

To
NTPC Limited,
Renewable Energy - Contract Services

4th Floor, Renewable Building, NTPC Ltd., E-3, Ecotech-lI,
uUdyog Vihar, Greater Noida, Gautam Budh Nagar,
Uttar Pradesh, India, Pin — 201306

Dear Sir,

In line with clause 3.24.2 of RfS, we hereby undertake to pay PSM Charges @Rs. 0.02/kWh
to NTPC, by offering a commensurate discount in the monthly tariff payment being made by
NTPC.

(Signature & Name of the person Authorised By the Board)
Name of the Bidder
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Format 6.11 — NOT APPLICABLE
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Format 6.12 a— Integrity Pact

(Provisions of Integrity Pact to be accepted through Attribute online of e-tender
portal in line with the clause no.-3.34 of RfS)

INTEGRITY PACT
between
NTPC Ltd., a Govt. of India Enterprise (hereinafter referred to as "NTPC")
and
(hereinafter referred to as "The Bidder/RE Power Generator")

Preamble
NTPC invites the bids from all eligible bidders and intends to enter into Power Purchase
Agreement (PPA) for .....oeeeeeeeeeeeeees with the successful bidder(s) as per organizational

systems and procedures. NTPC values full compliance with all relevant laws and
regulations, and the principles of economical use of resources, and of fairness and
transparency in its relations with its Bidder(s) and/or RE Power Generator(s).

In order to achieve these goals, the NTPC will appoint an Independent External Monitor
(IEM), who will monitor the bidding process and the development & operation of RE Power
Project(s) for compliance with the principles mentioned above.

Section 1 Commitments of NTPC

1. NTPC Commits itself to take all measures necessary to prevent corruption and to
observe the following principles in this regard:

a) No employee of NTPC, either in person or through family members including
relatives, will in connection with the bidding for or the development and operation
of RE Power Project(s), demand or accept a promise for or accept for him/herself
or for a third person any material or immaterial benefit to which he/she is not
legally entitled to.

b) NTPC shall, during the bidding process treat all Bidders with equity and reason.
NTPC will, in particular, before and during the bidding process, provide to all
Bidders the same information and will not provide to any Bidder
confidential/additional information through which the Bidder(s) could obtain and
advantage in relation to the bidding process or development and operation of RE
Power Project(s).

c) NTPC will exclude from the process all known prejudiced persons.

2. If NTPC obtains information the conduct of any of its employees which is a criminal
offence under the IPC/PC Act or if there be a substantive suspicion in the regard,
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NTPC will inform the Chief Vigilance Officer and in addition can initiate disciplinary
actions.

Section 2 Commitments and Undertaking by the Bidder/RE Power Generator

1. The Bidder/RE Power Generator commits and undertakes to take all measures
necessary to prevent malpractices & corruption. He commits himself to
observe the following principles during his participation in the bidding process
and during the development and operation of RE Power Project(s):

a) The Bidder/RE Power Generator undertakes not to directly or through any other
person or firm offer, promise or give or influence to any employee of NTPC
associated with the bidding process or the development and operation of RE
Power Project(s) or to any third person on their behalf any material or immaterial
benefit which he/she is not legally entitled, in order to obtain in exchange any
advantage of any kind whatsoever during the bidding process or during the
development and operation of RE Power Project(s).

b) The Bidder/RE Power Generator undertake not to enter into any undisclosed
agreement or understanding, whether formal or informal with other Bidders. This
applies in particular to prices, specifications, certifications, subsidiary contracts,
submission or non-submission of bids or any other action to restrict
competitiveness or to introduce cartelization in the bidding process.

c) The Bidder/ RE Power Generator undertakes not to commit any offence under the
relevant Anti-corruption Laws of India; further the Bidder/ RE Power Generator will
not use improperly, any information or document provided by NTPC as part of the
business relationship, regarding plans, technical proposals and business details,
including information container or transmitted electronically for purposes of
competition or personal gain and will not pass the information so acquired on to
others.

d) The Bidder/ RE Power Generator will when presenting his bid undertakes to
disclose any and all payments made, is committed to or intends to make to agents,
brokers or any other intermediaries in connection with the award of the PPA.

e) The Foreign Bidder/ RE Power Generator, when presenting his bid, undertakes to
disclose the name and address of agents and representative in India. Further, Indian
Bidder/ RE Power Generator when presenting his bid, undertakes to disclose the name
and address of its foreign principals or associates.

2. The Bidder/ RE Power Generator will not instigate and allure third persons/parties to
commit offences outlined above or be an accessory to such offences.

Section 3 Disqualification from Bidding Process and Exclusion from Future
Tenders.

1. If the Bidder(s)/RE Power Generator(s), before award or during execution has
committed a transgression through a violation of any provisions of Section 2 of this
Integrity Pact or in any other form so as to put his reliability or credibility as Bidder into
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question, NTPC shall be entitled to disqualify the Bidder(s)/ RE Power Generator(s) from the
bidding process or to terminate the LOA/PPA, if signed on that ground.

2. If the Bidder/ RE Power Generator has committed a transgression through aviolation
of Section 2 of this Integrity Pact, such as to put his reliability or credibility into
question, NTPC shall be entitled to exclude including blacklist and put on holiday the
Bidder/ RE Power Generator for any future tenders/contract award process. The
imposition and duration of the exclusion will be determined by the severity of the
transgression. The severity will be determined by NTPC taking into consideration the
full facts and circumstances of each case particularly taking in to account the number
of transgressions, the position of the transgressions within the company hierarchy of
the Bidder and the amount of the damage. The exclusion will be imposed for a period
not exceeding two (2) years.

3. A transgression is considered to have occurred if NTPC after due consideration of
the available evidence concludes that no reasonable doubt is possible.

4.  The Bidder/ RE Power Generator with its free consent and without any influence
agrees and undertakesto respect and uphold NTPC's absolute rights to resort to and
imposed such exclusion and further accepts and undertakes not to challenge or
question such exclusion on any ground, including the lack of any hearing before the
decision to resort to such exclusion is taken. This undertaking is given freely and
after obtaining independent legal advice.

5.  Subject to full satisfaction of NTPC, the exclusion of Bidder/ RE Power Generator
could be revoked by NTPC if the Bidder/ RE Power Generator can prove that he has
restored/recouped the damage caused by him and has installed a suitable corruption
prevention system in his organization.

Section 4 Compensation for Damages including Forfeiture of Earnest Money
Deposit /Performance & Advance Bank Guarantees.

1. If NTPC has disqualified the Bidder/ RE Power Generator from the bidding process
or has terminated the LOA/PPA pursuant to Section 3 of this Integrity Pact, NTPC
shall forfeit the Earnest Money Deposit, encash Performance Bank Guarantees in
addition to excluding the bidder from the future award process and terminating the
LOA/PPA.

2. In addition to 1 above, NTPC shall be entitled to take recourse to the relevant
provisions of the LOA/PPA related to Termination of LOA/PPA due to RE Power
Generator 's Default.

Section 5 Previous Transgressions
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1.  The Bidder/ RE Power Generator swears on oath that no previous transgression
impinging on anti-corruption principles / any malpractice as mentioned in Section-2
has occurred in the last three years immediately before signing of this Integrity Pact,
with any other company any Public Sector Enterprise/Undertaking in India or any
Government Department in India.

2. If the Bidder// RE Power Generator makes incorrect statement en-this—subjeet on
previous transgression as mentioned above in para 1, Bidder/ RE power Generator
can be disqualified from the bidding process or LOA/PPA, if already awarded, can be
terminated on this ground.

Section 6 Company Code of Conduct

Bidders/ RE Power Generators are also advised to have a company code of conduct
(clearly rejecting the use of bribes and other unethical behavior) and compliance
program for the implementation of the code of conduct throughout the company.

Section 7 Independent External Monitors

1 NTPC will appoint competent and credible Independent External Monitor forthis
Pact. The task of the IEMs is to review independently and obijectively, whether and
to what extent the parties comply with the obligations under thisagreement.

2 The IEMs are is not subject to instructions by the representatives of the parties and
performs his functions neutrally and independently. He shall report to CMD of NTPC
or a person authorized by him.

3 The Bidder/ RE Power Generator accepts that the IEMs have the right to access
without restriction to all project documentations of the NTPC including that provided
by the RE Power Generator. The RE Power Generator will also grant the IEMs, upon
his request and demonstration of a valid interest, unrestricted and unconditional
access to this Project Documentations. The same is applicable to RE Power
Generator’'s Subcontractors. The IEMs are under contractual obligation to treat the
information and documents of the Bidder/ RE Power Generator/Sub-
Contractors/Consortium member with confidentiality.

4 NTPC will provide to the IEMs sufficient information about all meetings among the
parties related to the Project provided such meetings could have an impact on the
contractual relations between the NTPC and the RE Power Generator. The parties
offer to the IEMs the option to participate in such meetings.

5 As soon as the IEMs notices, or believes to notice, a violation of this agreement, he
will so inform the Management of NTPC (CMD of the NTPC or a person authorized
by him) and request to discontinue or to take corrective action, orto take other relevant
action. The IEMs can in this regard submit nonbinding recommendations. Beyond
this, the IEMs has no right to demand from the parties that they act in a specific
manner, refrain from action or tolerate action. However, Independent External
Monitor shall give an opportunity to the Bidder/ RE Power Generator to present its
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case before making its recommendations to NTPC.

6 The IEMs will submit a written report to CMD of NTPC or a person authorized by him
within 30 days from the date of reference or intimation to him by NTPC and, should
the occasion arise, submit proposals for correcting problematic situations.

7 The Bidder / RE Power Generator accepts that they shall not approach courts while
the matter / complaint / dispute has been referred to the IEM in terms of this pact and
they shall await IEM’s decision before approaching any Court.

8 If the IEMs has reported to CMD of NTPC or a person authorizedby him a
substantiated suspicion of an offence under relevant IPC/PC Act, and he has not,
within reasonable time, taken visible action to proceed against such offence or
reported it to the Chief Vigilance Officer, the IEMs may also transmit this information
directly to the Central Vigilance Commissioner, Government oflndia.

9 The word "Monitor" will include Singular or Plural.

Section 8 Pact Duration

The Pact comes into force from the date of signing by all the parties. It shall expire for
the RE Power Generator 12 months after the last payment under the respective PPA
and for all other unsuccessful bidders 6 months after the LOA/PPA has been
awarded.

Sections 9 Miscellaneous Provisions

1. This Pact is subject to Indian Law. The place of performance and jurisdiction shall
be New Delhi.
2. Should one or several provisions of this Pact turn out to be invalid; the remainder of

this Pact remains valid. In this case, the parties will strive to come to an agreement
to their original intentions.

3. The actions stipulated in this Integrity Pact are without prejudice to any other legal
action that may follow in accordance with the provisions of the extant law in force
relating to any civil or criminal proceedings.

4. If the RE Power Generator is a Consortium, this agreement must be signed by all
the members of Consortium as the case may be.
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The Parties hereby sign this integrity Pact at .......... on this .......... .. day of
............ 2023

NTPC * Bidder/RE Power Generator

Signature ...ccccccceecc. s

Name

Designation .......c....... e

Stamp Company Seal ... coeeaeneeee e eeemmeeemeeeene-

Witness Witness
1. 1.
2. 2.

* If the Bidder is a Consortium, this agreement must be signed by the authorized
signatories of all the members of Consortium including Lead Member
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Format 6.12 b— Draft for Integrity Pact

(To be signed between NTPC and Project Company formed by Bidding Company/Bidding
Consortium)

INTEGRITY PACT
between
NTPC Ltd., a Govt. of India Enterprise (hereinafter referred to as "NTPC")
and
(hereinafter referred to as "Project Company/ RE Power Generator")

Preamble
NTPC invited the bids from all the eligible bidders against tender ““Request for Selection (RfS)
document for Selection of RE Power Generators for --------- MW of Grid- connected RE
Power plants to be setup in the state Of -—----mrmmmmmm o (RfS
document NoO. --------------- dated ------------ ). In this bidding process M/s--------------- has been
selected as the successful bidder vide LOA No. dated for setting up --------
--MW of RE Power Project under ---------- category in the state of ----------------- . As per the
provisions of RfS documents, M/s ----------------- has formed a Project Company/Special Purpose
Vehicle (SPV) namely M/s (hereinafter referred to as the “RE Power Generator

/ Project Company”) for development of ....MW RE Power Project (hereinafter called as “RE
Power Project”), generation and sale of RE power from this RE Power Project and the RE Power
Generator / Project Company has accordinglyentered into a Power Purchase Agreement
bearing ref. no. (hereinafter
referred to as “PPA”) dated with NTPC.

NTPC values full compliance with all relevant laws and regulations, and the principles of
economical use of resources, and of fairness and transparency in its relations with its RE Power
Generator / Project Company.

In order to achieve these goals, Independent External Monitor (IEM) appointed by NTPC will
monitor the development & operation of the RE Power Project for compliance with the principles
mentioned above.

Section 1 Commitments of NTPC

1. NTPC commits itself to take all measures necessary to prevent corruption and toobserve the
following principles in this regard.

a) No employee of NTPC, either in person or through family members including
relatives, will in connection with the development and operation of RE Power
Project, demand or accept a promise for or accept for him/herself or for a third
person any material or immaterial benefit to which he/she is not legally entitled to.

b) NTPC will exclude from the process all known prejudiced persons.
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2. If NTPC obtains information that conduct of any of its employees is a criminal offence under
the IPC/PC Act or if there be a substantive suspicion in the regard, NTPC will inform the Chief
Vigilance Officer and in addition can initiate disciplinary actions.

Section 2 Commitments and Undertaking by the RE Power Generator / Project
Company

1. The RE Power Generator / Project Company commits and undertakes to take all
measures necessary to prevent malpractices & corruption. The RE Power Generator /
Project Company commits to observe the following principles during the development
and operation of the RE Power Project:

a) The RE Power Generator / Project Company undertakes not to directly or throughany
other person or firm offer, promise or give or influence to any employee of NTPC
associated with the development and operation of RE Power Project or to any third
person on their behalf any material or immaterial benefit which he/she is not legally
entitled, in order to obtain in exchange any advantage of any kindwhatsoever during
the development and operation of RE Power Project.

b) The RE Power Generator / Project Company undertakes not to commit any offence
under the relevant Anti-corruption Laws of India; further the RE Power Generator /
Project Company will not use improperly, any information or document provided by
NTPC as part of the business relationship, regarding plans, technical proposals and
business details, including information contained or transmitted electronically for
purposes of competition or personal gain and will not pass the information so
acquired on to others.

e) The RE Power Generator / Project Company undertakes to disclose any and all
payments made, is committed to or intends to make to agents, brokers or any other
intermediaries in connection with the development and operation of RE Power
Project.

2. The RE Power Generator / Project Company will not instigate and allure third persons/parties
to commit offences outlined above or be an accessory to such offences.

Section 3 Exclusion from Future Tenders.

1. Ifthe RE Power Generator / Project Company during execution has committed a transgression
through a violation of any provisions of Section 2 of this Integrity Pact orin any other form so
as to put his reliability or credibility as RE Power Generator / Project Company into question,
NTPC shall be entitled to terminate the PPA on that ground.

2. If the RE Power Generator / Project Company has committed a transgression through a
violation of Section 2 of this Integrity Pact, such as to put his reliability or credibility into
question, NTPC shall be entitled to exclude including blacklist and put on holiday the RE
Power Generator / Project Company for any future tenders/contract award process. The
imposition and duration of the exclusion will be determined by the severity of the
transgression. The severity will be determined by NTPC taking into consideration the full facts
and circumstances of each case particularly taking in to account the number of transgressions,
the position of the transgressions within the company hierarchy of the RE Power Generator /

Project Company and the amount ofthe damage. The exclusion will be imposed for a period
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not exceeding two (2) years. minimum-of-3-years.

3. A transgression is considered to have occurred if NTPC after due consideration of the
available evidence concludes that no reasonable doubt is possible.

4. The RE Power Generator / Project Company with its free consent and without any influence
agrees and undertakes to respect and uphold NTPC's absolute rights toresort to and
imposed such exclusion and further accepts and undertakes not to challenge or question such
exclusion on any ground, including the lack of any hearing before the decision to resort to
such exclusion is taken. This undertaking is given freely and after obtaining independent legal
advice.

5. Subject to full satisfaction of NTPC, the exclusion of RE Power Generator / Project Company
could be revoked by NTPC if the RE Power Generator / Project Company can prove that he
has restored/recouped the damage caused by him and has installeda suitable corruption
prevention system in his organization.

Section 4 Compensation for Damages including Forfeiture of Performance Bank
Guarantees.

1. If NTPC has terminated the PPA pursuant to Section 3 of this Integrity Pact, NTPC shall
encash Performance Bank Guarantees in addition to excluding the RE Power Generator /
Project Company from the future award process.

2. In addition to 1 above, NTPC shall be entitled to take recourse to the relevant provisions of
the PPA related to Termination of PPA due to RE Power Generator / Project Company's
Default.

Section 5 Previous Transgressions

1. The RE Power Generator / Project Company swears on oath that no previous transgression
occurred in the last three years immediately before signing of this Integrity Pact, with any
other company in any country conforming to IT approach or including with the Public Sector
Enterprise/Undertaking in India or any Government Department in India that could justify its
exclusion from the tender process.

2. If the RE Power Generator / Project Company makes incorrect statement on this subject, the
PPA can be terminated on this ground.

Section 6 Company Code of Conduct
RE Power Generator / Project Company is also advised to have a company code of

conduct (clearly rejecting the use of bribes and other unethical behavior) and compliance
program for the implementation of the code of conduct throughout the company.
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Section 7 Independent External Monitors

1 NTPC has appointed competent and credible Independent External Monitor for this Pact.
The task of the IEMs is to review independently and objectively, whether and towhat
extent the parties comply with the obligations under this agreement.

2 The IEMs are not subject to instructions by the representatives of the parties and
performs his functions neutrally and independently. He shall report to CMD of NTPC or a
person authorized by him.

3 The RE Power Generator / Project Company accepts that the IEMs have the right to
access without restriction to all project documentations of NTPC including that provided
by the RE Power Generator / Project Company. The RE Power Generator / Project
Company will also grant the IEMs, upon his request and demonstration of a valid interest,
unrestricted and unconditional access to this RE Power Project Documentations. The
same is applicable to RE Power Generator / Project Company’s Subcontractors. The
IEMs are under contractual obligation to treat the information and documents of the RE
Power Generator / Project Company/Sub- Contractors/Consortium member with
confidentiality.

4 NTPC will provide to the IEMs sufficient information about all meetings among the parties
related to the RE Power Project provided such meetings could have animpact on the
contractual relations between NTPC and the RE Power Generator / Project Company.
The parties offer to the IEMs the option to participate in such meetings.

5 As soon as the IEMs notices, or believes to notice, a violation of this agreement, he will
so inform the Management of the NTPC (CMD of NTPC or a person authorized by him)
and request to discontinue or to take corrective action, or to take other relevant action.
The IEMs can in this regard submit nonbinding recommendations. Beyond this, the IEMs
have no right to demand from the partiesthat they act in a specific manner, refrain from
action or tolerate action. However, Independent External Monitor shall give an
opportunity to the RE Power Generator / Project Company to present its case before
making its recommendations to NTPC.

6 The IEMs will submit a written report to CMD of NTPC or a person authorized by him
within 30 days from the date of reference or intimation to him by the NTPC and, should
the occasion arise, submit proposals for correcting problematic situations.

7 The Bidder / RE Power Generator accepts that they shall not approach courts while
the matter / complaint / dispute has been referred to the IEM in terms of this pact and
they shall await IEM’s decision before approaching any Court..

8 If the IEMSs has reported to CMD of NTPC or a person authorized by him a substantiated
suspicion of an offence under relevant IPC/PC Act, and he has not,within reasonable
time, taken visible action to proceed against such offence or reportedit to the Chief
Vigilance Officer, the IEMs may also transmit this information directly tothe Central
Vigilance Commissioner, Government of India.
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9 The word "Monitor" will include Singular or Plural.
Section 8 Integrity Pact Duration

The Integrity Pact comes into force from the date of signing by all the parties. It shall
expire 12 months after the last payment to RE Power Generator / Project Company under
the PPA.

Sections 9 Miscellaneous Provisions

1. This Integrity Pact is subject to Indian Law. The place of performance and jurisdiction shall be
New Delhi.

2. Should one or several provisions of this Integrity Pact turn out to be invalid; the remainder of
this Integrity Pact remains valid. In this case, the parties will strive to come to an agreement
to their original intentions.

3. The actions stipulated in this Integrity Pact are without prejudice to any other legal action that
may follow in accordance with the provisions of the extant law in force relating to any civil or
criminal proceedings.

The Parties hereby sign this Integrity Pact at ........... ..on this ......... ..day of
............ 2023.

NTPC * RE Power Generator /Project Company
Signature Signature

Name Name

Designation Designation

Stamp Company Seal

Witness Witness
1. 1.
2. 2.
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Annexure to Format 6.12

Details of Foreign Principals of Indian Bidders

We hereby declare the details of our foreign principals as below:

(The name and address of foreign principals or associates)
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Format 6.13 a — CERTIFICATE FOR COMPLIANCE TO ALL PROVISIONS OF RfS

DOCUMENT

(Certificate of Compliance to All Provisions of RfS Document /" NIL" Deviation Certificate)
[To be accepted through Attribute online on ETS portal]

Bidder's Name and Address : To

NTPC Limited,

Renewable Energy - Contract Services

4th Floor, Renewable Building, NTPC Ltd., E-3,
Ecotech-ll,

Udyog Vihar, Greater Noida, Gautam Budh Nagar,
Uttar Pradesh, India, Pin — 201306

Dear Sirs,

1. With reference to our Bid dated................. for Selection of RE Power Generators for
Setting up Grid Connected RE Power Projects, RfS No. NTPC/RE-CS/2024-25/FDRE-
02, we hereby confirm that we have read the provisions of RfS document along with its
subsequent Amendment(s) / Clarification(s) / Addenda/Errata and further confirm that
our Bids (i.e. both Technical Bid and Financial Bid) are strictly in conformity with the
provisions of the RfS Document including its Amendments / Clarifications / Errata /
Revisions thereof and we have not taken any deviation to any of the provisions of the
aforesaid RfS document.

2. Further, we agree that the entire work for development of RE Power Project(s) shall be
performed as per the the provisions of RfS document including Technical Requirements
as per Annexure-1.

3. We confirm that any deviation/ variation / additional conditions to the provisions of RfS
Document read in conjunction with its Amendment(s)/Clarification(s)/ Addenda / Errata
found anywhere in our Technical Bid and Financial Bid, implicit or explicit, save those
pertaining to rebates offered, stands unconditionally withdrawn, without any cost
implication whatsoever to the NTPC, failing which the EMD be forfeited.

4. We hereby confirm that our Technical Bid does not contain any Financial/Price content
entry. However if anything is contained, we shall be solely responsible for any
implication.

5. Further, we confirm that our Financial Bid does not contain any matter in respect of
Technical and / or Commercial aspects other than the details specifically sought in the
Financial Bid.

Signature of Authorized signatory.................coeoe.

Date : (Name of Authorized Signatory)............ccoeeeiiiiiiiieeeeeeen.
Place : (Designation).........ccceeeeeeeieeeiiiiiinis
(Company Seal) .........ccooeeeecciiiiiiiee
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Format 6.13 b— Draft for CERTIFICATE FOR COMPLIANCE TO ALL PROVISIONS
OF RfS DOCUMENT
(Certificate of Compliance to All Provisions of RfS Document)

(to be submitted by Project Company formed by Bidding Company/Bidding Consortium)

Bidder's Name and Address : To

NTPC Limited,
Renewable Energy - Contract Services
4th Floor, Renewable Building, NTPC Ltd.,
E-3, Ecotech-ll,
Udyog Vihar, Greater Noida,
Gautam Budh Nagar,
Uttar Pradesh, India, Pin — 201306
Dear Sirs,

1. NTPC invited the bids from all the eligible bidders against tender Request for Selection
(RfS) document for Selection of RE Power Generators for ----------------

MW of Grid-connected RE Power Projects to be setup in ------------- in the state of -
—————————————————— (RfS document No. ------------ dated ). In this bidding
process M/s -------------- has been selected as the successful bidder vide LOA No.
dated for setting up ---------- MW of RE Power Project under ------
---- category in ------------------ in the state of --. As per the provisions
of RfS documents, M/s ----------------- has formed a Project Company/Special Purpose
Vehicle (SPV) namely M/s for development of . MW RE Power Project

(hereinafter called as “Project”), generation and sale of RE power from this Project and
has accordingly entered into a Power Purchase Agreement bearing ref.
[ © AU . (hereinafter referred to as “PPA”) dated with NTPC. We
hereby confirm that we have read the provisions of RfS document along with its
subsequent Amendment(s) / Clarification(s) / Addenda/Errata.

2. Further, we agree that the entire work for development of Project, generation and sale
of RE power from this Project shall be performed as per the provisions of RfS document
including Technical Requirements as per Annexure-1 of RfS document.

Signature of Authorized signatory..............ccuveeeeee.

Date : (Name of Authorized Signatory).............cccceeueenees
Place : (Designation)...........ceeeeeeeeeeeeeeeseeeiins
(Company Seal) .......ccccceeeeeeieiiiiiiiiins
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Format 6.14 - DECLARATION ON FRAUD PREVENTION POLICY
(Certificate of Compliance to FRAUD PREVENTION POLICY)

[Acceptance of Attribute online on ETS portal regarding Compliance of Fraud Prevention Policy]

Bidder's Name and Address : To

NTPC Limited,

Renewable Energy - Contract Services

4th Floor, Renewable Building, NTPC Ltd., E-3,
Ecotech-lI,

Udyog Vihar, Greater Noida, Gautam Budh Nagar,
Uttar Pradesh, India, Pin — 201306

Dear Sirs,

We have read the contents of the Fraud Prevention Policy of NTPC displayed on its tender
website http://www.ntpctender.ntpc.co.in and undertake that we along with our
associate/collaborator/subcontractors/subvendors/consultants/service  providers  shall
strictly abide by the provisions of the Fraud Prevention Policy of NTPC.

Signature of Authorized signatory.............ccccccenn....

Date : (Name of Authorized Signatory).........ccccceeeeieeiieeeeeeennnn.
Place : (Designation)...........ccoooveviieiiiiiiccn.
(Company Seal) .........cooovvvveviiiiiiin.
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Appendix = A
CHECK LIST FOR BANK GUARANTEES
SI.No. Details of checks YES/NO.

a) Is the BG on non-judicial Stamp paper / e-stamp paper of
appropriate value, as per Stamp Act?

b) Whether date, purpose of purchase and name of the purchaser
are indicated on the Stamp paper? (The date of purchase of
stamp paper should be of any date on or before the date of
execution of BG and the stamp paper should be purchased
either in the name of the executing Bank or the party on whose
behalf the BG has been issued. The stamp papers (other than
e-stamp paper should be duly signed by the stamp vendor.)

C) In case of BGs from Banks abroad, has the BG been executed
on Letter Head of the Bank endorsed by SBI, India.

d) Has the executing Officer of BG indicated his name, designation
and Power of Attorney No./Signing Power no. on the BG?

e) Is each page of BG duly signed / initialed by executant and
whether stamp of Bank is affixed thereon? Whether the last page
is signed with full particulars including two witnesses under seal
of Bank as required in the prescribed proforma?

f) Does the Bank Guarantees compare verbatim with the
Proforma prescribed in the Bid Documents?

i) Are the factual details such as Bid Document No. / Specification
No., / LOA No. (if applicable) / Amount of BG and Validity of BG
correctly mentioned in the BG

j) Whether overwriting/cutting if any on the BG have been
properly authenticated under signature & seal of executant?

k) Whether the BG has been issued by a Bank in line with the
provisions of Bidding documents?

)] In case BG has been issued by a Bank other than those
specified in Bidding Document, is the BG confirmed by a Bank
in India acceptable as per Bidding documents?
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Annexure 1

NOT APPLICABLE
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Annexure — 2

List of Banks

LIST OF BANKS FROM WHICH BANK GUARANTEES FOR EMD AND PERFORMANCE
BANK GUARANTEE TO BE FURNISHED

SCHEDULED COMMERCIAL BANKS
A STATE BANK OF INDIA

B NATIONALISED BANKS
1 Bank of Baroda

2 Bank of India

3 Bank of Maharashtra
4 Canara Bank

5 Central Bank of India
6 Indian Overseas Bank
7 Indian Bank

8 Punjab National Bank
9 Union Bank of India
10 Punjab & Sind Bank
11 UCO Bank

C SCHEDULED PRIVATE BANKS (INDIAN BANKS)
1 Axis Bank Ltd

2 Bandhan Bank Limited

3 CSB Bank

4 City Union Bank

5 DCB Bank Ltd

6 Dhanlaxmi Bank Ltd

7 Federal Bank Ltd

8 HDFC Bank Ltd

9 ICICI Bank Ltd

10 Indusind Bank Ltd

11 IDFC FIRST Bank Limited
12 Jammu & Kashmir Bank Ltd
13 Karnataka Bank Ltd

14 Karur Vysya Bank Ltd

15 Kotak Mahindra Bank

16 Lakshmi Vilas Bank Ltd

17 Nainital Bank Ltd

18 RBL Bank Limited

19 South Indian Bank Ltd

20 Tamilnad Mercantile Bank Ltd
21 Yes Bank Ltd

22 IDBI Bank Ltd.

D SCHEDULED PRIVATE BANKS (FOREIGN BANKYS)
1 AB Bank Ltd

2 Abu Dhabi Commercial Bank PJSC

3 American Express Banking Corporation

4 Australia & Newzealand Banking Group Limited

5 Barclays Bank Plc
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6 Bank of America

7 Bank of Bahrain & Kuwait B.S.C.

8 Bank of Ceylon

9 Bank of China Limited

10 Bank of Nova Scotia

11 BNP Paribas

12 Citi Bank NA

13 Cooperatieve Rabobank UA

14 Crédit Agricole Corporate and Investment Bank
15 Credit Suisse AG

16 CTBC Bank Co Ltd

17 DBS Bank India Ltd

18 Deutsche Bank A.G.

19 Doha Bank Q.P.S.C

20 Emirates NBD Bank (PJSC)

21 First Abu Dhabi Bank PJSC

22 FirstRand Bank Ltd

23 HSBC Ltd

24 Industrial & Commercial Bank of China Ltd
25 Industrial Bank of Korea

26 JP Morgan Chase Bank, National Association
27 JSC VTB Bank

28 KEB Hana Bank

29 Kookmin Bank

30 Krung Thai Bank Public Company Ltd
31 Mashreq Bank PSC

32 Mizuho Bank Ltd

33 MUFG Bank, Ltd

34 NatWest Markets Plc

35 PT Bank Maybank Indonesia TBK

36 Qatar National Bank (Q.P.S.C.)

37 Sberbank

38 SBM Bank (India) Ltd

39 Shinhan Bank

40 Societe Generale

41 Sonali Bank Ltd

42 Standard Chartered Bank

43 Sumitomo Mitsui Banking Corporation
44 United Overseas Bank Ltd

45 Westpac Banking Corporation

46 Woori Bank

*Note - Any Addition/ Deletion/ Modification in Bank list shall be as per changes in
Second Schedule List by RBI from time to time.
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Annexure —3

COPY OF PPA

ENCLOSED AS SEPARATE FILE
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Annexure -4

Special instructions to Bidders for e-Tendering
General

The Special Instructions (for e-Tendering) supplement Section-3 ‘Information andInstruction
to Bidders’, as given in this Request for Selection (RfS) Document. Submission of Online
Bids is mandatory for this Tender.

E-Tendering is a new methodology for conducting Public Procurement in a transparent
and secured manner. Now, the Government of India has made e-tendering mandatory.
Suppliers/ Vendors will be the biggest beneficiaries of this new system of procurement. For
conducting electronic tendering, NTPC Ltd. has decided to use the portal
https://www.bharat-electronictender.com of M/s ISN Electronic Tender Services Ltd
(ETS). This portal is based on the world’s most ‘secure’ and ‘user friendly’ software from
ElectronicTender®. A portal built using ElectronicTender’s software is also referred to as
ElectronicTender System® (ETS).

Benefits to Suppliers are outlined on the Home-page of the portal.
Instructions
Tender Bidding Methodology:

Sealed Bid System

- Single Stage Two Envelope
Broad Outline of Activities from Bidder’s Perspective:

Procure a Digital Signing Certificate (DSC)-Class Il and above.
Register on ElectronicTendering System® (ETS)
Create Marketing Authorities (MAs), Users and assign roles on ETS
View Notice Inviting Tender (NIT) on ETS
For this tender -- Assign Tender Search Code (TSC) to a MA
Download Official Copy of Tender Documents from ETS
Clarification to Tender Documents on ETS

— Query to NTPC (Optional)

— View response to queries posted by NTPC
8. Bid-Submission on ETS
9. Post-TOE Clarification on ETS (Optional)

— Respond to NTPC Post-TOE queries
10. Participate in reverse auction if invited.

Nogkwh =
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For participating in this tender online, the following instructions are to be read carefully.
These instructions are supplemented with more detailed guidelines on the relevant screens
of the ETS.

Digital Certificates

For integrity of data and authenticity/ non-repudiation of electronic records, and to be
compliant with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC).
also referred to as Digital Signature Certificate (DSC), of Class Ill or above, issued by a
Certifying Authority (CA) licensed by Controller of Certifying Authorities (CCA) [refer
http://www.cca.gov.in].

Registration

To use the ElectronicTender® portal https://www.bharat-electronictender.com, vendors
need to register on the portal. Registration of each organization is to be done by one of its
senior persons who will be the main person coordinating for the e-tendering activities. In
ETS terminology, this person will be referred to as the Super User (SU) of that organization.
For further details, please visit the website/portal, and click on the ‘Supplier Organization’
link under ‘Registration’ (on the Home Page), and follow further instructions as given on the
site. Pay Annual Registration Fee as applicable.

After successful submission of Registration details and Annual Registration Fee, please
contact ETS Helpdesk (as given below), to get your registration accepted/activated

Important Note:

1. Interested bidders have to download the RfS & other documents after login into the
ETS website by using the Login ID & Password provided by ETS during registration. If the
documents are downloaded from ETS website without logging into the ETS portal then the
bidders will not be able to upload the filled in Bids.

2. In case of bidding consortium where neither the Bidding Consortium itself nor its Lead
Member has downloaded the RfS documents, Super User of the consortium memberwho
has downloaded the RfS document shall create a User Id in favour of the nominated person
of the Lead Member who has been authorized to submit the bid on behalf of the consortium.
For any help in this regard kindly contact ETS /ETS Helpdesk

3. To minimize teething problems during the use of ETS (including the Registration
process), it is recommended that the user should peruse the instructions given under ‘ETS
User-Guidance Center located on ETS Home Page, including instructions for timely
registration on ETS. The instructions relating to ‘Essential Computer Security Settings for
Use of ETS and ‘Important Functionality Checks’ should be especially taken into
cognizance.

Please note that even after acceptance of your registration by the Service Provider, to
respond to a tender you will also require time to complete activities related to your
organization, such as creation of users, assigning roles to them, etc.
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ETS Helpdesk

Telephone/ Mobile Customer Support: +91-124-4229071 (Multiple Telephone
lines)
E-mail ID support@isn-ets.com

Some Bidding related Information for this Tender (Sealed Bid)

The entire bid-submission would be online on ETS (unless specified for Offline
Submissions). Broad outline of submissions are as follows:

» Submission of Bid-Parts

= Envelope | (Technical-Part as mentioned in Section-3.)
= Envelope Il (Financial-Part)

» Submission of digitally signed copy of Tender Documents/ Addendum online.
Offline Submissions:

In addition to the above, the bidders are required to submit certain documents physically
offline also as per clause 3.12, Section-3 failing which the technical bids will not beopened.

Special Note on Security and Transparency of Bids

Security related functionality has been rigorously implemented in ETS in a multi-
dimensional manner. Starting with 'Acceptance of Registration by the Service Provider',
provision for security has been made at various stages in Electronic Tender's software.
Specifically for Bid Submission, some security related aspects are outlined below:

As part of the ElectronicEncrypter™ functionality, the contents of both the‘ElectronicForms’
and the ‘Main-Bid’ are securely encrypted using a Pass-Phrase created by the Bidder
himself. Unlike a ‘password’, a Pass-Phrase can be a multi-word sentence with spaces
between words (eg | love this World). A Pass-Phrase is easier to remember, and more
difficult to break. It is recommended that a separate Pass-Phrase be created for each Bid-
Part. This method of bid-encryption does not have the security and data-integrity related
vulnerabilities which are inherent in e-tendering systems which use Public-Key of the
specified officer of a Buyer organization for bid-encryption. Bid-encryption in ETS is such
that the Bids cannot be decrypted before the Public Online Tender Opening Event
(TOE), even if there is connivance between the concerned tender-opening officers of
the Buyer organization and the personnel of e-tendering service provider.

CAUTION:AII bidders must fill ElectronicForms™ for each bid-part sincerely and carefully,
and avoid any discrepancy between information given in the ElectronicForms™ and the
corresponding Main-Bid. If it is found during the TOE that a bidder has not filled in the
complete information in the ElectronicForms™, the TOE officer may make available for
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downloading the corresponding Main-Bid of that bidder at the risk of the bidder. If variation
is noted between the information contained in the ElectronicForms™ and the ‘Main-Bid’, the
contents of the Main Bid shall prevail.

In case of any discrepancy between the values mentioned in figures and in words, the value
mentioned in words will prevail.

The bidder shall make sure that the Pass-Phrase to decrypt both Technical and

Financial Bids are submitted along with other offline documents before deadline of
submission of bid. The Pass-Phrase for both Technical and Financial Bids are requiredto

be submitted in separate sealed envelopes.

There is an additional protection with SSL Encryption during transit from the client-end
computer of a Supplier organization to the e-tendering server/ portal.
Some Bidding related Information for this Tender (e-ReverseAuction

e-ReverseAuction would be conducted after short-listing of qualified bidders as per Clause
3.12.4.

The following would be parameters for e-Reverse Auction:

Sl Parameter Value

No.

1. Date and Time of Reverse-Auction Bidding Event Please refer Clause 3.12.4.2,
Section-3

2. Duration of Reverse-Auction Bidding Event 1 Hour

3. Automatic extension of the ‘Reverse-Auction | Yes, subject to fulfilling the

Closing Time’, if last bid received is within a
‘Predefined Time-Duration’ before the ‘Reverse-
Auction Closing Time’

condition mentioned at clause
3.12.4.3 of Section-3 of RfS
documents.

3.1 Pre-defined Time-Duration Within last 08 minutes

3.2 | Automatic extension Time-Duration 08 Minutes

3.3 | Maximum number of Auto-Extension Unlimited Extension

4. Criteria of Bid-Acceptance Please refer Clause 3.124,
Section-3

5. Entity - Start-Price First Round Tariff Quoted by the
bidders in Second Envelope

6. Minimum Bid-Decrement INR 0.01 i.e. 01 paisa

Other Instructions

For further

instructions,

the vendor should visit the home-page of the portal

https://www.bharat-electronictender.com, and go to the User-Guidance Center

The help information provided through ‘ETS User-Guidance Center’ is available in three
categories — Users intending to Register / First-Time Users, Logged-in users of Buyer
organizations, and Logged-in users of Supplier organizations. Various links (including links
for User Manuals) are provided under each of the three categories.
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Important Note: It is strongly recommended that all authorized users of Supplier
organizations should thoroughly persue the information provided under the relevant links,
and take appropriate action. This will prevent hiccups, and minimize teething problems
during the use of ETS.

SIX CRITICAL DO’S AND DON'TS FOR BIDDERS

Specifically for Supplier organizations, the following 'SIX KEY INSTRUCTIONS for
BIDDERS' must be assiduously adhered to:

1. Obtain individual Digital Signing Certificate (DSC or DC) of Class Ill or above well in
advance of your first tender submission deadline on ETS. (DSC is required for
registration as a bidder at the portal).

2. Register your organization on ETS well in advance of the important deadlines for your first
tender on ETS viz ‘Date and Time of Closure of Procurement of Tender Documents’and
‘Last Date and Time of Receipt of Bids’. Please note that even after acceptance of your
registration by the Service Provider, to respond to a tender you will also requiretime
to complete activities related to your organization, such as creation of users,assigning
roles to them, etc.

3. Get your organization's concerned executives trained on ETS well in advance of your first
tender submission deadline on ETS

4. Submit your bids well in advance of tender submission deadline on ETS (There could
be last minute problems due to internet timeout, breakdown, et al)

5. It is the responsibility of each bidder to remember and securely store the Pass-Phrase
for each Bid-Part submitted by that bidder. In the event of a bidder forgetting the Pass-
Phrase before the expiry of deadline for Bid-Submission, facility is provided to the bidder
to ‘Annul Previous Submission’ from the Bid-Submission Overview page and start afresh
with new Pass-Phrase(s).

6. ETS will make your bid available for opening during the Online Public Tender Opening
Event (TOE) ‘ONLY IF’ your ‘Status pertaining Overall Bid-Submission’ is ‘Complete’. For
your record, you can generate and save a copy of ‘Final Submission Receipt’. This receipt
can be generated from 'Bid-Submission Overview Page' only if the ‘Status pertaining
overall Bid-Submission’ is ‘Complete’.

NOTE:
While the first three instructions mentioned above are especially relevant to first-time users
of ETS, the fourth, fifth and sixth instructions are relevant at all times.

Minimum Requirements at Bidder’s End
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e Computer System with good configuration (Min PIV, 1 GB RAM, Windows 7and
above)

e Broadband connectivity
e Microsoft Internet Explorer 7.0 or above
¢ Digital Certificate(s)

Vendors Training Program

One day training program on chargeable basis (10:00 Hrs to 17:00 Hrs) would be provided
by ETS. The cost of training to be provided by ETS shall be payable directly to ETS. The
authorized representative(s) of interested bidders (i.e. RE Power Generator (RE-PG) /
Supplier organization) who wish to attend the training program are requested to carry a
Laptop with Wireless Internet Connectivity.

For further assistant please contact ETS Helpdesk as specified below.

Customer Support: +91-124-4229071 (Multiple Telephone lines)

Helpdesk email ID: support@isn-ets.com
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Annexure - 5

TERMS & CONDITIONS OF REVERSE AUCTION

After opening of Financial Bids and short-listing of bidders based on the First Round
Quoted Tariff and capacity of qualified Project(s), NTPC shall resort to “REVERSE
AUCTION PROCEDURE”. Reverse Auction shall be conducted as per methodology
specified in Section-3 and other provisions of Reverse Auction in RfS documents and
their subsequent Addenda/ Amendments. Bidders, in their own interest, are advised to
go through the documents in entirety. The Terms & Conditions and Business Rules
mentioned hereunder are in brief and may not give complete explanations. Further these
are supplementary in nature.

1. Bidders shall ensure online submission of their ‘Bid Price’ within the auction period.

2. ETS will provide all necessary training and assistance before commencement ofreverse
auction to the interested bidders on chargeable basis to be paid directly to ETS.

3. Business rules for Reverse Auction like event date, time, bid decrement, extension
etc. shall be as per the business rules, enumerated in the RfS document or intimated
later on, for compliance.

4. Reverse auction will be conducted on scheduled date & time, as informed to the bidders.

5. Bidders should acquaint themselves of the ‘Business Rules of Reverse Auction’, which
are mentioned below in the RfS document.

6. Ifthe Bidder or any of his representatives are found to be involved in Price manipulation/
cartel formation of any kind, directly or indirectly by communicating with other bidders,
action as per extant NTPC guidelines shall be initiated by NTPC.

7. The Bidder shall not divulge either his Bids or any other exclusive details of NTPC to
any other party.

8. Period of validity of Prices received through Reverse Auction shall be same as that of
the period of validity of bids offered.

9. Bidders should also note that:

a) Bidders may note that, although extension time is ‘8’ minutes, there is a time lag
between the actual placing the bid on the local computer of the bidder and the
refreshing of the data on to the server for the visibility to the Owner. Considering
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the processing time for data exchange and the possible network congestion,bidders
must avoid the last minute hosting of the Financial Bid.

b) Participating bidder will agree to non-disclosure of trade information regarding the
purchase, identity of NTPC, bid process, bid technology, bid documentation and bid
details.

c) Itis brought to the attention of the bidders that the bid event will lead to the final
price of bidders only.

d) Technical and other non-commercial queries (not impacting price) can only be
routed to the NTPC contract personnel indicated in the RfS document.

e) Order finalization and post order activities such issue of LOA, signing of PPA etc
would be transacted directly between successful bidder(s) and NTPC.

f) LOA may be placed outside the e-portal & further processing of the LOA may also
be outside the system.

g) In case of any problem faced by the bidder during Reverse Auction and for all
Bidding process related queries, bidders are advised to contact the persons
indicated in Annexure — 4 of the RfS document.

h) Bidders are advised to visit the auction page login into the system well in advance
to identify / rectify the problems to avoid last minute hitches.

i) NTPC will not be responsible for any PC configuration/Java related issues,
software/hardware related issues, telephone line glitches and breakdown / slow
speed in internet connection of PC at Bidder’s end.

j) Bidders may note that it may not be possible to extend any help, during Reverse
Auction, over phone or in person in relation to rectification of PC / Internet / Java
related issues and Bidder may lose the chance of participation in the auction.

10. For access to the Reverse Auction site, the following URL is to be used:
https://www.bharat-electronictender.com

11.  No queries shall be entertained while Reverse Auction is in progress.

BUSINESS RULES OF REVERSE AUCTION

Reverse Auction shall be conducted as per methodology specified in Section-3 and
other provisions of Reverse Auction in RfS documents and their subsequent Addenda/
Amendments. Bidders, in their own interest, are advised to go through the documents
in entirety. The Business Rules mentioned hereunder are in brief and may not give
complete explanations. Further these are supplementary in nature.
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i. The ‘Opening Price’ of each bidder i.e. start price for RA will be the “First Round Tariff
Bid” quoted by the respective bidder in its financial bid for the qualifiedProject(s).

i. Bid Decrement shall be at least INR 0.01 i.e. 01 paisa and in multiples thereof.

After completion of the online Reverse Auction, the last quoted price of each bidder shall
be available for further processing. If no bid is received in the auction system/ website
within the specified time duration of the online RA, then NTPC may consider the “First
Round Tariff” bid received through e-tendering for selection.

Online Reverse Auction shall be conducted by NTPC on pre-specified date and time,
while the bidders shall be quoting from their own offices/ place of their choice. Internet
connectivity shall have to be ensured by bidders themselves.

During the RA any requests for extension of time will not be considered by NTPC. Bidders
are therefore requested to make all the necessary arrangements/ alternatives whatever
required so that they are able to participate in the Reverse Auction successfully. Failure
of power or loss of connectivity at the premises of bidders during the Reverse Auction
cannot be the cause for not participating in the Reverse Auction. NTPC shall not be
responsible for such eventualities.

Bidders are advised to get fully trained and clear all their doubts such as refreshing of
Screen, capacity/number of Projects being auctioned, auction rules etc.

NTPC reserves the right to cancel/reschedule/extend the Reverse Auction process/
tender at any time, before ordering, without assigning any reason.

NTPC shall not have any liability to bidders for any interruption or delay in access to the
auction website irrespective of the cause. In such cases, the decision of NTPC shall be
binding on the bidders.

Other terms and conditions shall be as per bidder's bid and as per NTPC’s RfS
documents and other correspondences, if any, till date.
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Annexure-6

lllustration regarding applicability of liguidated damages on account of shortfall in Power Supply

(Clause 3.10.2, of Section-3 the RfS)

Assumptions
Availability During peak hours shall be calculated on monthly basis based onavailability
in each time block of 15 minutes.

For each day, there shall be 16 time blocks each of 15 minutes duration duringpeak hrs as
defined by RLDCs/DISCOMs

Average daily peak hrs availability shall be calculated as illustrated in tablebelow.
Average daily peak hrs availability shall be Calculated for every day in amonth.

Average monthly peak hrs availability shall be calculated after taking averageof all days
in @ month.

Liquidated damages on account of shortfall in peak hrs availability shall bedetermined
as illustrated below.

ILLUSTRATION

>

>
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Contracted Capacity: 500 MW* (for which LoA has been issued, and PPA hasbeen
signed)
Applicable Tariff: Rs. 3.00/kWh*

*For illustration purpose only. However, the contracted capacity and applicable tariff shall be
as per PPA.

calculation of daily peak hrs availability :

Time Duratio Contracted Offere_d Peak
Block . Capacity Availability (%)
n(hrs) Capacity (MW)
(MW)
T1 15 500 450 90.00%
T2 15 500 500 100.00%
T3 15 500 400 80.00%
T4 15 500 400 80.00%
T5 15 500 400 80.00%
T6 15 500 400 80.00%
T7 15 500 400 80.00%
T8 15 500 400 80.00%
T9 15 500 400 80.00%
T10 15 500 400 80.00%
T11 15 500 450 90.00%
T12 15 500 500 100.00%
T13 15 500 500 100.00%
T14 15 500 500 100.00%
T15 15 500 500 100.00%
T16 15 500 500 100.00%
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Average Daily Peak 7100 8000 88.75 %
Availability

Average monthly peak hrs availability after taking average of Average DailyPeak
Availability all days in a month = 88.75 %

Shortfall in monthly peak hour Availability
Average Power offered in Peak Hour time block= (Average monthly Peak hour availability
x Contracted capacity) = 0.8875 x 500 = 443.75 MW

Min. required average Power to be offered in Peak hour time block(@90%availability) = (0.90x
Contracted Capacity) = 450 MW
Shortfall in monthly peak hour availability= 450-443.75= 6.25 MW

Damages on account of shortfall in Peak hours availability = INR (Shortfall in monthly peak hour
availability x no. of days in the month x 4 x 1.5 x Applicable Tariff x 2000 = INR 6.25 x 30 x 4 x1.5 x3.00
x 1000=INR 33,75,000/-

Shortfall in annual offering of energy from RE sources
Total Firm and Dispatchable RE power offered (MWh) for the corresponding month = 1,30,000
MWh (Considering tentative CUF of 36.111 %)

Total Firm and Dispatchable RE power offered (MWh) for the year = (Summation of Power
(MWh) offered for each month) = 130000 x 12 = 15,60,000 MWh

Minimum annual energy from Firm and Dispatchable RE power sources committed at the time
of bid submission = 500 x 24x365 x 0.40 = 17,52,000 MWh (at 40% availability)

Shortfall in energy during Peak hour Availability = 6.25 x 4 x 30= 750 MWh

Thus, Shortfall in energy offered through Firm and Dispatchable RE power in the year =
1752000-1560000-750 = 1,91,250 MWh

Damages due to shortfall in Firm and Dispatchable RE power offered for the year = (Annual
shortfall x Applicable RE Tariff x 1000) = 191250 x 3.00 x 1.5 x 1000 = Rs. 86,06,25,000/-

As per the provisions of the RfS and PPA, both damages will be levied on the RE-PG for the
corresponding Contract Year. However, if Penalty on account of shortfall in Annual CUF is negative,
no penalty shall be applicable to RE-PG due to non achieving of Annual CUF. However, Penalty
on account of shortfall in Peak Hours Availability shall be applicable.

Note:

RfS No.: NTPC/RE-CS/2024-25/FDRE-02

1. The above illustration has been provided for a sample monthly data, based on
assumptions as indicated. Actual calculations for liquidated damages will be made for
the yearly data as per REA.

2. The CUF penalty shall be calculated in accordance with Clause 3.10.2 (b) of RfS

considering annual CUF within the permissible lower limit of CUF declared by the RE-
PG.

The shortfall in peak hour availability shall be calculated on the monthly basis and
liguidated damages on account of shortfall in peak hours availability shall be determined
on monthly basis as per the lllustration above (Annexure-6 of RfS) and the same shall
be deducted from the invoicing of Monthly Bill.

In the lllustration, liquidated damages on account of shortfall in monthly peak hours
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availability has been calculated for one month for illustration purpose only. In case of
shortfall in monthly peak hours availability for any month(s), the liquidated damages
shall be calculated for each month separately in the same manner. Further, total shortfall
in such monthly peak hours in a year shall be considered while working out shortfall in
the illustration at sr. no. ii (annual offering of energy from RE sources) of this Annexure-
6.
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