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Disclaimer: 

1. Though adequate care has been taken while preparing the RfS document, the Bidders shall 

satisfy themselves that the document is complete in all respects. Intimation of any 

discrepancy shall be given to this office immediately. If no intimation is received from any 

Bidder within fifteen (15) days from the date of notification of RfS/ Issue of the RfS 

documents, it shall be considered that the RfS document is complete in all respects and has 

been received by the Bidder. 

2. Gujarat Urja Vikas Nigam Limited (GUVNL) reserves the right to modify, amend or 

supplement this RfS document including the draft PPA. 

3. While this RfS has been prepared in good faith, neither GUVNL nor their employees or 

advisors make any representation or warranty, express or implied, or accept any 

responsibility or liability, whatsoever, in respect of any statements or omissions herein, 

or the accuracy, completeness or reliability of information, and shall incur no liability 

under any law, statute, rules or regulations as to the accuracy, reliability or completeness of 

this RfS, even if any loss or damage is caused by any act or omission on their part. 

4. This RfS is not an agreement and is neither an offer nor invitation to the prospective bidders 

or any other person. The purpose of this RfS is to set the terms for the selection process and 

to provide Bidders with information that may be useful to them in preparation and 

submission of their Bids. 

5. The bidder shall bear all its costs associated with or relating to the preparation and 

submission of its bid, including but not limited to preparation, copying, postage, delivery fees 

or any other costs incurred in connection with or relating to its bid. All such costs and 

expenses will remain with the bidder and the authority shall not be liable in any manner 

whatsoever for the same or for any other costs or other expenses incurred by a bidder in 

preparation of submission of the bid, regardless of the conduct or the outcome of the bidding 

process. 
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Bid Information Sheet 

Document Description RfS Document for procurement of power through competitive 

bidding process (followed by e-reverse auction) from 250 MW 

Grid Connected Solar Photovoltaic Power Projects to be set up / 

under construction / already commissioned projects anywhere in 

India with Greenshoe option of additional capacity upto 250 MW 

without energy storage. 

RfS No.& Date GUVNL / 250 MW / Solar (Phase XXVI) dated 18.01.2025 

Downloading of tender 

documents 
From 18.01.2025 

Pre-bid Meeting  

 

Bidders interested to participate in the pre-bid meeting are 

required to get themselves registered on or before 23.01.2025.  

 

Further, Interested Bidders are requested to forward their queries 

(if any) to GUVNL through email to sere2.guvnl@gebmail.com; 

dycaosolar.guvnl@gebmail.com; decom.guvnl@gebmail.com; 

with name, designation and mobile numbers of persons on or 

before 27.01.2025.   

 

The pre-bid meeting would be scheduled on 30.01.2025 at 11:30 

Hrs through video conferencing. GUVNL will forward the link of 

video conferencing to registered bidders on the email address 

registered with GUVNL prior to pre-bid meeting. 

Last Date & Time for 

a) Online Submission of 
Response to RfS (“Bid 
Deadline”) and  

b) All documents as per 
Section 3.18 (A) 
physically at GUVNL 
office, Vadodara 

a) Online Submission: Date 10.02.2025 Time: 5:00 PM (“Bid 

Deadline”) 

b) Offline Submission: Date 12.02.2025  Time: 5:00 PM 

Technical Bid 

Opening  
Date : 13.02.2025 Time : 11:30 AM 

Financial Bid Opening and 

Reverse e-auction 

Will be informed to eligible Bidders. Date and time of eRA shall be 

intimated through Portal. 
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Cost of RfS Document  

(non-refundable) 

Rs.25,000/- plus 18% GST to be mandatorily paid through 

electronic mode (NEFT/RTGS). The payment details shall be 

mentioned in the Electronic Form on e-bidding portal. The online 

payment details containing UTR number & GST number shall be 

e-mailed to ja5.comm.guvnl@gebmail.com immedietly after 

making payment. 

For reference, the details of GUVNL are as under:- 

Name of Bank – State Bank of India 
Bank Account No. – 41548514316 

IFSC CODE - SBIN0001946 

GST No. : 24AACCG2861L1ZK 

PAN: AACCG2861L 

Processing Fee  

(non-refundable) 

Rs.3,00,000/- plus 18% GST to be mandatorily paid through 

electronic mode (NEFT / RTGS).  The payment details shall be 

mentioned in Electronic Form on e-bidding portal. The online 

payment details containing UTR number & GST number shall be 

e-mailed to ja5.comm.guvnl@gebmail.com immedietly after 

making payment. 

Name of Bank – State Bank of India 
Bank Account No. – 41548514316 
IFSC CODE - SBIN0001946  
GST No - 24AACCG2861L1ZK 
PAN - AACCG2861L 

Earnest Money Deposit 

(EMD) 

Earnest Money of Rs.9,28,000/- per MW is to be submitted along 

with the Response to RfS in the form of Bank Guarantee. 

Bank details of GUVNL for Structured Financial Messaging 
System (SFMS) Confirmation regarding issuance of BG are as 
under: 

Name of Bank – State Bank of India  

Bank Account No. – 41548514316 

IFSC Code - SBIN0001946  

The SFMS confirmation for issuance of BG shall be forwarded to 
GUVNL on ja5.comm.guvnl@gebmail.com.  

Name, Designation, 

Address and other details 

(For Submission of 

Response to RfS) 

Mr. H. N. Shah, 

General Manager (RE), 

Gujarat Urja Vikas Nigam Ltd.,  

Sardar Patel Vidyut Bhavan,  

Race Course, Vadodara-390007                      
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Website-www.guvnl.com 

Details of persons to be 

contacted in case of any 

assistance is required from 

GUVNL. 

1) Mr. K. N. Brahmbhatt, 

     Superintending Enginner (RE-II) 

Email ID: sere2.guvnl@gebmail.com 

2) Mrs. Vaishali Dalal  

Dy. Chief Accounts Officer (Solar) 

Email ID: dycaosolar.guvnl@gebmail.com  

3) Mr. Amit Chavda 

Deputy Engineer (Solar) 

Email ID: decom.guvnl@gebmail.com 

Important Note: Prospective Bidders are requested to remain updated for any notices / 

amendments/clarifications/corrigendum etc. to the RfS document through the websites 

www.guvnl.com and https://www.bharat-electronictender.com. No separate notifications will be 

issued for such notices/amendments/clarifications/ corrigendum etc. in the print media or 

individually. 

For conducting the e-bidding, GUVNL is using the portal https://www.bharat-

electronictender.com, which is a portal approved by Government of India (e-bidding Portal) and 

is being used by Central Government agencies for procurement of renewable power. Bidders 

may register themselves online on this portal (if they are not already registered), as ‘Supply 

organization/ Bidder’, by paying ‘Buyer-specific Annual Portal Registration Fee’ to the portal 

service provider, and subsequently download the RfS and other Bid Documents from the E-

bidding Portal.  

Additionally, prior to the submission of the Proposal, Bidders are required to pay online non-

refundable ETS bidding fee through the payment gateway facility on the E-bidding Portal. 

Further, after opening of Financial Bids, the Bidders who are qualified for e-reverse auction will 

get intimation through email from the E-Bidding portal. Within the stipulated time duration after 

the receipt of such email, the qualified Bidders will have to make payment of requisite fees for 

participation in e-Reverse Auction and have to undertake necessary activities / procedures 

online at e-bidding portal for user authorization etc for participating in the e-Reverse Auction by 

logging into e-bidding portal. The bidders are expected to make themselves familiar with the 

above procedures well in advance in consultation with the portal service provider. 
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Section 1:  Introduction 

1.1 Introduction 

1.1.1 Gujarat Urja Vikas Nigam Ltd. (hereinafter referred to as “GUVNL”) is a company 

incorporated under the Companies Act 1956 and is the holding company of all the 

unbundled functional entities of the erstwhile Gujarat Electricity Board (GEB) and is 

performing the bulk purchase and bulk sale of power, assigned as per the re-

organization scheme issued by Government of Gujarat in accordance with the 

Gujarat Electricity Industry (Reorgnization and Regulation) Act, 2003. 

1.1.2 In order to fulfill the Renewable Purchase Obligation (RPO) and to meet the future 

requirements of DISCOMs, GUVNL intends to procure 250 MW solar power from 

the projects to be set up / under construction / already commissioined projects 

anywhere in India with Greenshoe option of additional capacity upto 250 MW 

without energy storage through Competitive Bidding Process (Phase-XXVI) on 

“Build Own Operate” basis [to be conducted through electronically facilitated online 

web based portal followed by reverse auction]. 

1.2 Details of Power Procurement 

1.2.1 The bidders selected by GUVNL based on this RfS, shall set up Solar Power 

Projects in accordance with the provisions of this RfS document and standard 

Power Purchase Agreement (PPA). PPA format has been enclosed and can be 

downloaded from https://www.bharat-electronictender.com   

1.2.2 The Projects shall be located at the locations chosen by the Bidders anywhere in 

India at its own discretion of cost, risk and responsibility. In case of Inter-State 

Projects and Projects connected through CTU Network, all the transmission 

charges and losses upto delivery point shall be to the account of the Successful 

Bidder.  

1.2.3 The Bidders are free to choose the CTU / GETCO substations for Interconnection of 

the Project to the GETCO Periphery. While doing so, the Bidders shall apply due 

diligence while choosing the proposed substation, and may choose their substations 

from any one of the following options:  

i. Existing substations having available margin as indicated by the GETCO on 

their website from time to time.  

ii. Under construction substations OR where augmentation is under process in 

advanced stage as indicated by the GETCO on their website from time to 

time. The schedule commissioning date of GETCO substation shall be on or 

before SCOD of the project. 

iii. GETCO substation list enclosed as part in this RfS as Annexure- G1 to G5.  

iv. Existing and commissioned sub-stations of CTU in any other State within India 

having spare capacity for RE integration.  
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v. The location of the project / substation may be changed by the Project 

Developer as per the provisions of PPA, but the revised substation / location 

shall be in line with the above provisions and the project timelines shall remain 

unchanged. 
 

1.2.4 Successful Bidder can opt for connectivity at STU or CTU Sub-station in case the 

project is set up in the State of Gujarat. In case the project is set up outside Gujarat, 

the successful bidder shall opt connectivity with CTU / ISTS Grid. A detailed 

indicative list providing tentative RE integration capacity (MW) for STU connectivity 

districtwise / sub-station wise is available on GETCO’s website and can be 

downloaded from https://www.getcogujarat.com/getco_newsite/reif.php  

Bidders shall have to choose the location(s) and sub-station(s) for their proposed 

Solar Power Project from the above list as amended / updated by GETCO from time 

to time, in case the connectivity with STU is opted for.  

 

1.2.5 GUVNL may decide to enter into PPA with successful bidders for a period of 25 

years from the SCSD of the project. The bidders will be free to avail fiscal 

incentives like Accelerated Depreciation, Concessional Customs and Excise 

Duties, Tax Holidays, benefits from trading of Carbon Credits, etc. as available for 

such projects. The same will not have any bearing on comparison of bids for 

selection. As equal opportunity is being provided to all bidders at the time of 

tendering itself, it is up to the bidders to avail various tax and other benefits. No 

claim shall arise on GUVNL for any liability if bidders are not able to avail fiscal 

incentives and this will not have any bearing on the applicable tariff 

1.3 Eligible Projects  

1.3.1 The Projects selected under this tender shall, deploy Solar PV Technology. 

However, the selection of projects would be technology agnostic within the 

technology adopted as per Annexure A of RfS or in accordance with MNRE’s 

Approved List of Models and Manufacturers of Solar PV Modules (Requirements for 

Compulsory Registration) Order, 2019 as amended from time to time, whichever is 

applicable. Crystalline silicon or thin film etc., with or without trackers can be 

installed. Only commercially established and operational technologies can be used, 

to minimize the technology risk and to achieve the timely commissioning of the 

Projects.  

1.3.2 Projects under construction, projects which are not yet commissioned and projects 

already commissioned but do not have any long term PPA with any agency and 

selling power on short-term or merchant plant basis will, however, be considered, in 

case these projects are not already accepted under any other Central or State 

Schemes and do not have any obligations towards existing buyers. It is clarified that 

the bidders who have already signed PPAs with GUVNL or any other entity as on 

the bid submission deadline are not allowed to suo-moto terminate such PPAs and 
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participate in the RFS for the respective projects (s). The bidder shall provide the 

documentary evidence and undertaking (on Rs.300/- non-judicial stamp paper) 

regarding the same. The bidder shall also undertake that there are no disputes or 

litigation pending in regard to such project for which the Bidder is participating. 

1.3.3 Solar Projects will also be allowed to be set up in the existing Wind Farm which is 

already connected to the grid subject to availability of spare capacity for RE 

integration at corresponding GETCO / CTU substation and subject to compliance of 

Section 3.5 & Section 1.2.2 of the RFS and also subject to GETCO / CTU’s 

concurrence for utilizing the connectivity granted to Wind Farms. 
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Section 2:  Definitions 

Following terms used in the document will carry the meaning and interpretations as described 

below: 

2.1 Definitions 

"Act" or "Electricity Act, 2003" shall mean the Electricity Act, 2003 and include any 

modifications, amendments and substitution from time to time; 

“Affiliate” shall mean a company that, directly or indirectly, (i) controls, or  (ii) is controlled by, 

or (iii) is under common control with, a company developing a Project or a Member in a 

Consortium developing the Project and control means ownership, directly or indirectly, of more 

than 50% (fifty percent) of the voting shares of such company or right to appoint majority 

Directors. 

“Appropriate Commission” shall mean Central Electricity Regulatory Commission (CERC) or 

Gujarat Electricity Regulatory Commission (GERC) as applicable. 

 “Bidder” shall mean Bidding Company or a Bidding Consortium submitting the Bid. Any 

reference to the Bidder includes Bidding Company/Bidding Consortium/Consortium Member of 

a Bidding Consortium including its successors, executors and permitted assigns and Lead 

Member of the Bidding Consortium jointly and severally, as the context may require. 

“Bidding Consortium” or “Consortium” refers to a group of Companies that has collectively 

Submitted the response in accordance with the provisions of these guidelines. 

“Contracted CUF” shall mean the % Capacity Utilization Factor of the project mentioned in 

Schedule 3 of the PPA and shall be allowed to be modified until 1 year after Commencement of 

Supply Date (CSD) of the project and thereafter it shall remain unchanged for the balance term 

of the PPA. The changed CUF shall be applicable from the Fiscal Year of date of application for 

such change. 

“Chartered Accountant” shall mean a person practicing in India or a firm where of all the 

partners practicing in India as a Chartered Accountant(s) within the meaning of the Chartered 

Accountants Act, 1949; 

“CERC” shall mean Central Electricity Regulatory Commission 

“Company” shall mean a body corporate incorporated in India under the Companies Act, 1956 

or the Companies Act, 2013, as applicable; 

“Commissioning” shall mean when all equipment as per rated capacity has been installed and 

energy has flown into the grid and witnessing of such generation of electricity by representative 

authorised by DISCOM/GETCO as certified by GEDA in case the project is located in Gujarat or 

as certified by Representatives / Agency authorized by GUVNL in case the project is located 

outside of Gujarat. 

"Commencement of Supply Date (CSD)" shall be the date certified by GEDA in case the 

project is located in Gujarat or as certified by Representatives / Agency authorized by GUVNL in 
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case the project is located outside of Gujarat upon successful commissioning of the full capacity 

of the Project or the last part capacity of the Project as the case may be. 

“Contract Year” shall mean, with respect to the initial contract year, the period beginning from 

the Schedule Commencement of Supply Date and ending on the immediately succeeding 31st 

March and thereafter each period of 12 months beginning on 1st April and ending on 31st 

March provided that:   

(a) in the financial year in which the Scheduled Commissioning Date would occur, the 

Contract Year shall end on 31st March immediately after the Scheduled Commissioning 

Date and  

(b) thereafter a new Contract Year shall commence on 1st April and ending on 31st March 

(each period of 12 (Twelve) Months) and   

(c) provided further that the last Contract Year of this Agreement shall end on the last day of 

the Term of this Agreement or on Termination of this Agreement whichever is earlier. 

“Contracted Capacity” shall mean MW AC power contracted with GUVNL for supply by the 

Power Producer at the Delivery Point from the Solar Power Project. It is to clarify that in any 15 

minute time block during the entire term of PPA, the injected power shall not exceed the 

Contracted AC Capacity. 

“Control” shall mean the ownership, directly or indirectly, of more than 50% (fifty per cent) of 

the voting shares of such Company or right to appoint majority Directors.  

“Controlling shareholding” shall mean not less than 51% of the voting rights or paid up share 

capital in the Company/Consortium. 

“CTU or Central Transmission Utility” shall mean Central Transmission Utility of lndia Ltd 

(CTUIL) which is notified as the Central Transmission Utility under Section 38 of the Electricity 

Act 2003. 

“Day” shall mean calendar day. 

“Discom(s)” means one or more of the following distribution companies of Gujarat: 

a) Madhya Gujarat Vij Company Limited, 

b) Dakshin Gujarat Vij Company Limited  

c) Uttar Gujarat Vij Company Limited, and 

d) Paschim Gujarat Vij Company Limited  

“Delivered Energy" shall mean energy actually fed and measured by the energy meters at the 

Delivery Point as certified by Gujarat SLDC in State Energy Account as per provisions of PPA in 

case of projects connected with STU grid. In case of projects connected with CTU grid, 

“Delivered Energy" shall mean the energy scheduled at the Delivery Point as certified by 

Gujarat SLDC in State Energy Account in accordance with provisions of PPA, based on energy 

certified by concerned RPC under Regional Energy Account.  

In case of import of energy in a time block, the successful bidder shall be required to make 

payment to GUVNL at the tariff of relevant HT category as determined by GERC from time to 

time. In case of net export of energy in a time block, the Successful Bidder shall be eligible for 
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the receiving agreed tariff from GUVNL for such delivered energy. Following points shall also 

form part of this definition. 

 

In case of Projects connected through CTU Network and/or in case of Inter-State Projects, the 

commercial settlement of purchased energy as well as energy drawl from the grid shall be 

governed as per CERC (Deviation Settlement Mechanism) Regulations, 2014. In such cases, 

the Scheduled Energy as certified by SLDC-Gujarat in the State Energy Account based on the 

energy certified in REA by the concerned RPC shall be considered as Delivered Energy subject 

to adjustment on account of transmission losses of CTU, if any. 

(I) In case, the project is installed in existing Wind Farm and connected to the STU grid through 

its Pooling Station as per Section 1.3.3, the delivered energy shall be arrived at by deducting 

the below mentioned normative transmission losses between Pooling Station and GETCO’s 

receiving sub-station from the energy recorded at Pooling Station. The normative losses for 

lines of different voltages to be considered for the purpose of deriving delivered energy for the 

Projects connected to GETCO / STU shall be as under:- 

66 KV Level: 0.90 % 
132 KV Level: 0.75 % 
220 KV Level: 0.60 % 

 

(ii) In case, the project is connected through CTU Network (irrespective of whether Intra-State or 

Inter-State Project), then all transmission charges and losses upto delivery point shall be to the 

account of the Power Producer. No change in charges / losses of CTU shall be covered under 

Change in Law. In such cases, the commercial settlement of purchased energy as well as 

energy drawl from the grid shall be governed as per CERC (Deviation Settlement Mechanism) 

Regulations, 2022 or as amended time to time. The Scheduled Energy as certified by 

concerned RPC in Regional Energy Account as well as by SLDC-Gujarat in the State Energy 

Account in such case shall be considered as Delivered Energy subject to adjustment on 

account of transmission losses of CTU, if any. 

"Delivery Point" in respect of projects connected with Intra State Transmission Network of 

Gujarat State shall be the point at voltage level of 66 KV or above of the sub-station of Gujarat 

STU at which the project is inter-connected through a dedicated transmission line to deliver the 

energy into grid system of GETCO.  

In respect of projects connected with Inter State Transmission Network, the “Delivery Point’ 

shall be the point or points of inter-connection of Intra State Transmission Network of Gujarat 

with Inter State Transmission Network, at which Electricity is delivered into the Grid System of 

GETCO. 

All expenses, including transmission / wheeling charges and losses upto Delivery Point 

including on account of any Change in Law event, shall be paid by the Power Producer without 

any reimbursement by GUVNL. All expenses including wheeling charges and losses after the 

Delivery Point shall be borne by GUVNL. 

“Inter-connection Point” in respect of projects connected with Intra State Transmission 

Network of Gujarat State shall be the point at voltage level of 66 KV or above of the sub-station 
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of Gujarat STU at which the project is inter-connected through a dedicated transmission line to 

deliver the energy into grid system of GETCO. Inter-connection Point of the Project connected 

with Inter State Transmission Network at CTU grid shall be the point or points of inter-

connection with CTU substation. However, in case of ISTS connected projects at CTU grid, the 

delivery point shall be at the Grid System of GETCO. 

“Electricity" shall mean the electrical energy in kilowatt-hours. 

"Electricity Laws" shall mean the Electricity Act, 2003 and the relevant Rules, the Gujarat 

Electricity Industry (Reorganization and Regulation) Act, 2003, Regulations, Notifications, and 

amendments issued there under and all other Laws in effect from time to time and applicable to 

the development, financing, construction, ownership, operation or maintenance or regulation of 

electric generating companies and Utilities in India, the rules, regulations and amendments 

issued by the GERC / CERC from time to time. 

“Effective Date” shall mean the date of execution of Power Purchase Agreement (PPA) by 

both the parties; 

"Emergency" means a condition or situation of physical damage to Generating Plant, GETCO's 

/ DISCOM’s / CTU’s electrical system including the Grid System, which threatens the safe and 

reliable operation of such system or which is likely to result in disruption of safe, adequate and 

continuous electric supply by Generator, GETCO or DISCOM or CTU Grid System or could 

endanger life or property. 

"Financing Documents" shall mean the agreements and documents (including asset leasing 

arrangements) entered/to be entered into between the bidder and the Financing Parties relating 

to the financing of the Project. 

“Financing Parties” means Parties financing the Project, pursuant to Financing Documents. 

“First Time Charging (FTC)” shall mean the approval from respective RLDC or Gujarat SLDC 

to Power Procuder for First Time Charging (FTC) of the solar PV power plant after all the 

necessary compliance as per prescribed in "procedure of connectivity" of CERC 

regulation/CEA/WRLDC/SLDC, i.e. Study Reports, Models, additional equipment for Dynamic 

Reactive Power Compensators, Benchmarking Reports, Certificates etc as required by the 

respective RLDC or Gujarat SLDC shall be solely complied by the Power Procuder. 

“GERC” shall mean Gujarat Electricity Regulatory Commission. 

“Group Company” of a Company means 

(i)  a Company which, directly or indirectly, holds 10% (ten percent) or more of the share 

capital of the company, or 

(ii)  a company in which the company, directly or indirectly, holds 10% (ten percent) or more of 

the share capital of such company, or 

(iii)  company in which the company, directly or indirectly, has the power to direct or cause to 

be directed by  the management and policies of such company whether through the 

ownership of securities or agreement or any other arrangement or otherwise, or 
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(iv)  a company which, directly or indirectly, has the power to direct or cause to be directed 

b y  the management and policies of the Company whether through the ownership 

of securities or agreement or any other arrangement or otherwise, or 

(v)   a company which is under common control with the company, and control means 

ownership by one company of at least 10% (ten percent) of the share capital of the 

other company or power to direct or cause to be directed the management and policies 

of such company whether through the ownership of securities or agreement or any other 

arrangement or otherwise. 

Provided that a financial institution, scheduled bank, foreign institutional investor, non-banking 

financial company, and any mutual fund shall not be deemed to be Group Company, and its 

shareholding and the power to direct to or cause to be directed by, the management and 

policies of a company shall not be considered for the purposes of this definition unless it is 

the Project Company or a Member of the Consortium developing the Project. 

“Lead Member of the Bidding Consortium” or “Lead Member”: There shall be only one 

Lead Member, having shareholding more than 51% in the Bidding Consortium which cannot be 

changed till 1 year from the Commencement of Supply Date (CSD) of the Project. 

“Letter of Intent” or “LOI” shall mean the letter to be issued by Gujarat Urja Vikas Nigam Ltd 

(GUVNL) to the Selected Bidder for intent to award of the Project in terms of this RfS. 

“Member in a Bidding Consortium” or “Member” shall mean each Company in a Bidding 

Consortium. In case of a Technology Partner being a member in the Consortium, it has to be a 

Company. 

“Metering point” shall mean the point at which energy shall be measured and supplied to 

GUVNL and shall be at the interconnecting bus bar of the GETCO substation in case of project 

is connected with STU network. In respect of projects connected with Inter State Transmission 

Network the “Metering point” shall be the point or points of inter-connection of Intra State 

Transmission Network of Gujarat with Inter State Transmission Network, at which Electricity is 

delivered into the Grid System of GETCO. 

“Month” shall mean calendar month. 

“Net-Worth” means the Net-Worth as defined in Section 2 of the Companies Act 2013. 

“Paid-up share capital” shall include: 

 Paid-up equity share capital  

 Fully, compulsorily and mandatorily convertible Preference shares  

 Fully, compulsorily and mandatorily convertible Debentures. 

“Part Commissioning” shall mean the Solar PV Capacity (AC MW) to be commissioned as per 

provisions of the Part Commissioning in this Agreement. 

“Parent” means a company, which holds not less than 51% equity either directly or indirectly 

in the Project Company or a Member in a Consortium developing the Project; 
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“Performance Bank Guarantee” shall mean the irrevocable unconditional bank guarantee to 

be submitted by the successful bidder as per Section 3.8. 

“PPA” shall mean the Power Purchase Agreement signed between the successful bidder and 

GUVNL according to the terms and conditions of the standard PPA enclosed with this RfS; 

“Project” shall mean a Solar Photovoltaic Grid Interactive Power Station without energy 

storage to be established / under construction / already commissioined by the successful bidder 

anywhere in India comprising of number of units at single/multiple location, and shall include 

land, buildings, plant, machinery, ancillary equipment, material, switch-gear, transformers, 

protection equipment and the like necessary to deliver the Electricity generated by the Project to 

GUVNL at the Delivery Point.  

“Project Site” means any and all parcels of real property, rights-of-way, easements and access 

roads, upon which the Project and its related infrastructure will be located. 

“Project Capacity” means the AC capacity of the Solar Power Project at the generating 

terminal(s). 

“REA” means the Regional Energy Account issued by Concerned Regional Power Committee 

and amendment thereto. 

“Scheduled Commencement of Supply Date (SCSD)” shall mean the date from the 24 

(Twenty Four) months from the date of execution of the PPA. 

“SEA” means the State Energy Account issued by State Load Dispatch Centre, Gujarat and 

amendment thereto. 

“Selected Bidder or Successful Bidder” shall mean the Bidder selected for the issue of the 

Letter of Intent and signing of the PPA pursuant to this RfS to set up the Project and supply 

electrical output as per the terms of PPA. 

“SLDC” means the State Load Dispatch Center as notified by the State Government under 

sub-section (1) of section 31 of Electricity Act 2003. 

“STU or “State Transmission Utility” or “GETCO” shall mean the Gujarat Energy 

Transmission Corporation Limited (GETCO) or its successor in terms of sub-section (1) of 

Section 39 of the Electricity Act 2003. 

“TOE” shall mean Tender Opening Event. 

“Ultimate Parent” shall mean a company, which owns not less than fifty-one percent (51%) 

equity either directly or indirectly in the Parent and Affiliates. (It is to clarify here that the ultimate 

parent / parent / affiliate of the company can be a foreign company) 

“Voltage of Delivery” means the voltage at which the Electricity generated by the Project is 

required to be delivered to the GUVNL which shall be 66 kV or above. 

“Week” shall mean calendar week. 

“WRPC” shall mean the Western Regional Power Committee constituted under Section 2 (55) 

of the Electricity Act 2003. 
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SECTION 3: BID INFORMATION AND 

INSTRUCTIONS TO BIDDERS 
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Section 3:  Bid Information and Instructions to Bidders 

3.1 Obtaining RfS Document, Cost of Documents & Processing Fees 

3.1.1 The RfS document can be downloaded from the website https://www.bharat-

electronictender.com. A copy of the same is also available at www.guvnl.com. 

Prospective bidders have to download the official copy of RfS & other 

documents after logging into the portal website by using the Login ID & Password 

provided by the portal service provider during registration (Refer Annexure – D).  

3.1.2 The Prospective bidders shall be eligible to submit / upload their response to bid 

document only after logging into the https://www.bharat-electronictender.com and 

downloading the official copy of RfS. 

3.1.3 Prospective Bidders interested to participate in the bidding process are required 

to submit their Project proposals in response to this RfS document along with a 

non-refundable processing fee as mentioned in the Bid Information Sheet. The 

bids submitted without cost of the RfS document and/or Processing Fee and/or 

EMD, shall not be considered for the bidding and such bids shall not be opened by 

GUVNL. 

3.2 Capacity Offered & Project Scope  

3.2.1 Capacity Allocation  

The selection of Grid-connected Solar PV Projects for total capacity of 250 MW 

(Phase XXVI) and Greenshoe option of additional upto 250 MW will be carried out 

through e-bidding followed by e-Reverse Auction process.   

3.2.2 Minimum offered Capacity of Project: 

The minimum quantum of power offered by the bidder should be 50 MW in case of 

interstate connected projects and 10 MW in case of STU connected projects. 

3.2.3 Minimum Offered/Declared CUF of Project: 

The offered/declared annual CUF shall not be less than 22%. Bidder who offered 

minimum annual CUF less than 22% shall be declared as non-responsive bidder 

and their bid shall be rejected and EMD shall be forefeited. 

3.2.4 Project Scope 

The successful bidder shall set up Solar PV Power Project(s) including the 

electrical network up to the Delivery Point in line with Section 3.5, at its own cost  

and in accordance to the provisions of this RfS document. All approvals, permits 

and clearances required for setting up of the Project (including connectivity and 

land registration) and those required from State / Central Government and local 

bodies shall be in the scope of the successful bidder. However, the selection of 

Projects would be technology agnostic within PV technology and crystalline silicon 

or thin film, etc. with or without Trackers can be installed.  In order to ensure only 
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quality systems are installed, the Bidders shall strictly comply with the technical 

parameters detailed in the Annexure –A or as specified by MNRE from time to time 

whichever is applicable. 

3.3 Eligibility for Project Capacity Allocation 

Following conditions shall be applicable to the Bidders for submission of bids against this 

RfS: 

3.3.1 A bidder including its Parent, Affiliate or Ultimate Parent or any Group Company 

can only submit a single application, subject to minimum bidding for 50 MW in case 

of interstate connected projects and 10 MW in case of STU connected projects.  

3.3.2 Multiple   bids   from   same   company   including   its   Parent /   Ultimate   Parent / 

Affiliates / Group Companies shall make all the bids submitted by the group invalid. 

3.3.3 The evaluation of bids shall be carried out as described in Section 4. The 

methodology of allocation of projects is elaborated in Section 4. 

3.3.4 In case the bidder wishes to set up projects at more than one location, then they 

would need to be physically identifiable with separate delivery points / inter-

connection points and metering arrangement. Further, successful bidder can sign 

different PPAs for different projects to be set up / under construction / already 

commissioined projects at different locations under the bidding company or its 

SPV(s). 

3.3.5 Capacity Allocation under the Greenshoe Option - The modality for allocation 

of additional upto 250 MW capacity under Greenshoe Option shall be as 

under:- 

a) Upto 250 MW additional capacity through Greenshoe option be offered to the 

successful bidder(s), who are willing to execute PPA(s) with GUVNL at the 

lowest tariff (L1 rate) discovered under competitive bidding process (followed 

by e-reverse auction) to the extent of their respective won capacity or higher 

quantum (in case any of the Successful Bidder does not accept the additional 

quantum offered under the Greenshoe Option) to the extent of greenshoe 

capacity. 

b) Succesful Bidder(s) intending to execute PPA for the Greenshoe Capacity shall 

have to meet the eligibility criteria for the capacity intended to be entered into 

PPA under Greenshoe Option. Successful Bidder(s) shall have to comply with 

the same by making submissions of requisite networth related documents in 

accordance with Clause 3.4 of the RfS within a period of 10 days from the 

conclusion of the reverse auction / from the date of Greenshoe capacity offer 

by GUVNL. 

c) In addition to the foregoing, the Successful Bidders willing to execute PPA with 

GUVNL at the L1 rate shall have to give confirmation within the period of 10 
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days from the conclusion of e-reverse auction / from the date of Greenshoe 

capacity offer by GUVNL. 

d) Greenshoe capacity shall be allocated in proportion of capacity allotted to the 

successful bidders in the e-reverse auction and willing to offer additional 

capacity under Greenshoe Option.  

e) In case any of the Successful Bidder does not accept the additional quantum 

offered under the Greenshoe Option, that additional quantum shall be offered 

to the other sucessful bidder based on their ranking in e-RA, i.e. based on L1 

priority. If such additional quantum is not availed by Sucessful Bidder(s), the 

total Greenshoe capacity shall be reduced to the Greenshoe capacity availed 

by the Sucessful Bidder(s). 

f) The terms & conditions as well as obligations & rights of Successful Bidder(s) 

as well as GUVNL shall be identical for additional capacity allocated under the 

Greenshoe Option as for the base capacity of 250 MW under this RfS. 

3.4 Qualification Requirements 

3.4.1 Bidder as defined in Section 2 is eligible to participate under this RfS.  

The Sucessful Bidder, if being a single company, shall ensure that its shareholding in 

the SPV/project company executing the PPA shall not fall below 51% (fifty-one per 

cent) at any time prior to 1 (one) year from the SCSD except with the prior approval 

of the Procurer. In the event the Power Producer is a consortium, then the combined 

shareholding of the consortium members in the SPV/project company executing the 

PPA, shall not fall below 51% at any time prior to 1 (one) year from the SCSD, 

except with the prior approval of the Procurer. Further, the Power Producer shall 

ensure that its promoters shall not cede control* of the bidding company/ consortium 

till 1 (one) year from the SCSD, except with the prior approval of the Procurer. In this 

case it shall also be essential that the Power Producer shall provide the information 

about its promoters and their shareholding to the Procurer before signing of the PPA 

with Procurer. 

Any change in the shareholding after the expiry of 1 (one) year from the SCSD can 

be undertaken under intimation to Procurer. 

In the event the Generator is in default to the lender(s), lenders shall be entitled to 

undertake “Substitution of Promoter” in concurrence with the Procurers. 

*The expression ‘control’ shall mean the ownership, directly or indirectly, of more 

than 50% (fifty per cent) of the voting shares of such Company or right to appoint 

majority Directors. 

 

3.4.2 Any Foreign Bidder, if selected as successful bidder for the purpose of supply of 

power to GUVNL, shall incorporate a fully owned (100%) subsidiary Special 



Page 22 of 99 

Purpose Vehicle (SPV) / Project Company to be registered under Indian Companies 

Act 2013 before signing of PPA with GUVNL. Further, in case a Foreign Bidder is 

selected as the Successful Bidder, it shall comply with all the laws and provisions 

related to Foreign Direct Investment in India.   

3.4.3 The bidder should meet the following eligibility criteria as mentioned below. 

i) Technical Eligibility Criteria:-  

Under this RfS, it is proposed to promote only commercially established and 

operational technologies to minimize the technology risk and to achieve timely 

commissioning of the Projects. The Bidder may indicate regarding the selection of 

technology and its details at the time of submission of bids in separate format.  

In order to ensure only quality systems are installed, and in order to bring-in 

advantage of latest development/Models, the provisions as contained List(s) there 

under and Revised Approved List of Models and Manufacturers (ALMM) prepared 

by MNRE as amended from time to time. The disclosure shall be submitted as per 

enclosed Format 6.6. 

 

ii) Financial Eligibility Criteria 

The Net-Worth (as per Companies Act 2013) of the Bidder or its Affiliate or 

Parent / Ultimate Parent as on date of financial year ending 31.03.2024 as the 

case may be, shall not be less than INR 0.928 Crores (Rs.92,80,000/-) per MW 

of the capacity quoted. In case the Bidder is a newly formed company, 

supported by documentary evidence of its recent formation at ROC or in case 

the net worth of the Bidder is not meeting the required criteria on the dates 

mentioned above, the bidders can submit the Net-worth credentials based on 

latest available date and GUVNL shall accept the same subject to submission of 

documents mentioned at Section 3.15. 

iii) The net worth to be considered for the above purpose will be the cumulative 

net-worth of the bidding company or consortium together with the net worth of 

those Affiliates of the bidder(s) that undertake to contribute the required equity 

funding and performance bank guarantees in case the bidder(s) fail to do so in 

accordance with the RfS. 
 

iv) For avoidance of doubt, “net worth” as per section 2 (57) of the Companies Act 

2013 means the aggregate value of the paid-up share capital and all reserves 

created out of the profits and securities premium account, after deducting the 

aggregate value of the accumulated losses, deferred expenditure and 

miscellaneous expenditure not written off, as per the audited balance sheet, but 

does not include reserves created out of revaluation of assets, write-back of 

depreciation and amalgamation. 
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v) For meeting the above financial eligibility criteria, if data is provided by the 

Bidder in USD, equivalent rupees of Net Worth and other financial parameters 

will be calculated by Bidder using Reserve Bank of India’s reference rates 

prevailing on the date of closing of accounts for the respective financial year. 

 

vi) Pursuant to evaluation of Net Worth Criteria as part of technical bid, if it is found 

by GUVNL that the Bidder is eligible for lesser quantum than the quantum for 

which bid has been submitted, then the Bidder shall be qualified for such lesser 

quantum, provided that such quantum is not less than minimum bid capacity i.e. 

50 MW in case of interstate connected projects and 10 MW in case of STU 

connected projects. 

3.4.4 In accordance with the O.M. issued by the Department of Expenditure, Ministry of 

Finance, Govt. of India, vide No. 6/18/2019- PPD Dated 23.07.2020 and 

subsequent amendments and clarifications thereto, the Bidder shall meet the 

eligibnility criteria specified therein for its bid to be considered for evaluation under 

the RfS. In support of the this, the Bidder shall be required to submit necessary 

Undertaking as per Format 6.6 of the RfS. Accordingly, all the provisions of the 

above referred O.M. dated 23.07.2020 shall also be applicable for this tender. 

3.4.5 Limited Liability Partnership (LLPs) are not eligible for participation in this tender. 

3.5 Connectivity with the Grid And General Network Access (GNA)  

 

3.5.1 The project shall be designed for delivery of energy at GETCO periphery. Grid 

interconnection of the project with STU (GETCO) Sub-station can be made either 

directly through a dedicated line or through pooling substation of an existing Wind 

Farm where wind projects are also connected.  

3.5.2 The responsibility of getting the transmission connectivity with GETCO / CTU shall 

entirely be of the Successful Bidder and shall be at the cost of the Successful 

Bidder. In case of connectivity with GETCO, the interconnection voltages shall be 

governed as per GERC Regulations. 

3.5.3 The Successful Bidder shall be required to follow the detailed Connectivity 

Procedure as issued by CERC on 20.02.2021 or issued by GERC on 07.01.2023- 

for connectivity with inter state and intra-state transmission system respectively as 

applicable and amended from time to time. The arrangement of connectivity can be 

made by the successful bidder either through a dedicated transmission line which 

the Successful Bidder may construct himself or get constructed by GETCO or any 

other agency on deposit work basis or through a pooling sub-station of an existing 

Wind Farm subject to GETCO/CTU’s Concurrence. The entire cost of transmission 

including cost of construction of line, maintenance, losses etc. from the project up to 

the delivery / interconnection point will be borne by the Successful Bidder. 
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3.5.4 The transmission of power up to the delivery point and energy accounting 

infrastructure shall be the responsibility of the successful bidder at his own cost. 

The maintenance of Transmission system up to the delivery point shall be 

responsibility of the Successful Bidder.  

3.5.5 The GNA/TGNA charges of CTU to GUVNL in terms of GNA regulations of CERC 

shall be recovered by GUVNL from the successful bidders to the extent of capacity 

for which connectivity has been obtained by the successful bidder for supply of 

power under this tender.  

3.5.6 All expenses including transmission & wheeling charges and losses between the 

Project and the Delivery Point shall be paid by the Successful Bidder without any 

reimbursement by GUVNL.  

3.5.7 All expenses including wheeling charges and losses in relation to the transmission 

and distribution beyond the Delivery Point shall be borne by GUVNL.  

3.5.8 The Successful Bidder shall not be entitled to deemed generation in case of any 

delay in grant of connectivity. 

3.5.9 The Successful Bidder shall comply with the GERC / CERC regulations on 

Forecasting, Scheduling and Deviation Settlement, as applicable and is responsible 

for all liabilities related to Connectivity. 

In case of Projects connected through CTU Network and/or in case of Inter-State 

Projects, the commercial settlement of purchased energy as well as energy drawl 

from the grid shall be governed as per CERC (Deviation Settlement Mechanism) 

Regulations, 2014, as amended from time to time. In such cases, the Scheduled 

Energy as certified by SLDC-Gujarat in the State Energy Account based on the 

energy certified in REA by the concerned RPC shall be considered as Delivered 

Energy subject to adjustment on account of transmission losses of CTU, if any. 

3.5.10 The Project should be designed for inter connection with the inter state or intra state 

in accordance with the prevailing CERC or GERC regulations in this regard. For 

inter connection with the grid and metering, the Successful Bidder shall abide by the 

applicable Grid Code, Grid Connectivity Standards, Regulations on Communication 

System for transmission of electricity and other regulations (as amended from time 

to time) issued by Appropriate Commissions and Central Electricity Authority (CEA). 

Minimum voltage for interconnection shall be as per the applicable regulations and 

standards.  

3.5.11 The Successful Bidder shall be required to follow the Detailed Procedure as issued 

by CERC/CTU under General Network Access under the Central Electricity 

Regulatory Commission (Connectivity and General Network Access to the inter-

State Transmission System) Regulations, 2022, as well as other Regulations issued 

by CERC/CEA as amended from time to time. Successful Bidder shall indemnify to 

GUVNL, the transmission charges upto the Delivery Point. Transmission Charges 

after the Delivery Point shall be borne by GUVNL.  
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3.5.12 Reactive power charges and charges against auxiliary power drawn from grid shall 

be payable by Successful Bidder as per GERC/CERC/SERC regulations.  

3.5.13 RE generators shall comply with the “Central Electricity Authority (Technical 

Standard for Connectivity to the Grid) amended regulations, 2019 as amended from 

time to time, Minuets of the Meetings with respect to first time charging and 

connectivity with grid issued by CEA/CERC/MNRE, procedures stipulated by CERC 

etc. The RE generating station shall be capable of supplying dynamically varying 

reactive power support so as to maintain power factor within the limits of 0.95 

lagging to 0.95 leading. 

 

The dynamically varying reactive support is necessary during transient conditions 

such as Low Voltage Ride Through (LVRT) or High Voltage Ride Through (HVRT). 

The fixed capacitor banks can provide reactive support only during steady state and 

also the support is delivered in steps after time delay. Hence, dynamically varying 

reactive support could be met either by installation of additional or higher capacity 

Inverters/WTGs or by providing power apparatus like STATCOM, SVC, 

Synchronous condenser, etc. 

3.6 Clearances Required from the State Government and other Local Bodies 

3.6.1 The Bidders are required to obtain necessary clearances from the State / Central 

Govt. and Local bodies and permits as required for setting up the Solar Power 

Projects.  

3.7 Earnest Money Deposit (EMD) 

3.7.1 The Bidder shall submit Earnest Money Deposit (EMD) of Rs.9,28,000/- per MW in 

the form of Bank Guarantee along with their bid according to the Format 6.3A, valid 

for 06 months from the last date of bid submission and with claim period upto 07 

months from the last date of bid submission, failing which the bid shall be 

summarily rejected. The Bank Guarantees towards EMD have to be in the name 

of the Bidding Company / Lead Member of Bidding Consortium. 

3.7.2 The Bidder shall furnish the Bank Guarantee towards EMD from any of the Banks 

listed at Annexure-C in favor of GUVNL.  

3.7.3 The Bank Guarantee have to be executed on non-judicial stamp paper of Rs.300/-. 

3.7.4 The format of the Bank Guarantee prescribed in the Formats 6.3 A (EMD) shall be 

strictly adhered to and any deviation from the above Format shall result in rejection 

of the EMD and consequently the bid. 

3.7.5 All expenditure towards execution of Bank Guarantee such as stamp duty etc. shall 

be borne by the bidder. 
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3.7.6 The Successful Bidders are required to sign PPA with GUVNL in line with the 

timeline given as per this RfS. In case, the selected bidder refuses to execute the 

PPA within the stipulated time period, the Bank Guarantee submitted as EMD shall 

be forfeited by GUVNL as penalty. 

3.7.7 On receipt and after successful verification of the total Performance Bank 

Guarantee in the acceptable form and PPAs are signed, the BG submitted 

towards EMD shall be returned by GUVNL to the successful Bidder. 

3.7.8 GUVNL shall release the Bank Guarantees towards EMD of the Unsuccessful 

Bidders within 15 days of closure of e-reverse auction. 

3.8 Performance Bank Guarantee (PBG) 

 

3.8.1 Successful Bidders selected by GUVNL based on this RfS shall submit 

Performance Bank Guarantee prior to signing of PPA for a value of Rs.23,20,000/- 

per MW in favor of GUVNL with a validity period upto 6 months from SCSD and 

with claim period upto 7 months from SCSD. It may be noted that Successful 

Bidders shall submit the Performance Guarantee according to the Format 6.3 B. 

3.8.2 The Bidder shall furnish the Bank Guarantee towards PBG from any of the Banks 

listed at Annexure-C in favor of GUVNL.  

3.8.3 The Bank Guarantee have to be executed on non-judicial stamp paper of Rs.300/-. 

3.8.4 All expenditure towards execution of Bank Guarantees such as stamp duty etc. 

shall be borne by the bidder. 

3.8.5 The format of the Bank Guarantee prescribed in the Formats 6.3 B (PBG) shall be 

strictly adhered to and any deviation from the above Format shall result in rejection 

of the PBG and consequently the bid. In case of deviations in the format of the Bank 

Guarantees, the corresponding PPA shall not be signed by GUVNL. 

3.8.6 The PBGs will be returned to the Successful Bidders within 45 days after 

Commencement of Supply Date (CSD) of full capacity of the Project, after taking 

into account any Liquidated Damages due to delays in commissioning as per 

provisions stipulated in Section 3.12.3. 

3.8.7 In order to facilitate the Bidders to submit the Bank Guarantee as per the 

prescribed format and in line with the requirements, checklist in Annexure-B has 

been attached. Bidders are advised to take note of the above checklist while 

submitting the Bank Guarantees. 

3.9 Forfeiture of EMD 

The BG towards EMD shall be encashed by GUVNL in following cases: 

(i)  If the bidder withdraws or varies the bid after due date and time of bid submission and 

during the validity of the bid; 
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(ii)  In case, GUVNL offers to execute the PPA with the Selected Bidder and if the 

Selected Bidder does not submit the requisite documents or does not execute the 

PPA within the stipulated time period.  

(iii)  If after date of issue of LOI, it is found that the documents furnished by the bidder 

during RfS are misleading or misrepresented in any way and that relevant facts have 

been suppressed; 

(iv)  If the bidder fails to furnish required Performance Bank Guarantee in accordance with 

Section 3.8. 

3.10 Power Purchase Agreement 

3.10.1 A copy of Standard Power Purchase Agreement, to be executed between GUVNL 

and the Successful Bidder or its Special Purpose Vehicle (SPV) is provided along 

with this RfS.  

3.10.2 The Successful Bidders are required to sign PPA with GUVNL within 30 days from 

the date of issuance of Letter of Intent (LOI) or within 15 Business Days from the 

adoption of tariff by GERC, whichever is later. Subsequent extension in this timeline 

shall be finalized and agreed by GUVNL. In case, GUVNL offers to execute the PPA 

with the Selected Bidder and if the Selected Bidder does not submit the requisite 

documents or does not meet eligibility criteria upon submission of documents or 

does not execute the PPA within the stipulated time period, then the Bank 

Guarantee submitted towards EMD shall be forfeited by GUVNL and the selected 

Project shall stand cancelled. 

3.10.3 Before signing of PPA between GUVNL and the Selected Bidders, GUVNL will 

verify the documents furnished by the Bidders at the time of submission of response 

to RfS and in respect to LOI including the shareholding of the Project Company 

along with a copy of complete documentary evidence supported with the original 

documents. Bidders will also be required to furnish the documentary evidence for 

meeting the RfS Qualification Requirements as per Section 3.4.  

 

3.10.4 Power Generation by Successful Bidder 

 

(i)  Criteria for Generation: The Successful Bidder will declare the annual CUF of 

his Project at the time of submission of response to RfS, which shall be allowed 

to be modified until 1 year after Commencement of Supply Date (CSD) of the 

project. The changed CUF shall be applicable from the Fiscal Year of 

application for such change. Thereafter, the CUF for the Project shall remain 

unchanged for the entire term of the PPA. Successful Bidder shall maintain 

generation so as to achieve annual CUF within + 10% and -15% of the 

contracted CUF till the end of 10 years from CSD, and within +10% and -20% of 

the contracted annual CUF thereafter till the end of the PPA duration of 25 
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years. The annual CUF will be calculated every financial year from 1st April to 

31st March except for first and last contract year.  

 

The CUF shall be calculated on the Contracted Capacity as per under: 

 

a. For the first contract year starting from the CSD and ending on 31st March 

of respective year, the CUF shall be calculated as under: 

 

If ‘X’ MWh of energy has been metered out at the Delivery Point for ‘Y’ 

MW Project capacity, CUF= (X MWh/(Y MW*Z)) * 100%, where “Z” = No. 

of days from CSD to 31st March of respective year * 24. 

 

b. In any Contract Year except for first and last contract year, the CUF shall be 

calculated as under: 

 

If ‘X’ MWh of energy has been metered out at the Delivery Point for ‘Y’ 

MW Project capacity, CUF= (X MWh/(Y MW*8766)) *100%. 

 

c. For the last contract year, the CUF shall be calculated as under: 

 

If ‘X’ MWh of energy has been metered out at the Delivery Point for ‘Y’ 

MW Project capacity, CUF= (X MWh/(Y MW*Z)) *100%, where “Z” = No. of 

days from 1st April of respective year up to end date of PPA * 24. 

 

(ii)  Shortfall in Generation: In case the project generates and supplies energy less than 

the energy corresponding to the minimum contracted CUF, as defined in Clause 

3.10.4(i) above, the Solar Power Generator will be liable to compensate GUVNL for 

the shortfall in availability of energy below such contracted CUF level at 150% of the 

PPA Tariff.  

However, this compensation shall not be applicable in events of Force Majeure 

identified under the PPA with GUVNL, affecting supply of solar power by the 

Successful Bidder. 

  

(iii)  Excess Generation: In case the energy available is more than the quantum 

corresponding to maximum contracted CUF specified, the Successful Bidder  will be 

free to sell it to any other entity provided first right of refusal will vest with the GUVNL. 
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In case the GUVNL purchases the excess generation, the same may be done at the 

PPA tariff.  

 

(iv)  Generation compensation in off-take constraints due to unavailability of 

transmission infrastructure:  

Where the GUVNL does not schedule power on account of unavailability of the 

Transmission Infrastructure or any other eventuality, the penalty will be in 

accordance with the Electricity (Promotion of Generation of Electricity from Must-Run 

Power Plant) Rules, 2021, as amended from time to time. 

 

However, it is clarified that if the plant is ready before SCSD, but the off-take is 

constrained because of inadequate / incomplete power evacuation infrastructure of 

CTU beyond Delivery Point, no compensation shall be permissible 

 

(v)  Generation compensation in off-take constraints due to Grid unavailability: 

 

During the operation of the plant, there can be some periods where the plant can 

generate power but due to temporary transmission unavailability the power is not 

evacuated, for reasons not attributable to the Generator. In such cases the 

generation compensation shall be addressed by the GUVNL in following manner: 

Duration of Grid 

unavailability  

Provision for Generation Compensation 

Grid unavailability beyond 175 

hours in a year, as defined in 

the PPA 

Generation Compensation = 

((Tariff X Solar power (MW) offered but 

not scheduled by Procurer)) X 1000 X 

No. of hours of grid unavailability. 

However, in case of third-party sale or sale 

in the power exchange, as price taker, the 

95% of the amount realised, after 

deducting expenses, shall be adjusted 

against the Generation compensation 

payable, on monthly basis.  

(vi)  Payment in case of reduced offtake: 

The Successful Bidder and the GUVNL shall follow the forecasting and 

scheduling process as per the regulations in this regard by the Appropriate 

Commission. In case the plant is available to supply power but the off take of 
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power is not done by the GUVNL, including non-dispatch of power due to non-

compliance with “Electricity (Late Payment Surcharge and Related Matters) 

Rules, 2022 notified by the Ministry of Power vide Gazette notification dated 3rd 

June 2022” and any clarifications or amendment thereto, considering the 

principle of ‘must run’ status for RE Power, the GUVNL shall pay to the 

Successful Bidders, corresponding to the reduced off take, in terms of following 

manner: 

Reduced Off-take Provision for Generation Compensation 

Reduced off-take beyond 175 
hours in a year, as defined in 
the PPA 

Generation Compensation = 
 
(Tariff x Solar PV power (MW) offered 
but not scheduled by Procurer) X 1000 
X No. of hours of Reduced Offtake 
 
However, in case of third-party sale or sale 
in the power exchange, as price taker, the 
95% of the amount realised, after 
deducting expenses, shall be adjusted 
against the Generation compensation 
payable, on monthly basis.  

 

(vii)  For claiming compensation, the generator must sell their power in the power 

exchange as a price taker. Thus, the compensation would be limited to the difference 

of the actual generation up to declared capacity subject to a maximum up to the 

contracted capacity and the quantum of power scheduled by the GUVNL. 

(viii)  The Generation Compensation is to be paid as part of the energy bill for the 

successive month after receipt of State Energy Accounts (SEA).  

 

3.10.5 The Successful Bidders shall be free to operate their projects after expiry of the 25 

years from the SCSD of the Project. However, any extension of the PPA period 

beyond 25 years from the SCSD of the project shall be through mutual agreements 

between the Successful Bidder and GUVNL. 

3.10.6 The Successful Bidder may upgrade and re-power their Plant(s) during the PPA 

period at its own risk and cost. However, GUVNL will be obliged to buy power only 

within the range of CUF specified in the PPA. 

3.11 Arrangements related to Commencement of Supply 

 

3.11.1 The Successful Bidder shall submit quarterly project report in the month of 

February, May, August and November showing specific status of the following 

milestones for performance monitoring of the Solar PV Project: 
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b. Application of registration of project with GEDA. 

c. Connectivity application and agreement 

d. Award of EPC contract 

e. Solar PV Module Supply Agreement 

f.     Civil work status 

g. Erection work status 

h. Commissioning 

 

In addition to above, Successful Bidder shall achieve ‘Financial Closure’ as under: 

 

3.11.2 Financial closure: 

"Financial Closure" shall mean arrangement of necessary funds by the Successful 

Bidder either by way of commitment of funds by the Company from its internal 

resources and / or tie up of funds through a bank / financial institution by way of 

sanction of a loan or letter agreeing to finance. At this stage, Successful Bidder 

shall ensure submission of documents / certificates evidencing the tie up of project 

cost through internal resources and /or through external Financing Agency. 

The Successful Bidder shall obtain Financial Closure within twelve (12) months from 

date of execution of PPA. 

The Successful Bidder will have to submit the required documents as mentioned in 

Schedule-4 of the PPA to GUVNL at least 14 days prior to the scheduled Financial 

Closure date. In case of delay in submission of documents mentioned above, 

GUVNL shall not be liable for delay in verification of documents and subsequent 

delay in Financial Closure. 

An extension for the attainment of the Financial Closure can however be considered 

by GUVNL, on the sole request of the selected bidder, on advance payment of 

extension charges of Rs.1000/- per day per MW. In case of any delay in depositing 

this extension charge, the selected bidder has to pay an interest on this extension 

charge for the days lapsed beyond due date of Financial Closure @ SBI MCLR (1 

Year). 

This extension will not have any impact on the SCSD. Any extension charges paid 

so, shall be returned to the selected bidder without any interest on achievement of 

successful commissioning within the SCSD on pro-rata basis, based on the Project 

Capacity commissioned on SCSD. However, in case of any delay in commissioning 

of the project beyond the SCSD, the amount as deposited above by the Successful 

Bidder shall not be refunded by GUVNL. 
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3.11.3 Land Acquisition: 

The Power Producer shall submit necessary documents on or before SCSD viz.  

Sale Deed / Lease Agreement duly registered, to establish possession / right to use 

100% of the required land in the name of Power Producer for a period not less than 

the complete term of PPA along with arrangement with GETCO for Connectivity of 

project. A sworn affidavit from the authorized person listing the details of the land 

and certifying total land required for the project under clear possession of the 

successful bidder shall also be submitted prior to SCSD. 

3.12 Commissioning of the Project 

The Commissioning of the Projects shall be carried out by the Successful Bidder 

selected based on this RfS, in line with the Procedure elaborated in PPA 

document. The Successful Bidder shall be required to obtain Developer and / or 

Transfer Permission, Key Plan drawing etc. from GEDA / similar permission issued 

by concerned State Nodal Agency prior to mounting of the solar panels (if required) 

and submit the same to GUVNL prior to actual commissioning of the Project. 

Commissioning certificates shall be issued by the State Nodal Agency i.e. GEDA / 

similar permission issued by concerned State Nodal Agency after successful 

commissioning of Project in accordance with the applicable rules / regulations. 

 

Further, the successful bidder shall submit details of Technology adopted as per 

Annexure A and in accordance with MNRE’s Approved List of Models and 

Manufacturers of Solar PV Modules (Requirements for Compulsory Registration) 

Order, 2019 as amended from time to time prior to actual commissioning of the 

Project.  

 

In addition to above, the Successful Bidder shall submit the Connectivity agreement 

with STU and/or CTU, if applicable and requisite consent for Power Evacuation from 

STU and/or CTU, if applicable, confirming technical feasibility of connectivity of the 

Solar Power Project upto the Delivery Point.  

 

3.12.1 Part Commissioning: Part Commencement of Supply of Power of the Project shall 

be accepted by GUVNL subject to the condition that the Minimum Capacity for 

acceptance of first and subsequent part(s) shall be 50 MW in case of interstate 

connected projects and 10 MW in case of STU connected projects, with the last part 

being the balance Contracted Capacity, without prejudice to the imposition of 

Liquidated Damages on the part which has not yet commenced supply of power, in 

terms of the PPA. However, the SCSD will not get altered due to part-

commencement of supply of power. Irrespective of dates of part or full 
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commencement of supply of power, the PPA will remain in force for the period of 25 

years from the SCSD. 

The developer shall give fifteen (15) days advance notice to GUVNL, GEDA, SLDC, 

GETCO/CTUIL regarding the part commissioning. 

 

3.12.2 Early Commissioning: 

 

The Solar Power Generator shall be permitted for commencement of supply of 

power corresponding to full as well as part contracted capacity, even prior to the 

SCSD. The developer shall give fifteen (15) days advance notice to GUVNL, GEDA, 

SLDC, GETCO/CTUIL regarding the advance commissioning of full or part capacity. 

The End Procurer(s) and Intermediary Procurer shall give acceptance for availing 

such power within 15 days from the date of service of notice. In case Power 

Procurer do not give their acceptance to purchase power within the stipulated 

period, the developer can sell the power to the extent not accepted by the Power 

Procurer in the power exchanges or through bilateral arrangements. 

Provided further that in such cases tariff payable by the Power Procurer shall be 

equal to the PPA tariff. 

 

3.12.3 Liquidated Damages for Delay in Commissioning the Project Beyond 

Scheduled Commencement of Supply Date (SCSD): 

 

The Project shall be commissioned within Scheduled Commencement of Supply 

Date. The Liquidated Damages for delay in Commissioning the Project beyond 

Scheduled Commencement of Supply Date (SCSD) shall be Rs.23,20,000/- per 

MW (Rupees Twenty Three Lakhs Twenty Thousand Per Megawatt) for delay 

up to six months after SCSD.  

 

In case of failure to achieve this milestone except due to Force Majeure Event, 

GUVNL shall recover the Liquidated Damages from the Performance Bank 

Guarantee (PBG) submitted by the Power Producer in the following manner: 

 

a) For delay in commencement of supply of power up to 6 (six) months from 

SCSD: encashment of Performance Bank Guarantee (PBG) on per-day basis 

and proportionate to the contracted capacity that has not commenced supply of 

power. 

 

b) For delay in commencement of supply of power beyond six months from SCSD, 

the following shall be applicable:-. 
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(i) The contracted capacity shall stand reduced to the project capacity that has 

commenced supply of power within the period of SCSD plus 6 (six) months. 

The PPA for the balance contracted capacity that has not commenced 

supply of power shall stand terminated. 

 

The amount towards Liquidated Damages for delay in commissioning is a genuine 

and reasonable pre-estimate of the damages that may be suffered by GUVNL. 

3.13 Minimum Paid up Share Capital to be Held by Project Promoter 

i) The Company developing the project shall provide complete information in their bid 

in reference to RfS about the Promoters & Shareholders and their shareholding in the 

company indicating the controlling shareholding before signing of PPA with GUVNL. 

ii) The Sucessful Bidder, if being a single company, shall ensure that its shareholding in 

the SPV/project company executing the PPA shall not fall below 51% (fifty-one per 

cent) at any time prior to 1 (one) year from the SCSD except with the prior approval of 

the Procurer. In the event the Power Producer is a consortium, then the combined 

shareholding of the consortium members in the SPV/project company executing the 

PPA, shall not fall below 51% at any time prior to 1 (one) year from the SCSD, except 

with the prior approval of the Procurer. Further, the Power Producer shall ensure that 

its promoters shall not cede control* of the bidding company/ consortium till 1 (one) 

year from the SCSD, except with the prior approval of the Procurer. In this case it shall 

also be essential that the Power Producer shall provide the information about its 

promoters and their shareholding to the Procurer before signing of the PPA with 

Procurer. 

Any change in the shareholding after the expiry of 1 (one) year from the SCSD can be 

undertaken under intimation to Procurer. 

In the event the Generator is in default to the lender(s), lenders shall be entitled to 

undertake “Substitution of Promoter” in concurrence with the Procurers. 

*The expression ‘control’ shall mean the ownership, directly or indirectly, of more than 

50% (fifty per cent) of the voting shares of such Company or right to appoint majority 

Directors. 

iii) In the event of Change in Shareholding/ Substitution of Promoters triggered by the 

Financial Institutions leading to signing of fresh PPA with a New Entity, an amount of 

Rs. 10 Lakh per Project per Transaction as Facilitation Fee (non-refundable) plus 

applicable GST shall be deposited by the Successful Bidder to GUVNL. However, the 

new entity should be of the same financial strength as the Successful Bidder. 
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3.14 Structuring of the Bid Selection Process 

Single stage, double envelope bidding followed by e-reverse auction has been envisaged 

under this RfS. Bidders have to submit both Technical bid and Financial bid (Fixed 

Tariff) together in response to this RfS online. The preparation of bid proposal has to be in 

the manner described in Section 3.18. 

3.15 Instructions to Bidders for Structuring of Bid Proposals in Response to RfS 

The bidder including its Parent, Affiliate or Ultimate Parent or any Group Company shall 

submit single response to RfS. 

Detailed Instructions to be followed by the bidders for online submission of response to 

RfS as stated at Annexure - D and Annexure - E. 

Submission of bid proposals by Bidders in response to RfS shall be in the manner 

described below: 

1. Covering Letter as per Format 6.1. 

2. In case of a Bidding Consortium, a Power of Attorney in favour of the Lead Member 

issued by the other Members of the Consortium shall be provided in original as 

per format attached hereto as Format 6.2. 

In the event any Member of the Bidding Consortium (other than Lead Member) is a 

foreign entity, it may submit Board Resolutions in place of Power of Attorney for the 

purpose of fulfilling the requirements under this Section. Provided that, such Board 

Resolutions shall be supported by an unqualified opinion issued by the legal counsel 

of such foreign entity stating that the Board Resolutions are in compliance with the 

applicable laws of the respective jurisdictions of the issuing Company and the 

authorizations granted therein are true and valid. 

3. Earnest Money Deposit (EMD) in the form as per Format 6.3 A. 

4. Performance Bank Guarantee (to be submitted before signing of PPA in the form 

as per Format 6.3 B. 

5. Board Resolutions, as per prescribed formats enclosed as Format 6.4 duly certified 

by the Company Secretary or the Director of the relevant Bidder, as applicable to the 

Bidder and mentioned hereunder: 

a. Board resolution from the Bidding Company or the Lead Member of the 

Consortium, as the case may be, in favour of the person signing the response to 

RfS and in the event of selection of the Projects, to sign the PPA with the 

GUVNL. Board Resolution from each of the Consortium Members in favour of 

the person signing Consortium Agreement 

b. Board Resolution from the Bidding Company committing one hundred percent 

(100%) of the equity requirement  for the Project  / Board Resolutions from  each 

of the Consortium Members together in aggregate committing to one hundred 
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percent (100%) of equity requirement for the Project (in case of Bidding 

Consortium); and 

c. Board Resolutions from each of the Consortium Members and Lead member 

contributing such additional amount over and above the percentage limit (specified 

for the Lead Member and other member in the Consortium Agreement) to the 

extent becoming necessary towards the total equity share in the Project Company, 

obligatory on the part of the Consortium pursuant to the terms and conditions in 

the Consortium Agreement. 

d. Board Resolution from the affiliate of the bidding company, if net worth of such 

affiliate is used by the bidder, undertaking that such affiliate shall contribute the 

required equity funding and performance bank guarantees in case the bidder fails 

to do so in accordance with clause 3.4.3 (iii) of RfS. In case of non-availability of 

the Board Resolution as required above, a letter from the CEO/ Managing Director 

of the respective Affiliate(s), undertaking the above, can be submitted and the 

requisite Board Resolution from the Affiliate(s) shall be required to be submitted 

prior to signing of PPA. 

6. In case of a Consortium, the Consortium Agreement between the Members in the 

Consortium as per Format 6.5 along with Board resolution from each Member of 

the Consortium for participating in Consortium. 

7. Bidder shall ensure that the technology to be adopted shall be commercially 

established technology as per Annexure A and in accordance with MNRE’s Approved 

List of Models and Manufacturers of Solar PV Modules (Requirements for Compulsory 

Registration) Order, 2019 as amended from time to time. Final details of the same 

shall be submitted prior to commissioning of the project. 

8. Format 6.6: Format for Disclosure.  

9. Format 6.7: Financial proposal Covering letter 

10. Tie-up of Financing Arrangements for the projects within 12 months from date of 

execution of PPA. Bidder shall give an undertaking for Commitment to Financial 

Closure as per Format 6.8. 

11. Format 6.9: Format for Board Resolution (to be submitted before signing of 

PPA). 

12. Attachments  

i) Memorandum of Association (MoA), Articles of Association (AoA) needs to be 

attached along with the bid. The bidder should also highlight the relevant 

provision in the Object Clause of the MoA relating to generation and sale of Power / 

Energy / Renewable Energy / Solar Power Plant development. 

In case, there is no mention of above provision in the MoA of the bidding company, 

the same has to be amended and submitted prior to signing of PPA, if the bidder 

is selected as Successful bidder. 
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If the selected bidder wishes to execute the project through a Special Purpose 

Vehicle (SPV), MoA, AoA of the SPV highlighting the relevant provision of Object 

Clause relating to generation and sale of Power / Energy / Renewable Energy / 

Solar Power plant development has to be submitted prior to signing of PPA. 

ii) Certificate of Incorporation of Bidding Company / all member companies of Bidding 

Consortium. 

iii) A certificate of shareholding of the bidding company, its Parent and Ultimate Parent 

(if any), duly certified by a practicing Chartered Accountant / Company Secretary of 

India as on a date within 30 days prior to the last date of bid submission. 

iv) Documents containing information about the Promoters & Shareholders and their 

shareholding in the Company (as on a date within 30 days prior to the last date of 

bid submission) to GUVNL indicating the controlling shareholding at the stage of 

submission of response to RfS to GUVNL as per Section 3.13. GUVNL reserves the 

right to seek additional information relating to shareholding in promoter companies, 

their parents/ ultimate parents and other group companies to satisfy themselves that 

RfS conditions have been complied with and the bidder will ensure submission of 

the same within the required time lines. 

v) Certified copies of annual audited accounts for the last financial year shall be 

required to be submitted; OR in case the Bidder is a newly formed company, 

supported by documentary evidence of its recent formation at RoC, then the 

certificate issued by a Chartered Accountant with certified copy of Balance sheet, 

Profit & Loss account, Schedules and cash flow statement as on latest available 

date supported with bank statement (if available) shall be required to be submitted. 
 

In case Final Audited Annual Accounts for the last financial year are not available, 

then GUVNL shall accept the Provisional Accounts which are duly certified by a 

practicing Chartered Accountant of India and at least two directors or one director 

and the company secretary. Provided that an undertaking signed by at least two 

directors or one director and the company secretary is submitted by the bidder 

confirming that Final Audited Annual Accounts for the last financial year are not 

available as on date of bid submission. 
 

Foreign Bidders shall be required to submit their audited annual accounts of 

previous two years as per relevant laws / acts of their country of origin and the 

same shall be duly certified by a practicing Chartered Accountant of India. 
 

vi) Certificate from Chartered Accountants, certifying the cumulative Net worth of the 

bidding company or consortium together with the net worth of those Affiliates whose 

credentials are used. Such certificate shall clearly stipulate the net worth per MW of 

quoted capacity as per Section 2 of the Companies Act 2013 as on date of financial 

year ending i.e.31.03.2024 as the case may be, or in case the Bidder is a newly 

formed company, supported by documentary evidence of its recent formation at 
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ROC or in case the net worth of the Bidder is not meeting the criteria as per Clause 

3.4.3 (ii), then the certificate issued by a Chartered Accountant computing net worth 

based on certified copy of Balance Sheet, Profit & Loss account, Schedules and 

cash flow statement as on latest available date supported with bank statement shall 

be required to be submitted. 

vii) In case a bidder submits the Net-worth credientials of its Parent / Affiliate, an 

undertaking from such Parent / Affiliate shall be submitted, stating that in case the 

bidder(s) fails to contribute required equity funding and performance bank 

guarantee, the same shall be done by such Parent / Affiliate in line with Clause 

3.4.3(iii) of the RFS and as per Format 6.4. 

viii) To ensure that the Bidder or any of its Affiliates is not a wilful defaulter, Bidder to 

submit the Chartered Accountant / Company Secretary certified Disclosure in the 

prescribed format as per Annexure - F. 

3.16 Important Notes and Instructions to Bidders 

 

i)  Wherever information has been sought in specified formats, the Bidders shall fill in 

the details as per the prescribed formats and shall refrain from any deviations and 

referring to any other document for providing any information required in the 

prescribed format. 

ii) The Bidders shall be shortlisted based on the declarations made by them in relevant 

provisions of RfS. The documents submitted online will be verified before signing of 

PPA. 

iii) If the Bidder / Member in a Bidding Consortium conceals any material information or 

makes a wrong statement or misrepresents facts or makes a misleading statement in 

its response to RfS, in any manner whatsoever, GUVNL reserves the right to reject 

such response to RfS and/or cancel the Letter of Intent, if issued, and the Bank 

Guarantee provided up to that stage shall be encashed. Bidder shall be solely 

responsible for disqualification based on their declaration in the submission of 

response to RfS. 

iv) If the event specified at point (iii) above is discovered after the execution of PPA, 

consequences specified in PPA shall apply. 

v) Response submitted by the Bidder shall become the property of the GUVNL and 

GUVNL shall have no obligation to return the same to the Bidder. However, the EMDs 

submitted by unsuccessful Bidders shall be returned as specified in Section 3.7. 

vi) All documents of the response to RfS (including RfS, PPA, Corrigenda (if any) 

Addenda (if any) and all other documents uploaded on https://www.bharat-

electronictender.com as part of this RfS) submitted online must be digitally signed by 

the person authorized by the Board as per Format 6.4. 
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vii) The response to RfS shall be submitted as mentioned in Section 3.18. No change or 

supplemental information to a response to RfS will be accepted after the scheduled 

date and time of submission of response to RfS. However, GUVNL reserves the right 

to seek additional information from the Bidders, if found necessary, during the course 

of evaluation of the response to RfS. 

viii) All the information should be submitted in English language only. In case of foreign 

bidders having documents in other than English language, then the documents shall 

be translated in English language by certified translator and submitted. . 

ix) Bidders shall mention the name of the contact person, contact number, email address 

and complete address of the Bidder in the covering letter. 

x) Response to RfS that are incomplete, which do not substantially meet the 

requirements prescribed in this RfS, will be liable for rejection by GUVNL. 

xi) Response to RfS not submitted in the specified formats will be liable for rejection by 

GUVNL. 

xii) Bidders delaying in submission of additional information or clarifications sought will be 

liable for rejection. 

xiii) Non submission and/or submission of incomplete data/ information required under the 

provisions of RfS shall not be construed as waiver on the part of GUVNL of the 

obligation of the Bidder to furnish the said data/information unless the waiver is in 

writing. 

xiv) Notwithstanding the ownership structure of the Successful Bidder, GERC / the Courts 

of Gujarat shall have exclusive jurisdiction to hear, settle or determine any dispute or 

clam arising out of or in connection with the PPA of this RfS. 

3.17 Non-responsive Bid: 

 

The electronic response to RfS submitted by the bidder along with the documents 

submitted offline to GUVNL shall be scrutinized to establish “Responsiveness of the 

bid”. Each bidder’s response to RfS shall be checked for compliance with the submission 

requirements set forth in this RfS. 

 

Any of the following conditions shall cause the Bid to be “Non-responsive”: 

 

a. Non submission of Cost of RfS and/or Processing fee as mentioned in the Bid 

Information Sheet. 

b. Non-submission of EMD in acceptable form along with RfS document. 

c. Response to RfS (offline as well as online) not received by the due date and time of 

bid submission; 
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d. Non submission of correct, valid and operative Pass-Phrase to decrypt either the 

Technical Bid Part or Financial Bid Part offline before due date and time of submission 

of bid; 

e. Non submission of the original documents mentioned at Section 3.18 A by due date 

and time of bid submission; 

f. Any indication of tariff in any part of response to the RfS, other than in the financial 

bid. 

g. Data filled in the Electronic form of financial bid (Second envelope), not in line with the 

instructions mentioned in the same electronic form. 

h. Bidder or any of its Affiliates is a willful defaulter to any lender  

i. Major litigation pending or threatened against the bidder or any of its Affiliates which 

are of a nature that could cast a doubt on the ability or the suitability of the bidder to 

undertake the Project 

j. In case it is found that the Bidding Company including Ultimate Parent Company / 

Parent Company / Affiliate / Group Companies have submitted more than one 

response to this RfS, then all these bids submitted shall be treated as non-responsive 

and rejected. 

k. Conditional bids shall be summarily rejected. 

l. Bidder & any of its Affiliate including any Consortium Member & any of its Affiliate, their 

directors have been barred or included in the blacklist by any government agency or 

authority in India, the government of the jurisdiction of the Bidder or Members where 

they are incorporated or the jurisdiction of their principal place of business, any 

international financial institution such as the World Bank Group, Asian Development 

Bank, African Development Bank, Inter-American Development Bank, Asian 

Infrastructure Investment Bank etc or the United Nations or any of its agencies. 

m. To ensure that the Bidder or any of its Affiliates is not a wilful defaulter, Bidder to 

submit the Chartered Accountant / Company Secretary certified Disclosure in the 

prescribed format as per Annexure - F. 

3.18 Method of Submission of Response to RfS by the Bidder 

 

A. Documents to be Submitted Offline (in Original) 

1. Bank Guarantee towards EMD as mentioned in the Bid Information Sheet (as per 

Format 6.3A/6.3B). One EMD may be submitted for the cumulative capacity quoted by 

the bidder, or individual EMDs may be submitted for different capacities. 

 2. Pass-phrases for Techno-commercial and Financial bids submitted on the ETS 

portal in two separate envelopes. 
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Bidders shall take special note that no documents other than the above shall be 

submitted offline. 

Bank Guarantee against EMD needs to be submitted in both online and offline modes. 

The bidders will be required to submit the bank guarantee, either in person or through 

post, at the office of GUVNL until the date as on 2 working days after the closing date 

of online bid submission. The 2-day duration will be counted from the date of online bid 

submission deadline. 

For e.g., if the bid submission deadline is 18:00 hrs on 22.10.2022, the above deadline 

will expire at 18:00 hrs on 24.10.2022. In case of the above deadline being a holiday, 

the next working day in GUVNL will be the deadline for submission of Bank 

Guarantees. 

Note: In all cases, the Bank Guarantee against EMD (if applicable), shall be issued on 

or before the bid submission deadline. These instruments issued after the expiry of the 

deadline will be summarily rejected.  

The bidding envelope shall contain the following sticker: 

 

 

The bidding envelope shall contain the following sticker: (illustration) 

Response to RfS Document for procurement of power through competitive bidding 
process (followed by e-reverse auction) from 250 MW Grid Connected Solar Photovoltaic 
Power Projects to be set up / under construction / already commissioined projects 
anywhere in India with Greenshoe option of additional capacity upto 250 MW without 
energy storage. 

Capacity of Project ______ MW 

No. of Locations Bid for  

RfS Reference No. RfS No. GUVNL / 250 MW / Solar (Phase XXVI) dated 
18.01.2025 

Submitted by (Enter Full name and address of the Bidder) 

Authorized Signatory (Signature of the Authorized Signatory) 
(Name of Signatory) (Stamp of Bidder)  

Bid Submitted to General Manager (RE) 

Gujarat Urja Vikas Nigam Ltd. 

Sardar Patel Vidyut Bhavan,  

Race Course, Vadodara-390007                      

B. Documents to be submitted Online 
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Detailed instructions to be followed by the bidders for online submission of response to 

RfS are stated as Annexure-D and E. The bidders shall strictly follow the instructions 

mentioned in the electronic form in respective technical bid and financial bid while filling 

the form. 

If the Bidder has submitted offline documents and fails to submit the online bid, then 

the same shall be treated as incomplete bid and Cost of RfS, Processing fee submitted 

shall be encashed and the EMD(s) shall be returned. 

All documents of the response to RfS submitted online must be digitally signed on 

https://www.bharat-electronictender.com which should contain the following: 

1. “Technical Bid (First Envelope)” 

The Bidder shall upload single technical bid containing the scanned copy of 

following documents duly signed and stamped on each page by the authorized 

person as mentioned below. 

i) Formats - 6.1, 6.2 (if applicable), 6.3 A, 6.4, 6.5 (if applicable), 6.6, 6.8, 6.9 

ii) All Attachments and documents in line with requirement stipulates at Clause 3.15 

with proper file names and index. 

iii) All supporting documents regarding meeting the eligibility criteria, shareholding 

structure, GST registration.  

iv) Scanned Copies of NEFT/RTGS details towards Cost of RfS Document and Bid 

Processing Fee as mentioned in Bid Information Sheet. 

v) Scanned Copies of requisite amount of Bank Guarantee towards EMD as 

mentioned in the Bid Information Sheet. The bidder will have to fill the Electronic 

Form provided at the https://www.bharat-electronictender.com as part of 

Technical Bid.The bidder will have to fill the Electronic Form provided at the 

https://www.bharat-electronictender.com as part of Technical Bid. 

2. “Financial Bid (Second Envelope)” 

Bidders shall submit the single Financial Bid containing the scanned copy of 

following document(s): 

i) Covering letter as per Format-6.7 of this RfS document; 

Only single tariff bid for all the Projects shall have to be filled online in the 

Electronic Form provided at the https://www.bharat-electronictender.com. The 

instructions mentioned in the Financial Bid Electronic Form have to be strictly 

followed without any deviation; else the bid shall be considered as non-

responsive. 

 

 

 



Page 43 of 99 

Important Note: 

i) The Bidders shall not deviate from the naming and the numbering formats mentioned 

above, in any manner. 

ii) In each of the Envelopes, all the documents enclosed shall be indexed and flagged 

appropriately, with the index list indicating the name of the document against each 

flag. 

iii) All the Envelopes shall be properly sealed with the signature of the Authorized 

Signatory running across the sealing of the envelopes. 

3.19 Validity of the Response to RfS 

The Bidder shall submit the response to RfS which shall remain valid for 06 months 

from the last date of bid submission. GUVNL reserves the right to reject any response 

to RfS which does not meet the aforementioned validity requirement. 

3.20 Bid Preparation Cost 

The Bidder shall be responsible for all the costs associated with the preparation of 

the response to RfS and participation in discussions and attending pre-bid meeting(s), 

etc. GUVNL shall not be responsible in any way for such costs, regardless of the 

conduct or outcome of the bid process. 

3.21 Clarifications / Enquires / Amendments 

i) Clarifications / Doubts, if any, on RfS document may be emailed and/or through 

https://www.bharat-electronictender.com 

ii) GUVNL will make effort to respond to the same. A compiled list of such 

questionnaire and GUVNL’s response will be uploaded on GUVNL’s website as well 

as on https://www.bharat-electronictender.com If necessary, amendments, 

clarifications, elaborations shall be issued by GUVNL which will be notified on 

GUVNL’s website as well as on E-Bidding portal. No separate reply / intimation will be 

given for the above, elsewhere. 

iii) A Pre Bid Meeting shall be held as mentioned in the Bid Information sheet. 

3.22 Right of GUVNL to Reject a Bid 

GUVNL reserves the right to reject any or all of the responses to RfS or cancel the RfS or 

annul the bidding process for any project at any stage without assigning any reasons 

whatsoever and without thereby any liability. 

3.23 Other Compliances 

Timely completiton of all milestones i.e. signing of PPA, meeting Financial Closure 

requirements, conditions subsequent, commissioning, etc. will be the sole responsibility of 
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the Succesful Bidders and GUVNL shall not be liable for issuing any intimations / 

reminders to them for timely compliance of milestones and/or submission of compliance 

documents.  

Any checklist shared with the Bidders / Succesful Bidders by GUVNL for compliance of 

milestones shall be for the purpose of facilitation only. Any additional documents required 

as per the conditions of RfS and PPA must be timely submitted by the Bidders / Succesful 

Bidders. 
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SECTION 4: BID EVALUATION AND  

SELECTION OF PROJECTS 
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Section 4:  Bid evaluation methodology and selection of Projects 

4.1 Bid Evaluation 

 

Bid evaluation will be carried out considering the information furnished by Bidders as 

per the provisions specified in Section 3 of this RfS.  

To ensure competitiveness, the minimum number of qualified bidders should be two. If the 

number of qualified bidders is less than two, even after three attempts of bidding, and the 

Procurer still wants to continue with the bidding process, the same may be done with the 

consent of the GERC. 

The detailed evaluation procedure and selection of bidders are described in this Section. 

 

4.2 Techno-commercial Evaluation of bidders 

 

A. First Envelope (Technical Bid) Evaluation (Step-1): 

 

i. The first envelope (Technical Bid submitted online) of only those bidders will be 

opened by GUVNL whose required documents as mentioned at Section 3.18 A 

are received at GUVNL’s office on or before the due date and time of bid 

submission. 

ii. Bid responses received after the bid submission deadline specified in the Bid 

Information Sheet shall be rejected and returned unopened, if super-scribed 

properly with address, to the bidder. 

iii. Subject to Section 3.18, GUVNL will examine all the documents submitted by the 

Bidders and ascertain meeting of eligibility conditions prescribed in the RfS. During 

the examination of the bids, GUVNL may seek clarifications / additional 

documents to the documents submitted etc. from the Bidders if required to satisfy 

themselves for meeting the eligibility conditions by the Bidders. Bidders shall be 

required to respond to any clarifications / additional documents sought by GUVNL 

within 2 business days from the date of such intimation from GUVNL. All 

correspondence in this regard shall be made through email / https://www.bharat-

electronictender.com    only. It shall be the responsibility of the Bidder to ensure that 

the email id of the authorized signatory of the Bidder is functional. The Bidder 

may provide an additional email id of the authorized signatory in the covering 

letter. No reminders in this case shall be sent. It shall be the sole responsibility of 

the Bidders to remove all the discrepancies and furnish additional documents as 

requested. GUVNL shall not be responsible for rejection of any bid on account of 

the above.  

iv. The response to RfS submitted by the Bidder shall be scrutinized to establish 

Techno- Commercial eligibility as per RfS. 



Page 47 of 99 

 

B. Second Envelope (Financial Bid) Evaluation (Step-2): 

In this step evaluations shall be done based on the “Tariff” quoted by the bidders in 

the Electronic Form of Financial Bid. After this step, the shortlisted bidders shall be 

invited for the e-Reverse Auction. 

i) Second Envelope (containing Tariff) of only those bidders shall be opened 

whose technical bids are found to be qualified. 

ii) The bidders including its Parent, Affiliate or Ultimate Parent or any Group 

Company will have to submit bid (single application) quoting tariff per kWh for the 

project. Tariff can be quoted up to two places of decimal only. If tariff is quoted with 

more than two digits after the decimal, digits after first two decimal places shall be 

ignored. (For e.g. if the quoted tariff is ₹2.3752, then it shall be considered as ₹2.37 

and not the ₹2.38). The same methodology will be followed in e-RA. 

iii) In this step, evaluation will be carried out based on tariff quoted by the Bidders. 

iv) On completion of Techno-commercial bid evaluation, if it is found that only one 

bidder is eligible, opening of the financial bid of the bidder will be at the discretion 

of GUVNL. Thereafter, GUVNL will take appropriate action in consultation with 

GERC. 

v) If the first-round tariff quoted is same for two or more bidders, then all the bidders 

with same tariff shall be considered of equal rank/ standing in the order. 

vi) All bidders with same tariff shall be eligible for reverse auction round (provided 

their rank is equal to or less than “n” as mentioned in Section 4.3.2). 

vii) Ranking of bidders after Financial Bid Evaluation: In case of financial bids 

received from all bidders are in the form of tariff, ranking of bidders shall be done 

accordingly. For example: 

Bidder Submitted Financial bid Ranking 

B8 Rs.  2.30 (Tariff in Rs./ kWh) L1 

B5 Rs.  2.70 (Tariff in Rs./ kWh) L2 

B1 Rs.  2.80 (Tariff in Rs./ kWh) L3 

B4 Rs.  2.80 (Tariff in Rs./ kWh) L3 

B2 Rs.  3.00 (Tariff in Rs./ kWh) L4 

B3 Rs.  3.30 (Tariff in Rs./ kWh) L5 

B7 Rs.  3.50 (Tariff in Rs./ kWh) L6 
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Bidder Submitted Financial bid Ranking 

B6 Rs.  3.60 (Tariff in Rs./ kWh) L7 

B10 Rs.  3.90 (Tariff in Rs./ kWh) L8 

B9 Rs.  4.00 (Tariff in Rs./ kWh) L9 

B11 Rs.  4.00 (Tariff in Rs./ kWh) L9 

4.3 Reverse Auction (Step-3) 

4.3.1 The reverse auction shall be conducted on https://www.bharat-

electronictender.com. Reverse Auction shall be carried out as specified in “Bid 

Information Sheet” of this RfS. 

4.3.2 “Total Eligible Bidders for e-reverse auction shall be decided as per below:-  

T = Total number of techno-commercially qualified bidders,  

ST= Capacity of the total number of techno-commercially qualified bidders  

SK = Cumulative capacity till the ‘kth’  serial number bidder (not the ‘kth’ rank 

bidder) after ranking is done in ascending order from L1 onwards 

SE = Eligible Capacity for Award  

n = No. of bidders shortlisted for e-RA 

SE = Eligible Capacity for award (i) In Case ST ≤ 250 MW, SE = 0.8 x ST 

(ii) In Case ST > 250 MW, SE = 0.8 x ST 

subject to maximum eligible capacity 

being 250 MW 

 

Total eligible bidders for e-Reverse Auction  

(i) In case (0.8 x ST) ≤ 250 MW – All techno-commercially qualified bidders whose 

financial bids are in accordance with the provisions of the RfS, will be shortlisted for 

e-RA. Accordingly, the no. of Bidders shortlisted for e-RA i.e. n = T  

(ii) In case (0.8 x ST) > 250 MW – The lowest ranked bidder i.e. the bidder quoting 

the highest tariff (H1 Bidder) shall be eliminated at this stage and remaining 

technocommercially qualified bidders whose financial bids are in accordance with 

the provisions of the RfS, will be shortlisted for e-RA. Accordingly, the no. of Bidders 

shortlisted for e-RA i.e. n = T-1  
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Note:-  

(a) In case more than one bidder is ranked as H1 bidder (same tariff), then all such 

bidders will be eliminated at this stage.  

(b) The above elimination will take place subject to the condition that the total bid 

capacity after such elimination remains more than 250 MW. In the contradictory 

scenario, no elimination will take place at this stage.” 

 

4.3.3 Shortlisted bidders for Reverse Auction will be able to login into 

https://www.bharat-electronictender.com for reverse auction 15 minutes before the 

start time of reverse auction. 

i) During 15 minutes prior to start of reverse auction process, the respective 

tariff along with the total project capacity of the bidder shall be displayed on its 

window. 

ii) The minimum decrement value for tariff shall be ₹ 0.01 per kWh. The bidder 

can mention its revised tariff which has to be at least 01 (one) paisa less than 

its current tariff.  

iii) Bidders can only quote any value lower than their previous quoted tariff taking 

into consideration of the minimum decrement value mentioned in previous 

Section. However, at any stage, increase in tariff will not be permissible. 

Bidders can improve their ranking by quoting the tariff lower than their last 

quoted tariff. 

iv) During Reverse Auction, the bidder shall not have the option of changing the 

total project capacity while quoting tariff during reverse auction. 

v) In the bidder’s bidding window, the following information can be viewed by the 

bidder: 

1. Its tariff as their initial start price and there after last quoted tariff along with 

project capacity for which the bidder is qualified; 

2. The list of all the bidders with their following details: 

 Pseudo Identity, last quoted tariff and project capacity 

vi) The initial auction period will be of 30 (thirty) minutes with a provision of auto 

extension by 5 (five) minutes from the scheduled/ extended closing time. Such 

auto extension shall be effected if by way of reduction in tariff, a Bidder causes 

a change in its zonal placement at that instant. The ‘zones’ are as defined 

below: 

  

(a) Green Zone: This zone consists of the Bidders who may be allocated their 
full quoted Project capacity if the auction is closed at that instant provided 
the tariff falls within the range of L1 and  L1+2%.  
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(b) Yellow Zone: This zone consists of the Bidders who may be allocated a part 
of their full quoted Project capacity if the auction is closed at that instant 
provided the tariff falls within the range of L1 and  L1+2%.  
 

(c) Red Zone: This zone consists of the Bidders who will not be awarded their 
quoted Project capacity if the auction is closed at that instant.  
 

If no such change as described above is effected during the last 5 minutes of 
auction period or extended auction period, then the reverse auction process will 
automatically get closed. 

4.4 Selection of Successful Bidders 

4.4.1 Upon conclusion of e-RA process, the Bidders in the “Green Zone” and “Yellow 

Zone” shall be selected in the ascending order with lowest quoted tariff (being L1) 

till the tender capacity (250 MW) is exhausted. The bidders who fall within the range 

of (and including) the lowest tariff (L1 tariff)+2% of the L1 tariff, hereinafter referred 

to as “the range” will be declared as Successful Bidders, subject to the conditions 

as enumerated in clauses herein below viz. Clause 4.4.2 to Clause 4.4.5 .  

4.4.2 The lowest quoting bidder will be allotted its qualified project capacity and then, 

next higher bidder will be allotted its qualified project capacity and so on, till the total 

capacity is exhausted by following the rules specified in Section 3. 

In case of the last selected bidder, if the balance project capacity is less than the 

total project capacity quoted by the bidder, then the balance capacity shall be 

awarded to the bidder till the total capacity is exhausted subject to a minimum 

allocation of 50 MW in case of interstate connected projects and 10 MW in case of 

STU connected projects. Provided that, in case the partial capacity (balance 

capacity till the total capacity on offer is exhausted) offered to the last Bidder after 

completion of the e-reverse auction is lower than 50% of the total quoted capacity 

by such Bidder, the Bidder shall have an option to refuse such offered partial 

capacity within 7 days of issuance of Letter of Intent and the BG against EMD 

submitted by such Bidder shall be returned along with those of the unsuccessful 

Bidders. 

Further, in case the partial capacity offered is greater than or equal to 50% of the 

total quoted capacity by such Bidder, then it shall be mandatory for the last Bidder 

to accept such partial capacity offered against its quoted capacity, subject to the 

total cumulative capacity awarded after e-RA to the successful Bidders not 

exceeding 250 MW. In case the last Bidder refuses to accept such partial capacity 

offered by GUVNL, the Bank Guarantee against EMD submitted by such Bidder 

shall be forfeited by GUVNL.   

4.4.3 In case of tie, among two or more bidders (i.e. their last quoted tariff being the 

same) they will be considered in the chronological order of their last bid with 

preference to that bidder who has quoted his last bid earlier than others.  
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4.4.4 In the above case (as mentioned in previous Section), if the time of quote also 

becomes exactly same among the bidders at a tie, then the ranking among these 

bidders shall be done as follow: 

Step – 1: Lowest rank will be given to the bidder who has quoted the lowest in 

Financial Bid (Electronic Form) and so on. If there is also a tie among any of 

these bidders, then the following step (Step 2) will be followed. 

Step – 2: Ranking will be done based on draw of lots. 

4.4.5 At the end of selection process, GUVNL will have the right to decide on the issue of 

Letter of Intent (LOI) to the Selected Bidder or any of them based on the 

consideration of the price discovered.  In case of Consortium being selected as 

Successful Bidder, the LOI  may be issued to the Lead Member of the 

Consortium. 

In all cases, GUVNL’s decision regarding selection of bidder through e-Reverse 

Auction or otherwise based on tariff or annulment of tender process shall be final and 

binding on all participating bidders. 

Also, GUVNL shall reserve the right to short close the capacity lower than 250 MW 

at its discretion, if the prices are abruptly high. Additionally, the discretion to allot or 

not to allot the additional upto 250 MW capacity under greenshoe option shall be 

vested solely with GUVNL. 

GUVNL shall file a Petition before Hon’ble GERC under Section 63 of the Electricity 

Act 2003 for adoption of tariff and the PPA shall be signed with Sucessful Bidder or 

its SPV only after the approval of GERC and in accordance with such approval. 

The Successful Bidders are required to sign PPA with GUVNL within 30 days from 

the date of issuance of Letter of Intent (LOI) or within 15 business days from the 

adoption of tariff by GERC, whichever is later, subject to extension of PPA signing 

date as per this RfS. 
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SECTION 5: OTHER PROVISIONS 
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Section 5:  Other Provisions 

5.1 Role of GEDA (as State Nodal Agency) 

GEDA will provide necessary support to facilitate the required approvals and sanctions 

so as to achieve commissioning of the Projects. This may include facilitation in the 

following areas:- 

 Coordination among various State and Central agencies for speedy implementation of 

projects 

 Issuance of commissioning certificates after due verification of documents relating to 

land acquisition and connectivity with STU (GETCO) / CTU and verification of technical 

specifications of solar project as per Annexure A and in accordance with MNRE’s 

Approved Models and Manufacturers of Solar PV Modules (Requirements for 

Compulsory Registration) Order, 2019 as amended from time to time. 

 While certifying commissioning, GEDA shall ensure that all equipment as per rated 

project capacity has been installed and energy has flown into the grid. 

5.2 Role of STU (GETCO) / CTU 

It is envisaged that the STU (GETCO) / CTU will provide transmission system to 

facilitate the evacuation of power from the Projects which may include the following: 

 Upon application for Connectivity as per GERC / CERC Regulations, STU (GETCO) / 

CTU shall coordinate with the concerned agencies for grant of connectivity.  
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SECTION 6: FORMATS FOR BID 

SUBMISSION 
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Section 6:  Formats for Bid Submission 

The following formats are required to be submitted as part of the RfS. These formats are 

designed to demonstrate the Bidder’s compliance with the Qualification Requirements set forth in 

Section 3.4, 3.7, 3.15, 3.18 of Section 3 and other submission requirements specified in the 

RfS. 

i) Format of Covering Letter (Format 6.1) 

ii) Format for Power of Attorney (Format 6.2) 

iii) Format for Earnest Money Deposit (EMD) (Format 6.3 A) 

iv) Format for Performance Bank Guarantee (Format 6.3 B) 

v) Format for Board Resolutions (Format 6.4) 

vi) Format for the Consortium Agreement (Format 6.5) 

vii) Format for Disclosure (Format 6.6) 

viii) Format for Financial Proposal Covering Letter (Formats 6.7) 

ix) Format of commitment to Financial Closure (Format 6.8) 

x) Format for Board Resolution to be submitted beforesigning of PPA (Format 6.9) 

xi) Technical Requirements for Grid Connected Solar Power Projects (Annexure - A) 

xii) Check List for Bank Guarantees (Annexure-B) 

xiii) List of Banks (Annexure-C) 

xiv) Special Instructions to Bidders for e-Tendering (Annexure-D) 

xv) Terms & Conditions of e-Reverse Auction Procedure (Annexure-E) 

xvi) Disclosure (Annexure-F) 

xvii) Annexure G1 to G5 – List of GETCO substations 

 

The Bidder may use additional sheets to submit the information for their detailed response. 
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FORMAT-6.1 

 

Covering Letter 

(The covering letter should be on the Letter Head of the Bidding Company / Lead Member of the 

Bidding Consortium) 

 

Date:    Reference No:     

From: (Insert name and address of Bidding 

Company/ Lead Member of the Bidding Consortium) 

Tel. #: Fax#: 

E-mail address# 

 

To. 

General Manager (RE) 

Gujarat Urja Vikas Nigam Ltd  

Sardar Patel Vidyut Bhavan, 

Race Course Vadodara-390007  

Tel No. 0265-2334751 

Website-www.guvnl.com 

 

Sub: Response to RfS No. GUVNL / 250 MW / Solar (Phase XXVI) dated 18.01.2025 for 

Procurement of power through Competitive Bidding Process (followed by reverse 

e-auction) from 250 MW grid connected Solar Photovoltaic Projects to be setup 

/under construction / already commisioined projects anywhere in India (Phase 

XXVI ) with Greenshoe Option of additional upto 250 MW 

 

Dear Madam, 

 

We, the undersigned ……. [insert name of the ‘Bidder’] having read, examined and 

understood in detail the RfS No. GUVNL / 250 MW / Solar (Phase XXVI) dated 18.01.2025 & 

Addendums thereto, if any including Qualification Requirements in particular, terms and conditions 

of the standard PPA for supply of power for 25 years from SCSD of the project by GUVNL and 

hereby submit our response to RfS. We confirm that in response to the aforesaid RfS, neither we 

nor any of our Ultimate Parent Company / Parent Company / Affiliate / Group Company has 

submitted response to RfS other than this response to RfS, directly or indirectly, in response 

to the aforesaid RfS (as mentioned in Format 6.6 under Disclosure). We are submitting 

application for the development of ___ MW Solar Project(s) with CUF of ___ %. 
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(Note: 1. The bidder must ensure the project capacity mentioned is as per Section 3. 

 

1. We give our unconditional acceptance to the RfS dated, standard PPA and Addendums 

thereto, if any. In token of our acceptance to the RfS and PPA along with the 

amendments and clarifications issued by GUVNL, the same have been digitally signed 

by us and enclosed with the response to RfS. We shall ensure that the PPA is executed 

as per the provisions of the RfS, and provisions of PPA shall be binding on us. Further, we 

confirm that the Project shall be commissioned within 24 months from the date of 

execution of PPA, failing which the provisions of relevant Sections of the RfS / relevant 

Articles of PPA shall be applicable. 

2. We hereby declare that the Project Capacity, for which the bid is being submitted by us, 

has already been commissioned by us, and, for the same, we have not suo-moto 

terminated any already signed PPAs with Renewable Energy Implementing Agencies as 

identified by the MNRE and/or State-owned Distribution Company (DISCOM) for 

participating in this RfS under Clause 1.3.2 of the RfS. (applicable only in case of already 

commissioned Projects). 

3. Earnest Money Deposit (EMD): - (Please read Section 3.7 carefully before filling) We 

have enclosed EMD of Rs… (Insert Amount) in the form of bank guarantee no…………. 

[Insert bank guarantee number] dated ………. [Insert date of bank guarantee] as per 

Format 6.3A from ………… [Insert name of bank providing bank guarantee] and valid up 

to………….in terms of Section 3.7 of this RfS. The total capacity of the Solar Power 

Project offered by us is …………. MW. 

4. We hereby declare that in the event our Project gets selected and we are not able to 

submit Bank Guarantee of the requisite value(s) towards PBG for the Project within due 

time as mentioned in 3.8, respectively on issue of LOI by GUVNL for the Project and/or 

we are not able to sign PPA with GUVNL within 30 days from date of issue of LOI or 

within 15 business days from the adoption of tariff by GERC, whichever is later, or such 

other period as intimated by GUVNL, GUVNL shall have the right to encash the 

EMD submitted by us and return the balance amount (if any) for the value of EMD 

pertaining to unsuccessful capacity. 

5. We have submitted our response to RfS strictly as per Section – 6 (Formats) of the RfS , 

without any deviations, conditions and without mentioning any assumptions or notes in 

the said Formats. 

6. We hereby declare that during the selection process, in the event our Project happens to 

be the last Project and GUVNL offers a partial capacity as per Section 3, we shall 

accept such offered capacity. GUVNL offers a capacity and such offered capacity is 

greater than or equal to 50% of our quoted capacity which is less than our quoted 

capacity due to overall bid capacity limit, we shall accept such offered capacity. 

7. Acceptance: We hereby unconditionally and irrevocably agree and accept that the 

decision made by GUVNL in respect of any matter regarding or arising out of the RfS 
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shall be binding on us. We hereby expressly waive and withdraw any deviations and all 

claims in respect of this process. 

8. Familiarity with Relevant Indian Laws & Regulations: We confirm that we have studied 

the provisions of the relevant Indian laws and regulations as required to enable us to 

submit this response to RfS, execute the PPA in the event of our selection as Successful 

Bidder. We further confirm that we are aware of the provisions of MNRE’s Office 

Memorundum dated 09.03.2021 regarding imposition of Basic Custom Duty (BCD) on 

Solar PV Cells & Modules / Panels and noted the trajectory for imposition of BCD by 

Ministry of Finance, Government of India notified therein. We are also aware that we are 

required to take into account the above trajectory while quoting tariffs in the present 

tender and that the imposition of BCD as per above trajectory shall not be considered as 

“Change-in-Law” under Artile 9 of the PPA. 

9. In case of our selection as the Successful bidder and the project being executed by a 

Special Purpose Vehicle (SPV) incorporated by us then we shall ensure that our 

shareholding in the (special purpose vehicle) SPV / project company executing the PPA 

shall not fall below 51% (fifty-one per cent) at any time prior to 1 (one) year from the 

Commencement of Supply Date (CSD), except with the prior approval of GUVNL. We 

shall infuse necessary equity to the requirements of RfS. Further we will submit a Board 

Resolution prior to signing of PPA with GUVNL, committing total equity infusion in the SPV 

as per the provisions of RfS. 

10. We hereby undertake that in the event of our project is selected, we shall be solely 

responsible for getting the connectivity on or before SCOD. In the event of delay in 

commissioning, the provisions of Section 3.8 & 3.12.3 of the RfS / relevant Articles of PPA 

shall be applied. Further, the project shall not be considered as commissioned unless 

the connectivity with STU/CTU grid is established and GEDA issues certificate of 

commissioning.  

11. We are submitting our response to the RfS with formats duly signed as desired by you in 

the RfS online for your consideration. 

12. It is confirmed that our response to the RfS is consistent with all the requirements of 

submission as stated in the RfS, including all clarifications and amendments and 

subsequent communications from GUVNL. 

13. The information submitted in our response to the RfS is correct to the best of our 

knowledge and understanding. We would be solely responsible for any errors or 

omissions in our response to the RfS. 

14. We confirm that all the terms and conditions of our Bid are valid up to (Insert date in 

dd/mm/yyyy) for acceptance (i.e. valid for 06 months from the last date of bid 

submission). 

15. Contact Person & Address for Correspondance 

Details of the representative to be contacted by GUVNL are furnished as under 
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Name:  …………………………………….. 

Designation: ……………………………………  

Company : ……………………………………  

Address : ……………………………………  

Phone Nos. : ……………………………………  

Mobile Nos.  : …………………………………… 

Fax Nos. : ……………………………………  

E-mail address: ……………………………………. 

GST No. : ....................................................... 

 

16. We have neither made any statement nor provided any information in this Bid, which to 

the best of our knowledge is materially inaccurate or misleading. Further, all the 

confirmations, declarations and representations made in our Bid are true and accurate. In 

case this is found to be incorrect after our selection as Successful Bidder, we agree that 

the same would be treated as a Successful Bidder’s event of default under PPA and 

consequent provisions of PPA shall apply. 

 

Dated the day of  _, 2025… 

Thanking you,  

Yours faithfully, 

 

(Name, Designation and Signature of Person Authorized by the board) 
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FORMAT- 6.2 

 

(Applicable only in case of Consortiums) 

 

Format for Power Of Attorney 

(To be provided by each of the other members of the Consortium in favor of the Lead Member) 

 

Power of Attorney 

 

(To be executed on non-judicial stamp paper of appropriate value as per Stamp Act relevant to 

place of execution.) 

 

Know all men by these presents that M/s…………….…………….having its registered office 

at …………………………..…….., …..,..…and M/s …………………….…. having its registered 

office at ………………………………….. , (Insert names and registered offices of all Members of 

the Consortium)   the   Members   of   Consortium   have   formed   a   Bidding   Consortium   

named ……………………. (Insert name of the Consortium if finalized) (hereinafter called the 

‘Consortium’) vide Consortium Agreement dated………..……………… and having agreed to 

appoint M/s……………………………..…as the Lead Member of the said Consortium do 

hereby constitute, nominate  and  appoint  M/s…………….…………..a  company  

incorporated  under  the  laws  of ……….………and having its Registered /Head Office at 

……………………..……….as our duly constituted lawful Attorney (hereinafter called as Lead 

Member) to exercise all or any of the powers for and on behalf of the Consortium in regard to 

submission of the response to RfS No. GUVNL / 250 MW / Solar (Phase XXVI) dated 

18.01.2025.  

 

We also authorize the said Lead Member to undertake the following acts: 

 

i) To submit on behalf of Consortium Members response to RfS. 

ii) To do any other act or submit any information and document related to the above response to 

RfS Bid. 

It is expressly understood that in the event of the Consortium being selected as Successful 

Bidder, this Power of Attorney shall remain valid, binding and irrevocable until the Bidding 

Consortium achieves execution of PPA. 

We as the Member of the Consortium agree and undertake to ratify and confirm all whatsoever 

the said Attorney/Lead Member has done on behalf of the Consortium Members pursuant to 

this Power of Attorney and the same shall bind us and deemed to have been done by us. 
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IN WITNESS WHEREOF M/s …... as the Member of the Consortium have executed these 

presents on this……….. day of ........under the Common Seal of our company. 

For and on behalf of Consortium Member M/s…………………………. 

-------------------------------- (Signature of person authorized by the board) 

 

(Name, Designation, Place, Date)  

 

 

Accepted 

--------------------------------- 

(Signature, Name, Designation and Address 

of the person authorized by the board of the Lead Member) 

 

 

 

Attested 

 

--------------------- 

(Signature of the executant) 

 

 

------------------------------ 

(Signature & stamp of Notary of the place of execution) 

 

Place: ---------------- 

Date: ------------------ 

 

Note: - Lead Member in the Consortium shall have the controlling shareholding in the 

Company as defined in Section 2 of the RfS. 
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FORMAT- 6.3 A 

 

Format for Earnest Money Deposit 

(To be on non-judicial stamp paper of Rs.300/-) 

Ref. Bank Guarantee No.   Date:    

In consideration of the ----- [Insert name of the Bidder] (hereinafter referred to as 'Bidder') 

submitting the response to RfS inter alia for selection of the Project of ……….. MW [Insert 

cumulative Project capacity proposed] for Procurement of up to 250 MW of Power from grid- 

Connected Solar Power Projects for long term basis, in response to the RfS No. GUVNL / 250 

MW / Solar (Phase XXVI) dated 18.01.2025 and Addendums thereto, if any issued by Gujarat 

Urja Vikas Nigam Limited (Hereinafter reffered to as “GUVNL”) and GUVNL considering such 

response to the RfS of ………[insert the name of the Bidder] as per the terms of the RfS, the 

………[insert name & address of bank] hereby agrees unequivocally, irrevocably and 

unconditionally to pay to GUVNL at Vadodara (insert Branch Location of Vadodara) forthwith on 

demand in writing from GUVNL or any Officer authorized by it in this behalf, any amount up to 

and not exceeding Rupees ------[Insert amount not less than that derived on the basis of Rs. 

9,28,000 per MW of cumulative capacity proposed, only, on behalf  of  M/s. ………[Insert name 

of the Bidder] . 

 

This guarantee shall be valid and binding on this Bank up to and including _[insert date of 

validity in accordance with Section 3.7 of this RfS] and shall not be terminable by notice or any 

change in the constitution of the Bank or the term of contract or by any other reasons 

whatsoever and our liability hereunder shall not be impaired or discharged by any extension of 

time or variations or alternations made, given, or agreed with or without our knowledge or 

consent, by or between parties to the respective agreement.  

 

Our liability under this Guarantee is restricted to Rs._____(Rs._______ Only). 

 

Our Guarantee shall remain in force until [insert date of validity in accordance with Section 3.7 

of this RfS]. GUVNL shall be entitled to invoke this Guarantee till………[insert date of validity 

in accordance with Section 3.7 of this RfS]. 

 

The Guarantor Bank hereby agrees and acknowledges that the GUVNL shall have a right to 

invoke this BANK GUARANTEE in part or in full, as it may deem fit. 

 

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to 

the written demand by GUVNL, made in any format, raised at the above mentioned address of the 

Guarantor Bank, or at a Branch located in Vadodara, in order to make the said payment to 

GUVNL. 
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The Guarantor Bank shall make payment hereunder on first demand without restriction or 

conditions and notwithstanding any objection by ------------- [Insert name of the Bidder] and/or 

any other person. The Guarantor Bank shall not require GUVNL to justify the invocation of 

this BANK GUARANTEE, nor shall the Guarantor Bank have any recourse against GUVNL 

in respect of any payment made hereunder. 

 

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the 

courts at Gujarat shall have exclusive jurisdiction. 

 

The Guarantor Bank represents that this BANK GUARANTEE has been established in such form 

and with such content that it is fully enforceable in accordance with its terms as against the 

Guarantor Bank in the manner provided herein. 

 

This BANK GUARANTEE shall not be affected in any manner by reason of merger, 

amalgamation, restructuring or any other change in the constitution of the Guarantor Bank. 

 

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and accordingly 

GUVNL shall not be obliged before enforcing this BANK GUARANTEE to take any action in 

any court or arbitral proceedings against the Bidder, to make any claim against or any demand 

on the Bidder or to give any notice to the Bidder or to enforce any security held by GUVNL or 

to exercise, levy or enforce any distress, diligence or other process against the Bidder. 

 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to GUVNL 

and may be assigned under intimation to us, in whole or in part, (whether absolutely or by way 

of security) by GUVNL to any entity to whom GUVNL is entitled to assign its rights and 

obligations under the PPA. 

 

Notwithstanding anything contained hereinabove, our liability under this Guarantee is restricted 

to Rs.         (Rs.          only)   and   it   shall   remain   

in   force   until ………………. with claim period till …………………  [Date to be inserted on 

the basis of Section 3.7 of this RfS]. We are liable to pay the guaranteed amount or any part 

thereof under this Bank Guarantee only if GUVNL serves upon us a written claim or demand. 

 

Signature     Name              

 

For 

 [Insert Name of the Bank]   
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E-mail ID of the bank: 

 

Banker's Stamp and Full Address. Dated this day of _, 2025   

 

Notes: 

1. The Stamp Paper should be in the name of the Executing Bank and of Rs. 300/-. 

2. The Bank Guarantee shall be executed by any of the Bank from the List of Banks mentioned 

in Annexure C of the RfS. 

3. Any deviation / addition / deletion from the format of Bank Guarantee shall make the bidder 

liable for disqualification. 

4. Bank details of GUVNL for SFMS Confirmation regarding issuance of BG : 

Name of Bank – State Bank of India 

Bank Account No. – 41548514316 

IFSC Code - SBIN0001946 
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FORMAT- 6.3 B 

 

Format for Performance Guarantee for Solar Power Project 

(To be on non-judicial stamp paper of Rs.300/-) 

In consideration of the ----- [Insert name of the Successful Bidder] (hereinafter referred to as 

Successful Bidder) submitting the response to RfS inter alia for selection of the Project of the 

capacity of ……….. MW, for Procurement of power through Competitive Bidding Process 

(followed by reverse e-auction) from 250 MW grid connected Solar Photovoltaic Projects to be 

setup / under construction / already commissioined projects anywhere in India with Greenshoe 

option of additional capacity upto 250 MW without energy storage, in response to the RfS no. 

GUVNL / 250 MW / Solar (Phase-XXVI)  dated 18.01.2025 and Addendums thereto, if any 

issued by Gujarat Urja Vikas Nigam Ltd (hereinafter referred to as GUVNL) and GUVNL 

considering such response to the RfS of …….……[insert the name of the Successful Bidder] 

(which expression shall unless repugnant to the context or meaning thereof include its 

executers, administrators, successors and assignees) and selecting the Solar Power Project of 

the Successful Bidder and issuing Letter of Intent No ------- to …………(Insert Name of Successful 

Bidder) as per terms of RfS and the same having been accepted by the selected bidders 

resulting in a Power Purchase Agreement (PPA) to be entered into, for purchase of Power [from 

Successful Bidder / M/s ------------- {a Special Purpose Vehicle (SPV) formed for this purpose}, if 

applicable]. As per the terms of the RfS, the ………….. [insert name & address of bank] 

hereby agrees unequivocally, irrevocably and unconditionally to pay to GUVNL at Vadodara 

forthwith on demand in writing from GUVNL or any Officer authorised by it in this behalf, any 

(insert Branch Location of Vadodara) amount up to and not exceeding Rupees------ [Total 

Value] only, on behalf of M/s -------------[Insert name of the Successful Bidder / SPV] 

 

This guarantee shall be valid and binding on this Bank up to and including……….. with claim 

period upto and including ……….and shall not be terminable by notice or any change in 

the constitution of the Bank or the term of contract or by any other reasons whatsoever and 

our liability hereunder shall not be impaired or discharged by any extension of time or 

variations or alternations made, given, or agreed with or without our knowledge or consent, by 

or between parties to the respective agreement. 

 

Our liability under this Guarantee is restricted to Rs.……….. only. 

 

Our Guarantee shall remain in force until…………….. (Insert validity date being date upto 6 

months from SCSD) and GUVNL shall be entitled to invoke this Guarantee till ……….………. 

(Claim period upto 7 months from SCSD) 

 

The Guarantor Bank hereby agrees and acknowledges that GUVNL shall have a right to 

invoke this BANK GUARANTEE in part or in full, as it may deem fit. 

 



Page 66 of 99 

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to 

the written demand by GUVNL, made in any format, raised at the above mentioned address of 

the Guarantor Bank, or at a branch located in Vadodara in order to make the said payment to 

GUVNL. 

The Guarantor Bank shall make payment hereunder on first demand without restriction or 

conditions and notwithstanding any objection by -------------[Insert name of the Successful Bidder 

/ SPV] and/or any other person. The Guarantor Bank shall not require GUVNL to justify the 

invocation of this BANK GUARANTEE, nor shall the Guarantor Bank have any recourse against 

GUVNL in respect of any payment made hereunder 

 

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the 

courts at Gujarat shall have exclusive jurisdiction. 

 

The Guarantor Bank represents that this BANK GUARANTEE has been established in such form 

and with such content that it is fully enforceable in accordance with its terms as against the 

Guarantor Bank in the manner provided herein. 

 

This BANK GUARANTEE shall not be affected in any manner by reason of merger, 

amalgamation, restructuring or any other change in the constitution of the Guarantor Bank. 

 

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and accordingly 

GUVNL shall not be obliged before enforcing this BANK GUARANTEE to take any action in 

any court or arbitral proceedings against the [-------------[Insert name of the Successful Bidder / 

SPV], to make any claim against or any demand on the [-------------[Insert name of Successful 

Bidder / SPV] or to give any notice to the [-------------[Insert name of the Successful Bidder / SPV] 

or to enforce any security held by GUVNL or to exercise, levy or enforce any distress, 

diligence or other process against the [-------------[Insert name of Successful Bidder / SPV]. 

 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to GUVNL 

and may be assigned under intimation to us, in whole or in part, (whether absolutely or by way 

of security) by GUVNL to any entity to whom GUVNL is entitled to assign its rights and 

obligations under the PPA. 

 

Notwithstanding anything contained hereinabove, our liability under this Guarantee is restricted 

to Rs (Rs.  only) and it shall remain in force until …………….. with claim period till ……….. (date 

should be minimum 1 month from date of validity i.e. 7 months from SCSD) 

 

We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee 

only if GUVNL serves upon us a written claim or demand. 
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Signature     Name              

For 

 [Insert Name of the Bank]   

E-mail ID of the bank: 

Banker's Stamp and Full Address. Dated this day of _, 2025 

Witness: 

1. ……………………………………. Signature 

Name and Address 

2.  ……………………………..…….. Signature 

Name and Address of issuing bank 

Contact number of bank 

e-mail id of issuing bank 

Notes: 

1. The Stamp Paper should be in the name of the Executing Bank and of Rs.300/-. 

2. The Bank Guarantee shall be executed by any of the Bank from the List of Banks mentioned 

in Annexure C of the RfS. 

3. Any deviation / addition / deletion from the format of Bank Guarantee shall make the bidder 

liable for disqualification.   

4. Bank details of GUVNL for SFMS Confirmation regarding issuance of BG : 

Name of Bank – State Bank of India 

Bank Account No. – 41548514316 

IFSC Code - SBIN0001946 
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FORMAT-6.4 

 

Format for Board Resolution 

The Board, after discussion, at the duly convened Meeting on ………… (Insert date), with the 

consent of all the Directors present and in compliance of the provisions of the Companies 

Act, 1956 or Companies Act 2013, as applicable, passed the following Resolution: 

 

1. RESOLVED THAT Mr/Ms………………., be and is hereby authorized to do on our behalf, all 

such acts, deeds and things necessary in connection with or incidental to our response to 

RfS vide RfS No. GUVNL / 250 MW / Solar (Phase-XXVI) dated 18.01.2025 and 

Addendums thereto, if any for Procurement of power through Competitive Bidding Process 

(followed by reverse e-auction) from 250 MW grid connected Solar Photovoltaic Projects to 

be setup in Gujarat with additional upto 250 MW under Greenshoe Option including signing 

and submission of all documents  and  providing information / response to RfS to Gujarat 

Urja Vikas Nigam Ltd (GUVNL), representing us in all matters before GUVNL, and 

generally dealing with GUVNL in all matters in connection with our bid for the said Project.  

(To be provided by the Bidding Company or the Lead Member of the Consortium) 

 

2. FURTHER RESOLVED THAT pursuant to the provisions of the Companies Act, 1956 or 

Companies Act, 2013, as applicable and compliance thereof and as permitted under the 

Memorandum and Articles of Association of the Company, approval of the Board be and is 

hereby accorded to invest total equity in the Project. (To be provided by the Bidding 

Company). 

 

3. RESOLVED THAT the approval of the Board be and is hereby accorded to M/s ________ 

(bidding company) for using the Net worth credientials of M/s_______ (Affilate) for 

participating in GUVNL’s RfS No. GUVNL / 250 MW / Solar (Phase-XXVI) dated 18.01.2025. 

Further resolved that M/s _____ (Affiliate) undertakes to contribute required equity funding 

and performance bank guarantees in case M/s______ (Bidding Company) fails to do so in 

accordance with the RFS. (To be provided by the Affiliate whose net worth is used- In 

case of non-availability of the Board Resolution as required above, a letter from the 

CEO/ Managing Director of the respective Affiliate(s), undertaking the above, shall be 

required to be submitted and the requisite Board Resolution from the Affiliate(s) shall 

be required to be submitted prior to signing of PPA.) 

 

[Note: In the event the Bidder is a Bidding Consortium, in place of the above resolution at Sl. 

No. 2, the following resolutions are to be provided] 
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1. FURTHER RESOLVED THAT pursuant to the provisions of the Companies Act, 1956 

or Companies Act, 2013, as applicable and compliance thereof and as permitted under the 

Memorandum and Articles of Association of the Company, approval of the Board be and is 

hereby accorded to invest (-----%) equity [Insert the % equity commitment as specified in 

Consortium Agreement] in the Project. (To be provided by each Member of the Bidding 

Consortium including Lead Member such that total equity is 100%) 

 

2. FURTHER RESOLVED THAT approval of the Board be and is hereby accorded to 

participate in consortium with M/s ------------ [Insert the name of other Members in the 

Consortium] and Mr/Ms………………., be and is hereby authorized to execute the 

Consortium Agreement. (To be provided by the each Member of the Bidding Consortium 

including Lead Member). 

 

3. FURTHER RESOLVED THAT approval of the Board be and is hereby accorded to 

contribute such additional amount over and above the percentage limit (specified for the Lead 

Member in the Consortium Agreement) to the extent becoming necessary towards the total 

equity share in the Project Company, obligatory on the part of the Consortium pursuant to 

the terms and conditions contained in the Consortium Agreement dated …………… 

executed by the Consortium as per the provisions of the RfS. [To be passed by the Lead 

Member of the Bidding Consortium] 

 

Certified true copy 

---------------------------- 

(Signature, Name and stamp of Company Secretary)  

 

Notes: 

1) This certified true copy should be submitted on the letterhead of the Company, signed by the 

Company Secretary/ Director. 

2) The contents of the format may be suitably re-worded indicating the identity of the entity 

passing the resolution. 

3) This format may be modified only to the limited extent required to comply with the local 

regulations and laws applicable to a foreign entity submitting this resolution. For example, 

reference to Companies Act, 1956 or Companies Act, 2013 as applicable may be suitably 

modified to refer to the law applicable to the entity submitting the resolution. However, in such 

case, the foreign entity shall submit an unqualified opinion issued by the legal counsel of such 

foreign entity, stating that the Board resolutions are in compliance with the applicable laws of 

the respective jurisdictions of the issuing Company and the authorizations granted therein are 

true and valid. 



Page 70 of 99 

FORMAT- 6.5 

 

Format for Consortium Agreement 

(To be on non-judicial stamp paper of Rs.300/-) 

 This Consortium Agreement (“Agreement”) executed on this  day of Two thousand  between 

M/s [insert name of Lead Member], a Company incorporated under the laws of and having its   

Registered      Office      at    (hereinafter called the “Member-1”, which expression shall 

include its successors, executors and permitted assigns) and M/s                                      , a 

Company incorporated under the laws of  and having its Registered Office at     

(hereinafter called the “Member-2”, which expression    shall    include    its    successors,    

executors    and    permitted    assigns),    M/s                                                        , a 

Company incorporated under the  laws of and having  its Registered Office at  (hereinafter 

called  the  “Member-n”, which expression shall include its successors, executors and  permitted  

assigns),  [The  Bidding Consortium should list the details of all the Consortium Members] for 

the purpose of submitting response to RfS execution of Power Purchase Agreement (in case of 

award), against RfS No. GUVNL / 250 MW / Solar (Phase-XXVI) dated 18.01.2025 and 

Addendums thereto, if any issued by Gujarat Urja Vikas Nigam Ltd (GUVNL) a Company 

incorporated under the Companies Act,  1956 or Companies Act, 2013 as applicable,  and 

having its Registered Office at                                              or  constituted under 

 

WHEREAS, each Member individually shall be referred to as the “Member” and all of the 

Members shall be collectively referred to as the “Members” in this Agreement. 

 

WHEREAS GUVNL desires to purchase power from 250 MW grid connected Solar Power 

Projects to be setup in the state of Gujarat through Competitive Bidding Process (followed by 

reverse e-auction) 

 

WHEREAS,  GUVNL  had  invited  response  to  RfS  vide  its  Request  for  Selection  (RfS)  

dated 

 

WHEREAS the RfS stipulates that in case response to RfS is being submitted by a Bidding 

Consortium, the Members of the Consortium will have to submit a legally enforceable 

Consortium Agreement in a format specified by GUVNL wherein the Consortium Members 

have to commit equity investment of a specific percentage for the Project. 

 

NOW THEREFORE,In consideration of the above premises and agreements all the Members in 

this Bidding Consortium do hereby mutually agree as follows: 

1) We, the Members of the Consortium and Members to the Agreement do hereby 

unequivocally agree that Member-1 ( M/s _), shall act as the Lead Member as defined 
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in the RfS for self and agent for and on behalf of Member-2, -----, Member- n and to submit 

the response to the RfS. 

2) The Lead Member is hereby authorized by the Members of the Consortium and 

Members to the Agreement to bind the Consortium and receive instructions for and on 

their behalf. 

3) Notwithstanding anything contrary contained in this Agreement, the Lead Member shall 

always be liable for the equity investment obligations of all the Consortium Members i.e. 

for both its own liability as well as the liability of other Members. 

4) The Lead Member shall be liable and responsible for ensuring the individual and 

collective commitment of each of the Members of the Consortium in discharging all of 

their respective equity obligations. Each Member further undertakes to be individually 

liable for the performance of its part of the obligations without in any way limiting the 

scope of collective liability envisaged in this Agreement. 

5) Subject to the terms of this Agreement, the share of each Member of the Consortium in 

the issued equity share capital of the Project Company is/shall be in the following 

proportion: 

Name Percentage 

Member 1 --- 

Member 2 --- 

Member n --- 

Total 100% 

We acknowledge that after the execution of PPA, the controlling shareholding (having not 

less than 51% of the voting rights and paid up share capital) in the Project Company 

developing the Project shall be maintained for a period of (1) one year after 

commencement of supply of power. 

6) The Lead Member, on behalf of the Consortium, shall inter alia undertake full responsibility 

for liaising with Lenders or through internal accruals and mobilizing debt resources for the 

Project, and ensuring that the Successful Bidder achieves Financial Closure in terms of the 

PPA. 

7) In case of any breach of any equity investment commitment by any of the Consortium 

Members, the Lead Member shall be liable for the consequences thereof. 

8) Except as specified in the Agreement, it is agreed that sharing of responsibilities as 

aforesaid and equity investment obligations thereto shall not in any way be a limitation of 

responsibility of the Lead Member under these presents. 

9) It is further specifically agreed that the financial liability for equity contribution of the Lead 

Member shall not be limited in any way so as to restrict or limit its liabilities. The Lead 

Member shall be liable irrespective of its scope of work or financial commitments. 
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10) This Agreement shall be construed and interpreted in accordance with the Laws of India 

and courts at ………….. alone shall have the exclusive jurisdiction in all matters relating 

thereto and arising thereunder.. 

11) It is hereby further agreed that in case of being selected as the Successful Bidder, the 

Members do hereby agree that they shall furnish the Performance Guarantee in favour of 

GUVNL in terms of the RfS. 

12) It is further expressly agreed that the Agreement shall be irrevocable and shall form an 

integral part of the Power Purchase Agreement (PPA) and shall remain valid until the 

expiration or early termination of the PPA in terms thereof, unless expressly agreed to the 

contrary by GUVNL. 

13) The Lead Member is authorized and shall be fully responsible for the accuracy and veracity 

of the representations and information submitted by the Members respectively from time to 

time in the response to RfS. 

14) It is hereby expressly understood between the Members that no Member at any given point 

of time, may assign or delegate its rights, duties or obligations under the PPA except with 

prior written consent of GUVNL. 

15) This Agreement 

a) has been duly executed and delivered on behalf of each Member hereto and 
constitutes the legal, valid,  binding  and enforceable obligation  of  each such 
Member; 

b) sets forth the entire understanding of the Members hereto with respect to the 
subject matter hereof; and 

c)  may not be amended or modified except in writing signed by each of the 
Members and with prior written consent of GUVNL. 

16) All the terms used in capitals in this Agreement but not defined herein shall have the 

meaning as per the RfS and PPA. 

IN WITNESS WHEREOF, the Members have, through their authorized representatives, 

executed these present on the Day, Month and Year first mentioned above. 

 

For M/s----------------------------- [Member 1] 

----------------------------------------- 

(Signature, Name & Designation of the person authorized vide Board Resolution Dated) 

Witnesses: 

1) Signature----------------------- 

Name: Address: 

2) Signature --------------------- 

Name: Address: 
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FOR M/S----------------------------- [MEMBER 2] 

----------------------------------------- 

(Signature, Name & Designation of the person authorized vide Board Resolution Dated) 

Witnesses: 

1) Signature ----------------------- 

Name: Address: 

2) Signature ---------------------- 

Name: Address: 

 

For M/s----------------------------- [Member n] 

----------------------------------------- 

(Signature, Name & Designation of the person authorized vide Board Resolution Dated [●]) 

Witnesses: 

1) Signature ----------------------- 

Name: Address: 

(2) Signature ---------------------- 

Name: Address: 

 

 

 

Signature and stamp of   Notary of the place of execution 
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FORMAT- 6.6 

 

Format for Disclosure 

(To be on non-judicial stamp paper of Rs.300/-) 

       DISCLOSURE 

Ref.:  RfS No. GUVNL / 250 MW / Solar (Phase-XXVI) dated 18.01.2025. 

From: (Insert name and address of Bidding Company/ Lead Member of 

Consortium) 

Tel. #: 

Fax#: 

E-mail address# 

 

To, 

General Manager (RE) 

Gujarat Urja Vikas Nigam Ltd  

Sardar Patel Vidyut Bhavan,  

    Race Course Vadodara-390007    

 

Sub.:  Response to RfS No. GUVNL / 250 MW / Solar (Phase-XXVI) dated 18.01.2025  for 

Procurement of power through Competitive Bidding Process (followed by reverse 

e-auction) from 250 MW grid connected Solar Photovoltaic Projects to be setup / 

under construction / already commissioined projects anywhere in India with 

Greenshoe option of additional capacity upto 250 MW without energy storage. 

Dear Sir/ Madam, 

We hereby declare and confirm that only we are participating in the RfS Selection process 

for the RfS No. GUVNL / 250 MW / Solar (Phase-XXVI) dated 18.01.2025 and Addendums 

thereto, if any and that our Parent, Affiliate or Ultimate Parent or any Group Company with 

which we have direct or indirect relationship are not separately participating in this selection 

process. 

 

We further undertake that we / our Parent or Affiliate or Ultimate Parent or any Group 

Company with which we have direct or indirect relationship are not willful defaulter to any 

lender and there is no major litigation pending or threatened against us or any of our 

Affiliates which are of a nature that could cast a doubt on our ability or sustainability to 

undertake the Project.  
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We further declare that we have read the provisions of Clause 3.4.4 and 3.18 and Section 6 

of the RfS, and are complying with the requirements as per the referred Office 

Memorandum issued by Department of Expenditure, Ministry of Finance, vide No. 

6/18/2019-PPD dated 23.07.2020, including subsequent amendments and clarifications 

thereto. Accordingly, we are also enclosing necessary certificates (Annexure to this 

format) in support of the above compliance under the RfS. We understand that in case of 

us being selected under this RfS, any of the above certificates is found false, GUVNL shall 

take appropriate action as deemed necessary. 

We further declare that we are aware of binding provisions of MNRE’s Approved Models 

and Manufacturers of Solar PV Modules (Requirements for Compulsory Registration) 

Order, 2019 as amended from time to time and List(s) thereunder as amended from time to 

time while quoting the tariff in the present tender. 

We further declare that we and any of our Affiliate including any Consortium Member & any 

of its Affiliate, their directors have not been barred or included in the blacklist by any 

government agency or authority in India, the government of the jurisdiction of the Bidder or 

Members where they are incorporated or the jurisdiction of their principal place of business, 

any international financial institution such as the World Bank Group, Asian Development 

Bank, African Development Bank, Inter-American Development Bank, Asian Infrastructure 

Investment Bank etc or the United Nations or any of its agencies. 

We further declare and confirm that project for which we are participating in the RfS No. 

GUVNL / 250 MW / Solar (Phase XXVI) dated 18.01.2025 and Addenda / Corrigenda 

thereto, is not already under any other Central or State Schemes and does not have any 

obligations towards existing buyers. Further we also declare and undertake that there are 

no disputes or litigation pending in regard to such project for which the Bidder is 

participating. 

We further declare that the above statement is true & correct. We  are  aware  that  if  at  

any stage it is found to be incorrect, our response  to  RfS  will  be  rejected  and  if  LOI  

has  been issued or PPA  has  been  signed,  the  same  will  be  cancelled  and  the  

bank  guarantees  will be encashed and recoveries will be effected for the payments done. 

 

Dated the day of , 2025. 

Thanking you, 

 we remain, 

Yours faithfully, 

 

(Name, Designation, Seal and Signature of Authorized Person in whose name Power of 

Attorney/ Board Resolution/ Declaration) 
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ANNEXURE TO FORMAT 6.6 

DECLARATION 

RESTRICTION ON PROCUREMENT FROM CERTAIN COUNTRIES: 

Office Memorandum issued by Department of Expenditure, Ministry of Finance, Govt. of India, 

vide No. 6/18/2019-PPD dated 23.07.2020 

(To be submitted on the Letter Head of the Bidding Company/Each Member of 

Consortium) 

Ref. No.: RfS No. GUVNL / 250 MW / Solar (Phase-XXVI) dated 18.01.2025 

   

From: (Insert name and address of Bidding Company/Member of 

Consortium) 

Tel.#: Fax#: 

E-mail address# 

 

To, 

General Manager (RE) 

Gujarat Urja Vikas Nigam Ltd  

Sardar Patel Vidyut Bhavan,  

Race Course Vadodara-390007    

 

Sub.: Response to RfS No. GUVNL / 250 MW / Solar (Phase-XXVI) dated 18.01.2025 for 

Procurement of power through Competitive Bidding Process (followed by reverse 

e-auction) from 250 MW grid connected Solar Photovoltaic Projects to be setup / 

under construction / already commissioined projects anywhere in India with 

Greenshoe option of additional capacity upto 250 MW without energy storage. 

 

Dear Sir/ Madam, 

 

This is with reference to attached office memorandum order no. 6/18/2019-PPD dated 23rd 

July 2020 issued by Department of Expenditure, Ministry of Finance, Govt. of India. 
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We are hereby submitting the following declaration: 

 

Declaration : 

Model Certificate for Tenders 

"I have read the clause regarding restrictions on procurement from a bidder of a country 

which shares a land border with India; I certify that this bidder is not from such a country or, 

if from such a country, has been registered with the Competent Authority. I hereby certify 

that this bidder fulfils all requirements in this regard and is eligible to be considered. [Where 

applicable, evidence of valid registration by the Competent Authority shall be attached]." 

 

We further declare that the above statement is true & correct. We are aware that if at any 

stage it is found to be incorrect, our response to the tender will be rejected. 

Dated the                  day of             , 2025 

Thanking you,  

We remain, 

Yours faithfully, 

Encl: Office Memorandum issued by Department of Expenditure, Ministry of Finance, Govt. of  

          India, vide No. 6/18/2019-PPD dated 23.07.2020, as referred above. 

 

(Name, Designation, Seal and Signature of Authorized Person in whose name Power of 

Attorney/ Board Resolution/ Declaration) 
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FORMAT- 6.7 

 

Financial proposal 

Covering Letter 

(On Bidder’s letter head) 

[Date and Reference] 

To, 

General Manager (RE) 

Gujarat Urja Vikas Nigam Ltd  

Sardar Patel Vidyut Bhavan,  

Race Course Vadodara-390007    

 

Sub: Response to RfS No. GUVNL / 250 MW / Solar (Phase-XXVI) dated 18.01.2025  for 

Procurement of power through Competitive Bidding Process (followed by reverse e-

auction) from 250 MW grid connected Solar Photovoltaic Projects to be setup / 

under construction / already commissioined projects anywhere in India with 

Greenshoe option of additional capacity upto 250 MW without energy storage.  

 

Dear Sir, 

 

I/ We,   

 

(Applicant’s name) enclose herewith the Financial Proposal for Selection of my / our firm for 

a capacity of ______MW as Bidder for above. 

 

I/ We agree that this offer shall remain valid for 06 months from the last date of bid submission 

or such further period as may be mutually agreed upon.. 

Note: 

1. There can be only one tariff. If the bidder quotes two tariffs, then the bid shall be 

considered as non-responsive. 

2. If the bidder submits the financial bid in the Electronic Form at https://www.bharat-

electronictender.com not in line with the instructions mentioned therein, then the bid shall 

be considered as non-responsive. 

3. Tariff requirement shall be quoted as a fixed amount in Indian Rupees only. 

Conditional proposal shall be considered as non-responsive and summarily rejected. 



Page 79 of 99 

4. In the event of any discrepancy between the values entered in figures and in words, the 

values entered in words shall be considered. 

5. The tariff should be mentioned up to two places of decimal only. 

6. The Financial bid is not to be mentioned anywhere other than the Electronic Form and 

only the financial bid mentioned in the Electronic form will be considered for further 

evaluation 

 

 

 

                                                           Authorized Signatory 

 

                                     Name: 

                                  Designation 

                                                                                          Name of the Firm/Consortium Address 
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FORMAT- 6.8 

 

Format of Commitment to Financial Closure 

[(On Stamp Paper duly notarised) 

 

We hereby undertake in line with Clause 3.11.2 under the title “Financial Closure” that the 

following details / documents shall be furnished within 12 (Twelve) months from the date of 

execution of PPA:- 

 Evidence of achieving complete tie-up of Project Cost through internal accruals or through 

external Financing Agency as per the Schedule-4 of the PPA. 

Failure or delay on our part in achieving the above conditions shall constitute sufficient grounds 

for encashment of our Performance Bank Guarantee subject to detailed terms and conditions 

mentioned under the PPA and except when extension charges as per Clause 3.11.2 have been 

paid.  

 

(Signature & Name of the person Authorized By the board)  

Date: 
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FORMAT 6.9 

Format for Board Resolution  

(To be submitted before signing of PPA) 

The Board, after discussion, at the duly convened Meeting on ………… (Insert date), with the 

consent of all the Directors present and in compliance of the provisions of the Companies 

Act, 1956 or Companies Act 2013, as applicable, passed the following Resolution: 

 

1. RESOLVED THAT the approval of Board of Directors be and is hereby accorded to 

undertake and develop ___ MW Solar Power Project at ________ (insert Location 

details) in response to to RfS Vide RfS No. GUVNL / 250 MW / Solar (Phase XXVI) dated 

18.01.2025 and Addenda / Corrigenda thereto, if any for Procurement of power through 

Competitive Bidding Process (followed by e-Reverse auction) from 250 MW grid 

connected Solar Power Projects to be setup anywhere in India (Phase XXVI) with 

‘Greenshoe Option’ of additional upto 250 MW and to execute and enter into Power 

Purchase Agreement (“PPA”) with Gujarat Urja Vikas Nigam Limited, a company having 

its Registered office at Sardar Patel Vidhyut Bhavan, Race Course, Vadodara, Gujarat - 

390007 (“GUVNL”). 

2. RESOLVED FURTHER THAT Mr. ___________, Mr. ______________ and Mr. 

________________, (herein after referred to as “Authorised Signatories”) be and are 

hereby severally authorised on behalf of the Company to sign, and execute PPA 

including any amendment thereto and to do all such acts deeds and things as may be 

required under RfS No. GUVNL / 250 MW / Solar (Phase XXVI) dated 18.01.2025 and 

Addenda / Corrigenda thereto, if any for Procurement of power through Competitive 

Bidding Process (followed by e-Reverse auction) from 250 MW grid connected Solar 

Power Projects to be setup anywhere in India (Phase XXVI) with ‘Greenshoe Option’ of 

additional upto 250 MW, for the development and setting up of the Project and to take all 

such steps and do all things and give such directions as may be required, necessary, 

expedient or desirable for giving effect to this resolution without seeking any further 

approval of the Board. 

3. RESOLVED FURTHER THAT the Common Seal of the Company be carried out of the 

registered office for the purpose of affixing on PPA and such other documents and 

agreements that may be required by the Gujarat Urja Vikas Nigam Limited and shall be 

affixed in presence of any one of aforesaid Authorised Signatories, who shall sign the 

same in token thereof, in conformity with the Articles of Association of the Company. 

Or 
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We have not opted for common seal as per the provisions of the companies act, 2013. 

(Note: In case of Central or State Govt. Public Central Undertakings, who have opted for 

Common seal, the requirement of Common seal at the time of PPA signing is exempted 

subject to submission of certificate of shareholding of the Project Company and/or 

Bidding Company, its Parent and Ultimate Parent (if any), duly certified by a practicing 

Chartered Accountant / Company Secretary of India as on a date, in support of their 

claim as a Central or State Govt. Public Central Undertakings.) 

RESOLVED FURTHER THAT copy of this resolution certified as true copy be given 

under the signature of any Director of the Company to Gujarat Urja Vikas Nigam Limited 

or any person concerned or interested in the matter.” 

 

 

Certified true copy 

---------------------------- 

(Signature, Name and stamp of Company Secretary)  

Notes: 

4) This certified true copy should be submitted on the letterhead of the Company, signed by the 

Company Secretary/ Director. 

5) The contents of the format may be suitably re-worded indicating the identity of the entity 

passing the resolution. 

6) This format may be modified only to the limited extent required to comply with the local 

regulations and laws applicable to a foreign entity submitting this resolution. For example, 

reference to Companies Act, 1956 or Companies Act, 2013 as applicable may be suitably 

modified to refer to the law applicable to the entity submitting the resolution. However, in such 

case, the foreign entity shall submit an unqualified opinion issued by the legal counsel of such 

foreign entity, stating that the Board resolutions are in compliance with the applicable laws of 

the respective jurisdictions of the issuing Company and the authorizations granted therein are 

true and valid. 
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Annexure – A: Technical Parameter of PV Module and various other 

components for use in Grid Connected Solar Power Plants 

All components of the PV plant shall be in accordance with technical specifications given in 

relevant IS/IEC Standards. The design and commissioning also shall be as per latest IEC/IS 

standards. The following are some of the technical measures required to ensure quality of 

the major components used in grid connected solar power Projects. 

 

1. PV Module Qualification 

The PV modules used in the grid connected solar power Projects must qualify to the latest 

edition of any of the following IEC PV module qualification test or equivalent BIS standards. 

Crystalline Silicon Solar Cell Modules IEC 61215  

Thin Film Modules IEC 61646  

Concentrator PV modules IEC 62108 

In addition, PV modules must qualify to IEC 61730 for safety qualification testing @1000 V 

DC or higher. For the PV modules to be used in a highly corrosive atmosphere throughout 

their lifetime, they must qualify to IEC 61701. 

 

2. Power Conditioners/ Inverters 

The Power Conditioners/Inverters of the SPV power plants must conform to the latest edition 

of IEC/ equivalent BIS Standards as specified below: 

Efficiency Measurements IEC 61683 

Environmental Testing IEC 50068-2/ IEC 62093 

Electromagnetic Compatibility 

(EMC) 
IEC 61000-6-2, IEC 61000-6-4 

Electrical Safety IEC 62103/ 62109-1&2 

Protection against Islanding of 

Grid 

IEEE1547/IEC 62116/ UL1741 or equivalent EN/BIS 

Standards 

LVRT Compliance 
As per the latest GERC/ CERC Guidelines/ Order/ 

Regulations 

Grid Connectivity 

Relevant GERC/ CERC Regulations (including LVRT 

compliance) and Grid Code as amended and revised 

from time to time. 

Rated capacity Nominal/ Rated output power of the inverter (if 

different power ratings are mentioned at different 
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temperatures, then power rating at 50
0 C shall be 

considered) in kW will be considered as inverter rated 

capacity. 

3. Cables and connectors: 

All cables and connectors for used for installation of solar field must be of solar grade 

which can withstand harsh environment conditions for 25 years from the SCSD of the project 

and voltages as per latest IEC standards. (Note: IEC Standard for DC cables for PV 

systems is under development. It is recommended that in the interim, the Cables of 500-

1800 Volts DC for outdoor installations should comply with the EN50618/ TUV 2pfg 

1169/08/07 or equivalent IS for service life expectancy of 25 years). 

 

4. Other Sub-systems/Components 

Other subsystems/components used in the SPV power plants (Cables, Connectors, Junction 

Boxes, Surge Protection Devices, etc.) must also conform to the relevant 

international/national Standards for Electrical Safety besides that for Quality required for 

ensuring Expected Service Life and Weather Resistance. 

 

5. Authorized Test Centres 

The PV modules / Power Conditioners deployed in the power plants must have valid test 

certificates for their qualification as per above specified IEC/ BIS Standards by one of the 

NABL Accredited Test Centres in India. In case of module types/ equipment for which such 

Test facilities may not exist in India at present, test certificates from reputed ILAC 

Member body accredited Labs abroad will be acceptable. 

 

6. Warranty 

a. PV modules used in grid connected solar power plants must be warranted for peak 

output wattage, which should not be less than 90% at the end of 10 years and 80% at 

the end of 25 years from the Commencement-of-Supply Date (CSD) of the project. 

b. The modules shall be warranted for at least 10 years for failures due to material defects 

and workmanship. 

c. The mechanical structures, electrical works and overall workmanship of the grid solar 

power plants must be warranted for a minimum of 5 years. 

d. The Inverters/PCUs installed in the solar power plant must have a warranty for 5 years. 
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7. Identification and Traceability 

Each PV module used in any solar power Project must use a RF identification tag. The 

following information must be mentioned in the RFID used on each module (This can be 

inside or outside the laminate, but must be able to withstand harsh environmental 

conditions): 

i) Name of the manufacturer of PV Module 

ii) Name of the Manufacturer of Solar cells 

iii) Month and year of the manufacture (separately for solar cells and module) 

iv) Country of origin (separately for solar cells and module) 

v) I-V curve for the module at Standard Test Condition (1000 W/m2, AM 1.5, 25
0
C) 

vi) Wattage, Im, Vm and FF for the module 

vii) Unique Serial No. and Model No. of the module 

viii) Date and year of obtaining IEC PV module qualification certificate 

ix) Name of the test lab issuing IEC certificate 

x) Other relevant information on traceability of solar cells and module as per ISO 9000 

Site owners would be required to maintain accessibility to the list of Module IDs along with 

the above parametric data for each module. 

 

8. Performance Monitoring:  

All grid solar PV power projects must install necessary equipment to continuously measure 

solar radiation, ambient temperature, wind speed and other weather parameters and 

simultaneously measure the generation of DC power as well as AC power generated from 

the plant. They will be required to submit this data to GUVNL and MNRE or GEDA on line 

and/or through a report on regular basis every month for the entire duration of PPA. In this 

regard they shall mandatorily also grant access to GUVNL and MNRE or GEDA to the 

remote monitoring portal of the power plants on a 24X7 basis. 

 

9. Safe Disposal of Solar PV Modules: 

The BIdder will ensure that all Solar PV modules from their plant after their ‘end of life’ 

(when they become defective/ non-operational/ non-repairable) are disposed in accordance 

with the “e-waste (Management and Handling) Rules, 2011” notified by the Government 

and as revised and amended from time to time. 
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Annexure – B: Check list for Bank Guarantees 

Sl. no. Details of Checks Yes/No 

1. Is the BG on non-judicial Stamp paper of Rs. 300  

2. Whether date, purpose of purchase of stamp paper and name of 

the purchaser are indicated on the back of Stamp paper under 

the Signature of Stamp vendor?  (The date of purchase of stamp 

paper should be not later than the date of execution of BG and the 

stamp paper should be purchased either in the name of the 

executing Bank or the party on whose behalf the BG has been 

issued. 

 

3. Whether the copy of SFMS confirmation of issuance of BG has 

been forwarded to GUVNL? 

 

4. Has the executing Officer of BG indicated his name, designation 

and Power of Attorney No. / Signing Power no. on the BG? 

 

5. Is each page of BG duly signed / initialed by executant and 

whether stamp of Bank is affixed thereon? Whether the last page 

is signed with full particulars including two witnesses under seal of 

Bank as required in the prescribed proforma? 

 

6. Do the Bank Guarantees compare verbatim with the Proforma 

prescribed in the Bid Documents? 

 

7. Are the factual details such as Bid Document No./Specification 

No./LOI No.(if applicable)/Amount of BG and Validity of BG 

correctly mentioned in the BG 

 

8. Whether overwriting/cutting, if any, on the BG have been properly 

authenticated under signature & seal of executant? 

 

9. Whether the BG has been issued by a Bank in line with the 

provisions of Bidding documents? 
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Annexure – C: List of Banks 

The list of Banks shall be as per Finance Dept. GR No. FD/MSM/efile/4/2023/4020/DMO dated 

11.03.2024 as amended or replaced from time to time. The presently applicable list is as under: 

 

(A) Guarantees issued by following Banks will be accepted as EMD / PBG on permanent basis. 

1. All nationalized banks. 

 

(B) Guarantees issued by following Banks will be accepted as EMD / PBG for the period upto 

31.03.2025. The validity cut off date is with respect to the date of issue of Bank Guarantee 

irrespective of date termination of Bank Guarantee. 

1. Axis Bank 

2. A U Small Finance Bank 

3. Bandhan Bank 

4. City Union Bank 

5. CSB Bank 

6. DBS Bank India Ltd 

7. DCB Bank 

8. Equitas Small Finance Bank 

9. Federal Bank 

10. HDFC Bank 

11. HSBC Bank 

12. ICICI Bank 

13. IDBI Bank 

14. IDFC First Bank 

15. Induslnd Bank 

16. Jana Small Finance Bank 

17. Karnataka Bank 

18. Karur Vysya Bank 

19. Kotak Mahindra Bank 

20. South Indian Bank 

21. Tamilnadu Mercantile Bank 

22. Utkarsh Small Finance Bank 



Page 88 of 99 

23. Ahmedabad Mercantile Co-op. Bank 

24. Nutan Nagarik Sahakari Bank Ltd. 

25. Rajkot Nagarik Sahakari Bank Ltd. 

26. Saraswat Co-operative Bank 

27. SVC Co-Operative Bank Ltd.  

28. The Cosmos Co-op Bank Ltd. 

29. The Gujarat State Co-Operative Bank 

30. The Mehsana Urban Co-operative Bank Ltd  

31. The Surat District Co-operative Bank 

32. The Surat People’s Co-operative Bank 

33. The Kalupur Commercial Co-op Bank 

34. Baroda Gujarat Gramin Bank 

35. Saurashtra Gramin Bank 
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Annexure – D: Special Instructions to Bidders for e-Tendering 

General 

The Special Instructions (for e-Tendering) supplement ‘Instruction to Bidders’, as given in 

these Tender Documents. Submission of Online Bids is mandatory for this Tender. 

For conducting electronic tendering, GUVNL has decided to use the portal 

https://www.bharat-electronictender.com which is approved by Ministry of Electronics and 

Information Technology through “Certificate of Approval” No 

DIR/UKN/eprocurement/CERTIFIATE/2018-I dated 31.07.2018.  

 

Instructions 

 

Tender Bidding Methodology: 

 

Sealed Bid System 

 

Single Stage Two Envelope Auction 

 

The sealed bid system would be followed by an ‘e-Reverse Auction’ 

 

Broad Outline of Activities from Bidder’s Perspective: 

1. Procure a Digital Signing Certificate (DSC)-Class 3 

2. Register on Electronic Tendering System® (ETS) 

3. Create Marketing Authorities (MAs), Users and assign roles on ETS 

4. View Notice Inviting Tender (NIT) on ETS 

5. For this tender -- Assign Tender Search Code (TSC) to a MA 

6. Download Official Copy of Tender Documents from ETS. Note: Official copy of Tender 

Documents is distinct from downloading ‘Free Copy of Tender Documents’. To 

participate in a tender, it is mandatory to procure official copy of Tender Documents for 

that tender. 

7. Clarification to Tender Documents on ETS 

a) Query to GUVNL (Optional) 

b) View response to queries posted by GUVNL 

8. Bid-Submission on ETS 
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9. Respond to GUVNL Post-TOE queries 

10. Participate in reverse auction if invited 

 

For participating in this tender online, the following instructions are to be read carefully. 

These instructions are supplemented with more detailed guidelines on the relevant screens of 

the ETS. 

 

Digital Certificates 

For integrity of data and authenticity/ non-repudiation of electronic records, and to be compliant 

with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC). also referred to 

as Digital Signature Certificate (DSC), of Class 3, issued by a Certifying Authority (CA) 

licensed by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in]. 

 

Registration 

To use the ElectronicTender® portal https://www.bharat-electronictender.com., vendors need 

to register on the portal. Registration of each organization is to be done by one of its senior 

persons who will be the main person coordinating for the e-tendering activities. In ETS 

terminology, this person will be referred to as the Super User (SU) of that organization. For 

further details, please visit the website/portal, and click on the ‘Supplier Organization’ link 

under ‘Registration’ (on the Home Page), and follow further instructions as given on the site. 

Pay Annual Registration Fee as applicable. 

After successful submission of Registration details and payment of Annual Registration Fee, 

please contact ETS Helpdesk (as given below), to get your registration accepted/activated 

 

Important Note: 

1. Interested bidders have to download official copy of the RfS & other documents after login 

into the ETS Portal of https://www.bharat-electronictender.com If the official copy of the 

documents is not downloaded from ETS Portal of https://www.bharat-electronictender.com 

within the specified period of downloading of RfS and other documents, bidder will not be 

able to participate in the tender. 

2. To minimize teething problems during the use of ETS (including the Registration process), 

it is recommended that the user should peruse the instructions given under ‘ETS User-

Guidance Center’ located on ETS Home Page, including instructions for timely registration 

on ETS. The instructions relating to ‘Essential Computer Security Settings for Use of 

ETS’ and ‘Important Functionality Checks’ should be especially taken into cognizance. 

Please note that even after acceptance of your registration by the Service Provider, to respond 

to a tender you will also require time to complete activities related to your organization, such 

as creation of users, assigning roles to them, etc. 
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ETS Helpdesk  

Telephone/ Mobile Customer Support: +91-124 - 4229071, 4229072  

Emergency Contact No. +918287663763 

E-mail  ID support@isn-ets.com   

[Please mark CC: support@electronictender.com] 

 

Some Bidding related Information for this Tender (Sealed Bid) 

The entire bid-submission would be online on ETS (unless specified for Offline Submissions). 

Broad outline of submissions are as follows: 

 

Submission of Bid-Parts 

‒ Envelope I (Technical-Bid) 

‒ Envelope II (Financial-Bid) 

Submission of digitally signed copy of Tender Documents/ Addendum 

 

In addition to the above, the bidders are required to submit certain documents physically offline 

also as per Section 3.18 A, failing which the technical bids will not be opened. 

Note: The Bidder should also upload the scanned copies of all the above mentioned original 

documents as Bid-Annexures during Online Bid-Submission. 

 

Special Note on Security and Transparency of Bids 

Security related functionality has been rigorously implemented in ETS in a multidimensional 

manner. Starting with 'Acceptance of Registration by the Service Provider', provision for 

security has been made at various stages in Electronic Tender’s software. Specifically for Bid 

Submission, some security related aspects are outlined below: 

As part of the Electronic Encrypter™ functionality, the contents of both the ‘Electronic Forms’ 

and the ‘Main-Bid’ are securely encrypted using a Pass-Phrase created by the Bidder 

himself. Unlike a ‘password’, a Pass-Phrase can be a multi-word sentence with spaces 

between words (e.g. I love this World). A Pass-Phrase is easier to remember, and more 

difficult to break. It is mandatory that a separate Pass-Phrase be created for each Bid-Part. 

This method of bid-encryption does not have the security and data-integrity related 

vulnerabilities which are inherent in e-tendering systems which use Public-Key of the specified 

officer of a Buyer organization for bid-encryption. Bid-encryption in ETS is such that the Bids 

cannot be decrypted before the Public Online Tender Opening Event (TOE), even if there is 
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connivance between the concerned tender-opening officers of the Buyer organization and the 

personnel of e-tendering service provider. 

CAUTION: All bidders must fill Electronic Forms™ for each bid-part sincerely and carefully, and 

avoid any discrepancy between information given in the Electronic Forms™ and the 

corresponding Main- Bid. If it is found during the Online Public TOE that a bidder has not filled 

in the complete information in the Electronic Forms™, the TOE officer may make available 

for downloading the corresponding Main-Bid of that bidder at the risk of the bidder. If 

variation is noted between the information contained in the Electronic Forms™ and the ‘Main- 

Bid’, the contents of the Electronic Forms™ shall prevail. 

In case of any discrepancy between the values mentioned in figures and in words, the 

value mentioned in figures will prevail. 

Additionally, the bidder shall make sure that the Pass-Phrase to decrypt the relevant Bid-

Part is submitted to GUVNL in a sealed envelope before the start date and time of the Tender 

Opening Event (TOE). 

There is an additional protection with SSL Encryption during transit from the client-end computer 

of a Supplier organization to the e-tendering server/ portal. 

 

Other Instructions 

For further instructions, the bidder should visit the home-page of the portal https://www.bharat-

electronictender.com, and go to the User-Guidance Center. 

The help information provided through ‘ETS User-Guidance Center’ is available in three 

categories – Users intending to Register / First-Time Users, Logged-in users of Buyer 

organizations, and Logged- in users of Supplier organizations. Various links (including links for 

User Manuals) are provided under each of the three categories. 

Important Note: It is strongly recommended that all authorized users of Supplier organizations 

should thoroughly peruse the information provided under the relevant links, and take 

appropriate action. This will prevent hiccups, and minimize teething problems during the use of 

ETS. 

 

Seven Critical Do’s And Don’ts for Bidders 

Specifically for Supplier organizations, the following 'SEVEN KEY INSTRUCTIONS for 

BIDDERS' must be assiduously adhered to: 

1. Obtain individual Digital Signing Certificate (DSC or DC) of Class 3 well in advance of your 

tender submission deadline on ETS. 

2. Register your organization on ETS well in advance of the important deadlines for your first 

tender on ETS viz. ‘Date and Time of Closure of Procurement of Tender Documents’ and 

‘Last Date and Time of Receipt of Bids’. Please note that even after acceptance of your 

registration by the Service Provider, to respond to a tender you will also require time to 
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complete activities related to your organization, such as creation of -- Marketing Authority 

(MA) [ie a department within the Supplier/ Bidder Organization responsible for responding 

to tenders], users for one or more such MAs, assigning roles to them, etc. It is 

mandatory to create at least one MA. This unique feature of creating an MA enhances 

security and accountability within the Supplier/ Bidder Organization. 

3. Get your organization's concerned executives trained on ETS well in advance of your first 

tender submission deadline on ETS 

4. For responding to any particular tender, the tender (.i.e. its Tender Search Code or TSC) has 

to be assigned to an MA. Further, an ‘Official Copy of Tender Documents’ should be 

procured/ downloaded before the expiry of Date and Time of Closure of Procurement of 

Tender Documents.  

Note: Official copy of Tender Documents is distinct from downloading ‘Free Copy of Tender 

Documents’. Official copy of Tender Documents is the equivalent of procuring physical copy 

of Tender Documents with official receipt in the paper-based manual tendering system. 

5. Submit your bids well in advance of tender submission deadline on ETS (There could 

be last minute problems due to internet timeout, breakdown, et al) 

6. It is the responsibility of each bidder to remember and securely store the Pass-Phrase 

for each Bid-Part submitted by that bidder. In the event of a bidder forgetting the Pass-

Phrase before the expiry of deadline for Bid-Submission, facility is provided to the 

bidder  to ‘Annul Previous Submission’ from the Bid-Submission Overview page and 

start afresh with new Pass-Phrase(s) 

7. ETS will make your bid available for opening during the Online Public Tender 

Opening Event (TOE) ‘ONLY IF’ your ‘Status pertaining Overall Bid-Submission’ is 

‘Complete’. For your record, you can generate and save a copy of ‘Final Submission 

Receipt’. This receipt can be generated from 'Bid-Submission Overview Page' only if 

the ‘Status pertaining overall Bid-Submission’ is ‘Complete’. 

 

NOTE: 

While the first three instructions mentioned above are especially relevant to first-time users of 

ETS, the fourth, fifth, sixth and seventh instructions are relevant at all times. 



Page 94 of 99 

Additional DO’S AND DON’TS FOR BIDDERS Participating in 

e-Reverse Auction 

 

1. Get your organization's concerned executives trained for e-Reverse Auction related 

processes on ETS well in advance of the start of e-Reverse Auction. 

2. For responding to any particular e-Reverse Auction, the e-Reverse Auction (.i.e. its Reverse 

Auction Search Code or RASC) has to be assigned to an MA. 

3. It is important for each bidder to thoroughly read the ‘rules and related criterion’ for the e- 

Reverse Auction as defined by the Buyer organization. 

4. It is important to digitally-sign your ‘Final bid’ after the end of e-Reverse Auction bidding 

event. 

 

Minimum Requirements at Bidder’s End 

Computer System with good configuration (Min PIV, 1 GB RAM, Windows 7 and above) 

Broadband connectivity 

Microsoft Internet Explorer 7.0 or above (Recommended version Internet Explorer 11) 

Digital Certificate(s) 
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Annexure – E: Terms & Conditions of e-Reverse Auction 

After opening of financial bids and short-listing of bidders based on the tariff and total 

capacity of project of qualified Project(s), GUVNL shall resort to “REVERSE AUCTION 

PROCEDURE”. Reverse Auction shall be conducted as per methodology specified in 

Section- 4 and other provisions of Reverse Auction in RfS Documents and their subsequent 

Addenda / Corrigenda / Amendments / Clarifications. Bidders in their own interest, are 

advised to go through the documents in entirety. The Terms & Conditions and Business 

Rules mentioned hereunder are in brief and may not give completer explanations. Further 

these are supplementary in nature. 

1. Bidders shall ensure online submission of their ‘Bid Price’ within the auction period. 

2. Bidders shall ensure to take all necessary training and assistance before commencement of 

reverse auction to the interested bidders on chargeable basis to be paid directly to the portal 

service provider. 

3. Business rules for Reverse Auction like event date, time, bid decrement, extension etc. shall 

be as per the business rules, enumerated in the RfS document or intimated later on, for 

compliance. 

4. Reverse auction will be conducted on scheduled date & time, as mentioned in the RfS 

document. 

5. Bidders should acquaint themselves of the ‘Business Rules of Reverse Auction’, which is 

enclosed separately in the RfS document. 

6. If the Bidder or any of his representatives are found to be involved in Price manipulation/ 

cartel formation of any kind, directly or indirectly by communicating with other bidders, such 

bids would be considered non-responsive and would be rejected by GUVNL. 

7. The Bidder shall not divulge either his Bids or any other exclusive details of GUVNL to any 

other party. 

8. Period of validity of Prices received through Reverse Auction shall be same as that of the 

period of validity of bids offered. 

9. Bidders should also note that: 

a) Bidders may note that, although extension time is ‘5’ minutes, there is a time lag between 

the actual placing the bid on the local computer of the bidder and the refreshing of the data 

on to the server for the visibility to the Owner. Considering the processing time for data 

exchange and the possible network congestion, bidders must avoid the last minute posting 

of the Financial Bid during reverse auction. 

b) Participating bidder will agree to non-disclosure of trade information regarding the 

purchase, identity of GUVNL, bid process, bid technology, bid documentation and bid 

details. 

c) It is brought to the attention of the bidders that the bid event will lead to the final price of 

bidders only. 
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d) Technical and other non-commercial queries (not impacting price) can only be routed to 

the GUVNL contact personnel indicated in the RfS document. 

e) Order finalization and post order activities such as issuance ofLOI, signing of PPA etc. 

would be transacted directly between successful bidder(s) and GUVNL. 

f) LOIshall be placed outside the e- bidding portal & further processing of the LOIshall also 

be outside the system. 

g) In case of any problem faced by the bidder during Reverse Auction and for all Bidding 

process related queries, bidders are advised to contact the persons indicated in 

AnnexureD of the RfS document. 

h) Bidders are advised to visit the auction page and login into the system well in advance to 

identify / rectify the problems to avoid last minute hitches. 

i) GUVNL will not be responsible for any PC configuration/Java related issues, software 

/ hardware related issues, telephone line glitches and breakdown / slow speed in 

internet connection of PC at Bidder’s end. 

j) Bidders may note that it may not be possible to extend any help, during Reverse Auction, 

over phone or in person in relation to rectification of PC / Internet / Java related issues and 

Bidder may lose the chance of participation in the auction. 

10. For access to the Reverse Auction site, the following URL is to be used https://www.bharat-

electronictender.com No queries shall be entertained while Reverse Auction is in progress.  

 

BUSINESS RULES OF REVERSE AUCTION 

Reverse Auction shall be conducted as per methodology specified in Section – 4 and other 

provisions of Reverse Auction in RfS documents and their subsequent Amendments/ 

Clarifications/ Addenda. Bidders, in their own interest, are advised to go through the documents 

in entirety. 

The following would be parameters for e-Reverse Auction: 

Sl. No. Parameter Value 

1. Date and Time of Reverse-Auction Bidding 

Event 

Please refer Bid Information Sheet 

2. Duration of Reverse-Auction Bidding Event 30 minutes 

3. Automatic extension of the ‘Reverse-Auction 

closing Time’, if last bid received is within a 

‘Predefined Time-Duration’ before the 

‘Reverse- Auction Closing Time’ 

Yes 

3.1 Pre-defined Time-Duration 05 minutes 
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Sl. No. Parameter Value 

3.2 Automatic extension Time-Duration 05 minutes 

3.3 Maximum number of Auto-Extension Unlimited Extension 

4. Entity-Start-Price Tariff  Quoted  by  the  bidders  

in Financial Bid (Second 

Envelope) 

 

Online Reverse Auction shall be conducted by GUVNL on pre-specified date and time, while the 

bidders shall be quoting from their own offices / place of their choice. Internet connectivity 

shall have to be ensured by bidders themselves. 

During the Reverse Auction, any requests for extension of time will not be considered by 

GUVNL. Bidders are therefore requested to make all the necessary arrangements/ 

alternatives whatever required so that they are able to participate in the Reverse Auction 

successfully. Failure of power or loss of connectivity at the premises of bidders during the 

Reverse Auction cannot be the cause for not participating in the Reverse Auction. GUVNL shall 

not be responsible for such eventualities. 

Bidders are advised to get fully trained and clear all their doubts such as refreshing of 

Screen, capacity/no. of projects being auctioned, auction rules etc. 

GUVNL reserves the right to cancel/reschedule/extend the Reverse Auction process/ tender at 

any time, before ordering, without assigning any reason. 

GUVNL shall not have any liability to bidders for any interruption or delay in access to the auction 

website irrespective of the cause. In such cases, the decision of GUVNL shall be binding on the 

bidders. 

Other terms and conditions shall be as per bidder’s techno-commercial offers and as per the 

RfS document and other correspondences, if any, till date. 
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 ANNEXURE – F 

 

DISCLOSURE 

 

____________ (Name of Bidder), hereby provide this undertaking to ‘Gujarat Urja Vikas Nigam 

Limited’, in respect to our response to RfS No. GUVNL / 250 MW / Solar (Phase-XXVI) dated 

18.01.2025, in line with Clause 3.17(m) considering that ____________ (Name of Bidder) & any 

of our Affiliate including any Consortium Member & any of its Affiliate, our directors have not 

been barred or included in the blacklist by any Government Agency or Authority in India, the 

Government of the jurisdiction of the _____________ (Name of Bidder) or Members where we 

are incorporated or the jurisdiction of our principal place of business, any international financial 

institution such as the World Bank Group, Asian Development Bank, African Development 

Bank, Inter-American Development Bank, Asian Infrastructure Investment Bank etc or the 

United Nations or any of its agencies. 

 

The above information is true as per my knowledge and inspite of this disclosure, if 

____________ (Name of Bidder) or any of our Affiliate including any Consortium Member & any 

of its Affiliate, our directors found barred or included in the blacklist, our bid shall be treated as 

non-responsive and GUVNL have right to reject our bid and EMD submitted by us as a Bid 

security in reference to the RfS No. GUVNL / 250 MW / Solar (Phase-XXVI) dated 18.01.2025 

shall be forfeited. 

 

 

Signature of authorized representative: 

Name of authorized representative:  

Name of Bidder: 

Address: 

Place:  

Date:  

Seal of the bidder: 
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Annexure-G: List of GETCO Sub stations 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Sr. Name of District
Name of 
Taluka

Name of Substation
Transformation 
Capacity (MVA)

Tentitive 
commissioning 

date*

Tentative feasible 
RE capacity

Remark Name of Transmission line (EHV line & 66kv downstream lines)
Nos. of 
circuits

Length 
(Rkm)

Length 
(Ckm)

Conductor
Tentative 

commissioning date*
Remarks

1 Morbi Morbi
220kV Vankda (Nichi 

mandal) (Shapar)
320 Mar-26

140 MW at 66 kV 
level

No space at 
220 kV

LILO of both Ckt of 220kV D/C Bhimasar - Charadva Line at 
Vankda (Nichi-mandal) S/s

4 1.99 7.96 AL-59
Line charged up to Dead 
End tower on 25.06.2022 

Kansumra S/S
4 2.551 10.204 ACSR ZEBRA

Anticipated to be 
completed by Jan-25

1 5.286 5.286  UG
Anticipated to be 

completed by March-25

1 3.70 3.70  UG
Anticipated to be 

completed by March-25

2 2.895 5.79  UG
Anticipated to be 

completed by March-25

1 13.883 13.883 Panther+UG
Anticipated to be 

completed by March-25

400kV Bhogat-Kalawad line 2 125 250 Twin-AL-59

Line charged with 220kV 
voltage (from 220kV 

Kalawad S/S) on 20.03.24 
& Commercial charged on 

31.03.24 (220kV)

LILO of 400KV Vadinar-Hadala line no.1 at 400KV Kalawad S/S 2 4.009 8.018 Twin Moose Line charged on 18.01.18

LILO of 400KV Vadinar-Hadala line no.2 at 400KV Kalawad S/S 2 3.815 7.63 Twin Moose Line charged on 18.01.19

 220KV D/C  KALAWAD - KANGASIYALI LINE 2 56.869 113.74 AL-59 Line charged on 25.11.23

66KV S/C Kalawad - Morvadi line 1 8.805 8.805
ACSR Panther 
+ 1C 630 aqmm 

(3+1) 

Line charged on 
01.08.2022

66KV S/C Kalawad - Toda line 1 26.84 26.84
ACSR Panther 
+ 1C 630 aqmm 

(3+1) 

Line charged on 
31.07.2022

2 0.8 0.8
ACSR Dog + 
1C 630 aqmm 

(3+1) 

Line charged on 
03.08.2022

LILO to 400kv Kalawad s/s from 66kv Shishang Kharedi line 2 5.34 10.68
ACSR Panther 
+ 1C 630 aqmm 

(3+1) 

Line charged on 
02.08.2022

66KV LILO to 220KV Kalawad S/s from 66KV Kalawad B 
Dhudasiya and 66kv Kalawad (220kv) Kalawad B line with 66KV 
1C 630 Sqmm 2 x (3+1) XLPE Cable

2 0.31 0.62
66KV 1C 630 

Sqmm 2 x (3+1
Line charged on 

03.08.2022

220kV D/C Motigop Babarzar line 2 18.374 36.748 AL-59
Line anticipated to be 
completed by SEP-24

66kv LILO to 220kv Babarzar ss from 66kv Lalpur Mota Khadba 
line 

2 21.05 42.10 Panther+UG
Line charged on 

28.06.2024

66kv LILO to 220kv Babarzar ss from 66kv Babarzar Bajana line 2 0.46 0.92 Panther+UG
Anticipated to be 

completed by Aug-24

LILO of 220kV Jetpur-Visavadar Line at 220kV Bhesan S/s 2 2.486 4.972 AL-59
Line charged up to Dead 
End tower on 22.12.2022

220kV Jetpur (400kV)- Bhesan Line (By utilising existing dead 
220kV Line) 

1 15.89 15.89 AL-59
Line anticipated to be 
completed by Jan-25

220kV LILO at 220kV Bhesan S/s from existing 220kV S/C 
Visavadar-Savarkundla Line

2 10 20 AL-59
Line anticipated to be 
completed by Mar-26

66kV D/C Bhesan (220kV) to Bhesan Line 2 3.55 7.1 UG
Line anticipated to be 

charged by Mar-25

66kV S/C Bhesan (220kV) to Choki Line 1 10.925 10.925 Panther Line charged on 11.03.24

66kV S/C Bhesan (220kV) to Mendapara Line 1 12.401 12.401 Panther Line charged on 11.03.24

LILO at proposed 220kV Bhesan S/s from existing 66kV Chanaka-
Dharigundali H/F line

2 5.995 11.99 Panther
Line anticipated to be 
completed by Dec-24

66KV S/C Bhesan (220kV)  to Devki Galol Line 1 15.21 15.21 Panther+UG
Line anticipated to be 

charged by Mar-25

220KV D/C Bhilad - Sarigam line 2 6.418 12.836 AL-59
Line charged on 

23.03.2020

LILO of one circuit of 220KV Vapi - Tarapur line at Sarigam 2 5.953 11.906 AL-59
Line charged on 

23.03.2020

66kV D/C Sarigam-Saranda line 2 12 24 Panther Line charged on 02.07.22

220kV Babarzar 480

132kV Kansumara 260

300 MW at 220 kV 
level

100 MW at 132 kV 
OR 70 MW at 66 kV

NIL

NIL

300 MW at 220 kV 
OR 140 MW at 66 

kV

Sep-24

Sep-24

3 Jamnagar Kalavad

4 Jamnagar Lalpur

> 700 MW 
capacity 
already 
allotted.
No new 

capacity is 
feasible for 

planned 
system till 

Mar-26.

No new 
capacity is 
feasible for 

planned 
system till 

Mar-26.

5 220kV Bhesan 320 Jun-24
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Mar-25

6 Valsad Umargam
220kV Sarigam 

(Upgradation-66kV)
320 Jun-24

Junagadh

2 Jamnagar Jamnagar

Bhesan

400kV Kalawad 1980 66KV S/C Kalawad - Morvadi line

66KV S/C Kalawad - Toda line

allotted.
No new 

capacity is 
feasible for 

planned 
system till 

Mar-26.

allotted.
No new 

capacity is 
feasible for 

planned 
system till 

Mar-26

List of tentative EHV Substations planned to be commissioned up to March 26 List of tentative EHV Substations planned to be commissioned up to March 26 List of tentative EHV Substations planned to be commissioned up to March 26 List of tentative EHV Substations planned to be commissioned up to March 26 List of tentative EHV Substations planned to be commissioned up to March 26 

Kansumra S/S

LILO of both Ckt of 220kV D/C Bhimasar - Charadva Line at 
Vankda (Nichi-mandal) S/s

No space at 
220 kV

Name of Transmission line (EHV line & 66kv downstream lines)Remark
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66kV Sarigam-Sanjan line 1 9 9 Panther
Anticipated to be 

completed by Mar-25

66kV D/C Sarigam-Umargam line 2 19 38 Panther
Anticipated to be 

completed by Dec-24
LILO of both circuits of 220kV D/C Kansari - Deodar line at 220kV 
Bhildi S/S on M/C towers

4 2.63 10.52 AL-59
Line charged on 

27.10.2021

66kV LILO Bhildi from Khimana-Shihori line 2 14.81 29.62 Panther
Anticipated completion by 

DEC-24 

66kV Bhildi-Ramvas line 1 10.8 10.8 Panther
Anticipated completion by 

DEC-24 

66kV Bhildi-Lorwada line 1 9.93 9.93 Panther
Anticipated completion by 

Mar-25

66kV Bhildi-Sadarpur line 1 6.4 6.4 Panther
Anticipated completion by 

Mar-25

66kV Bhildi-Arniwada line 1 8.83 8.83 Panther
Anticipated completion by 

Mar-25
LILO of both circuits of 220kV D/C Thavar - Tharad line at 
proposed 220kV Ghodasar (Rah)

4 5.8 23.2 AL-59 Line charged on 09.10.23

66KV Ghodasar- Nandla Line 1 14.96 14.96 Panther
Anticipated completion by 

DEC-24 
LILO of existing 66kV S/C Rah - Ghodasar Line at 220kV 
Ghodasar SS 

2 2.164 4.328 Panther
Anticipated completion by 

DEC-24 

66kV D/C Ghodasar - Keshargam Line 1 16.734 16.734 Panther
Anticipated completion by 

Mar-25
LILO of both circuits of 220kV D/C Palanpur - Kheralu line at 
proposed 220kV Sisrana

4 12.805 51.22 AL-59 Line charged on 31.03.24

66kV Sisrana - Vadgam line 1 15.2 15.2 Panther
Anticipated completion by 

Jan-25

66kV Sisrana - Asmapura Line 1 12.991 12.991 Panther
Anticipated completion by 

Jan-25

66kV Sisrana - Motasada Line 1 15.004 15.004 Panther
Anticipated completion by 

Mar-25

LILO of 66kV S/C Sukhpura - Moriya line at 220kV Sisrana SS 1 12.209 12.209 Panther
Anticipated completion by 

Mar-25

220KV S/C Dhama - Bechraji line on 220kV D/C towers 1 11.55 11.55 AL-59
Line anticipated to be 
completed by Mar-25

220kV D/C Dhama Munjpur line 2 30.09 60.18 AL-59
Line anticipated to be 
completed by Mar-26

66kV Downstream lines - - - - -

Feasibility study 
under 

process,Downstream 
lines will be finalized 

after the same

Note* : Above list is considered subject to clearance of RoW & Statutory approvals of transmission lines

320 Aug-24

400 MW at 220 kV 
OR 140 MW at 66 

KV

200 MW at 220 kV 
OR 140 MW at 66 

kV

70 MW at 66 kV 
level

NIL

220kV Bhildi 
(Upgradation-66kV)

Banaskantha Deesa

220kV Sisrana 320

May-2510 Surendranagar
Patdi 

Dasada
220kV Dhama 320

9 Banaskantha Vadgam

Dec-248 Banaskantha Tharad
220kV Ghodasar 

(Rah)
320

Capacity will 
be feasible 

after 400 KV 
system at 

Radhanesda 
Phase-II

Jan-25
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Sr.
Name of 

Circle
Name of 
District

Name of 
Taluka

Name of 
Substation

Transformation 
Capacity (MVA)

Tentitive 
commissioning 

date*

Tentative 
feasible RE 

capacity
Name of Transmission line

Nos. of 
circuits

Length 
(Rkm)

Length 
(Ckm)

Conductor/
 UG cable

Tentative 
commissioning 

date*

1 Amreli Bhavnagar Talaja 66kV Thaliya 30 Mar-26 Not feasible
66kV LILO to thaliya from Thadach-

Bagdana line 
2 3.89 7.78 Panther

Anticipated to be 
completed by Dec-

24

2 Anjar Kutch Anjar
66kV Tappar 
(Galpadar)

30 Mar-26 Not feasible
66kV Tappar (220kV)-Jaybharat LILO 

to Tappar
2 9 18 Panther+UG

Anticipated to be 
completed by Mar-

25

3 Anjar Kutch Bhachau 66kV Kumbhardi 30 Mar-26 Not feasible
66kV shikra-Sun Vorne line no 1 

LLILO to Kumbhardi
2 4.246 8.492 Panther+UG

Anticipated to be 
completed by Mar-

25

4 Bharuch Bharuch Wagra 66kV Pakhajan 30 Feb-26 Not feasible 66kV Galenda Pakhajan line 2 10.545 21.09 Panther+UG
Anticipated to be 

completed by Dec-
24

5 Bharuch Surat Umarpada 66kV Kadvi Dadara 30 Mar-26

14 MW (cluster 
substation 

available on 
website)

66kV Sadapani-Kadvi Dadra line 1 9.5 9.5 Panther
Anticipated to be 

completed by Mar-
25

6 Gondal Morbi Morbi
66kV Unchimandal 
II   (Golasan)

30 Mar-26 25 MW
66KV LILO at 66kV Unchi Mandal-II 
SS from Exist. 66kV Morbi (220kV) - 

Khareda line 
2 0.75 1.5 UG

Anticipated to be 
completed by Mar-

25
30 MW (already 

available on 
website)

66 KV Veraval-III (Shrinathji) - Ribda 
D/C line

2 3 6 Panther+UG
Anticipated to be 

completed by Mar-
25

66 KV LILO to Ribda SS from existing 
66 kv Siddheshwar-Road Pipaliya

2 1.95 3.9 Panther+UG
Anticipated to be 

completed by Mar-
25

8 Gondal Rajkot Jamkandorna 66kV Rib (Padariya) 30 Feb-26 Not feasible 2 7.829 15.658 Panther+UG
Anticipated to be 

completed by Mar-
25

9 Gondal Rajkot Rajkot
66kV Copper Sand 
(Nana Mava)

30 Feb-26 50 MW
66kV LILO at 66kV Copper Sand SS 

from exist. 66kV D/C Motamava - 
Mavdi UGC line

1 1.895 1.895 UG
Anticipated to be 

completed by Mar-
25

10 Himatnagar Aravalli Bayad
66kV Radodara 
(Sasroli)

30 Feb-26 Not feasible
66kv LILO at Radodara from 66kv 

Sathamba - Gabat
2 5.76 11.52 Panther

Anticipated to be 
completed by  Aug-

24

11 Himatnagar Mehsana Vijapur 66kV Bamanva 30 Feb-26 25 MW 66kV D/C Bhalak - Bamanva 2 12.16 24.32 Panther
Anticipated to be 
completed by Jul-

24

12 Jambuva Panchmahal Godhra
66kV Ambali 
(Bhamaiya - A'mbd 
Highway)

30 Feb-26

18 MW (cluster 
substations are 

available on 
website)

66kV LILO line at 66kv Ambali S/s 
from existing 66kV H-frame Godhra - 

Tuva line
2 2.38 4.76 Panther

Anticipated to be 
completed by Mar-

25

13 Jambuva Vadodara Vadodara 66kV Vadsar 30 Aug-26 25 MW
66kV Vadsar LILO line from 66kV 

2 2.53 5.06 Panther
Anticipated to be 

completed by Mar-
25

14 Jamnagar
Devbhumi 

Dwarka
Kalyanpur 66kV Samalasar 30 Sep-26 Not feasible 66kV Bhrashanvel - Samlasar line 2 13.77 27.54 Panther

Anticipated to be 
completed by Mar-

25

15 Jamnagar
Devbhumi 

Dwarka
Okhamandal

66kV Makanpur 
(Shivrajpur)

30 Jan-26 Not feasible
66kV LILO to Makanpur varwada-

Aarambhda line
2 2.48 4.96 Panther+UG

Anticipated to be 
completed by Mar-

25

16 Jamnagar Porbandar Porbandar
66kV Miyani 
(Porbandar)

30 Jan-26 Not feasible 66kV S/C Visavada- Miyani line 1 10.82 10.82 Panther
Anticipated to be 

completed by Mar-
25

ANNEXURE - E2
List of tentative EHV Substations planned to be commissioned up to March 26 

7 Gondal Rajkot Gondal 66kV Ribda 30 Mar-26

ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2
List of tentative EHV Substations planned to be commissioned up to March 26 

ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2
List of tentative EHV Substations planned to be commissioned up to March 26 List of tentative EHV Substations planned to be commissioned up to March 26 

ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2
List of tentative EHV Substations planned to be commissioned up to March 26 List of tentative EHV Substations planned to be commissioned up to March 26 List of tentative EHV Substations planned to be commissioned up to March 26 

ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2
List of tentative EHV Substations planned to be commissioned up to March 26 

ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2
List of tentative EHV Substations planned to be commissioned up to March 26 List of tentative EHV Substations planned to be commissioned up to March 26 List of tentative EHV Substations planned to be commissioned up to March 26 List of tentative EHV Substations planned to be commissioned up to March 26 

ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2
List of tentative EHV Substations planned to be commissioned up to March 26 List of tentative EHV Substations planned to be commissioned up to March 26 List of tentative EHV Substations planned to be commissioned up to March 26 List of tentative EHV Substations planned to be commissioned up to March 26 

ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2
List of tentative EHV Substations planned to be commissioned up to March 26 

ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2ANNEXURE - E2



17 Junagadh Gir Somnath Una 66kV Dudhala (una) 30 Jan-26
45 MW (already 

available on 
website)

66kV Dandi - Dudhala line 1 9.35 9.35 UG
Anticipated to be 

completed by Mar-
25

18 Junagadh Junagadh Mangrol 66kV Lohej (Rahij) 30 Jan-26

16 MW (cluster 
substations are 

available on 
website)

66KV S/C line form existing 66KV Shil 
S/s to proposed 66KV Lohej S/s 

1 5.5 5.5 UG
Anticipated to be 

completed by Mar-
25

19 Junagadh Rajkot Jamkandorna
66kV Rampar  
(Meghavad) 
(Jamkandorna)

30 Feb-26 Not feasible
66kV D/C LILO to proposed 66kV 
Rampar S/S form existing 66kV 

Jamkandorna-Satodar 
2 3.5 7 Panther

Anticipated to be 
completed by Mar-

25

20 Junagadh Rajkot Jetpur
66kV Kharachiya 
(Jetpur)

30 Dec-25

14 MW (cluster 
substations are 

available on 
website)

66kV D/C LILO to proposed 66kV 
Kharachiya S/S form existing 66kV 

Jetpur.B-Devki Galol 
2 0.565 1.13 Panther

Anticipated to be 
completed by Mar-

25

21 Mehsana Mehsana Visnagar 66kV Gunja 30 Feb-26 25 MW
LILO to Gunja from 66kV Vadnagar - 

Visnagar line
2 2.497 4.994 Panther

Line charged on 
12.12.23

22 Navsari Navsari Gandevi
66kV Dhanori 
(Khapariya)

30 Jan-26

25 MW (cluster 
substations are 

available on 
website)

66kV D/C Ambheta-Abrama lilo to 
Dhanori S/S

2 5.5 11 Panther+UG
Anticipated to be 

completed by Mar-
25

23 Navsari Navsari Gandevi 66kV Bigri (Dholai) 30 Mar-26

25 MW (cluster 
substations are 

available on 
website)

66kV Untadi-Dholai line 2 5.5 11 Panther+UG
Anticipated to be 

completed by Mar-
25

24 Navsari Surat Palsana
66kV Roongta 
(Italwa)  (Makhinga)  

30 Mar-26
30 MW (already 

available on 
website)

66kV Rungta - Popda line 2 6.3 12.6 UG
Anticipated to be 

completed by Mar-
25

25 Navsari Valsad Kaparada 66kV Ghanveri 30 Mar-26
28 MW (already 

available on 
website)

66kV Astrol-Ghanveri line 1 12.14 12.14 Panther
Anticipated to be 

completed by Mar-
25

26 Navsari Valsad Umargam 66kV Daheli (Malav) 30 Mar-26 50 MW 66kV D/C Sarigam - Daheli line 2 5.1 10.2 Panther+UG
Anticipated to be 

completed by Mar-
25

27 Navsari Valsad Valsad 
66kV Kalwada 
(Kampariya) (Marla)

30 Feb-26 50 MW
66kV LILO to Kalwada S/S from 

Atgam-Gondlav line
2 6 12 Panther

Anticipated to be 
completed by Mar-

25

28 Surendranagar Ahmedabad Viramgam 66kV Dediyasan 30 Jan-26 40 MW
LILO to Dediyasan S/S from 66kV S/C 

Vadgam - New Mandal line 
2 0.61 1.22 Panther

Line charged on 
24.06.24

29 Surendranagar Ahmedabad Viramgam 66kV Shahpur 30 Jan-26 Not feasible
LILO to Shahpur S/S from 66kV 

Thorimubarak - Rojasar  line
2 0.42 0.84 Panther

Anticipated to be 
completed by Mar-

25

30 Surendranagar Surendranagar  Wadhvan
66kV Kharva 
(Samadhiyala)

30 Mar-26 25 MW
LILO to Kharva S/S from 66kV S/C 

Limbdi- Surendranagar line
2 6.7 13.4 Panther

Anticipated to be 
completed by Mar-

25

31 Surendranagar Surendranagar Chotila
66kV Nava 
(Dharadungari)

30 Aug-26 Not feasible
LILO to Nava S/S from 66kV S/C 

Chotila - Sitagadh line
2 3.1 6.2 Panther

Line work 
completed

Note* : Above list is considered subject to clearance of RoW & Statutory approvals of transmission lines





Sr No
Name of 
District

Name of 
Taluka

Name of Substation
Tentative feasible RE 

capacity

Tentative 
commissioning 

Month

Existing Augmentation Total

1 Rajkot Gondal 220kV Gondal 450 150 600
50 MW (already 

available on website)
Jan-25

2 Ahmedabad Daskroi 220KV Barejadi 320 100 420 Space constraints Jan-25

3 Tapi Vyara 220kV Virpore 320 100 420

400 MW at 220 kV OR 
140 MW at 66 kV 

(Already available on 
website)

Jan-25

4 Bharuch Vagra 220kV Dahej 300 100 400
140 MW at 66 kV 

(Already available on 
website)

Jan-25

5 Surat Choryasi 220 KV Talangpur 740 160 900
70 MW at 66 kV 

(already available on 
website)

Jan-25

6 Surat Mangrol(s) 400kV Kosamba 320 100 420 Jan-25

7 Surat Mangrol(s) 400kV Kosamba 1445 315 1760 Jan-25

8 Bharuch Bharuch 132kV Bharuch 120 30 150 70 MW at 66 kV Jan-25

9 Gir Somnath Talala 132KV Talala 200 100 300
100 MW at 132 kV OR 

66 kV
Jan-25

10 Ahmedabad Ahmedabad 220KV Ranasan 300 100 400 Space constraints Jan-25

11 Surat Choryasi 220 KV POPDA 420 60 480 Space constraints Jan-25

12 Bharuch Kim 220kV Kim 720 60 780

500 MW at 220 kV 
(proposal is received 
from GIPCL for 500 

MW solar integration)

Jan-25

13 Bharuch Vagra 220 KV Wagra 250 50 300
200 MW at 220 kV 

(already available on 
website)

Jan-25

14 Vadodara Vadodara 400kv Asoj 1815 185 2000 Space constraints Jan-25

15 Banaskantha Deesa 400KV Kansari 1630 185 1815
400 MW at 400 kV 

(already available on 
website)

Jan-25

16 Kachchh Anjar 400KV Varsana SS 1445 185 1630
250 MW at 400 kV & 

220 kV
Jan-25

900 MW at 400 kV OR 
300 MW at 220 kV

Transformation capacity (MV) available after 
augmentatio Existing+Augmentation=Total
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Sr No
Name of 
District

Name of 
Taluka

Name of Substation
Tentative 

feasible RE 
capacity

Tentative 
commissioning 

Month

Existing
Augmentatio

n
Total

1 Navsari Gandevi 66 kV Bilimora 35 15 50 Mar-25

2 Surat Kamrej 66kV Laskana 120 0 120 Mar-25

3 Surat Palsana 66kV Parab 65 25 90 Mar-25

5 Surat Kamrej 66kV Vav 30 20 50 Mar-25

6 Surat Choryasi 66kV Deladva 30 20 50 Mar-25

7 Surat Mahuva 66kV Bamaniya 30 10 40 Mar-25

8 Surat Kamrej 66kV Kamrej 45 5 50 Mar-25
9 Valsad Vapi 66kV Damanganga 50 10 60 Mar-25

10 Surat Choryasi 66KV Bhatiya 50 20 70 Mar-25

11 Surat Surat 66kV Sachin D  60 20 80 Mar-25

12 Surat Choryasi 66kV Diamond Park 40 20 60 Mar-25

13 Surat Choryasi 66KV Sachin C 75 20 95 Mar-25

14 Surat Choryasi 66kV Bhagwati 35 15 50 Mar-25

15 Surat Choryasi 66kV Vadod 80 20 100 Mar-25

16 Surat Choryasi 66KV Godadara-B 60 20 80 Mar-25

17 Navsari Chikhali 66 KV Rankuva 30 15 45 Mar-25

18 Tapi Vyara 66kV Dolvan  30 15 45 Mar-25
19 Surat Mahuva 66kV Anaval  35 15 50 Mar-25

20 Navsari Navsari 66 kV Vesma 25 25 50 Mar-25

22 Surat Choryasi 66KV SUSM 80 20 100 Mar-25

23 Surat Mangrol(s) 66kV FTP 45 20 65 Mar-25

24 Surat Mangrol(s) 66kV Pipodara 80 15 95 Mar-25

25 Surat Mangrol(s) 66kV Pipodara-2 50 5 55 Mar-25

25-A Surat Mangrol(s) 66kV Pipodara-2 45 5 50 Mar-25

26 Surat Mangrol(s) 66kV Palod 65 15 80 Mar-25

27 Surat Mangrol(s) 66kV Palod-2 55 20 75 Mar-25

28 Surat Mangrol(s) 66kV Mota Borsara 80 20 100 Mar-25

29 Surat Mangrol(s) 66kV Areth 35 10 45 Mar-25

30 Bharuch Bharuch 132kv Bharuch 50 20 70 Mar-25

31 Bharuch Vagra 66kV Dahej 40 20 60 Mar-25

32 Bharuch Vagra 66kV Luna 45 20 65 Mar-25

33 Bharuch Vagra 66kV Jolwa 40 20 60 Mar-25

34 Bharuch Vagra 66kV Sambheti 30 10 40 Mar-25

35 Narmada Nandod 66kV Anijara 30 10 40 Mar-25

36 Bharuch Jambusar 66kV Sarod 30 10 40 Mar-25

37 Bharuch Vagra 66 KV Vilayat 25 15 40 Mar-25

38 Vadodara Vadodara 66KV Gorwa 55 20 75 Mar-25

39 Vadodara Karjan Karjan 50 10 60 Mar-25

40 Vadodara Vadodara Kashipura 55 20 75 Mar-25

41 Panchmahal Godhra 66KV Lilesara 60 15 75 Mar-25

42 Panchmahal Kalol 66KV Madhvas 35 10 45 Mar-25

43 Dahod Dhanpur 66KV Pipero 20 10 30 Mar-25

44 Mahisagar Khanpur 66KV Bakor 25 10 35 Mar-25

45 Mahisagar Kadana 66KV Ditvas 10 10 20 Mar-25

46 Mahisagar Lunawada 66KV Lunwada 30 10 40 Mar-25

47 Mahisagar Lunawada 66KV Kothamba 30 10 40 Mar-25

48 Dahod Limkheda 132KV Limkheda 20 10 30 Mar-25

49 Dahod Zalod 66KV Zalod 30 10 40 Mar-25

50 Vadodara Savli 66KV DESAR 30 10 40 Mar-25

51
Chhota 
Udepur

Bodeli Chalamali 20 10 30 Mar-25

52 Vadodara Vadodara Vasna 55 20 75 Mar-25

53 Vadodara Padra Mobha 45 15 60 Mar-25

54 Vadodara Sinor Sadhli 30 10 40 Mar-25
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Transformation capacity (MV) 
available after augmentatio 

Existing+Augmentation=Total

66/11 kV 
augmentation 
may not have 
any impact on 
RE integration 

at 66 kV 
level. All 
feasible 

substations 
for RE 

integration at 
66 kV level 
are already 
available on 

website.
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55
Chhota 
Udepur

Naswadi Naswadi 30 10 40 Mar-25

56 Vadodara Padra Mahuvad 60 20 80 Mar-25

57 Vadodara Savli Manjusar 60 20 80 Mar-25

58
Chhota 
Udepur

Pavi Jetpur Pavi-jetpur 20 10 30 Mar-25

59 Vadodara Dabhoi Chandod 30 20 50 Mar-25

60 Vadodara Karjan Simli (Methi) 30 10 40 Mar-25

61 Mehsana Kadi 66 KV Medaadaraj 45 10 55 Mar-25

62 Ahmedabad
Detroj-

Rampura
66 KV Katosan 30 10 40 Mar-25

63 Patan Harij 66kV Adiya SS 40 5 45 Mar-25

64 Patan Patan 66kV Anawada 35 10 45 Mar-25

65 Mehsana Mehsana 66KV Nagalpur 55 5 60 Mar-25

66 Mehsana Mehsana 220KV Mehsana 60 20 80 Mar-25

67 Mehsana Visnagar 66 kV Umta ss 20 10 30 Mar-25

68 Patan Sidhpur 66kv Kakoshi 40 10 50 Mar-25

69 Banaskantha Vadgam 66kv Gidasan 35 10 45 Mar-25

70 Mehsana Kheralu 66kv Kheralu 45 10 55 Mar-25
71 Mehsana Vadnagar 66kv Khanapur 30 15 45 Mar-25

72 Banaskantha Vadgam 66kv Chhapi 45 15 60 Mar-25

73 Sabarkantha Prantij 66KV Prantij 45 10 55 Mar-25

74 Aravalli Modasa 66KV Sinnawad 20 10 30 Mar-25

75 Sabarkantha Talod 66KV Punsari 20 10 30 Mar-25

76 Banaskantha Danta 66KV Makadchampa 20 10 30 Mar-25

77 Sabarkantha Khedbrahma 66KV Hingatiya 20 10 30 Mar-25

78 Sabarkantha Poshina 66KV Golwada 20 10 30 Mar-25

79 Sabarkantha Idar 66KV Sundarpur 40 5 45 Mar-25

80 Sabarkantha Idar 66KV Vasai 35 10 45 Mar-25

81 Sabarkantha Vadali 66KV Babsar 20 25 45 Mar-25
83 Sabarkantha Idar 66KV Panol 30 20 50 Mar-25

85 Sabarkantha vadali 66KV Vadali 40 5 45 Mar-25

86 Mehsana Mehsana 66kV Akhaj 20 10 30 Mar-25

87 Sabarkantha Idar 66kV Vasai 40 5 45 Mar-25

88 Gandhinagar Mansa 66kV Vihar 40 10 50 Mar-25

89 Banaskantha Kankrej 66kV Padardi 40 15 55 Mar-25

90 Banaskantha Deodar 66kV Deodar 40 5 45 Mar-25
91 Banaskantha Deodar 66kV Raiya 45 5 50 Mar-25

92 Banaskantha Kankrej 66kV Dungrasan 40 5 45 Mar-25

93 Patan Saraswati Bhatsan 30 10 40 Mar-25

94 Banaskantha Deesa Rasana 35 10 45 Mar-25

95 Banaskantha Tharad 66KV Asodar 45 10 55 Mar-25

96 Banaskantha Dhanera 66KV Lawara 45 10 55 Mar-25

97 Banaskantha Dhanera 66KV Jadiya 35 10 45 Mar-25

98 Banaskantha Lakhani 66KV Jadiyali 50 10 60 Mar-25

99 Banaskantha Dantiwada 66KV Pathawada 40 5 45 Mar-25

100 Banaskantha Palanpur 66kv Palanpur-1 45 10 55 Mar-25
101 Banaskantha Vadgam 66kv Vadgam 45 10 55 Mar-25

102 Banaskantha Palanpur 66kv Chandisar 45 10 55 Mar-25

103 Banaskantha Deesa 66KV Lakhani 50 5 55 Mar-25

104 Botad Ranpur 66 kv Alampar 25 10 35 Mar-25

105 Surendranagar Chuda 66 kv Chokdi 20 10 30 Mar-25

106 Surendranagar Muli 66 kV Muli 35 5 40 Mar-25

107 Surendranagar Muli 66 kV Umarda 30 10 40 Mar-25

108 Surendranagar Sayla 66 kV Sudamda 35 5 40 Mar-25

109 Surendranagar Chotila 66 kV Lakhanka 35 5 40 Mar-25



110 Surendranagar Muli 66 kV Liya 30 10 40 Mar-25

111 Surendranagar Muli 66 kV Dholiya 35 10 45 Mar-25

112 Surendranagar Muli 66 KV Kuntalpur 35 5 40 Mar-25

113 Botad Ranpur 66 kV Ranpur 45 15 60 Mar-25

114 Morbi Halvad 66KV Chandragadh 30 10 40 Mar-25

115 Surendranagar Dhrangadhra 66KV Navalgadh 25 15 40 Mar-25

116 Surendranagar Dhrangadhra 66KV Soladi 30 15 45 Mar-25

117 Surendranagar Dhrangadhra 66KV Hirapur 20 10 30 Mar-25

118 Ahmedabad
Detroj-

Rampura
66KV Kanz 20 10 30 Mar-25

119 Surendranagar Dasada 66KV Kamalpur 20 10 30 Mar-25

120 Ahmedabad Viramgam 66KV Hansalpur 25 15 40 Mar-25

121 Ahmedabad Viramgam 66KV Thuleta 30 20 50 Mar-25

122 Surendranagar Dasada 66KV Vanod 25 5 30 Mar-25

123 Surendranagar Dasada 66KV Patdi 25 5 30 Mar-25

124 Rajkot Gondal 66kv Road Pipaliya 70 10 80 Mar-25

125 Rajkot Jasdan 66kV Virnagar (Baldhoi) 20 10 30 Mar-25

126 Rajkot Rajkot 66kV Popatpara 40 5 45 Mar-25

127 Morbi Morbi 66 kV Old Rafaleshwar  30 15 45 Mar-25

128 Morbi Halvad 66KV Dungarpur 45 10 55 Mar-25

129 Morbi Morbi 66KV Bharatnagar 40 15 55 Mar-25

130 Morbi Wankaner 66kV Lunsar 30 15 45 Mar-25

131 Botad Gadhada 66kV Gadhada 50 10 60 Mar-25

132 Bhavnagar Talaja 66kV Talaja 45 10 55 Mar-25

133 Bhavnagar Mahuva 66kV Bagdana 45 10 55 Mar-25

134 Bhavnagar Mahuva 66kV Pasvi 20 10 30 Mar-25

135 Bhavnagar Mahuva 66kV Vadli 35 5 40 Mar-25

136 Bhavnagar Sihor 66kV Sar 30 10 40 Mar-25

137 Kachchh Bhachau 66 Chirai 45 15 60 Mar-25

138 Kachchh Samkhyali 132KV Samakhiyali 20 15 35 Mar-25

139 Kachchh Nakhatrana 66kV Netra 40 20 60 Mar-25

140 Kachchh Nakhatrana 66 KV Kotda(J) 40 5 45 Mar-25

141 Kachchh Bhuj 66kv  Reladi  25 15 40 Mar-25
142 Kachchh Bhuj 66kV Dahisara 30 15 45 Mar-25

143 Kachchh Mandvi 66 KV Nanikhakhar 35 5 40 Mar-25

144 Jamnagar Jamnagar 66kv sadhana Colony 35 15 50 Mar-25

145 Jamnagar Lalpur 66KV Pipli 20 10 30 Mar-25

146 Jamnagar Jamnagar 66KV Jam Vanthli 35 5 40 Mar-25

147 Jamnagar Jamnagar 66KV Hapa 40 10 50 Mar-25

148
Devbhoomi-

Dwarka
Khambhalia 66kv Vadatra 45 10 55 Mar-25

149 Porbandar Porbandar 66kV Ambarama  20 10 30 Mar-25

150 Porbandar Porbandar 66kV Bhomiyavadar  25 15 40 Mar-25

151 Jamnagar Jamjodhpur 66kV Shethvadala 20 10 30 Mar-25

152 Junagadh Vanthali 66kV Vadla  20 10 30 Mar-25

153 Junagadh Visavadar 66kV Dhebar  30 10 40 Mar-25

154 Junagadh Keshod 66kV Ajab 40 5 45 Mar-25

155 Junagadh Malia 66kV Chuldi 30 10 40 Mar-25

156 Junagadh Keshod 66kV Bhatsimroli 30 10 40 Mar-25

157 Kheda Nadiad 66KV MALARPURA 30 15 45 Mar-25

158 Ahmedabad Dholka 66KV Dholka GIDC 40 10 50 Mar-25

159 Kheda Kheda 66KV Hariyala 30 15 45 Mar-25



160 Ahmedabad Bavla 66KV Rajoda 45 10 55 Mar-25
161 Ahmedabad Dholka 66KV Simej 45 15 60 Mar-25

162 Ahmedabad Daskroi 66KV Bakrol 30 15 45 Mar-25

163 Gandhinagar Dehgam 66KV Chiskari 30 20 50 Mar-25

164 Ahmedabad Ahmedabad 66kV Godrej City 35 20 55 Mar-25

165 Gandhinagar Dehgam 66KV Halisha 40 5 45 Mar-25

166 Gandhinagar Dehgam 66KV Kadadara 50 5 55 Mar-25

167 Gandhinagar Dehgam 66KV Lihoda 30 15 45 Mar-25

168 Ahmedabad Dehgam 66KV Mirapur 30 20 50 Mar-25

169 Ahmedabad Ahmedabad 66KV Odhav 50 5 55 Mar-25

170 Gandhinagar Dehgam 66KV Solankipura 30 10 40 Mar-25

171 Ahmedabad Vatva 66KV Lambha 40 15 55 Mar-25

172 Kheda Kheda 66KV Nayka 20 10 30 Mar-25

173 Ahmedabad Daskroi 66KV Paldikankaj 45 15 60 Mar-25

174 Ahmedabad Dascroi 66KV Vishalpur 50 10 60 Mar-25










