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Disclaimer: 

1. Though adequate care has been taken while preparing the RfS document, the Bidders shall 

satisfy themselves that the document is complete in all respects. Intimation of any 

discrepancy shall be given to this office immediately. If no intimation is received from any 

Bidder within fifteen (15) days from the date of notification of RfS/ Issue of the RfS 

documents, it shall be considered that the RfS document is complete in all respects and has 

been received by the Bidder. 

2. Gujarat Urja Vikas Nigam Limited (GUVNL) reserves the right to modify, amend or 

supplement this RfS document including the draft PPA. 

3. While this RfS has been prepared in good faith, neither GUVNL nor their employees or 

advisors make any representation or warranty, express or implied, or accept any 

responsibility or liability, whatsoever, in respect of any statements or omissions herein, 

or the accuracy, completeness or reliability of information, and shall incur no liability 

under any law, statute, rules or regulations as to the accuracy, reliability or completeness of 

this RfS, even if any loss or damage is caused by any act or omission on their part. 

4. This RfS is not an agreement and is neither an offer nor invitation to the prospective bidders 

or any other person. The purpose of this RfS is to set the terms for the selection process and 

to provide Bidders with information that may be useful to them in preparation and 

submission of their Bids. 

5. The bidder shall bear all its costs associated with or relating to the preparation and 

submission of its bid, including but not limited to preparation, copying, postage, delivery fees 

or any other costs incurred in connection with or relating to its bid. All such costs and 

expenses will remain with the bidder and the authority shall not be liable in any manner 

whatsoever for the same or for any other costs or other expenses incurred by a bidder in 

preparation of submission of the bid, regardless of the conduct or the outcome of the bidding 

process. 

 

 

Place: Vadodara 

Date:  18.01.2025  
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Bid Information Sheet 

Document Description RfS Document for purchase of power through 

competitive bidding process (followed by e-Reverse 

auction) from 250 MW grid connected wind power 

projects to be setup anywhere in India (Phase IX) with 

‘Greenshoe Option’ of additional upto 250 MW 

RfS No.& Date GUVNL / 250 MW / Wind (Phase IX) dated 18.01.2025 

Downloading of tender 

documents 
From 18.01.2025 

Addressing Queries / 

Clarification 

The bidders interested to participate in the pre-bid 

meeting are required to get themselves registered on or 

before 24.01.2025 by sending an email to 

ja8com.guvnl@gebmail.com with name, designation 

and mobile numbers of persons interested to 

participate. 
 

Further, the Interested Bidders are requested to 

forward their queries (if any) to GUVNL through email / 

letter on or before 28.01.2025. 
 

Pre-bid meeting is scheduled on 31.01.2025 through 
Video Conferencing. GUVNL will forward the link of 
Video conferencing to registered bidders on the email 
address registred with GUVNL. 
  

Any clarification and/or revision in the Tender 

Documents i.e. RfS & PPA shall be uploaded on 

GUVNL’s website and https://www.bharat-

electronictender.com Bidding Portal. 

Last Date & Time for 

a) Online Submission of 
Response to RfS and 

b) All documents as per Section 

3.19 A physically at GUVNL 
office, Vadodara 

Date : 11.02.2025 Time: 17:00 Hrs (online) 

Date : 13.02.2025 Time: 17:00 Hrs (offline) 

 

Technical Bid Opening  Date : 14.02.2025 Time : 11.30 Hrs 
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Financial Bid Opening and e- 

Reverse auction 

Will be informed to eligible Bidders. Date and time of e-

RA shall be intimated through Portal. 

Reverse Auction Date and time of e-RA shall be intimated through Portal. 

Cost of RfS Document  

(non-refundable) 

Rs. 25,000/- plus 18% GST  to be mandatorily made 

through electronic mode i.e. through NEFT / RTGS, the 

details of which shall be mentioned in Electronic Form on 

e-bidding portal. 

For reference, the details of GUVNL are as under:- 

Name of Bank – State Bank of India  

Bank Account No. – 41548514316  

IFSC CODE - SBIN0001946  

GST No. : 24AACCG2861L1ZK   

PAN: AACCG2861L 

Processing Fee  

(non-refundable) 

Rs. 3 Lakhs plus 18% GST, to be madatorily made 

through electronic mode i.e. through NEFT / RTGS, the 

details of which shall be mentioned in Electronic Form on 

e-bidding portal. 

For reference, the details of GUVNL are as under:- 

Name of Bank – State Bank of India  

Bank Account No. – 41548514316  

IFSC CODE - SBIN0001946  

GST No. : 24AACCG2861L1ZK   

PAN: AACCG2861L 

EMD 

Earnest Money Deposit @ Rs. 13 Lakh / MW is to be 

submitted in the form of Bank Guarantee along with the 

Response to RfS. 

Bank details of GUVNL for Structured Financial 

Messaging System (SFMS) Confirmation regarding 

issuance of BG:  

Name of Bank – State Bank of India  

Bank Account No. – 41548514316  

IFSC CODE - SBIN0001946  

SFMS confirmation for issuance of BG may be forwarded 

on ja8com.guvnl@gebmail.com 

Name, Designation, Address and 

other details (For Submission of 

Response to RfS) 

Hiren Shah 

General Manager (RE ) 

Gujarat Urja Vikas Nigam Ltd  

Sardar Patel Vidyut Bhavan,  
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Race Course, Vadodara-390007                 

Tel No. 0265-2340289, 0265-2310582 / 83 / 84 / 85 / 86 
Website-www.guvnl.com 

Details of persons to be 

contacted in case of any 

assistance required 

 

1) Manishkumar Jani 

I/C Additional Chief Engineer 

Phone No. +91 9925208486 

Email ID: sere1.guvnl@gebmail.com 
 

2) Rushabh Soni  

Dy. Chief Accounts Officer 

Phone No: +91 7567870225 

Email ID: rushabh.soni@gebmail.com   
 

3) Rahul Pareek 

Deputy Engineer  

Phone No: +91 9925208513 

Email ID: dewind.guvnl@gebmail.com  

Important Note: Prospective Bidders are requested to remain updated for any 

notices/amendments/clarifications etc. to the RfS document through the websites 

www.guvnl.com and https://www.bharat-electronictender.com. No separate notifications 

will be issued for such notices/amendments/clarifications etc. in the print media or 

individually. 

For conducting the e-bidding, GUVNL is using the portal https://www.tcil-

indiaelectronictender.com of Telecommunications Consultants India Limited (TCIL), which is a 

Government of India undertaking (e-bidding Portal). Bidders may register themselves online 

with ETS (if they are not already registered), as ‘Supply organization/ Bidder’, by paying ‘Buyer-

specific Annual Portal Registration Fee’ to ETS and subsequently download the RfS and other 

Bid Documents from the E-bidding Portal.  

A Bidder, who is already validly registered on the E-bidding Portal need not register again on 

the E-bidding Portal. 

Additionally, prior to the submission of the Proposal, Bidders are required to pay online non-

refundable ETS bidding fee through the payment gateway facility on the E-bidding Portal. 

Further, after opening of Financial Bids, the Bidders who are qualified for e-Reverse Auction will 

get intimation through email from the ETS portal. Within the stipulated time duration from the 

receipt of such email, the qualified Bidders shall have to make payment of requisite fees at ETS 

Portal for participation in e-Reverse auction and have to undertake necessary activities / 

procedures online at ETS portal for user authorization etc for participating in the e-Reverse 

Auction by logging into ETS portal. The bidders are expected to make themselves familiar with 

the above procedures well in advance in consultation with ETS / portal Service helpdesk. 
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Section 1:  Introduction 

1.1 Introduction 

1.1.1 Gujarat Urja Vikas Nigam Ltd (hereinafter referred to as “GUVNL”) is a company 

incorporated under the Companies Act 1956 and is the holding company of all the 

unbundled functional entities of the erstwhile Gujarat Electricity Board (GEB) and is 

performing the bulk purchase and bulk sale of power, assigned as per the re-

organization scheme issued by Government of Gujarat in accordance with the Gujarat 

Electricity Industry (Reorgnization and Regulation) Act, 2003. 

1.1.2 In order to fulfill the renewable purchase obligation (RPO) and to meet the future 

requirements of Discoms, GUVNL intends to procure wind power up to capacity of 250 

MW through Competitive Bidding Process (Phase IX) [conducted through 

electronically facilitated online web based portal followed by reverse auction] and 

additional upto 250 MW of power under ‘Greenshoe Option’. 

1.1.3 Ministry of Power (MoP) has issued “Guidelines for Tariff Based Competitive Bidding 

Process for Procurement of Power from Grid Connected Wind Power Projects” Vide 

Gazette Resolution dated 26 July 2023. Subsequently, the Ministry has issued 

“Amendment to the Guidelines for Tariff Based Competitive Bidding Process for 

Procurement of Power from Grid Connected Wind Power Projects” on 17 November, 

2023 and 02 February, 2024.  As per Clause No.18 of these Guidelines, approval of 

appropriate Govt. is required for any deviation from these Guidelines. Govt. of Gujarat 

has approved deviations. This Request for Selection document (hereinafter called RfS) 

has been prepared in line with the Guidelines issued by MoP dated 26 July 2023, its 

subsequent amendments and deviations approved by Govt. of Gujarat. 

1.2 Details of Power Procurement 

1.2.1 The bidders selected by GUVNL based on this RfS, shall set up Wind Power Projects 

in accordance with the provisions of this RfS document and standard Power Purchase 

Agreement (PPA). The draft PPA format has been enclosed and can be downloaded 

from https://www.bharat-electronictender.com   

1.2.2 The Projects shall be located at the locations chosen by the Bidders anywhere in India 

at its own discretion of cost, risk and responsibility. In case of Inter-State Projects and 

Projects connected through CTU Network, the all transmission charges and losses 

upto delivery point shall be to the account of the Successful Bidder. 

1.2.3 The Bidders are free to choose the CTU / GETCO substations for Interconnection of 

the Project to the Grid. While doing so, the Bidders shall apply due diligence while 

choosing the proposed substation, and may choose their substations from any one of 

the following options:  
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i. Existing substations having available margin as indicated by the GETCO on 

their website from time to time.  

ii. Under construction substations OR where augmentation is under process in 

advanced stage as indicated by the GETCO on their website from time to 

time. The schedule commissioning date of GETCO substation shall be on or 

before SCOD of the project. 

iii. GETCO substation list enclosed as part in this RfS as Annexure- E1 to E4.  

iv. Existing and commissioned sub-stations of CTU in any other State within India 

having spare capacity for RE integration.  

v. The location of the project / substation may be changed by the Project 

Developer as per the provisions of PPA, but the revised substation / location 

shall be in line with the above provisions and the project timelines shall remain 

unchanged. 

1.2.4 GUVNL may enter into PPA with successful bidders for a period of 25 years from 

the scheduled Commencement-of-Supply Date of the project or from the rescheduled 

date of commencement of supply to the extent of extension given by the GUVNL on 

the grounds which are beyond control of the power producer. The maximum tariff 

payable to selected bidder shall be fixed for the PPA term of 25 years, as discovered 

through the e-bidding and e-Reverse Auction conducted Vide this RfS. The bidders will 

be free to avail fiscal incentives like Accelerated Depreciation, Concessional 

Customs and Excise Duties, Tax Holidays, benefits from trading of carbon credits, 

etc. as available for such projects. The same will not have any bearing on 

comparison of bids for selection. As equal opportunity is being provided to all bidders 

at the time of tendering itself, it is up to the bidders to avail various tax and other 

benefits. No claim shall arise on GUVNL for any liability if bidders are not able to avail 

fiscal incentives and this will not have any bearing on the applicable tariff. 

1.3 Eligible Projects  

1.3.1 The Projects selected under this tender shall deploy Wind Power Technology. 

However, the selection of projects would be technology agnostic. In order to ensure 

that quality systems are installed, the type certified wind turbine models listed in 

REVISED List of Models and Manufacturers (RLMM) of Wind Turbines prepared by 

MNRE will only be allowed. Only commercially established and operational 

technologies can be used to minimize the technology risk and to achieve the timely 

commissioning of the Projects.  

1.3.2 Projects under construction, projects which are not yet commissioned and projects 

already commissioned but do not have any long term PPA with any agency and selling 

power on short-term or merchant plant basis will, however, be considered, in case 

these projects are not already accepted under any other Central or State Schemes 
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and do not have any obligations towards existing buyers. It is clarified that the bidders 

who have already signed PPAs with GUVNL or any other entity as on the bid 

submission deadline are not allowed to suo-moto terminate such PPAs and participate 

in the RFS for the respective projects (s). The bidder shall provide the documentary 

evidence and undertaking (on stamp paper) regarding the same. The bidder shall also 

undertake that there are no disputes or litigation pending in regard to such project for 

which the Bidder is participating.
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Section 2:  Definitions 

Following terms used in the document will carry the meaning and interpretations as described 

below: 

2.1 Definitions 

"Act" or "Electricity Act, 2003" shall mean the Electricity Act, 2003 and include any 

modifications, amendments and substitution from time to time; 

“Affiliate” shall mean a company that, directly or indirectly, (i) controls, or  (ii) is controlled by, 

or (iii) is under common control with, a company developing a Project or a Member in a 

Consortium developing the Project and control means ownership, directly or indirectly, of more 

than 50% (fifty percent) of the voting shares of such company or right to appoint majority 

Directors 

“Bidder” shall mean Bidding Company or a Bidding Consortium submitting the Bid. Any 

reference to the Bidder includes Bidding Company/ Bidding Consortium/Consortium Member of 

a Bidding Consortium including its successors, executors and permitted assigns and Lead 

Member of the Bidding Consortium jointly and severally, as the context may require; 

“Bidding Consortium” or “Consortium” refers to a group of Companies that has collectively 

Submitted the response in accordance with the provisions of these guidelines. 

“Contracted CUF” shall mean the percentage capacity utilization factor of the project 

mentioned in Schedule 4 of the PPA and shall be allowed to be modified once until 3 years 

after Commencement of Supply Date (CSD) of the project and thereafter it shall remain 

unchanged for the balance term of the PPA. The changed CUF shall be applicable from the 

Fiscal Year of application for such change. 

“Chartered Accountant” shall mean a person practicing in India or a firm where of all the 

partners practicing in India as a Chartered Accountant(s) within the meaning of the Chartered 

Accountants Act, 1949; 

“CERC” shall mean Central Electricity Regulatory Commission 

“Company” shall mean a body corporate incorporated in India under the Companies Act, 1956 

or the Companies Act, 2013, as applicable; 

“Commissioning” with respect to the Project, as certified by GEDA in case the project is 

located in Gujarat or as certified by Representatives / Agency authorized by GUVNL in case the 

project is located outside of Gujarat, shall mean when all equipment as per rated capacity has 

been installed and energy has flown into the grid and witnessing of such generation of electricity 

by representative authorised by DISCOM/GETCO. 

“Commencement-of-Supply Date” or “CSD” shall be the date as certified by GEDA in case 

of projects is located in Gujarat or Representatives / Agency authorized by GUVNL in case of 
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projects located outside of Gujarat, upon successful commissioning of full capacity of the 

Project or the last part capacity of the Project as the case may be. 

“Contract Year” shall mean, with respect to the initial contract year, the period beginning from 

the Schedule Commencement of Supply Date and ending on the immediately succeeding 31st 

March and thereafter each period of 12 months beginning on 1st April and ending on 31st 

March provided that:   

(a) in the financial year in which the Scheduled Commissioning Date would occur, the 

Contract Year shall end on 31st March immediately after the Scheduled Commissioning 

Date and  

(b) thereafter a new Contract Year shall commence on 1st April and ending on 31st March 

(each period of 12 (Twelve) Months) and   

(c) provided further that the last Contract Year of this Agreement shall end on the last day of 

the Term of this Agreement or on Termination of this Agreement whichever is earlier; 

“Control” shall mean the ownership, directly or indirectly, of more than 50% (fifty per cent) of 

the voting shares of such Company or right to appoint majority Directors.  

“Controlling shareholding” shall mean not less than 51% of the voting rights or paid up share 

capital in the Company/Consortium. 

“CTU or Central Transmission Utility” shall mean the Power Grid Corporation of India 

Limited. 

“Day” shall mean calendar day. 

“Discom(s)” means one or more of the following distribution companies: 

a) Madhya Gujarat Vij Company Limited, 

b) Dakshin Gujarat Vij Company Limited  

c) Uttar Gujarat Vij Company Limited, and 

d) Paschim Gujarat Vij Company Limited  

“Delivered Energy" shall mean- 

 
(i) Delivered Energy in case of projects connected with STU grid shall mean energy actually fed 

and measured by the energy meters at the Delivery Point as certified by Gujarat SLDC in State 

Energy Account as per provisions of PPA. In case of net import of energy during a month, the 

successful bidder shall be required to make payment to GUVNL at the rate of HT Temporary 

Tariff as determined by GERC from time to time. In case of net export of energy during a month, 

the Successful Bidder shall be eligible for receiving agreed tariff from GUVNL for such net 

delivered energy.  

 

(ii) Delivered Energy in case of projects connected with CTU grid shall mean the energy 

scheduled at the Delivery Point as certified by Gujarat SLDC in State Energy Account in 

accordance with provisions of PPA, based on energy certified by concerned RPC under 
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Regional Energy Account. For the project connected through CTU Network (irrespective of 

whether Intra-State or Inter-State Project), all transmission charges and losses upto delivery 

point shall be to the account of the Power Producer. No change in charges / losses of CTU shall 

be covered under Change in Law. In such cases, the commercial settlement of purchased 

energy as well as energy drawl from the grid shall be governed as per CERC (Deviation 

Settlement Mechanim) Regulations, 2022. In such cases, the Scheduled Energy as certified by 

SLDC, Gujarat in the State Energy Account based on the energy certified by the concerned 

RPC in Regional Energy Account, shall be considered as Delivered Energy subject to 

adjustment on account of transmission losses of CTU, if any. If the project is located outside of 

Gujarat, the bidder shall be required to make arrangement of auxiliary power drawl/import at 

their own cost.  

 

"Delivery Point”  in respect of projects connected with Intra State Transmission Network of 

Gujarat State shall be the point at voltage level of 66 KV or above of the sub-station of Gujarat 

STU at which the project is inter-connected through a dedicated transmission line to deliver the 

energy into grid system of GETCO and in respect of projects connected with Inter State 

Transmission Network shall be the point or points of inter-connection of Intra State 

Transmission Network of Gujarat with Inter State Transmission Network, at which Electricity is 

delivered into the Grid System of GETCO. 

 

All expenses including wheeling charges and losses between the Project and the Delivery Point 

shall be paid by the Power Producer without any reimbursement by GUVNL. All expenses 

including wheeling charges and losses in relation to the transmission and distribution after the 

Delivery Point shall be borne by GUVNL 

 

For avoidance of doubt, it is clarified that in case there is any liability on GUVNL or any entity 

on behalf of GUVNL to bear any losses or charges and/or penalty, interest etc. in relation 

to the wheeling / transmission of electricity from the Project up to the Delivery Point for any 

reason, the same shall be reimbursed to the full extent by the Power Producer within seven 

days and in case of any delay in payment, the Power Producer is liable to pay interest at 

rate of Late Payment Surcharge. Further GUVNL shall be entitled to recover such amounts 

alongwith interest inter alia by way of adjustments against the payments to be made by GUVNL 

to the Power Producer. 

“Electricity" shall mean the electrical energy in kilowatt-hours. 

"Electricity Laws" shall mean the Electricity Act, 2003 and the relevant rules, notifications, and 

amendments issued thereunder and all other Laws in effect from time to time and applicable to 

the development, financing, construction, ownership, operation or maintenance or regulation of 

electric generating companies and Utilities in India, the rules, regulations and amendments 

issued by CERC / GERC from time to time. 
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“Effective Date” shall mean the date of execution of Power Purchase Agreement (PPA) by 

both the parties; 

"Financing Documents" shall mean the agreements and documents (including asset leasing 

arrangements) entered/to be entered into between the bidder and the Financing Parties relating 

to the financing of the Project. 

“Financing Parties” means Parties financing the Project, pursuant to Financing Documents. 

“GERC” shall mean Gujarat Electricity Regulatory Commission. 

“Group Company” of a Company means 

(i)  a Company which, directly or indirectly, holds 10% (ten percent) or more of the share 

capital of the company, or 

(ii)  a company in which the company, directly or indirectly, holds 10% (ten percent) or more of 

the share capital of such company, or 

(iii)  company in which the company, directly or indirectly, has the power to direct or cause to 

be directed the management and policies of such company whether through the 

ownership of securities or agreement or any other arrangement or otherwise, or 

(iv)  a company which, directly or indirectly, has the power to direct or cause to be directed 

the management and policies of the Company whether through the ownership of 

securities or agreement or any other arrangement or otherwise, or 

(v)  a company which is under common control with the company, and control means 

ownership by one company of at least 10% (ten percent) of the share capital of the 

other company or power to direct or cause to be directed the management and policies of 

such company whether through the ownership of securities or agreement or any other 

arrangement or otherwise. 

Provided that a financial institution, scheduled bank, foreign institutional investor, non-banking 

financial company, and any mutual fund shall not be deemed to be Group Company, and its 

shareholding and the power to direct or cause to be directed the management and policies of a 

company shall not be considered for the purposes of this definition unless it is the Project 

Company or a Member of the Consortium developing the Project. 

"Interconnection Point" in respect of projects connected with Intra State Transmission Network 

of Gujarat State shall be the point at voltage level of 66 KV or above of the sub-station of 

Gujarat STU at which the project is inter-connected through a dedicated transmission line to 

deliver the energy into grid system of GETCO. Inter-connection Point of the Project connected 

with Inter State Transmission Network at CTU grid shall be the point or points of inter-

connection with CTU substation. However, in case of ISTS connected projects at CTU grid, the 

delivery point shall be at the Grid System of GETCO. 
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“Lead Member of the Bidding Consortium” or “Lead Member”: There shall be only one 

Lead Member, having shareholding more than 51% in the Bidding Consortium which cannot be 

changed till 1 year from the Commencement-of-Supply Date (CSD) of the Project. 

“Letter of Intent” or “LOI” shall mean the letter issued by Gujarat Urja Vikas Nigam Ltd 

(GUVNL) to the Selected Bidder for intent of award of the Project. 

“Member in a Bidding Consortium” or “Member” shall mean each Company in a Bidding 

Consortium. In case of a Technology Partner being a member in the Consortium, it has to be a 

Company. 

“Metering Point” shall mean the point at which energy shall be measured and supplied to 

GUVNL and shall be at the interconnecting bus bar of the GETCO and in respect of projects 

connected with Inter State Transmission Network shall be the point or points of inter-connection 

of Intra State Transmission Network of Gujarat with Inter State Transmission Network, at which 

Electricity is delivered into the Grid System of GETCO. 

“Month” shall mean calendar month. 

“Net-Worth” means the Net-Worth as defined in Section 2 of the Companies Act 2013. 

“Paid-up share capital” shall include: 

 Paid-up equity share capital  

 Fully, compulsorily and mandatorily convertible Preference shares  

 Fully, compulsorily and mandatorily convertible Debentures. 

 

“Part Commissioning” shall mean the Wind Power Capacity (AC MW) to be commissioned as 

per provisions of the Part Commissioning in this Agreement and may be within ± 5% of Part 

Commissioning Capacity, provided that necessary evacuation consent shall have to be 

arranged from GETCO / CTU.  

“Parent” means a company, which holds not less than 51% equity either directly or indirectly 

in the Project Company or a Member in a Consortium developing the Project; 

“Performance Bank Guarantee” shall mean the irrevocable unconditional bank guarantee to 

be submitted by the successful bidder as per Section 3.8. 

“PPA” shall mean the Power Purchase Agreement signed between the successful bidder and 

GUVNL according to the terms and conditions of the Draft PPA enclosed with this RfS; 

“Project” shall mean a Grid Interactive Wind Power Station to be established by the successful 

bidder anywhere in India comprising of number of units at single/multiple locations, and shall 

include land, buildings, plant, machinery, ancillary equipment, material, switch-gear, 

transformers, protection equipment and the like necessary to deliver the Electricity generated by 

the Project to GUVNL at the Delivery Point. 

“Project Site” means any and all parcels of real property, rights-of-way, easements and access 

roads, upon which the Project and its related infrastructure will be located. 
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“Project Capacity” means the AC capacity of the project at the generating terminal(s) and to 

be contracted with GUVNL for supply from the Wind Power Project. 

“REA” means the Regional Energy Account issued by Regional Load Dispatch Centre and 

amendment (if any) thereto 

“RLDC” means the Regional Load Despatch Centre 

“SCSD” or “Scheduled Commencement of Supply Date” shall mean the date as declared in 

the PPA which shall not exceed 24 (twenty four) months from the date of execution of the PPA.  

“SEA” means the State Energy Account issued by State Load Dispatch Centre, Gujarat and 

amendment thereto. 

“Selected Bidder or Successful Bidder” shall mean the Bidder selected pursuant to this RfS 

to set up the Project and supply electrical output as per the terms of PPA. 

“SLDC” means the State load dispatch center as notified by the Government of Gujarat. 

“STU or “State Transmission Utility” or “GETCO” shall mean the Gujarat Energy 

Transmission Company Limited (GETCO). 

“TOE” shall mean Tender Opening Event. 

“Ultimate Parent” shall mean a Company, which owns not less than fifty-one percent (51%) 

equity either directly or indirectly in the Parent and Affiliates. 

“Voltage of Delivery” means the voltage at which the Electricity generated by the Project is 

required to be delivered to the GUVNL. 

“Week” shall mean calendar week. 
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Section 3:  Bid Information and Instructions to Bidders 

3.1 Obtaining RfS Document, Cost of Documents & Processing Fees 

3.1.1  The RfS document can be downloaded from the website of ISN-ETS (International 

Support Network) https://www.bharat-electronictender.com. A link of the same is also 

available at www.guvnl.com. Interested bidders have to download the official copy of 

RfS & other documents after logging into the ETS website by using the Login ID & 

Password provided by ETS during registration (Refer Annexure – C).  

3.1.2  The bidders shall be eligible to submit / upload their response to bid document only after 

logging into the https://www.bharat-electronictender.com and downloading the official 

copy of RfS. 

3.1.3   Prospective Bidders interested to participate in the bidding process are required to 

submit their Project proposals in response to this RfS document along with a non-

refundable processing fee as mentioned in the Bid Information Sheet. The bids 

submitted without cost of the RfS document and/or Processing Fee (including partial 

submission of either of the respective amounts) and/or Bank Guarantee against EMD, 

shall not be considered for the bidding and such bids shall not be opened by GUVNL and 

thereby liable for rejection. 

3.2 Capacity Offered & Project Scope  

3.2.1 Capacity Allocation  

The selection of Grid-connected Wind Power Projects for total capacity of 250 MW 

(Phase IX) will be carried out through e-bidding followed by e-Reverse Auction 

process. GUVNL may allocate and tie-up additional capacity upto 250 MW under 

‘Greenshoe Option’ in accordance with Clause 3.3.5.  

3.2.2 Minimum Capacity of Project: 

Eligible bid capacity for bidding for Intra-State Projects will be minimum 10 MW and 

for Inter-State Projects will be minimum 50 MW. The maximum eligible bid capcity 

for bidding is the Tender capacity i.e. 250 MW for both ISTS and InSTS connected 

projects.  

3.2.3 Project Scope: 

The successful bidder shall set up Wind Power Project(s) including the transmission 

network for connecting the project with CTU / STU Network (as the case may be for 

enabling delivery of energy up to the Delivery Point in line with Section 3.5, at its 

own cost) and in accordance to the provisions of this RfS document. All approvals, 

permits and clearances required for setting up of the Project (including connectivity) 

and those required from State Government and local bodies shall be in the scope of 
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the successful bidder. However, the selection of Projects would be technology 

agnostic. In order to ensure that quality systems are installed, the type certified wind 

turbine models listed in REVISED List of Models and Manufactures (RLMM) as 

updated by MNRE until SCSD of the Project will be allowed for deployment under 

the Scheme. 

3.3 Eligibility for Project Capacity Allocation 

Following conditions shall be applicable to the Bidders for submission of bids against this 

RfS: 

3.3.1 A bidder including its Parent, Affiliate or Ultimate Parent or any Group Company 

can only submit a single application, subject to minimum bidding for 10 MW / 50 MW, 

as the case may be (for Intra-State Projects and Inter-State Projects respectively) 

3.3.2 Multiple   bids   from   same   company   including   its   Parent/   Ultimate   Parent / 

Affiliates / Group Companies shall make all the bids submitted by the group invalid. 

3.3.3 The evaluation of bids shall be carried out as described in Section 4. The 

methodology of allocation of projects is elaborated in Section 4. 

3.3.4 In case the bidder wishes to set up a project at more than one location, then they 

would need to be physically identifiable with separate inter-connection points and 

metering arrangement. 

3.3.5 Capacity Allocation under ‘Greenshoe Option’ - The modality for allocation of 

additional upto 250 MW capacity under ‘Greenshoe Option’ shall be as under:- 

a) Upto 250 MW additional capacity through ‘Greenshoe option’ shall be offered to 

the Successful Bidder(s), who are willing to execute PPA(s) with GUVNL at lowest 

tariff (L1 rate) discovered under Competitive Bidding Process (followed by e-

Reverse auction) to the extent of their respective quoted capacity or higher quantum 

(in case any of the Successful Bidder does not accept the additional quantum 

offered under the ‘Greenshoe Option’) to the extent of greenshoe capacity. For 

avoidance of doubt, capacity allocation under ‘Greenshoe Option’ shall only be for 

the Successful Bidders.  

b) Succesful Bidder(s) intending to execute PPA for the Greenshoe Capacity shall 

have to meet the eligibility criteria for the capacity intended to be entered into PPA 

under ‘Greenshoe Option’. Successful Bidder(s) shall have to comply with the same 

by making submissions required in accordance with Clause 3.4 of the RfS within a 

period of 10 days from the conclusion of the reverse auction.  

c) In addition to the foregoing, the Successful Bidders willing to execute PPA with 

GUVNL at the L1 rate shall have to give confirmation within the period of 10 days 

from the conclusion of e-Reverse auction.  
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d) ‘Greenshoe’ capacity shall be allocated in proportion of capacity allotted to the 

Successful Bidders in the reverse auction and willing to offer additional capacity 

under ‘Greenshoe Option’. For avoidance of doubt, the unallocated capacity (if any) 

under the ‘Greenshoe Option’ shall not be offered to Unsuccesful Bidders. 

e) The terms & conditions as well as obligations & rights of Successful Bidder(s) as 

well as GUVNL shall be identical for additional capacity allocated under the 

‘Greenshoe Option’ as for the base capacity of 250 MW under this RfS. 

3.4 Qualification Requirements 

3.4.1 Bidder as defined in Section 2 is eligible to participate under this RfS. The 

Successful Bidder, if being a single company, shall ensure that its shareholding in 

the  SPV (Special Purpose Vehicle) / Project Company executing the PPA shall not 

fall below 51% (fifty-one per cent) at any time prior to 1 (one) year from the CSD, 

except with the prior approval of GUVNL. However, in case the project is being set 

up by a listed company, this condition will not be applicable. 

3.4.2 Any consortium, if selected as Successful Bidder for the purpose of supply of 

power to GUVNL, shall incorporate a Project Company / Special Purpose Vehicle 

(SPV) with equity participation by the Members in line with Consortium Agreement 

(to be submitted along with the response to RfS as per Format 6.5) before signing 

of PPA with GUVNL, i.e. the Project Company incorporated shall have the same 

shareholding pattern as given at the time of submission of response to RfS. The 

combined shareholding of the consortium members in the SPV / Project Company 

executing the PPA, shall not fall below 51% at any time prior to 1 (one) year from 

the CSD, except with the prior approval of GUVNL. Transfer of controlling 

shareholding within the same group of companies will however be allowed with the 

permission of GUVNL, subject to the condition that, the management control 

remains within the same group of companies. The shareholding pattern of 

members within the consortium shall not change till the signing of PPA. 

3.4.3 Any Foreign Bidder, if selected as Successful Bidder for the purpose of supply of 

power to GUVNL, shall incorporate a fully owned (100%) subsidiary Special 

Purpose Vehicle (SPV) / Project Company to be registered under Indian 

Companies Act 2013 before signing of PPA with GUVNL. Further, in case a 

Foreign Bidder is selected as the Successful Bidder, it shall comply with all the 

laws and provisions related to Foreign Direct Investment in India.   

3.4.4 As on the bid submission deadline, the Bidder or any of its Affiliates should not be 

a wilful defaulter to any lender. Further, as on the bid submission deadline, the 

Bidder & any of its Affiliate including any Consortium Member & any of its Affiliate, 

their directors should not have been barred or included in the blacklist by any 

government agency or authority in India, the government of the jurisdiction of the 

Bidder or Members where they are incorporated or the jurisdiction of their principal 
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place of business, any international financial institution such as the World Bank 

Group, Asian Development Bank, African Development Bank, Inter-American 

Development Bank, Asian Infrastructure Investment Bank etc or the United 

Nations or any of its agencies. The Bidder shall submit an undertaking to this 

effect. 

3.4.5 The Bidders should meet the following eligibility criteria:- 

i) Technical Eligibility Criteria:-  

Under this RfS, it is proposed to promote only commercially established and 

operational technologies to minimize the technology risk and to achieve timely 

commissioning of the Projects. The Bidder may indicate regarding the selection of 

technology and its details at the time of submission of bids in the prescribed Format 

6.1.  

In order to ensure only quality systems are installed, and in order to bring-in 

advantage of latest development/Models, the provisions as contained List(s) there 

under and Revised List of Models and Manufacturers (RLMM) of Wind Turbines 

prepared by MNRE as amended from time to time.  

The wind power projects will be developed as per the Guidelines issued by the 

Government of India or its agencies for development of Wind Power Projects. 

 

ii) Financial Eligibility Criteria: - The Net-Worth of the Bidder or its Affiliate or 

Parent / Ultimate Parent as on date of financial year ending i.e. 31.03.2024 or 

31.12.2024 or 31.12.2023 as the case may be, shall not be less than Rs.1.27 

Crores per MW (of the capacity quoted).  

iii) The net worth to be considered for the above purpose will be the cumulative 

net-worth of the bidding company or consortium together with the networth of 

those Affiliates of the Bidder(s) that undertake to contribute the required equity 

funding and performance bank guarantees in case the bidder(s) fail to do so in 

accordance with the RfS. 

iv) For avoidance of doubt, “net worth” as per section 2 (57) of the Companies Act 

2013 means the aggregate value of the paid-up share capital and all reserves 

created out of the profits and securities premium account, after deducting the 

aggregate value of the accumulated losses, deferred expenditure and 

miscellaneous expenditure not written off, as per the audited balance sheet, but 

does not include reserves created out of revaluation of assets, write-back of 

depreciation and amalgamation. 

v) For meeting the above financial eligibility criteria, if data is provided by the 

Bidder in USD, equivalent rupees of Net Worth and other financial parameters 

will be calculated by Bidder using Reserve Bank of India’s reference rates 
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prevailing on the date of closing of accounts for the respective financial year. 

For currency other than USD, Bidders shall convert such currency into USD as 

per the exchange rates certified by their banker prevailing on the relevant date 

and used for such conversion. 

vi) Pursuant to evaluation of ‘Net Worth Criteria’ as part of the technical bid, if it is 

found by GUVNL that the Bidder is eligible for lesser quantum than the quantum 

for which bid has been submitted, then the Bidder shall be qualified for such 

lesser quantum, provided that such quantum is not less than the minimum bid 

capacity i.e. 10 MW / 50 MW, as the case may be. 

3.4.6 In accordance with with the O.M. issued by the Department of Expenditure, Ministry 

of Finance, Govt. of India, Vide No. 6/18/2019-PPD dated 23.07.2020 and 

subsequent amendments and clarifications thereto, the Bidder shall meet the 

following criteria for its bid to be considered for evaluation under the RfS:  

3.4.6.1 Any bidder from a country which shares a land border with India will be 

eligible to bid in this tender only if the bidder is registered with the 

Competent Authority (as defined in the OM as referred above).  

3.4.6.2 “Bidder” in this reference, means any person or firm or company, including 

any member of a consortium, every artificial juridical person not falling in 

any of the descriptions of bidders stated hereinbefore, including any agency 

branch or office controlled by such person, participating in this tender.  

3.4.6.3 “Bidder from a country which shares a land border with India” for the 

purpose of this clause, means:  

a. An entity incorporated, established or registered in such a country; or  

b. A subsidiary of an entity incorporated, established or registered in such a 

country; or  

c. An entity substantially controlled through entities incorporated, 

established or registered in such a country; or  

d. An entity whose beneficial owner is situated in such a country; or  

e. An Indian (or other) agent of such an entity; or  

f. A natural person who is a citizen of such a country; or  

g. A consortium where any member of the consortium falls under any of the 

above.  
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3.4.6.4 In support of the above, the Bidder shall be required to submit necessary 

Undertaking, as per Format 6.6 of the RfS. Accordingly, all the provisions of 

the above referred O.M. dated 23.07.2020 shall also be applicable for this 

tender. 

3.5 Connectivity with the Grid 

The Projects shall be located at the locations chosen by the Bidders at its own discretion 

and cost, risk and responsibility. However, the Project location should be chosen taking 

cognizance of the following provisions:- 

3.5.1 The project should be designed for interconnection with STU (GETCO) / CTU s/s 

through a dedicated transmission line for delivery of energy at GETCO periphery. 

3.5.2 The responsibility of getting the grid connectivity with GETCO / CTU shall entirely 

be of the Successful Bidder and shall be at the cost of the Successful Bidder. In 

case of connectivity with GETCO, the interconnection voltages shall be governed as 

per GERC Regulations. 

3.5.3 The arrangement of connectivity can be made by the successful bidder through a 

dedicated transmission line which the Successful Bidder may construct himself or 

get constructed by GETCO or any other agency on deposit work basis. The entire 

cost of transmission including cost of construction of line, maintenance, losses etc. 

from the project up to the delivery / interface point for grid connectivity will be borne 

by the Successful Bidder. 

3.5.4 The transmission of power up to the point of interconnection and energy accounting 

infrastructure shall be the responsibility of the successful bidder at his own cost. 

The maintenance of Transmission system up to the interface point for grid 

connectivity shall be responsibility of the Successful Bidder.  

3.5.5  All expenses including wheeling charges and losses between the Project and the 

Delivery Point shall be paid by the Successful Bidder without any reimbursement by 

GUVNL. In case, the project is connected through CTU Network and/or in case of 

Inter-State Projects, all transmission charges and losses upto delivery point shall be 

to the account of the Power Producer. No change in charges / losses of CTU shall 

be covered under Change in Law.  

For avoidance of doubt, it is clarified that in case there is any liability on GUVNL or 

any entity on behalf of GUVNL to bear any losses or charges and/or penalty, 

interest etc in relation to the wheeling/transmission of electricity from the Project up 

to the Delivery Point for any reason, the same shall be reimbursed to the full extent 

by the Successful Bidder within seven days and in case of any delay in payment, 

the Successful Bidder is liable to pay interest at rate of Late Payment Surcharge. 

Further GUVNL shall be entitled to recover such amounts alongwith interest inter 
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alia by way of adjustments against the payments to be made by GUVNL to the 

Successful Bidder. 

Govt. of India from time to time has been issuing Order for waiver of ISTS charges   

and losses on  transmission of wind power. ISTS Charges and losses on      

transmission of power, including waiver of wind power, shall be as per extant rules 

and regulations. 

For avoidance of doubt, it is to clarify that the Successful Bidders shall have to take 

into consideration ISTS charges and losses, if the SCSD falls after the date of ISTS 

waiver as notified by Govt. of India. There shall be no liability on GUVNL for the 

ISTS charges and losses under any circumstance. 

3.5.6 The Successful Bidder shall not be entitled to deemed generation in case of any 

delay in grant of connectivity. 

3.5.7 The Successful Bidder shall comply with the GERC / CERC Regulations on 

Forecasting, Scheduling and Deviation Settlement, as applicable and shall be 

responsible for all liabilities related to Connectivity.  

3.5.8 In case of Projects connected through CTU Network and/or in case of Inter-State 

Projects, the commercial settlement of purchased energy as well as energy drawl 

from the grid shall be governed as per CERC (Deviation Settlement Mechanism) 

Regulations, 2014. In such cases, the Scheduled Energy as certified by SLDC-

Gujarat in the State Energy Account based on the energy certified in REA by the 

concerned RPC shall be considered as Delivered Energy subject to adjustment on 

account of transmission losses of CTU, if any. 

3.5.9 In case of ISTS projects, the Power Producer shall be required to follow the 

Detailed Procedure as issued by CERC/CTU under General Network Access under 

the Central Electricity Regulatory Commission (Connectivity and General Network 

Access to the inter-State Transmission System) Regulations, 2022, as well as other 

Regulations issued by CERC/CEA as amended from time to time. In case GUVNL 

is required to pay transmission charges upto the Delivery Point, the same shall be 

recovered from Power Producer. Transmission Charges after the delivery point shall 

be borne by GUVNL. 

3.5.10 The responsibility of getting Transmission Connectivity to ISTS network under GNA 

regulation will lie with the Generator and shall be at the cost of Generator. 

3.5.11 The responsibility of getting GETCO / CTU connectivity shall entirely be with the 

Project Developer and shall be at the cost of the Project Developer. The 

transmission of power upto Delivery Point shall be the responsibility of the Project 

Developer at his own cost. The GNA/TGNA charges of CTU to GUVNL in terms of 

GNA regulations of CERC shall be recovered by GUVNL from the successful 
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bidders to the extent of capacity for which connectivity has been obtained by the 

successful bidder for supply of power under this tender.  

3.5.12 RE generators shall comply with the “Central Electricity Authority (Technical 

Standard for Connectivity to the Grid) amended regulations, 2019 as amended from 

time to time, Minuets of the Meetings with respect to first time charging and 

connectivity with grid issued by CEA/CERC/MNRE, procedures stipulated by CERC 

etc.  

3.5.13 The RE generating station shall be capable of supplying dynamically varying 

reactive power support so as to maintain power factor within the limits of 0.95 

lagging to 0.95 leading. The dynamically varying reactive support is necessary 

during transient conditions such as Low Voltage Ride Through (LVRT) or High 

Voltage Ride Through (HVRT). The fixed capacitor banks can provide reactive 

support only during steady state and also the support is delivered in steps after time 

delay. Hence, dynamically varying reactive support could be met either by 

installation of additional or higher capacity Inverters or by providing power 

apparatus like STATCOM, SVC, Synchronous condenser, etc. 

3.5.14 Successful Bidder can opt for connectivity at STU or CTU Sub-station. 

       Note: 

The list of tentative new EHV/66KV Substations and list of tentative EHV/66KV 

Substations under augmentation planned by GETCO to be commissioned in next 24 

Months are attached as Annexure-E1 to 4. 

The successful developers may apply and get connectivity at the above listed 

substation subsequent to the signing of PPA as per the availability at the time. 

Bidders may choose the location(s) and sub-station(s) for their proposed Project(s) 

from the above list as amended / updated by GETCO from time to time, in case the 

connectivity with STU is opted for.  

 

3.6 Land Arrangements  

 

3.6.1 The Bidder shall be entirely responsible for acquiring the land required for setting up 

the project and GUVNL shall not in any manner be responsible for the same. The 

bidder shall identify 100% of the land for the project at the time of bid submission 

and shall demonstrate clear possession and right to use 100% of the land identified 

for the Project, on or before the SCSD of the Project. In this regard, the Successful 

Bidder shall be required to furnish documents / lease agreements to establish 

possession and right to use 100% of the required land in the name of the 

Successful Bidder for a period not less than the complete term of the PPA.  
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3.6.2 Wherever leasing of private land is involved, the lease should allow transfer of land 

to the lenders or GUVNL, in case of default of the Successful Bidder. For lease of 

Government land, if the lease is not available upfront for the entire term of the PPA, 

then the Successful Bidder shall be required to give an undertaking stating that they 

shall be solely responsible for securing the extension of required land for the 

balance period of term of PPA. For lease of private land, the lease period shall 

cover the entire term of PPA. The land used from project on lease-hold basis or 

right-to-use basis will be accepted. 

3.6.3 The above data shall be submitted along with a sworn affidavit from the authorized 

signatory of the Successful Bidder listing the details of the land and certifying that 

total land required for the Project is under clear possession of the Successful 

Bidder, on or before the SCSD. 

3.6.4 The Successful Bidder shall demonstrate land possession in terms of as per Clause 

3.12 of the RfS. However, in case of delays in demonstrating land possession by 

the Successful Bidder caused due to a Force Majeure as per Article 8 of the Draft 

PPA, the SCSD may be suitably extended.  

3.7 Clearances Required from the State Government and other Local Bodies 

3.7.1 Identification of 100% (hundred per cent) land at the time of bid submission.  

3.7.2 The Bidders are required to obtain necessary clearances and permits as required 

for setting up the Wind Power Projects, including but not limited to the following:- 
 

  

3.7.2.1 No Objection (NOC) / Environmental Clearance (if applicable) for the 

Project.  

3.7.2.2 Forest Clearance (if applicable) for the land for the Project.  

3.7.2.3 Clearance from Airport Authority of India (AAI) (if applicable) 

3.7.2.4 Approval for Water from the concerned authority (if applicable) required 

for the Project 

3.7.2.5 No Objecton Certificate from Ministry of Defense (MoD), if applicable 

The Bidders setting up Projects in the Vicinity of Air Force bases / 

Aerodromes, are advised to apply for necessary MoD clearance / NOC 

from MoD within 30 days of Effective Date of PPA.  

3.7.2.6 In case of Projects being set up in the States of Gujarat & Rajasthan, the 

Project Developer shall abide by applicable Supreme Court Orders and 

MNRE’s Guidelines on “Retrofitting of transmission lines and wind 

turbines to avoid bird collision in Great Indian Bustard (GIB) habitats of 
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Rajasthan & Gujarat”, vide OM No. 238/2/2019-Wind dated 22nd Feb 

2019, and subsequent amendments and clarifications thereof.   

3.7.2.7 Any other clearances as may be legally required, in order to establish 

and operate the Project.  

3.7.3 The above clearances, as applicable for the Project, shall be required to be 

submitted prior to commissioning of the Project. In case of any of the clearances as 

indicated above being not applicable for the said Project, the Bidder shall submit an 

Undertaking in this regard, and it shall be deemed that the Bidder has obtained all 

the necessary clearances for establishing and operating the project. Any 

consequences contrary to the above shall be the responsibility of the Bidder. 

3.8 Earnest Money Deposit (EMD) and Performance Bank Guarantees (PBG) 

3.8.1 The Bidder shall provide the following Bank Guarantees to GUVNL: 

 Earnest Money Deposit (EMD) of Rs.13 Lakh / MW in the form of Bank 

Guarantee along with submission of bid. 

 Performance Bank Guarantee (PBG) of Rs.32 Lakh / MW at the time of 

signing of PPA 

3.8.2 On receipt and after successful verification of the Performance Bank Guarantees in 

the acceptable / prescribed form and execution of PPAs, the Bank Guarantee 

submitted towards EMD shall be returned by GUVNL to the Successful Bidders. 

3.8.3 The Successful Bidders are required to sign PPA with GUVNL in line with the 

timeline given as per this RfS. In case, the Selected Bidder refuses to execute the 

PPA with GUVNL within the stipulated time period, the Bank Guarantee submitted 

towards EMD shall be encashed by GUVNL as penalty. In case the Wind Project is 

not selected, GUVNL shall release the EMD within 15 days of closure of e-Reverse 

auction . However, in case of last selected bidder, the provisions of clause 4.4.3 

shall apply. 

3.8.4 The PBGs shall be valid upto a period of 6 months and with claim period upto 7 

months from Scheduled Commencement of Supply Date (SCSD) of the Project. The 

PBGs will be returned to the Successful Bidders within 45 days after CSD of their 

Project, after taking into account penalties (if any) due to delay in commissioning 

as per provisions stipulated in Section 3.12.4. 

(i)  Earnest Money Deposit (EMD) of Rs.13 Lakh / MW in the form of Bank 

Guarantee according to Format 6.3 A and valid for 06 months and with claim 

period upto 7 months from the last date of bid submission, shall be submitted 

by the Bidder along with their bid, failing which the bid shall be summarily 

rejected. The Bank Guarantees towards EMD shal l  have to be in the name 

of the Bidding Company / Lead Member of Bidding Consortium. 
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(ii)  The Bidder shall furnish the Bank Guarantees towards EMD from any of the 

Banks listed at Annexure-B in favour of GUVNL.  

(iii)  Performance Bank Guarantee (PBG): The Bidders selected by GUVNL based 

on this RfS shall submit Performance Guarantee for a value of @ Rs 32 Lakh / 

MW at the time of signing of PPA. It may be noted that Successful Bidders 

shall submit the PBG according to the Format 6.3 B, in favour of GUVNL, for 

a value @ Rs 32 Lakh / MW with a validity period upto 6 months and with 

claim period upto 7 months from Scheduled Commencement-of-Supply Date. 

On receipt and after successful verification of the total PBG in the 

acceptable prescribed format, the Bank Guarantee submitted towards EMD 

shall be returned by GUVNL to the Successful Bidder. 

(iv)  The Selected Bidders shall furnish the Performance Bank Guarantees 

(PBGs) from any of the Banks listed at Annexure - B to GUVNL.  

(v)  The format of the Bank Guarantees prescribed in the Formats 6.3 A (EMD) 

and 6.3 B (PBG) shall be strictly adhered to and any deviation from the above 

Formats shall result in rejection of the EMD / PBG and consequently, the bid. 

In case of deviations in the formats of the Bank Guarantees, the 

corresponding PPA shall not be signed by GUVNL.  

(vi)  The Successful Bidders are required to sign PPA with GUVNL within 15 

business days from the adoption of tariff by GERC. Subsequent extension in 

this timeline (if required) may be finalized and agreed by GUVNL. In case, 

GUVNL offers to execute the PPA with the Selected Bidder and if the Selected 

Bidder does not submit the requisite documents or does not meet eligibility 

criteria upon submission of documents or does not execute the PPA within the 

stipulated time period, then the Bank Guarantee submitted towards EMD shall 

be encashed by GUVNL and the selected Project shall stand cancelled. 

However, in case of the last selected bidder, the provisions of Clause 4.4.3 

shall apply. 

(vii)  The Bank Guarantees (towards EMD and PBG) shall have to be executed on 

non-judicial stamp paper of Rs. 300/-. 

(viii)  All expenditure towards execution of Bank Guarantees such as stamp duty 

etc. shall be borne by the Bidder / Succesfull Bidder, as the case may be. 

(ix)  In order to facilitate the Bidders to submit the Bank Guarantees as per the 

prescribed format and in line with the requirements, checklist in Annexure-A 

has been attached. The Bidders are advised to take note of the above 

checklist while submitting the Bank Guarantees. 

(x)  GUVNL shall release the Bank Guarantees towards EMD of the Unsuccessful 

Bidders within 15 days of closure of e-Reverse auction. 
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3.9 Forfeiture of EMD 

The BG towards EMD shall be encashed by GUVNL in following cases: 

(i)  If the Bidder withdraws or varies the bid after due date and time of bid submission and 

during the validity of the bid; 

(ii)  In case, GUVNL offers to execute the PPA with the Selected Bidder and if the 

Selected Bidder does not submit the requisite documents or does not execute the 

PPA within the stipulated time period; However, in case of last selected bidder, the 

provisions of clause 4.3.3  shall apply. 

(iii)  If after date of issuance of LOI, it is found that the documents furnished by the 

Bidder during RfS are misleading or misrepresented in any way and that relevant 

facts have been suppressed; 

(iv)  If the Selected Bidder fails to furnish the required Performance Bank Guarantee in 

accordance with Section 3.8. 

3.10 Power Purchase Agreement 

3.10.1 A copy of Draft Power Purchase Agreement, to be executed between GUVNL and 

the Successful Bidder or its subsidiary Special Purpose Vehicle (SPV), as defined 

under section 3.4 of this RfS, has been provided by GUVNL along with this RfS. 

The PPA shall be signed within 15 business days from the adoption of tariff by 

GERC. Subsequent extension in this timeline (if required) may be finalized and 

agreed by GUVNL. The PPA will be executed between GUVNL and the Selected 

Bidders which shall be valid for a period of 25 years from the date of SCSD or from 

the rescheduled date of commencement of supply to the extent of extension given 

by the GUVNL on the grounds which are beyond control of the power producer. 

3.10.2 Before signing of PPA between GUVNL and the Selected Bidders, the documents 

furnished by the Bidders at the time of submission of response to RfS including the 

shareholding of the Project Company along with a copy of complete documentary 

evidence supported with the original documents, shall be verified. The Bidders will 

also be required to furnish the documentary evidence for meeting the RfS 

Qualification Requirements as per Section 3.4. 

3.10.3 Power Generation by Successful Bidder 

(i)  Criteria for Generation: The Successful Bidder shall declare the annual CUF 

of their Project at the time of signing of PPA and the same will be allowed to be 

REVISED once within first three years of CSD. The declared annual CUF shall 

in no case be less than 22%. The Successful Bidders shall have to maintain 

generation so as to achieve annual CUF within + 20% and -20% of the 

declared CUF during the PPA duration of 25 years. The lower limit will, 
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however, be relaxable by GUVNL to the extent of non-availability of grid for 

evacuation which is beyond the control of the Successful Bidder.  

1) For the first contract year starting from the CSD and ending on 31st 

March of respective year, the CUF shall be calculated as under: 

If ‘X’ MWh of energy has been metered out at the Delivery Point for ‘Y’ 

MW Project capacity, CUF= (X MWh/(Y MW*Z)) * 100%, where “Z” = No. 

of days from COD to 31st March of respective year * 24. 

2) In any Contract Year except for first and last contract year, the CUF shall 

be calculated as under: 

If ‘X’ MWh of energy has been metered out at the Delivery Point for ‘Y’ 

MW Project capacity, CUF= (X MWh/(Y MW*8766)) *100%. 

3) For the last contract year, the CUF shall be calculated as under: 

If ‘X’ MWh of energy has been metered out at the Delivery Point for ‘Y’ MW 

Project capacity, CUF= (X MWh/(Y MW*Z)) *100%, where “Z” = No. of 

days from 1st April of respective year up to end date of PPA * 24. 

(ii)  Shortfall in Generation: If for any Contract Year, it is found that the Successful 

Bidder has not been able to generate minimum energy corresponding to the 

value of annual CUF within the permissible lower limit of CUF declared by the 

Successful Bidder, on account of reasons solely attributable to the Successful 

Bidder, such shortfall in performance shall make the Successful Bidder liable to 

pay the compensation @ 50% (fifty per cent) of the PPA tariff to GUVNL. This 

will, however, be relaxable by GUVNL to the extent of grid non-availability for 

evacuation (beyond the Delivery Point) which is beyond the control of the 

Successful Bidder. This compensation shall be applied to the amount of 

shortfall in generation during the Contract Year.  

However, this compensation shall not be applicable in events of Force Majeure 

identified under the PPA with GUVNL, affecting supply of wind power by the 

Successful Bidder. 

For the first and last contract year no penalty shall be applicable for shortfall in 

generation below minimum CUF to factor in seasonal variation. 

(iii)  Excess Generation: In case the generation is over and above 20% of declared 

annual CUF, the Successful Bidder will be free to sell it to any other entity 

provided first right of refusal will vest with GUVNL. GUVNL shall provide refusal 

within 15 days from the confirmation of receipt of the request by GUVNL, 

beyond which it would be considered as deemed refusal.  In case GUVNL 

purchases the excess generation, the same may be done at PPA tariff. The 

Successful Bidder may also sell the power which was offered on day ahead 

basis to the GUVNL within the limit of +20% of declared CUF, but not 
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scheduled by the GUVNL, to any third party or power exchange without 

requiring NOC from the GUVNL. 

(iv)  Generation Compensation in offtake constraints due to grid unavailability 

beyond Delivery Point - During the operation of the plant, there can be some 

periods where the plant can generate power but due to temporary transmission 

unavailability beyond Delivery Point the power is not evacuated, for reasons not 

attributable to the Successful Bidder. In such cases the generation 

compensation shall be addressed by GUVNL in following manner: 

Duration of Grid 

unavailability beyond 

Delivery Point 

Provision for Generation Compensation 

Grid unavailability (beyond 

Delivery Point) beyond 50 Hrs. 

in a contract year as defined in 

the PPA:  

Generation Compensation = ((Tariff X RE 

power (MW) offered but not scheduled by 

Procurer)) X 1000X No. of hours of grid 

unavailability  

However, in the case of third-party sale or 

sale in the power exchange, as price taker, 

the 95% of the amount realized, after 

deducting expenses, shall be adjusted 

against the Generation compensation 

payable, on monthly basis.  

 

 

(v)  Offtake Constraints Due to Back down- The Successful Bidder and GUVNL 

shall follow the forecasting and scheduling process as per the regulations in this 

regard by the GERC / CERC. In case the plant is available to supply power but 

the off take of power is not done by the Procurer, including non-dispatch of 

power due to non-compliance with “Electricity (Late Payment Surcharge and 

Related Matters) Rules, 2022 notified by the Ministry of Power Vide Gazette 

notification dated 3rd June 2022” and any clarifications or amendment thereto, 

considering the principle of „must run‟ status for RE Power as per the Clause 

5.2(u) of India Elecricity Gird Code (IEGC). Accordingly, no Wind Power Plant, 

duly commissioned, should be directed to back down by a DISCOM / Load 

Dispatch Centre (LDC). In case such eventuality of Back down arises, except 

for the cases where the Back down is on account of events like consideration of 

grid security or safety of any equipment or personnel or other such conditions, 

the Generator shall be eligible for payment from the Procurer, corresponding to 

the reduced off take, in terms of following manner: 
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Duration of Back down Provision for Generation Compensation 

Reduced off-take beyond 50 

hours in a year, as defined in 

the PPA. 

Generation Compensation = ((Tariff X RE 

power (MW) offered but not scheduled by 

Procurer)) X 1000 X No. of hours of 

Reduced Offtake  

However, in the case of third-party sale or 

sale in the power exchange, as price taker, 

the 95% of the amount realized, after 

deducting expenses, shall be adjusted 

against the Generation compensation 

payable, on monthly basis. 

For claiming compensation the generator must sell their power in the power 

exchange as a price taker.Thus, the compensation would be limited to the 

difference of the actual generation up to declared capacity subject to a maximum 

of up to the contracted capacity and the quantum of power scheduled by the 

procurer. 

3.10.4 The Successful Bidders shall be free to operate their projects after expiry of the 

PPA term of 25 years, if other conditions like land lease etc., permits. However, any 

extension of the PPA period beyond the term of 25 years shall be through mutual 

agreements between the Successful Bidder and GUVNL. 

3.10.5 The Successful Bidder will be free to re-power their Plant(s) from time to time during 

the PPA duration. However, the first right of refusal for excess Wind capacity as a 

result of repowering shall be vested with GUVNL. Further, GUVNL will be obliged to 

buy power only within the range of CUF specified in the PPA. 

3.11 Financial Closure or Project Financing Arrangements 

The Successful Bidder shall report tie-up of Financing Arrangements along with 

documentary evidence(s) thereof for the Project(s) within 12 months from the date of 

execution of PPA. The Successful Bidder shall submit a certificate / necessary documents 

from the concerned financing agencies regarding the tie-up of 100% of the funds indicated 

for the Project, including arrangements of funds in the form of Equity. 

An extension for the attainment of the Financial Closure can however be considered by 

GUVNL, on the sole request of the Successful Bidder, on advance payment of extension 

charges of Rs. 1,000/- per day per MW. In case of any delay in depositing this extension 

charge, the Successful Bidder has to pay an interest on this extension charge for the days 

lapsed beyond due date of Financial Closure @ SBI MCLR (1Year). This extension will not 

have any impact on the SCSD. Any extension charges paid so, shall be returned to the 

Successful Bidder without any interest on achievement of successful commissioning within 



RFS FOR PROCUREMENT FOR WIND POWER (PHASE IX)                                                                                 

PAGE 33 

the SCSD, on pro-rata basis, based on the Project Capacity commissioned on SCSD.  

However, in case of any delay in commissioning of the project beyond the SCSD, the 

amount as deposited above by the Successful Bidder shall not be refunded by GUVNL. 

3.12 Commissioning and Penalty for delay in commissioning 

3 . 1 2 . 1  The Commissioning of the Projects shall be carried out by the Successful Bidder, in 

line with the Procedure elaborated in the Draft PPA.  

a) “The Successful Bidder shall be required to obtain Developer and / or Transfer 

Permission, Key Plan drawing etc. from GEDA / similar permission issued by 

concerned State Nodal Agency and submit the same to GUVNL prior to actual 

commissioning of the Project in accordance with the applicable Rules / Orders / 

Regulations.” Further, the Successful Bidder shall have to submit evidence of clear 

possession of Project Site on or before the SCSD for which the Successful Bidder 

shall provide documents / Lease Agreement to establish possession/ right to use 

100% (hundred per cent) of the required land in the name of the Successful Bidder 

or its Affiliate. In case the land is in the name of Affiliate, the land should be 

transferred in the name of Successful Bidder prior to the SCSD. Wherever leasing 

of private land is involved, the lease should allow transfer of land to the lenders or 

GUVNL, in case of default of the Successful Bidder. For lease of Government land, 

if the lease is not available upfront for the entire term of the PPA, then the 

Successful Bidder shall be required to give an undertaking stating that they shall be 

solely responsible for securing the extension of required land for the balance period 

of term of PPA. For lease of private land, the lease period shall cover the entire 

term of PPA. Sworn affidavit from the authorized person of the Successful Bidder 

listing the details of the land and certifying total land required for the Project under 

clear possession of Successful Bidder shall be submitted by the Successful Bidder 

on or before SCSD. 

b) In addition to above, the Successful Bidders shall have to submit Connectivity 

Agreement with STU (GETCO) / CTU, as the case may be and requisite approval 

for evacuation of power confirming technical feasibility of connectivity of the Wind 

Power Project upto the Delivery Point.  

c) The Succesful Bidders shall have to obtain approval of the Chief Electrical 

Inspectorate of the respective State Government for commissioning of the 

transmission line and installation of all requisite components for the wind project at 

the Project Site. 

d) Commissioning Certificates shall be issued by the State Nodal Agency i.e. GEDA for 

Intra-State Projects or Representatives / Agency authorized by GUVNL for Inter-

State Projects after successful commissioning of Project in accordance with the 

applicable Rules / Regulations. 
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3.12.2 Part Commissioning: Part commissioning of the Project shall be accepted by 

GUVNL subject to the following conditions:- 

3.12.2.1 The minimum capacity for acceptance for first part commissioning shall be 10  

MW (Intra State Projects) / 50 MW (Inter State Projects) or 50% of the 

allocated capacity, whichever is lower, without prejudice to the imposition of 

penalty, in terms of the PPA on the part which is not commissioned. The 

SCSD (Schedule Commencement of Supply Date) will not get altered due to 

part-commissioning. 

3.12.2.2 In case of part-commissioning of the Project, land corresponding to the part 

capacity being commissioned, shall be required to be demonstrated by the 

WPG prior to declaration of commissioning of the said part capacity. 

3.12.2.3 Irrespective of dates of part commissioning or full commissioning, the PPA will 

remain in force for a period of 25 (twenty-five) years from the SCSD or from 

the rescheduled date of commencement of supply to the extent of extension 

given by the GUVNL on the grounds which are beyond control of the power 

producer. 

3.12.3 Early Commissioning: The Successful Bidder shall be permitted for full 

commissioning as well as part commissioning of the Project even prior to the 

SCSD subject to the availability of transmission connectivity and General 

Network Access (GNA)) or long term access (LTA). In case of early part 

commissioning, the Procurer may purchase the generation at the PPA tariff. 

In case of early part or full commencement of supply of power, the Power 

Producer shall give 15 days advance notice to the Procurer regarding the 

advance commissioning of full or part capacity. The Procurer shall give 

acceptance for availing such power within 15 days from the date of service of 

notice. In case, the Procurer do not give acceptance to purchase power within 

the stipulated period, the developer can sell the power to the extent not 

accepted by the Procurer in the power exchanges or through bilateral 

arrangements.   

3.12.4 Liquidated Damages for Delay in Commissioning the Project Beyond 

Scheduled Commencement of Supply Date (SCSD): 
 

 

3.12.4.1 The Project shall be commissioned by the Scheduled Commencement-of-

Supply Date, failing which the Successful Bidder shall be liable to Liquidated 

damages as specified herein. The maximum deadline allowed for 

commissioning of the full Project Capacity with applicable penalty / liquidated 

damages, shall be limited to the date as on 180 days from the SCSD or the 

extended SCSD (if applicable). In case of failure to achieve this milestone, 
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GUVNL shall encash the Performance Bank Guarantee (PBG) on per day 

basis and proportionate to the balance Capacity not commissioned. 

 

3.12.4.2 In case, the Commissioning of the Project is delayed beyond this period , the 

Power Producer’s Event of Default as per Article 10.2.1 of PPA shall be 

considered to have occurred and the PPA capacity shall stand reduced / 

amended to the Capacity Commissioned till such period as mentioned above 

(i.e. SCSD + 180 days) and the PPA for the balance Capacity will stand 

terminated and shall be reduced from the selected Contracted Capacity. 

 

3.12.4.3 The Successful Bidder further acknowledges that the amount of the Liquidated 

Damages as mentioned hereinabove is a genuine and reasonable pre-

estimate of the damages that may be suffered by GUVNL as specified under 

this Agreement. 

3.13 Commencement-of-Supply Date (CSD): 

Commencement-of-Supply Date (CSD) shall be the date as certified by GEDA in case of 

projects is located in Gujarat or Representatives / Agency authorized by GUVNL in case of 

projects located outside of Gujarat, upon successful commissioning of full capacity of the 

Project or the last part capacity of the Project as the case may be. Successful Bidders 

shall have to provide a written notice to GUVNL at least 10 days in advance for the same. 

3.14 Minimum Paid up share capital to be held by Project Promoter 

i) The Bidders / Successful Bidders developing the Project shall provide complete 

information in their bid in reference to RfS about the Promoters and their 

shareholding in the company indicating the Controlling Shareholding before signing of 

PPA with GUVNL. 

ii) No change in controlling shareholding of the Bidding Company or Bidding Consortium 

developing the Project shall be permitted from the date of submission of response 

to RfS till execution of the PPA. However, in case the Project is being set up by a 

listed Company, this condition will not be applicable. 

iii) After execution of PPA, the controlling shareholding in the Company / Consortium 

developing the project shall be maintained for a period of (1) one year after CSD of the 

project. Thereafter, any change can be undertaken under intimation to GUVNL. 

Transfer of controlling the shareholding within the same group of companies will 

however be allowed after CSD, with the permission of GUVNL, subject to the 

condition that, the management control remains within the same group of companies. 
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iv) In the event the Succesful Bidder is in default to the lender(s), lenders shall be entitled 

to undertake “Substitution of Promoter” in concurrence with GUVNL. 

v) In the event of Change in Shareholding / Substitution of Promoters triggered by the 

Financial Institutions leading to signing of fresh PPA with a New Entity, an amount of 

Rs. 10 Lakh per Project per Transaction plus 18% GST as Facilitation Fee (non-

refundable) shall be deposited by the Successful Bidder to GUVNL. However, the new 

entity should be of the same financial strength as the Successful Bidder. 

vi) Following shall not be considered as change in shareholding as mentioned above: 

a. Infusion of Fresh equity capital amongst the existing shareholders/promoters at 

the time of Bid Submission to meet equity requirements.   

b. Conversion of CCDs, CCPs etc. already issued to existing shareholders.   

c. Death, marriage, Divorce, minor attaining major (any legal heir who was minor at 

the time of signing of PPA), insolvent, insane of existing shareholders.   

d. Transfer of shares within the members of Promoter Group.   

e. Transfer of shares to IEPF.   

f. Issue of Bonus Shares.   

vii) In case of Project being executed through SPVs, the Selected Bidder executing the 

project, if being a single company, shall ensure that its shareholding in the SPV/ 

Project Company executing the PPA, shall not fall below 51% at any time prior to 01 

(one) year after the SCSD, except with the prior approval of GUVNL. In the event the 

selected Bidder is a consortium, then the combined shareholding of the consortium 

members in the SPV/ Project Company executing the PPA, shall not fall below 51% at 

any time prior to 01(one) year after SCSD, except with the prior approval of GUVNL. 

However, in case the Project is being set up by a listed Company, this condition will 

not be applicable. 

viii) In case of the selected Bidder itself executing the PPA, it shall ensure that its 

promoters shall not cede control (Control shall mean the ownership, directly or 

indirectly, of more than 50% of the voting shares of such Company or right to appoint 

majority Directors), till 01 (one) year after the SCSD, except with the prior approval of 

GUVNL. However, in case the Project is being set up by a listed Company, this 

condition will not be applicable.  

ix) In case of companies having multiple promoters (but none of the shareholders having 

more than 50% of voting rights and paid up share capital), it shall be considered as a 

company under joint control. In such cases, the shareholding pattern in the company 

as submitted at the time of bidding, shall be maintained for a period of 01 year after 

SCSD. In case of Listed company this condition not applicable.   
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x) Any change in the shareholding after the expiry of 01 year after SCOD can be 

undertaken under intimation to GUVNL. Transfer of controlling shareholding of the 

company developing the project within the same group of companies will however be 

allowed after SCSD with the permission of GUVNL, subject to the condition that, the 

management control remains within the same group of companies.   

3.15 Structuring of the Bid Selection Process 

Single stage, double envelope bidding followed by reverse auction has been envisaged 

under this RfS. Bidders have to submit both Technical bid and Financial bid (Fixed 

Tariff) together in response to this RfS online. The preparation of bid proposal has to be in 

the manner described below. 

3.16 Instructions to Bidders for Structuring of Bid Proposals in Response to RfS 

The Bidder including its Parent, Affiliate or Ultimate Parent or any Group Company shall 

submit single response to the RfS. 

Detailed Instructions to be followed by the bidders for online submission of response to 

RfS as stated at Annexure – C and Annexure - D. 

Submission of bid proposals by Bidders in response to RfS shall be in the manner 

described below: 

1. Covering Letter as per Format 6.1. 

2. In case of a Bidding Consortium, a Power of Attorney in favour of the Lead Member 

issued by the other Members of the Consortium shall be provided in original as 

per format attached hereto as Format 6.2. 

In the event any Member of the Bidding Consortium (other than Lead Member) is a 

foreign entity, it may submit Board Resolutions in place of Power of Attorney for the 

purpose of fulfilling the requirements under this Section.  

Provided that, such Board Resolutions shall be supported by an unqualified opinion 

issued by the legal counsel of such foreign entity stating that the Board Resolutions 

are in compliance with the applicable laws of the respective jurisdictions of the 

issuing Company and the authorizations granted therein are true and valid. 

3. Earnest Money Deposit (EMD) in the form as per Format 6.3 A. 

4. Performance Guarantee (to be submitted before signing of PPA as specified in 

(Section 3.8) in the form as per Format 6.3 B. 

5. Board Resolution, as per prescribed formats enclosed as Format 6.4 duly certified by 

the Company Secretary or the Director of the relevant Bidder, as applicable to the 

Bidder and mentioned hereunder: 
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a. Board resolution from the Bidding Company or the Lead Member of the 

Consortium, as the case may be, in favour of the person signing the response to 

RfS and in the event of selection of the Projects, to sign the PPA with the 

GUVNL. Board Resolution from each of the Consortium Members in favour of 

the person signing Consortium Agreement 

b. Board Resolution from the Bidding Company committing one hundred percent 

(100%) of the equity requirement  for the Project  / Board Resolutions from  each 

of the Consortium Members together in aggregate committing to one hundred 

percent (100%) of equity requirement for the Project (in case of Bidding 

Consortium); and 

c. Board Resolutions from each of the Consortium Members and Lead member 

contributing such additional amount over and above the percentage limit (specified 

for the Lead Member and other member in the Consortium Agreement) to the 

extent becoming necessary towards the total equity share in the Project Company, 

obligatory on the part of the Consortium pursuant to the terms and conditions in 

the Consortium Agreement. 

d. Board Resolution from the affiliate of the bidding company, if networth of such 

affiliate is used by the bidder, undertaking that such affiliate shall contribute the 

required equity funding and performance bank guarantees in case the bidder fails 

to do so in accordance with clause 3.4.4 (iii) of RFS. 

6. In case of a Consortium, the Consortium Agreement between the Members in the 

Consortium as per Format 6.5 along with Board resolution from each Member of 

the Consortium for participating in Consortium. 

7. Bidder shall ensure that the technology to be adopted shall be commercially 

established technology as per the type certified wind turbine models listed in REVISED 

List of Models and Manufactures (RLMM), as updated until SCSD of the Project. Final 

details of the same shall be submitted prior to commissioning of project.  

8. Disclosure as per Format 6.6 

9. Tie-up of Financing Arrangements within 12 months from the date of PPA.  

10. Commitment to Financial Closure as per Format 6.8 

11. Attachments  

i) Memorandum of Association (MoA), Articles of Association (AoA) needs to be 

attached along with the bid. The bidder should also highlight the relevant 

provision in the Object Clause of the MoA relating to generation and sale of Power / 

Energy / Renewable Energy / Wind Power Plant development. 
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In case, there is no mention of above provision in the MoA of the bidding company, 

the same has to be amended and submitted prior to signing of PPA, if the bidder 

is selected as Successful bidder. 

If the selected bidder wishes to execute the project through a Special Purpose 

Vehicle (SPV), MoA, AoA of the SPV highlighting the relevant provision of Object 

Clause relating to generation and sale of Power / Energy / Renewable Energy / 

Wind Power Plant development has to be submitted prior to signing of PPA. 

ii) Certificate of Incorporation of Bidding Company / all member companies of Bidding 

Consortium. 

iii) A certificate of shareholding of the Bidding Company, its Parent and Ultimate Parent 

(if any), duly certified by a practicing Chartered Accountant / Company Secretary as 

on a date within 30 days prior to the last date of bid submission. 

iv) Documents containing information about the Promoters and their shareholding in 

the Company (as on a date within 30 days prior to the last date of bid submission) to 

GUVNL indicating the controlling shareholding at the stage of submission of 

response to RfS to GUVNL as per Section 3.14. GUVNL reserves the right to seek 

additional information relating to shareholding in promoter companies, their Parents 

/ Ultimate Parents and other Group Companies to satisfy themselves that RfS 

conditions have been complied with and the Bidder will ensure submission of the 

same within the required time lines. 

v) Certified copies of annual audited accounts for the last financial year shall be 

required to be submitted; OR in case the Bidder is a newly formed company, 

supported by documentary evidence of its recent formation at RoC, then the 

certificate issued by a Chartered Accountant with certified copy of Balance sheet, 

Profit & Loss account, Schedules and cash flow statement as on latest available 

date supported with bank statement (if available) shall be required to be submitted.  

In case Final Audited Annual Accounts for the last financial year are not available, 

then GUVNL shall accept the Provisional Accounts which are duly certified by a 

practicing Chartered Accountant of India.  

Foreign Bidders shall be required to submit their audited annual accounts of 

Previous two years as per relevant laws / acts of their country of origin and the 

same shall be duly certified by a practicing Chartered Accountant of India. 

vi) Certificate from Chartered Accountants, certifying the Networth of the bidder per 

MW of quoted capacity as on date of financial year ending i.e. 31.03.2024 or 

31.12.2024 or 31.12.2023 as the case may be, or in case the Bidder is a newly 

formed company, supported by documentary evidence of its recent formation at 

ROC or in case the networth of the Bidder as on date of financial year ending is not 

meeting the criteria as per Clause 3.4.4, then the Certificate issued by a Chartered 

Accountant computing net worth based on certified copy of Balance Sheet, Profit & 
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Loss account, Schedules and cash flow statement as on latest available date 

supported with bank statement shall be required to be submitted. 

In case a bidder submits the Net-worth credentials of its Parent / Affiliate, an 

Undertaking from such Parent / Affiliate shall be submitted, stating that in case the 

bidder(s) fails to contribute required equity funding and performance bank 

guarantee, the same shall be contributed by such Parent / Affiliate in line with 

Clause 3.4.4 of the RFS and as per Format 6.4.  

3.17 Important Notes and Instructions to Bidders 

i)  Wherever information has been sought in specified formats, Bidders shall fill in the 

details as per the prescribed formats and shall refrain from any deviations and referring 

to any other document for providing any information required in the prescribed format. 

ii) Bidders shall be shortlisted based on the declarations made by them as per relevant 

provisions of RfS.  

iii) If the Bidder / Member in a Bidding Consortium conceals any material information or 

makes a wrong statement or misrepresents facts or makes a misleading statement in 

its response to RfS, in any manner whatsoever, GUVNL reserves the right to reject 

such response to RfS and/or cancel the Letter of Intent, if issued, and the Bank 

Guarantee provided up to that stage shall be encashed. Bidder shall be solely 

responsible for disqualification based on their declaration in the submission of 

response to RfS. 

iv) If the event specified at point (iii) above is discovered after the execution of PPA, 

consequences specified in PPA shall apply. 

v) Response submitted by the Bidder shall become the property of the GUVNL and 

GUVNL shall have no obligation to return the same to the Bidder. However, the EMDs 

submitted by Unsuccessful Bidders shall be returned as specified in Section 3.8. 

vi) All documents of the response to RfS (including RfS, PPA, Corrigenda (if any) 

Addenda (if any) and all other documents uploaded on https://www.bharat-

electronictender.com as part of this RfS) submitted online must be digitally signed by 

the person authorized by the Board as per Format 6.4. 

vii) The response to RfS shall be submitted as mentioned in Section 3.19. No change or 

supplemental information to a response to RfS will be accepted after the scheduled 

date and time of submission of response to RfS. However, GUVNL reserves the right 

to seek additional information from the Bidders, if found necessary, during the course 

of evaluation of the response to RfS. 

viii) All the information should be submitted in English language only. In case of foreign 

bidders having documents in other than English language, then the documents shall 

be translated in English language by certified translator and submitted. 
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ix) Bidders shall mention the name of the contact person, contact number, email address 

and complete address of the Bidder in the covering letter. 

x) Response to RfS that are incomplete, which do not substantially meet the 

requirements prescribed in this RfS, will be liable for rejection by GUVNL. 

xi) Response to RfS not submitted in specified formats will be liable for rejection. 

xii) Bidders delaying in submission of additional information or clarifications sought will be 

liable for rejection. 

xiii) Non submission and/or submission of incomplete data/ information required under the 

provisions of RfS shall not be construed as waiver on the part of GUVNL of the 

obligation of the Bidder to furnish the said data/information unless the waiver is in 

writing. 

xiv) Only GERC and/ or Gujarat High Court shall have exclusive jurisdiction in all matters 

pertaining to this RfS. 

3.18 Non-responsive Bid 

The electronic response to RfS submitted by the Bidder along with the documents 

submitted offline to GUVNL shall be scrutinized to establish “Responsiveness of bid”.  

Each bidder’s response to RfS shall be checked for compliance with the submission 

requirements set forth in this RfS. 

Any of the following conditions shall cause the Bid to be “Non-responsive”: 

a. Non submission of Cost of RfS and/or Processing fee as mentioned in the Bid 

Information Sheet. 

b. Non-submission of EMD in acceptable form along with RfS document. 

c. Response to RfS (offline as well as online) not received by the due date and time of 

bid submission; 

d. Non submission of correct, valid and operative Pass-Phrase to decrypt either the 

Technical Bid Part or Financial Bid Part offline before due date and time of submission 

of bid; 

e. Non submission of the original documents mentioned at Section 3.19 A by due date 

and time of bid submission; 

f. Any indication of tariff in any part of response to the RfS, other than in the financial 

bid. 

g. Data filled in the Electronic form of financial bid (Second envelope), not in line with the 

instructions mentioned in the same electronic form. 

h. Bidder or any of its Affiliates is a willful defaulter to any lender  
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i. Major litigation pending or threatened against the bidder or any of its Affiliates which 

are of a nature that could cast a doubt on the ability or the suitability of the bidder to 

undertake the Project 

j. In case it is found that the Bidding Company including Ultimate Parent Company / 

Parent Company / Affiliate / Group Companies have submitted more than one 

response to this RfS, then all these bids submitted shall be treated as non-responsive 

and rejected. 

k. The Bidder & any of its Affiliate including any Consortium Member & any of its Affiliate, 

their directors should not have been barred or included in the blacklist by any 

government agency or authority in India, the government of the jurisdiction of the 

Bidder or Members where they are incorporated or the jurisdiction of their principal 

place of business, any international financial institution such as the World Bank Group, 

Asian Development Bank, African Development Bank, Inter-American Development 

Bank, Asian Infrastructure Investment Bank etc or the United Nations or any of its 

agencies. 

l. Conditional bids shall be summarily rejected. 

3.19 Method of Submission of Response to RfS by the Bidder 

A. Documents to be Submitted Offline (in Original) 

 The Bidder has to submit the fo l lowing documents in original as part of 

Response to RfS to the address mentioned in Bid Information Sheet before 

the due date and time of bid submission. 

i. Pass-Phrase Envelope-1: Containing Pass Phrase for Technical Bid duly 

stamped and signed by the authorized signatory in sealed envelope 

ii. Pass-Phrase Envelope-2: Containing Pass Phrase for Financial Bid duly 

stamped and signed by the authorized signatory in sealed envelope. 

iii. Bank Guarantee towards EMD as mentioned in the Bid Information Sheet (as per 

Format 6.3A). One EMD may be submitted for the cumulative capacity quoted by 

the bidder. 

 Bank Guarantee against EMD needs to be submitted in both online and offline 

modes. The bidders will be required to submit the bank guarantee, either in 

person or through post, at the office of GUVNL until the date as on 2 working 

days after the closing date of bid submission. The 2-day duration will be counted 

from the date of bid submission. 

 For e.g., if the bid submission deadline is 18:00 hrs on 22.04.2023, the above 

deadline will expire at 18:00 hrs on 24.04.2023. In case of the above deadline 

being a holiday, the next working day in GUVNL will be the deadline for 

submission of Bank Guarantees. 
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 Note: In all cases, the Bank Guarantee against EMD (if applicable), shall be 

issued on or before the bid submission deadline. These instruments issued after 

the expiry of the deadline will be summarily rejected. 

 Bidders shall take special note that no documents other than the above shall be 

submitted offline. 

 No documents will be accepted in person, on or before the date of bid 

submission. 

 The bidding envelope shall contain the following sticker: (illustration) 

 

 

Response to RfS for purchase of power through Competitive Bidding Process (followed 
by e- Reverse auction) from 250 MW grid connected Wind Power Projects (Phase IX) with 
‘Greenshoe Option’ of additional upto 250 MW 

Capacity of Project   MW 

No. of Locations Bid for  

RfS Reference No. RfS No. GUVNL / 250 MW / Wind (Phase IX) dtd 18.01.2025 

Submitted by (Enter Full name and address of the Bidder) 

Authorized Signatory 
(Signature of the Authorized Signatory) (Name 

of Signatory) (Stamp of Bidder)  

Bid Submitted to 

General Manager (RE ) 

Gujarat Urja Vikas Nigam Ltd  

Sardar Patel Vidyut Bhavan, Race Course, Vadodara-390007                      

 

B. Documents to be submitted Online 

Detailed instructions to be followed by the bidders for online submission of response to 

RfS are stated as Annexure-C and D. The bidders shall strictly follow the instructions 

mentioned in the electronic form in respective technical bid and financial bid while filling 

the form. 

If the Bidder has submitted offline documents and fails to submit the online bid, then 

the same shall be treated as incomplete bid and Cost of RfS, Processing fee submitted 

shall be encashed and the EMD(s) shall be returned. 

All documents of the response to RfS submitted online must be digitally signed on 

https://www.bharat-electronictender.com which should contain the following: 

1. “Technical Bid” 
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The Bidder shall upload single technical bid containing the scanned copy of 

following documents duly signed and stamped on each page by the authorized 

person as mentioned below. 

i) Formats - 6.1, 6.2 (if applicable), 6.3 A, 6.4, 6.5 (if applicable), 6.6, 6.8 

ii) All Attachments and documents in line with requirement stipulates at Clause 3.15 

with proper file names and index  

iii) All supporting documents regarding meeting the eligibility criteria, shareholding 

structure, GST registration. 

iv) Scanned Copies of NEFT/RTGS details towards Cost of RfS Document and Bid 

Processing Fee as mentioned in Bid Information Sheet. 

v) Scanned Copies of requisite amount of Bank Guarantee towards EMD as 

mentioned in the Bid Information Sheet 

The bidder will have to fill the Electronic Form provided at the 

https://www.bharat-electronictender.com as part of Technical Bid. 

2. “Financial Bid” 

Bidders shall submit the single Financial Bid containing the scanned copy of following 

document(s): 

vi) Covering letter as per Format-6.7 of this RfS document; 

Only single tariff bid for all the Projects shall have to be filled online in the Electronic 

Form provided at the https://www.bharat-electronictender.com. The instructions 

mentioned in the Financial Bid Electronic Form have to be strictly followed without 

any deviation; else the bid shall be considered as non-responsive. 

 

 

Important Note: 

i) The Bidders shall not deviate from the naming and the numbering formats mentioned 

above, in any manner. 

ii) Wherever mentioned, the Bidder must clearly indicate the Category under which the 

respective Project is being proposed. In case of any discrepancy, the Bid will be liable 

for rejection. 

iii) All the Envelopes shall be properly sealed with the signature of the Authorized 

Signatory running across the sealing of the envelopes. 
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3.20 Validity of the Response to RfS 

The Bidder shall submit the response to RfS which shall remain valid up to One 

Hundred Eighty (180) days from the last date of submission of response to RfS (“Bid 

Validity”). GUVNL reserves the right to reject any response to RfS which does not meet 

the aforementioned validity requirement. 

3.21 Bid Preparation Cost 

The Bidder shall be responsible for all the costs associated with the preparation of 

the response to RfS and participation in discussions and attending pre-bid meeting(s), 

etc. GUVNL shall not be responsible in any way for such costs, regardless of the 

conduct or outcome of the bid process. 

3.22 Clarifications / Pre-Bid meeting / Enquires / Amendments 

i) Clarifications / doubts, if any, on RfS document may be emailed and/or through 

https://www.bharat-electronictender.com and/or at the email addresses of designated 

officials of GUVNL as mentioned in the Bid Information Sheet. 

ii) GUVNL will make best efforts to respond to the same in the Pre Bid Meeting to 

be held as mentioned in the Bid Information Sheet. A compiled list of such 

questionnaire and GUVNL’s response will be uploaded on GUVNL’s website as well 

as ETS’s website https://www.bharat-electronictender.com If necessary, amendments, 

clarifications, elaborations shall be issued by GUVNL which will be notified on GUVNL / 

ETS websites. No separate reply / intimation will be given for the above, elsewhere. 

iii) A Pre-Bid Meeting shall be held as mentioned at the Bid Information Sheet. 

3.23 Right of GUVNL to Reject a Bid 

GUVNL reserves the right to reject any or all of the responses to RfS or cancel the RfS or 

annul the bidding process for any project at any stage without assigning any reasons 

whatsoever and without thereby any liability. 

3.24 Pre and Post LOI Compliance 

Timely completion of all milestones i.e. signing of PPA, achievement of Financial Closure, 

obtaining necessary clearances, satisfaction of conditions subsequent, commissioning, 

etc. will be the sole responsibility of the Succesful Bidders. GUVNL shall not be liable for 

issuing any intimations / reminders to the Successful Bidders for timely compliance of 

milestones and/or submission of compliance documents.  

Any checklist shared with the Bidders / Succesful Bidders by GUVNL for compliance(s) of 

milestones are for the purpose of Bidders’ facilitation only. Any additional documents 



RFS FOR PROCUREMENT FOR WIND POWER (PHASE IX)                                                                                 

PAGE 46 

required as per the conditions of RfS and PPA must be timely submitted by the Bidders / 

Succesful Bidders. 
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SECTION 4: BID EVALUATION AND  

SELECTION OF PROJECTS 
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Section 4:  Bid evaluation methodology and selection of Projects 

 

4.1 Bid Evaluation 

Bid evaluation will be carried out considering the information furnished by Bidders as 

per the provisions specified in Section 3 of this RfS. To ensure competitiveness, the 

minimum number of qualified Bidders required would be two. If the number of qualified 

Bidders is less than two, even after three attempts of bidding, GUVNL may continue with 

the bidding process with the consent of Hon’ble GERC. The details of bid evaluation 

procedure and selection of bidders is described in this Section. 

4.2 Techno-commercial Evaluation of bidders 

A. Technical Bid Evaluation (Step-1): 

i. The Technical Bid submitted online of only those Bidders will be opened by GUVNL 

whose required documents as mentioned at Section 3.19 B are received at 

GUVNL’s Office on or before the due date and time of bid submission. 

ii. Bid responses received after the bid submission deadline specified in the Bid 

Information Sheet shall be rejected and returned un-opened, if super-scribed 

properly with address, to the Bidder. 

iii. Subject to Section 3.19, GUVNL will examine all the documents submitted by the 

Bidders and ascertain meeting of eligibility conditions prescribed in the RfS. During 

the examination of the bids, GUVNL may seek clarifications / additional 

documents to the documents submitted etc. from the Bidders, if required, to satisfy 

themselves for meeting the eligibility conditions by the Bidders. Bidders shall be 

required to respond to any clarifications / additional documents sought by GUVNL 

within 2 days from the date of such intimation from GUVNL. All correspondence in 

this regard shall be made through email / https://www.bharat-electronictender.com 

only. It shall be the responsibility of the Bidders to ensure that the email-id of the 

authorized signatory of the Bidders is functional. The Bidders may provide an 

additional email-id of the authorized signatory in the Covering Letter. No reminders 

in this case shall be sent. It shall be the sole responsibility of the Bidders to 

remove all the discrepancies and furnish additional documents as requested. 

GUVNL shall not be responsible for rejection of any bid on account of the above.  

iv. The response to RfS submitted by the Bidders shall be scrutinized to establish 

Techno- Commercial eligibility as per RfS. 

B. Financial Bid Evaluation (Step-2): 

In this step evaluations shall be done based on the “Tariff” quoted by the bidders in 

the Electronic Form of Financial Bid. After this step, the Shortlisted Bidders shall be 

invited for the Reverse Auction. 
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i) Only those bidders whose technical bids are found to be qualified for evaluation in 

Step-2. 

ii) The Bidders including its Parent, Affiliate or Ultimate Parent or any Group 

Company will have to submit bid (single application) quoting tariff per kWh for the 

project. Tariff can be quoted up to two places of decimal only. If it is quoted with 

more than two digits after decimal, it shall be ignored after first two decimal places. 

(For e.g. if the quoted tariff is ₹2.372, then it shall be considered as ₹2.37). 

iii) In this step, evaluation will be carried out based on tariff quoted by the Bidders. 

iv) On completion of Techno-commercial bid evaluation, the procedure as elaborated 

in Section 4.3.2 shall be followed. 

Note: On completion of Techno-Commercial bid evaluation, if it is found that only 

one Bidder is eligible, opening of the financial bid of the Bidder will be at the 

discretion of GUVNL. Thereafter, GUVNL will take appropriate action in consultation 

with Hon’ble GERC. 

v) If the first-round tariff quoted is same for two or more Bidders, then all the Bidders 

with same tariff shall be considered of equal rank / standing in the order. 

vi) All the Bidders with same tariff shall be eligible for reverse auction round 

(provided their rank is equal to or less than “n” as mentioned in Section 4.3.2). 

vii) Ranking of the Bidders after Financial Bid Evaluation:  

In case of financial bids received from all bidders are in the form of tariff, ranking 

of bidders shall be done accordingly. For example: 

Bidder Submitted Financial bid Ranking 

B8 Rs.  2.10 (Tariff in Rs./ kWh) L1 

B5 Rs.  2.20 (Tariff in Rs./ kWh) L2 

B1 Rs.  2.25 (Tariff in Rs./ kWh) L3 

B4 Rs.  2.25 (Tariff in Rs./ kWh) L3 

B2 Rs.  2.30 (Tariff in Rs./ kWh) L4 

B3 Rs.  2.40 (Tariff in Rs./ kWh) L5 

B7 Rs.  2.50 (Tariff in Rs./ kWh) L6 

B6 Rs.  2.60 (Tariff in Rs./ kWh) L7 

B10 Rs.  2.90 (Tariff in Rs./ kWh) L8 

B9 Rs.  3.00 (Tariff in Rs./ kWh) L9 

B11 Rs.  3.00 (Tariff in Rs./ kWh) L9 
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4.3 Reverse Auction (Step-3) 

4.3.1 The reverse auction shall be conducted on https://www.bharat-

electronictender.com. The reverse auction shall be carried out as specified in the 

“Bid Information Sheet” of this RfS. 

4.3.2 Total Eligible Bidders for reverse auction shall be decided as per below:- 

 

Assuming -  

T = Total number of techno-commercially qualified bidders, ST= Capacity of the 

total number of techno-commercially qualified bidders  

SK = Cumulative capacity till the ‘k’th serial number bidder (not the ‘k’th rank 

bidder) after ranking is done in ascending order from L1 onwards  

SE = Eligible Capacity for Award 

n = No. of bidders shortlisted for e-RA 

 

SE = Eligible Capacity for award In Case ST ≤ 250 MW, SE = 0.8 x ST 

In Case ST > 250 MW, SE = 0.8 x ST subject to maximum eligible capacity being 

250 MW 

 

Total eligible bidders for e-Reverse Auction 

 

In case (0.8 x ST) ≤ 250 MW – All techno-commercially qualified bidders whose 

financial bids are in accordance with the provisions of the RfS, will be shortlisted for 

e-RA. 

Accordingly, the no. of Bidders shortlisted for e-RA i.e.  

n = T 

 

In case (0.8 x ST) > 250 MW – The lowest ranked bidder i.e. the bidder quoting the 

highest tariff (H1 Bidder) shall be eliminated at this stage and remaining techno-

commercially qualified bidders whose financial bids are in accordance with the 

provisions of the RfS, will be shortlisted for e-RA. 

Accordingly, the no. of Bidders shortlisted for e-RA i.e.  

n = T-1 
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Note:-  

In case more than one bidder is ranked as H1 bidder (same tariff), then all such 

bidders will be eliminated at this stage.  

The above elimination will take place subject to the condition that the total bid 

capacity after such elimination remains more than 250 MW and the minimum 

number of shortlisted bidders for e-RA after elimination at this stage, remains two. 

In the contradictory scenario, no elimination will take place at this stage. 

 

4.3.3 Shortlisted bidders for Reverse Auction will be able to login into 

https://www.bharat-electronictender.com for reverse auction 15 minutes before the 

start time of reverse auction. 

i) During 15 minutes prior to start of reverse auction process, the respective 

tariff along with the total project capacity of the bidder shall be displayed on its 

window. 

ii) The minimum decrement value for tariff shall be ₹ 0.01 per kWh. The bidder 

can mention its REVISED tariff which has to be at least 01 (one) paisa less than 

its current tariff.  

iii) Bidders can only quote any value lower than their Previous quoted tariff taking 

into consideration of the minimum decrement value mentioned in Previous 

Section. However, at any stage, increase in tariff will not be permissible. 

Bidders can improve their ranking by quoting the tariff lower than their last 

quoted tariff. 

iv) During Reverse Auction, the bidder shall not have the option of changing the 

total project capacity while quoting tariff during reverse auction. 

v) In the bidder’s bidding window, the following information can be Viewed by the 

bidder: 

1. Its tariff as their initial start price and there after last quoted tariff along with 

project capacity for which the bidder is qualified; 

2. The list of all the bidders with their following details: 

 Pseudo Identity, last quoted tariff and project capacity 

vi) The initial auction period will be of 30 minutes (thirty minutes) with a provision of 

auto extension by five minutes from the scheduled / extended closing time if 

any fresh bid is received in last five minutes of auction period or extended 

auction period. Such auto extension shall be effected only if eduction in tariff 

by a Bidder causes a change in its zonal placement at that instant. The ‘zones’ 

are as defined below:  

(a) Green Zone: This zone consists of the Bidders who may be allocated their 

full quoted Project capacity if the auction is closed at that instant provided 
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the tariff falls within the range of L1 and  L1+2%  
 

(b) Yellow Zone: This zone consists of the Bidders who may be allocated a part 

of their full quoted Project capacity if the auction is closed at that instant 

provided the tariff falls within the range of L1 and  L1+2%.  
 

(c) Red Zone: This zone consists of the Bidders who will not be awarded their 

quoted Project capacity if the auction is closed at that instant. If no such 

change is effected during last five minutes of auction period or extended 

auction period, then the reverse auction process will automatically get closed. 

4.4 Selection of Successful Bidders 

4.4.1 Upon conclusion of e-RA process, the Bidders in the “Green Zone” and “Yellow 

Zone” shall be selected in the ascending order with lowest quoted tariff (being 

L1) till the Eligible Capacity for award (SE) is exhausted. The bidders who fall 

within the range of (and including) the lowest tariff (L1 tariff)+2% of the L1 tariff, 

hereinafter referred to as “the range” will be declared as Successful Bidders, 

subject to the conditions as enumerated in clauses herein below Viz. Clause 

4.4.2 to Clause 4.4.5  

4.4.2 The lowest quoting bidder will be allotted its qualified project capacity and then, 

next higher bidder will be allotted its qualified project capacity and so on, till the 

total capacity is exhausted.  

4.4.3 In case of the last Selected Bidder, if the balance project capacity is less than the 

total project capacity mentioned by the bidder, then the balance capacity shall be 

awarded to the bidder till the total capacity is exhausted subject to a minimum 

allocation of 10 MW / 50 MW, as the case may be.  

Provided, in case the partial capacity (balance capacity till the total capacity of 

offer is exhausted) offered to the last Bidder after completion of the e-Reverse 

auction is lower than 50% of the total quoted capacity by such Bidder, the Bidder 

shall have an option to refuse such offered partial capacity within 7 days of 

issuance of Letter of Intent (LOI) and the BG against EMD submitted by such 

Bidder shall be returned along with those of the Unsuccessful Bidders.  
 

Further, in case the partial capacity offered is greater than or equal to 50% of the 

total quoted capacity by such Bidder, then it shall be mandatory for the last Bidder 

to accept such partial capacity offered against its quoted capacity, subject to the 

total cumulative capacity awarded after e-RA to the successful Bidders not 

exceeding 250 MW. In case the last Bidder refuses to accept such partial capacity 

offered by GUVNL, the Bank Guarantee against EMD submitted by such Bidder 

shall be encashed by GUVNL.  
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4.4.4 In case of tie among two or more bidders (i.e. their last quoted tariff being the 

same), they will be considered in the chronological order of their last bid with 

preference to that bidder who has quoted his last bid earlier than others. 

4.4.5 In the above case (as mentioned in Previous Section), if the time of quote also 

becomes exactly same among the bidders at a tie, then the ranking among these 

bidders shall be done as follow: 

Step – 1: Lowest rank will be given to the bidder who has quoted the lowest in 

Financial Bid (Electronic Form) and so on. If there is also a tie among any of 

these bidders, then the following step (Step 2) will be followed. 

Step – 2: Ranking will be done based on draw of lots. 

The allocation of additional upto 250 MW capacity through ‘Greenshoe Option’ 

shall be as per Clause 3.3.5 of RFS.  

4.4.6 At the end of selection process, Letter of Intent (LOI) may be issued to all the 

Successful Bidders. In case of Consortium being selected as Successful 

Bidder, the LOI may be issued to the Lead Member of the Consortium. 

In all cases, GUVNL’s decision regarding selection of bidder through Reverse 

Auction or otherwise based on tariff or annulment of tender process shall be final and 

binding on all participating bidders. 

Also, GUVNL shall reserve the right to short close the capacity lower than 250 

MW at its discretion, if the prices are abruptly high. Additionally, the discretion for 

allotment / non-allotment of additional capacity upto 250 MW under ‘Greenshoe 

Option’ shall be vested solely with GUVNL. 

GUVNL shall file a Petition before Hon’ble GERC under Section 63 of the Electricity 

Act 2003 for adoption of tariff and the PPA shall be signed with Sucessful Bidder or 

its SPV only after the approval of GERC and in accordance with such approval.  

The Successful Bidders are required to sign PPA with GUVNL within 15 business 

days from the adoption of tariff by GERC. 
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SECTION 5: OTHER PROVISIONS 
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Section 5:  Other Provisions 

5.1 Role of GEDA (as State Nodal Agency) 

GEDA will provide necessary support to facilitate the required approvals and sanctions 

so as to achieve commissioning of the Projects located in the Gujarat. This may include 

facilitation in the following areas:- 

 Co-ordination among various State and Central agencies for speedy implementation of 

projects (for both Intra-State as well as Inter-State Projects) 

 Facilitating land allotment by way of issuance of support letter / endorsement letter (if 

required) to the Successful Bidders to be furnished before Revenue Dept and/or 

Collector for use of revenue land for setting up the Wind Project. 

 Issuance of commissioning certificates after due verification of documents relating to 

land acquisition as per Clause 3.6 of RfS and connectivity with GETCO / CTU and 

verification of technical specifications of wind project as per RLMM notified by MNRE 

updated until SCSD of the Project. While certifying commissioning, GEDA shall ensure 

that all equipments as per rated project capacity has been installed and energy has 

flown into the grid. 

Carry out the site survey and issuance of elevation certificate for attaining the No Objection 

Certificate (NoC) from Ministry of Defence. 

5.2 Role of GETCO / CTU 

It is envisaged that the GETCO / CTU will provide transmission system to facilitate the 

evacuation of power from the Projects which may include the following: 

Upon application for Connectivity as per GERC / CERC Regulations, GETCO / CTU shall 

coordinate with the concerned agencies for grant of connectivity. 

5.3 Performance Monitoring 

All Wind Power Projects shall comply the Grid Code and Regulations made thereunder. All 

Wind Power Projects shall install necessary equipment to continuously measure wind 

resource data and other weather parameters and electrical parameters from each wind 

turbine. They will be required to submit this data to National Institute of Wind Energy, 

GUVNL and GEDA / similar State Nodal Agency on line and/or through a report on regular 

basis every month for the entire duration of PPA. In this regard they shall mandatorily also 

grant access to GUVNL, GETCO and GEDA to the remote monitoring portal of the power 

plants on a 24X7 basis. 

The selected bidders shall submit Quarterly Report (in the month of February, May, August 

and November) showing specific status for the following milestones: 
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i. Application of registration of project with GEDA 

ii. Financial closure  

iii. Connectivity application 

iv. EPC contract 

v. Wind turbine supply agreement 

vi. Land acquisition  

vii. Civil work completion 

viii. Erection of wind mill 

ix. Commissioning 
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SECTION 6: FORMATS FOR BID 

SUBMISSION 
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Section 6:  Formats for Bid Submission 

The following formats are required to be submitted as part of the RfS. These formats are 

designed to demonstrate the Bidder’s compliance with the Qualification Requirements set forth in 

Section 3.8, 3.16, 3.19 of Section 3 and other submission requirements specified in the RfS. 

i) Format of Covering Letter (Format 6.1) 

ii) Format for Power of Attorney (Format 6.2) 

iii) Format for Earnest Money Deposit (EMD) (Format 6.3 A) 

iv) Format for Performance Bank Guarantee (Format 6.3 B) 

v) Format for Board Resolutions (Format 6.4) 

vi) Format for the Consortium Agreement (Format 6.5) 

vii) Format for Disclosure (Format 6.6) 

viii) Format for submission of Financial Bid (Formats 6.7) 

ix) Format of commitment to Financial Closure (Formats 6.8) 

x) Check List for Bank Guarantees (Annexure-A) 

xi) List of Banks (Annexure-B) 

xii) Special Instructions to Bidders for e-Tendering and Reverse Auction (Annexure-C) 

xiii) Terms & Conditions of Reverse Auction Procedure (Annexure-D) 

 

The Bidders may use additional sheets to submit the information for their detailed response. 
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FORMAT-6.1 

 

Covering Letter 

(The covering letter should be on the Letter Head of the Bidding Company / Lead Member of the 

Bidding Consortium) 

 

Date:    Reference No:     

From: (Insert name and address of Bidding 

Company/ Lead Member of the Bidding Consortium) 

Tel. #: Fax#: 

E-mail address# 

 

To. 

General Manager (RE ) 

Gujarat Urja Vikas Nigam Ltd  

Sardar Patel Vidyut Bhavan, 

Race Course Vadodara-390007  

Tel No. 0265-2334751 

Website-www.guvnl.com 
 

Sub: Response to RfS No. GUVNL / 250 MW / Wind (Phase IX) dated 18.01.2025 for 

purchase of power through Competitive Bidding Process (followed by e-Reverse auction) 

from 250 MW grid connected Wind Power Projects (Phase IX) with ‘Greenshoe Option’ of 

additional upto 250 MW 

 

Dear Madam, 

 

We, the undersigned ……. [insert name of the ‘Bidder’] have read, examined and understood 

in detail the RfS No. GUVNL / 250 MW / Wind (Phase IX) dated 18.01.2025 & Addenda / Corrigenda 

thereto, if any including Qualification Requirements in particular, terms and conditions of the Draft 

PPA for supply of power to GUVNL for 25 years from SCSD of the project or from the rescheduled 

date of commencement of supply to the extent of extension given by GUVNL, and hereby 

submit our response to RfS. We confirm that in response to the aforesaid RfS, neither we nor 

any of our Ultimate Parent Company / Parent Company / Affiliate / Group Company has 

submitted response to RfS other than this response to RfS, directly or indirectly, in response 

to the aforesaid RfS (as mentioned in Format 6.6 under Disclosure). We are submitting 

application for the development of our Wind Project at the following location(s):- 
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Capacity 

(MW) 

Location 

(Village, Taluka, 
Dist.) 

CUF% 
Sub-station 

Details 

OEM & EPC 
Contractor /  

WTG Manufacturer / 
Developer  

01      

02      

(Note: 1. The bidder must ensure the project capacity mentioned is more than or equals to 10 MW (Intra State) / 50 
MW (Inter State)  

Note 2. Bidders may indicate either single CUF% for the entire capacity of the Project OR may choose to provide 
different CUF% for different locations  

Note 3. Delete/Insert the rows as applicable, and number the locations accordingly) 

 

1. We give our unconditional acceptance to the RfS dated 18.01.2025, Draft PPA and 

Addenda & Corrigenda thereto, if any. In token of our acceptance to the RfS and PPA 

along with the amendments and clarifications issued by GUVNL, the same have been 

digitally signed by us and enclosed with the response to RfS. We shall ensure that the PPA 

is executed as per the provisions of the RfS, and provisions of PPA shall be binding on us. 

Further, we confirm that the Project shall be commissioned within 24 months from the date 

of execution of the PPA, failing which the provisions of relevant Sections of the RfS / 

relevant Articles of PPA shall be applicable.  

2. We hereby declare that the Project Capacity, for which the bid is being submitted by us, 

has already been commissioned by us, and, for the same, we have not suo-moto 

terminated any already signed PPAs with Renewable Energy Implementing Agencies as 

identified by the MNRE and/or State-owned Distribution Company (DISCOM) for 

participating in this RfS under Clause 1.3.2 of the RfS. (applicable only in case of already 

commissioned Projects). 

3. We hereby undertake that to ensure that only quality systems are installed as contained in 

the Revised List of Models and Manufacturers (RLMM) of Wind Turbines prepared by 

MNRE as amended from time to time. 

4. Earnest Money Deposit (EMD): - (Please read Section 3.8 carefully before filling) We have 

enclosed EMD of Rs……………………./- (Insert Amount) in the form of Bank Guarantee 

No…………. [Insert BG number] dated ………. [Insert date of BG] as per Format 6.3A from 

………… [Insert name of bank providing BG] and valid up to………….in terms of Section 

3.8 of this RfS. The total capacity of the Wind Power Project offered by us is …………. 

MW.   

5. We hereby declare that in the event our Project gets selected and we are not able to 

submit Bank Guarantee of the requisite value(s) towards PBG for the Project within 

stipulated time as mentioned in 3.8, respectively on issue of LOI by GUVNL for the 
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Project and/or we are not able to sign PPA with GUVNL within 15 business days from the 

adoption of tariff by GERC or as intimated by GUVNL, GUVNL shall have the right to 

encash the EMD submitted by us and return the balance amount (if any) for the value of 

EMD pertaining to unsuccessful capacity. 

6. We have submitted our response to RfS strictly as per Section – 6 (Formats) of the RfS , 

without any deviations, conditions and without mentioning any assumptions or notes in the 

said Formats. 

 

7. We hereby declare that during the selection process, in the event our Project happens to 

be the last Project and GUVNL offers a capacity which is less than our quoted capacity 

due to overall bid capacity limit and such offered capacity is greater than or equal to 50% 

of our quoted capacity, we shall accept such offered capacity. 

 

8. Acceptance: We hereby unconditionally and irrevocably agree and accept that the 

decision made by GUVNL in respect of any matter regarding or arising out of the RfS 

shall be binding on us. We hereby expressly waive and withdraw any deviations and all 

claims in respect of this process. 

 

9. Familiarity with Relevant Indian Laws & Regulations: We confirm that we have studied the 

provisions of the relevant Indian laws and regulations as required to enable us to submit 

this response to RfS, execute the PPA in the event of our selection as Successful Bidder. 

 

10. In case of our selection as the Successful Bidder and the Project being executed by a 

Special Purpose Vehicle (SPV) incorporated by us then we shall ensure that our 

shareholding in the SPV / Project Company executing the PPA shall not fall below 51% 

(fifty-one per cent) at any time prior to 1 (one) year from the CSD, except with the 

prior approval of GUVNL. We shall infuse necessary equity to the requirements of RfS. 

Further we will submit a Board Resolution prior to signing of PPA with GUVNL, committing 

total equity infusion in the SPV as per the provisions of RfS. 

 

11. We hereby undertake that in the event of our project is selected, we shall be solely 

responsible for getting the connectivity within the period of SCSD of the Project. In the 

event of delay in commissioning, the provisions of Section 3.8 & 3.12 of the RfS / relevant 

Articles of PPA shall be applied. Further, the project shall not be considered as 

commissioned unless the connectivity with STU (GETCO) / CTU grid is established, 

requisite land is in our name and GEDA or Representatives / Agency authorized by GUVNL 

issues certificate of commissioning.  

 

12. We are submitting our response to the RfS with formats duly signed as desired by you in 

the RfS online for your consideration. 
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13. It is confirmed that our response to the RfS is consistent with all the requirements of 

submission as stated in the RfS, including all clarifications and amendments and 

subsequent communications from GUVNL. 

 

14. The information submitted in our response to the RfS is correct to the best of our 

knowledge and understanding. We would be solely responsible for any errors or omissions 

in our response to the RfS. 

 

15. We confirm that all the terms and conditions of our Bid are valid up to …………….. (Insert 

date in dd/mm/yyyy) for acceptance (i.e. a period of one hundred eighty (180) days from 

the last date of submission of response to RfS). 

 

16. Contact Person 

Details of the representative to be contacted by GUVNL are furnished as under 

Name:  …………………………………….. 

Designation: ……………………………………  

Company : ……………………………………  

Address : ……………………………………  

Phone Nos. : ……………………………………  

Mobile Nos.  : …………………………………… 

Fax Nos. : ……………………………………  

E-mail address: ……………………………………. 

 

17. We have neither made any statement nor provided any information in this Bid, which to the 

best of our knowledge is materially inaccurate or misleading. Further, all the confirmations, 

declarations and representations made in our Bid are true and accurate. In case this is 

found to be incorrect after our selection as Successful Bidder, we agree that the same 

would be treated as a Successful Bidder’s Event of Default under PPA and consequent 

provisions of PPA shall apply. 

Dated the day of  _, 2025 

Thanking you,  

Yours faithfully, 

(Name, Designation and Signature of Person Authorized by the board)  
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FORMAT- 6.2 

 

(Applicable only in case of Consortiums) 

 

Format for Power Of Attorney 

(To be provided by each of the other members of the Consortium in favor of the Lead Member) 

 

Power of Attorney 

(To be executed on non-judicial stamp paper of appropriate value as per Stamp Act relevant to 

place of execution.) 

Know all men by these presents that M/s…………….…………….having its registered office 

at …………………………..……..…...…and M/s …………………….…. having its registered 

office at ………………………………….. , (Insert names and registered offices of all Members of 

the Consortium)   the   Members   of   Consortium   have   formed   a   Bidding   Consortium   

named ……………………. (Insert name of the Consortium if finalized) (hereinafter called the 

‘Consortium’) Vide Consortium Agreement dated………..……………… and having agreed to 

appoint M/s……………………………..…as the Lead Member of the said Consortium do 

hereby constitute, nominate  and  appoint  M/s…………….…………..a  company  

incorporated  under  the  laws  of ……….………and having its Registered /Head Office at 

……………………..……….as our duly constituted lawful Attorney (hereinafter called as Lead 

Member) to exercise all or any of the powers for and on behalf of the Consortium in regard to 

submission of response to RfS No. GUVNL / 250 MW / Wind (Phase IX) dated 18.01.2025 and 

Addenda / Corrigenda thereto, if any.  

 

We also authorize the said Lead Member to undertake the following acts: 

i) To submit on behalf of Consortium Members response to RfS. 

ii) To do any other act or submit any information and document related to the above response to 

RfS Bid. 

It is expressly understood that in the event of the Consortium being selected as Successful 

Bidder, this Power of Attorney shall remain valid, binding and irrevocable until the Bidding 

Consortium achieves execution of PPA. 

 

We as the Member of the Consortium agree and undertake to ratify and confirm all whatsoever 

the said Attorney/Lead Member has done on behalf of the Consortium Members pursuant to 

this Power of Attorney and the same shall bind us and deemed to have been done by us. 
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IN WITNESS WHEREOF M/s …... as the Member of the Consortium have executed these 

presents on this……….. day of ........under the Common Seal of our company. 

For and on behalf of Consortium Member M/s…………………………. 

-------------------------------- (Signature of person authorized by the board) 

 

(Name, Designation, Place, Date)  

 

Accepted 

--------------------------------- 

(Signature, Name, Designation and Address 

of the person authorized by the board of the Lead Member) 

 

Attested 

 

--------------------- 

(Signature of the executant) 

 

 

------------------------------ 

(Signature & stamp of Notary of the place of execution) 

 

Place: ---------------- 

Date: ------------------ 

 

Note: - Lead Member in the Consortium shall have the controlling shareholding in the 

Company as defined in Section 2 of the RfS. 
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FORMAT- 6.3 A 

 

Format for Earnest Money Deposit 

 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to 

place of execution.) 

 

Ref. Bank Guarantee No.   Date:   

  

In consideration of the ----- [Insert name of the Bidder] (hereinafter referred to as 'Bidder') 

submitting the response to RfS inter alia for selection of the Project of the cumulative capacity of 

……….. MW [Insert cumulative Project capacity proposed] for Procurement of up to 250 MW of 

Power from grid- Connected Wind Power Projects for long term basis, in response to the RfS 

No. GUVNL / 250 MW / Wind (Phase IX) dated 18.01.2025 and Addenda / Corrigenda 

thereto, if any issued by GUVNL and GUVNL considering such response to the RfS of 

………[insert the name of the Bidder] as per the terms of the RfS, the ………[insert name & 

address of bank] hereby agrees unequivocally, irrevocably and unconditionally to pay to 

GUVNL at Vadodara (insert Branch Location of Vadodara) forthwith on demand in writing from 

GUVNL or any Officer authorized by it in this behalf, any amount up to and not exceeding Rupees 

------[Insert amount not less than that derived on the basis of Rs. 13 Lakhs per MW of cumulative 

capacity proposed, only, on  behalf  of  M/s. ………[Insert name of the Bidder] . 

 

This guarantee shall be valid and binding on this Bank up to and including _[insert date of 

validity in accordance with Section 3.8 of this RfS] and shall not be terminable by notice or any 

change in the constitution of the Bank or the term of contract or by any other reasons 

whatsoever and our liability hereunder shall not be impaired or discharged by any extension of 

time or variations or alternations made, given, or agreed with or without our knowledge or 

consent, by or between parties to the respective agreement.  

 

Our liability under this Guarantee is restricted to Rs.  _________________ (Rs.  Only). 

 

Our     Guarantee     shall     remain     in     force     until    [insert date of validity in 

accordance with Section 3.8 of this RfS]. GUVNL shall be entitled to invoke this Guarantee 

till………[insert date of expiry of claim period in accordance with Section 3.8 of this RfS]. 

 

The Guarantor Bank hereby agrees and acknowledges that the GUVNL shall have a right to 

invoke this BANK GUARANTEE in part or in full, as it may deem fit. 
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The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to 

the written demand by GUVNL, made in any format, raised at the above mentioned address of the 

Guarantor Bank, in order to make the said payment to GUVNL. 

 

The Guarantor Bank shall make payment hereunder on first demand without restriction or 

conditions and notwithstanding any objection by ------------- [Insert name of the Bidder] and/or 

any other person. The Guarantor Bank shall not require GUVNL to justify the invocation of 

this BANK GUARANTEE, nor shall the Guarantor Bank have any recourse against GUVNL 

in respect of any payment made hereunder. 

 

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the 

courts at Gujarat shall have exclusive jurisdiction. 

 

The Guarantor Bank represents that this BANK GUARANTEE has been established in such form 

and with such content that it is fully enforceable in accordance with its terms as against the 

Guarantor Bank in the manner provided herein. 

 

This BANK GUARANTEE shall not be affected in any manner by reason of merger, 

amalgamation, restructuring or any other change in the constitution of the Guarantor Bank. 

 

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and accordingly 

GUVNL shall not be obliged before enforcing this BANK GUARANTEE to take any action in 

any court or arbitral proceedings against the Bidder, to make any claim against or any demand 

on the Bidder or to give any notice to the Bidder or to enforce any security held by GUVNL or 

to exercise, levy or enforce any distress, diligence or other process against the Bidder. 

 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to GUVNL 

and may be assigned under intimation to us, in whole or in part, (whether absolutely or by way 

of security) by GUVNL to any entity to whom GUVNL is entitled to assign its rights and 

obligations under the PPA. 

 

Notwithstanding anything contained hereinabove, our liability under this Guarantee is restricted 

to Rs.         (Rs. only)   and   it   shall   remain   in   

force   until    [Date to be inserted on the basis of Section 3.8 of this RfS]. We are liable to 

pay the guaranteed amount or any part thereof under this Bank Guarantee only if GUVNL 

serves upon us a written claim or demand. 

 

Signature     Name          Power of Attorney No.     
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For 

 [Insert Name of the Bank]   

 

E-mail ID of the bank: 

 

Banker's Stamp and Full Address. Dated this day of _, 20   

 

Notes: 

1. The Stamp Paper should be in the name of the Executing Bank and of appropriate value. 

2. The Bank Guarantee shall be executed by any of the Bank from the List of Banks mentioned 

in Annexure B of the RfS. 

3. The Bank Guarantee shall be strictly as per format and any deviation / addition in the text of 

Bank Guarantee shall make the bidder’s bid liable for rejection 

4. Bank details of GUVNL for SFMS Confirmation regarding issuance of BG :  

Name of Bank – State Bank of India  

Bank Account No. – 41548514316  

IFSC Code - SBIN0001946 
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FORMAT- 6.3 B 

 

Format for Performance Guarantee for Wind Power Project 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to 

place of execution.) 

 

In consideration of the ----- [Insert name of the Successful Bidder] (hereinafter referred to as 

Successful Bidder) submitting the response to RfS inter alia for selection of the Project of the 

capacity of ……….. MW, at …………[Insert name of the place] for purchase of power through 

Competitive Bidding Process (followed by e-Reverse auction) from 250 MW grid connected 

Wind Power Projects to be setup anywhere in India(Phase XI) with ‘Greenshoe Option’ of 

additional upto 250 MW, in response to the RfS no. GUVNL / 250 MW / Wind (Phase IX) 

dated 18.01.2025 and Addenda / Corrigenda thereto, if any issued by Gujarat Urja Vikas Nigam 

Ltd (hereinafter referred to as GUVNL) and GUVNL considering such response to the RfS of 

…….……[insert the name of the Successful Bidder] (which expression shall unless repugnant to 

the context or meaning thereof include its executers, administrators, successors and assignees) 

and selecting the Wind Power Project of the Successful Bidder and issuing Letter of Intent No ----

--- to …………(Insert Name of Successful Bidder) as per terms of RfS and the same having been 

accepted by the selected bidders resulting in a Power Purchase Agreement (PPA) to be 

entered into, for purchase of Power [from Successful Bidder / M/s ------------- {a Special Purpose 

Vehicle (SPV) formed for this purpose}, if applicable]. As per the terms of the RfS, the 

………….. [insert name & address of bank] hereby agrees unequivocally, irrevocably and 

unconditionally to pay to GUVNL at Vadodara (insert Branch Location of Vadodara) forthwith 

on demand in writing from GUVNL or any Officer authorised by it in this behalf, any amount up 

to and not exceeding Rupees------ [Total Value derived on the basis of Rs. 32 Lakh per MW of 

capacity awarded] only, on behalf of M/s -------------[Insert name of the Successful Bidder / SPV] 

 

This guarantee shall be valid and binding on this Bank up to and including……….. (date 

should be 6 months from SCSD) and shall not be terminable by notice or any change in 

the constitution of the Bank or the term of contract or by any other reasons whatsoever and 

our liability hereunder shall not be impaired or discharged by any extension of time or 

variations or alternations made, given, or agreed with or without our knowledge or consent, by 

or between parties to the respective agreement. 

 

Our liability under this Guarantee is restricted to Rs.……….. only [Total Value derived on the 

basis of Rs. 32 Lakh per MW of capacity awarded]. 

 

Our Guarantee shall remain in force until…………….. (date should be 6 months from 

SCSD) and GUVNL shall be entitled to invoke this Guarantee till ………. (date should be 1 

month from date of validity i.e. 7 months from SCSD) 
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The Guarantor Bank hereby agrees and acknowledges that GUVNL shall have a right to 

invoke this BANK GUARANTEE in part or in full, as it may deem fit. 

 

The Guarantor Bank hereby expressly agrees that it shall not require any proof in addition to 

the written demand by GUVNL, made in any format, raised at the above mentioned address of 

the Guarantor Bank, in order to make the said payment to GUVNL. 

 

The Guarantor Bank shall make payment hereunder on first demand without restriction or 

conditions and notwithstanding any objection by -------------[Insert name of the Successful Bidder 

/ SPV] and/or any other person. The Guarantor Bank shall not require GUVNL to justify the 

invocation of this BANK GUARANTEE, nor shall the Guarantor Bank have any recourse against 

GUVNL in respect of any payment made hereunder 

 

This BANK GUARANTEE shall be interpreted in accordance with the laws of India and the 

courts at Gujarat shall have exclusive jurisdiction. 

 

The Guarantor Bank represents that this BANK GUARANTEE has been established in such form 

and with such content that it is fully enforceable in accordance with its terms as against the 

Guarantor Bank in the manner provided herein. 

 

This BANK GUARANTEE shall not be affected in any manner by reason of merger, 

amalgamation, restructuring or any other change in the constitution of the Guarantor Bank. 

 

This BANK GUARANTEE shall be a primary obligation of the Guarantor Bank and accordingly 

GUVNL shall not be obliged before enforcing this BANK GUARANTEE to take any action in 

any court or arbitral proceedings against the [-------------[Insert name of the Successful Bidder / 

SPV], to make any claim against or any demand on the [-------------[Insert name of Successful 

Bidder / SPV] or to give any notice to the [-------------[Insert name of the Successful Bidder / SPV] 

or to enforce any security held by GUVNL or to exercise, levy or enforce any distress, 

diligence or other process against the [-------------[Insert name of Successful Bidder / SPV]. 

 

The Guarantor Bank acknowledges that this BANK GUARANTEE is not personal to GUVNL 

and may be assigned under intimation to us, in whole or in part, (whether absolutely or by way 

of security) by GUVNL to any entity to whom GUVNL is entitled to assign its rights and 

obligations under the PPA. 

 

Notwithstanding anything contained hereinabove, our liability under this Guarantee is restricted 

to Rs ………………………… (Rs.  only) and it shall remain in force until …………….. (date 
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should be 6 months from SCSD) with claim period till ……….. (date should be 1 

month from date of validity i.e. 7 months from SCSD) 

 

We are liable to pay the guaranteed amount or any part thereof under this Bank Guarantee 

only if GUVNL serves upon us a written claim or demand. 

 

Signature     Name          Power of Attorney No.     

For 

 [Insert Name of the Bank]   

E-mail ID of the bank: 

Banker's Stamp and Full Address. Dated this day of _, 20   

 

Witness: 

1. ……………………………………. Signature 

Name and Address 

2.  ………………………………….. Signature 

Name and Address 

 

Notes: 

1. The Stamp Paper should be in the name of the Executing Bank and of appropriate value. 

2. The Bank Guarantee shall be executed by any of the Bank from the List of Banks mentioned in 

Annexure B of the RfS.  

3. The Bank Guarantee shall be strictly as per format and any deviation / addition in the text of Bank 

Guarantee shall make the bidder’s bid liable for rejection 

4. Bank details of GUVNL for SFMS Confirmation regarding issuance of BG :  

Name of Bank – State Bank of India  

Bank Account No. – 41548514316  

IFSC Code - SBIN0001946 
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FORMAT-6.4 

Format for Board Resolution 

The Board, after discussion, at the duly convened Meeting on ………… (Insert date), with the 

consent of all the Directors present and in compliance of the provisions of the Companies 

Act, 1956 or Companies Act 2013, as applicable, passed the following Resolution: 

 

1. RESOLVED THAT Mr/Ms………………., be and is hereby authorized to do on our behalf, all 

such acts, deeds and things necessary in connection with or incidental to our response to 

RfS Vide RfS No. GUVNL / 250 MW / Wind (Phase IX) dated 18.01.2025 and Addenda / 

Corrigenda thereto, if any for purchase of power through Competitive Bidding Process 

(followed by e-Reverse auction) from 250 MW grid connected Wind Power Projects to be 

setup anywhere in India (Phase IX) with ‘Greenshoe Option’ of additional upto 250 MW 

including signing and submission of all documents and providing information / response to 

RfS to GUVNL, representing us in all matters before GUVNL, and generally dealing with 

GUVNL in all matters in connection with our bid for the said Project.  (To be provided by 

the Bidding Company or the Lead Member of the Consortium) 

 

2. FURTHER RESOLVED THAT pursuant to the provisions of the Companies Act, 1956 or 

Companies Act, 2013, as applicable and compliance thereof and as permitted under the 

Memorandum and Articles of Association of the Company, approval of the Board be and is 

hereby accorded to invest total equity in the Project. (To be provided by the Bidding 

Company) 

 

3. RESOLVED THAT the approval of the Board be and is hereby accorded to M/s ________ 

(Bidding Company) for using the Networth credientials of M/s_______ (Affilate) for 

participating in GUVNL’s RfS No. GUVNL / 250 MW / Wind (Phase IX) dated  __________. 

 

4. FURTHER RESOLVED THAT M/s _____ (Affiliate) undertakes to contribute required equity 

funding and performance bank guarantees in case M/s______ (Bidding Company) fails to do 

so in accordance with the RFS. (To be provided by the Affiliate whose networth is used) 

 

[Note: In the event the Bidder is a Bidding Consortium, in place of the above resolution 

at Sl. No. 2, the following Resolutions are to be provided] 

 

1. FURTHER RESOLVED THAT pursuant to the provisions of the Companies Act, 1956 

or Companies Act, 2013, as applicable and compliance thereof and as permitted under the 
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Memorandum and Articles of Association of the Company, approval of the Board be and is 

hereby accorded to invest (-----%) equity [Insert the % equity commitment as specified in 

Consortium Agreement] in the Project. (To be provided by each Member of the Bidding 

Consortium including Lead Member such that total equity is 100%) 

 

2. FURTHER RESOLVED THAT approval of the Board be and is hereby accorded to 

participate in consortium with M/s ------------ [Insert the name of other Members in the 

Consortium] and Mr/Ms………………., be and is hereby authorized to execute the 

Consortium Agreement. (To be provided by the each Member of the Bidding Consortium 

including Lead Member) 

 

3. FURTHER RESOLVED THAT approval of the Board be and is hereby accorded to 

contribute such additional amount over and above the percentage limit (specified for the Lead 

Member in the Consortium Agreement) to the extent becoming necessary towards the total 

equity share in the Project Company, obligatory on the part of the Consortium pursuant to 

the terms and conditions contained in the Consortium Agreement dated …………… 

executed by the Consortium as per the provisions of the RfS. [To be passed by the Lead 

Member of the Bidding Consortium] 

 

Certified true copy 

---------------------------- 

(Signature, Name and stamp of Company Secretary)  

Notes: 

1) This certified true copy should be submitted on the letterhead of the Company, signed by the 

Company Secretary/ Director. 

2) The contents of the format may be suitably re-worded indicating the identity of the entity 

passing the resolution. 

3) This format may be modified only to the limited extent required to comply with the local 

regulations and laws applicable to a foreign entity submitting this resolution. For example, 

reference to Companies Act, 1956 or Companies Act, 2013 as applicable may be suitably 

modified to refer to the law applicable to the entity submitting the resolution. However, in such 

case, the foreign entity shall submit an unqualified opinion issued by the legal counsel of such 

foreign entity, stating that the Board resolutions are in compliance with the applicable laws of 

the respective jurisdictions of the issuing Company and the authorizations granted therein are 

true and valid. 
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FORMAT- 6.5 

 

Format for Consortium Agreement 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to 

place of execution) 

 

This Consortium Agreement (“Agreement”) executed on this  day of Two thousand and _____ 

between M/s ___________ [insert name of Lead Member], a Company incorporated under the 

laws of ____________and having its   Registered      Office      at  ___________  (hereinafter 

called the “Member-1”, which expression shall include its successors, executors and permitted 

assigns) and M/s                                      , a Company incorporated under the laws 

of_____________ and having its Registered Office at  _________  (hereinafter called the 

“Member-2”, which expression    shall    include    its    successors,    executors    and    

permitted    assigns),    M/s ________________, a Company incorporated under the laws of 

__________ and having  its Registered Office at _____________ (hereinafter called  the  

“Member-n”, which expression shall include its successors, executors and  permitted  assigns),  

[The  Bidding Consortium should list the details of all the Consortium Members] for the purpose 

of submitting response to RfS execution of Power Purchase Agreement (in case of award), 

against RfS No. GUVNL / 250 MW / Wind (Phase IX) dated 18.01.2025 and Addenda / 

Corrigenda thereto, if any issued by GUVNL.  

 

WHEREAS, each Member individually shall be referred to as the “Member” and all of the 

Members shall be collectively referred to as the “Members” in this Agreement. 

 

WHEREAS GUVNL desires to purchase power from 250 MW grid connected Wind Power 

Projects to be setup anywhere in India through Competitive Bidding Process (followed by e- 

Reverse auction) with additional 250 MW capacity under ‘Greenshoe Option’. 

 

WHEREAS,  GUVNL  had  invited  response  to  RfS  Vide  its  Request  for  Selection  (RfS)  

No. GUVNL / 250 MW / Wind (Phase IX) dated  18.01.2025. 

 

WHEREAS the RfS stipulates that in case response to RfS is being submitted by a Bidding 

Consortium, the Members of the Consortium will have to submit a legally enforceable 

Consortium Agreement in a format specified by GUVNL wherein the Consortium Members 

have to commit equity investment of a specific percentage for the Project. 

 

NOW THEREFORE, THIS AGREEMENT WITNESSTH AS UNDER: 

In consideration of the above premises and agreements all the Members in this Bidding 

Consortium do hereby mutually agree as follows: 
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1) We, the Members of the Consortium and Members to the Agreement do hereby 

unequivocally agree that Member-1 ( M/s _), shall act as the Lead Member as defined 

in the RfS for self and agent for and on behalf of Member-2, -----, Member- n and to submit 

the response to the RfS. 
 

2) The Lead Member is hereby authorized by the Members of the Consortium and 

Members to the Agreement to bind the Consortium and receive instructions for and on 

their behalf. 
 

3) Notwithstanding anything contrary contained in this Agreement, the Lead Member shall 

always be liable for the equity investment obligations of all the Consortium Members i.e. 

for both its own liability as well as the liability of other Members. 
 

4) The Lead Member shall be liable and responsible for ensuring the individual and 

collective commitment of each of the Members of the Consortium in discharging all of 

their respective equity obligations. Each Member further undertakes to be individually 

liable for the performance of its part of the obligations without in any way limiting the 

scope of collective liability envisaged in this Agreement. 
 

5) Subject to the terms of this Agreement, the share of each Member of the Consortium in 

the issued equity share capital of the Project Company is/shall be in the following 

proportion: 

Name Percentage 

Member 1 --- 

Member 2 --- 

Member n --- 

  Total 100% 

We acknowledge that after the execution of PPA, the controlling shareholding (having not 

less than 51% of the voting rights and paid up share capital) in the Project Company 

developing the Project shall be maintained for a period of (1) one year after CSD.  

6) The Lead Member, on behalf of the Consortium, shall interalia undertake full responsibility 

for liaising with the Lenders or through internal accruals and mobilizing debt resources for 

the Project and ensuring that the Successful Bidder achieves Financial Closure in terms of 

the PPA. 
 

7) In case of any breach of any equity investment commitment by any of the Consortium 

Members, the Lead Member shall be liable for the consequences thereof. 
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8) Except as specified in the Agreement, it is agreed that sharing of responsibilities as 

aforesaid and equity investment obligations thereto shall not in any way be a limitation of 

responsibility of the Lead Member under these presents. 
 

9) It is further specifically agreed that the financial liability for equity contribution of the Lead 

Member shall not be limited in any way so as to restrict or limit its liabilities. The Lead 

Member shall be liable irrespective of its scope of work or financial commitments. 
 

10) This Agreement shall be construed and interpreted in accordance with the Laws of India 

and courts at ………….. alone shall have the exclusive jurisdiction in all matters relating 

thereto and arising thereunder.. 
 

11) It is hereby further agreed that in case of being selected as the Successful Bidder, the 

Members do hereby agree that they shall furnish the Performance Guarantee in favour of 

GUVNL in terms of the RfS. 
 

12) It is further expressly agreed that the Agreement shall be irrevocable and shall form an 

integral part of the Power Purchase Agreement (PPA) and shall remain valid until the 

expiration or early termination of the PPA in terms thereof, unless expressly agreed to the 

contrary by GUVNL. 
 

13) The Lead Member is authorized and shall be fully responsible for the accuracy and veracity 

of the representations and information submitted by the Members respectively from time to 

time in the response to RfS. 
 

14) It is hereby expressly understood between the Members that no Member at any given point 

of time, may assign or delegate its rights, duties or obligations under the PPA except with 

prior written consent of GUVNL. 
 

15) This Agreement 

a) has been duly executed and delivered on behalf of each Member hereto and 
constitutes the legal, valid,  binding  and enforceable obligation  of  each such 
Member; 

b) sets forth the entire understanding of the Members hereto with respect to the 
subject matter hereof; and 

c)  may not be amended or modified except in writing signed by each of the 
Members and with prior written consent of GUVNL. 

 

16) All the terms used in capitals in this Agreement but not defined herein shall have the 

meaning as per the RfS and PPA. 
 



RFS FOR PROCUREMENT FOR WIND POWER (PHASE IX)                                                                                 

PAGE 76 

IN WITNESS WHEREOF, the Members have, through their authorized representatives, 

executed these present on the Day, Month and Year first mentioned above. 

 

For M/s----------------------------- [Member 1] 

----------------------------------------- 

(Signature, Name & Designation of the person authorized Vide Board Resolution Dated) 
Witnesses: 

1) Signature----------------------- 

Name: Address: 

2) Signature --------------------- 

Name: Address: 

 

For M/s----------------------------- [MEMBER 2] 

----------------------------------------- 

(Signature, Name & Designation of the person authorized Vide Board Resolution Dated) 

Witnesses: 

1) Signature ----------------------- 

Name: Address: 

2) Signature ---------------------- 

Name: Address: 

 

For M/s----------------------------- [Member n] 

----------------------------------------- 

(Signature, Name & Designation of the person authorized Vide Board Resolution Dated [●]) 

Witnesses: 

1) Signature ----------------------- 

Name: Address: 

(2) Signature ---------------------- 

Name: Address: 

 

Signature and stamp of   Notary of the place of execution 
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FORMAT- 6.6 

Format for Disclosure 

[On Stamp Paper duly notarized] 

Disclosure 

We hereby declare and confirm that only we are participating in the RfS of GUVNL bearing RfS 

No. GUVNL / 250 MW / Wind (Phase IX) dated 18.01.2025 and Addenda / Corrigenda thereto, if 

any, and that our Parent, Affiliate or Ultimate Parent or any Group Company with which we have 

direct or indirect relationship are not separately participating in this Selection Process. 

We further undertake that we / our Parent or Affiliate or Ultimate Parent or any Group Company 

with which we have direct or indirect relationship are not willful defaulter to any lender and there 

is no major litigation pending or threatened against us or any of our Affiliates which are of a 

nature that could cast a doubt on our ability or sustainability to undertake the Project.  

We further declare that we are complying with the requirements as per the referred Office 

Memorandum issued by Department of Expenditure, Ministry of Finance, Vide No. 6/18/2019-

PPD dated 23.07.2020, including subsequent amendments and clarifications thereto. 

Accordingly, we are also enclosing necessary certificates (Annexure to this Format) in support 

of the above compliance under the RfS. We understand that in case of us being selected under 

this RfS, if any of the above certificates is found false, GUVNL shall take appropriate action as 

deemed necessary. 

We further declare that we and any of our Affiliate including any Consortium Member & any of 

its Affiliate, their directors have not been barred or included in the blacklist by any government 

agency or authority in India, the government of the jurisdiction of the Bidder or Members where 

they are incorporated or the jurisdiction of their principal place of business, any international 

financial institution such as the World Bank Group, Asian Development Bank, African 

Development Bank, Inter-American Development Bank, Asian Infrastructure Investment Bank 

etc or the United Nations or any of its agencies. 

We further declare and confirm that project for which we are participating in the RfS No. GUVNL 

/ 250 MW / Wind (Phase IX) dated 18.01.2025 and Addenda / Corrigenda thereto, is not already 

under any other Central or State Schemes and does not have any obligations towards existing 

buyers. Further we also declare and undertake that there are no disputes or litigation pending in 

regard to such project for which the Bidder is participating. 

We further declare that the above statement is true & correct. We  are  aware  that  if  at  any 

stage it is found to be incorrect, our response  to  RfS  will  be  rejected  and  if  LOI  has  been 

issued or PPA  has  been  signed,  the  same  will  be  cancelled  and  the  bank  guarantees  

will be encashed and recoveries will be effected for the payments done. 

(Signature & Name of the person Authorized By the board)  

Date:
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ANNEXURE TO FORMAT- 6.6 

 

Declaration  

Restriction on procurement from Certain Countries  

(in accordance with O.M. No. 6/18/2019-PPD dated 23.07.2020 issued by Dept. of Expenditure, 

Ministry of Finance including subsequent amendments and clarifications thereto.) 

 

(To be submitted on the Letter Head of the Bidding Company/Each Member of Consortium)  

 

Date:    Reference No:     

From: (Insert name and address of Bidding 

Company/ Lead Member of the Bidding Consortium) 

Tel. #: Fax#: 

E-mail address# 

 

To, 

General Manager (RE ) 

Gujarat Urja Vikas Nigam Ltd  

Sardar Patel Vidyut Bhavan, 

Race Course Vadodara-390007  

Tel No. 0265-2334751 

Website-www.guvnl.com 

 

Sub: Response to RfS No. GUVNL / 250 MW / Wind (Phase IX) dated 18.01.2025 for 

purchase of power through Competitive Bidding Process (followed by e-Reverse 

auction) from 250 MW grid connected Wind Power Projects to be setup anywhere in 

India (Phase IX) with ‘Greenshoe Option’ of additional upto 250 MW 

 

Dear Sir, 

With reference to attached office memorandum order no. 6/18/2019-PPD dated 23rd July 2020 

issued by Department of Expenditure, Ministry of Finance, Govt. of India, I / We hereby submit 

the following declaration:- 

I / We have read the clause regarding restrictions on procurement from a Bidder of a country 

which shares a land border with India; I / We certify that this bidder is not from such a country 

or, if from such a country, has been registered with the Competent Authority. I / We hereby 
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certify that this bidder fulfils all requirements in this regard and is eligible to be considered. 

[Where applicable, evidence of valid registration by the Competent Authority shall be attached].  

I / We further declare that the above statement is true & correct.  

I / We are aware that if at any stage it is found to be incorrect, our response to the tender will be 

rejected.  

 

Dated the day of , 2025 

 

Thanking you,  

Yours faithfully,  

 

 

 

(Name, Designation, Seal and Signature of Authorized Person in whose name Power of 

Attorney/ Board Resolution/ Declaration). 
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FORMAT- 6.7 

 

Financial proposal 

Covering Letter 

(On Bidder’s letter head) 

[Date and Reference] 

To, 

General Manager (RE ) 

Gujarat Urja Vikas Nigam Ltd  

Sardar Patel Vidyut Bhavan,  

Race Course Vadodara-390007    

 

Sub: Response to RfS No. GUVNL / 250 MW / Wind (Phase IX) dated 18.01.2025 for 

purchase of power through Competitive Bidding Process (followed by e-Reverse 

auction) from 250 MW grid connected Wind Power Projects to be setup anywhere in 

India (Phase XI) with ‘Greenshoe Option’ of additional upto 250 MW 

 

Dear Madam, 

 

I/ We,   

 

(Applicant’s name) enclose herewith the Financial Proposal for 

Selection of my / our firm for a cumulative capacity of ______MW as Bidder for above. 

 

I/ We agree that this offer shall remain valid for a period of 180 (One Hundred and Eighty) days 

from the due date of submission of the response to RfS such further period as may be 

mutually agreed upon.. 

Note: 

1. There can be only one tariff. If the bidder quotes two tariffs, then the bid shall be 

considered as non-responsive. 

2. If the bidder submits the financial bid in the Electronic Form at https://www.bharat-

electronictender.com not in line with the instructions mentioned therein, then the bid shall 

be considered as non-responsive. 
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3. Tariff requirement shall be quoted as a fixed amount in Indian Rupees only. 

Conditional proposal shall be considered as non-responsive and summarily rejected. 

4. In the event of any discrepancy between the values entered in figures and in words, the 

values entered in words shall be considered. 

5. The tariff should be mentioned up to two places of decimal only. 

6. The Financial bid is not to be mentioned anywhere other than the Electronic Form and 

only the financial bid mentioned in the Electronic form will be considered for further 

evaluation 

  

                                                           Authorized Signatory 

 

                                     Name: 

                                  Designation 

                                                                                          Name of the Firm/Consortium Address 
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FORMAT- 6.8 

 

Format of Commitment to Financial Closure & Project Commissioning 

[(On Stamp Paper duly notarised) 

 

Commitment to Financial Closure  

 

We hereby undertake in line with Clause 3.11 under the title “Financial Closure” that the 

following details shall be furnished within 12 (Twelve) months from the date of execution of 

PPA:- 

 Evidence of achieving complete tie-up of Project Cost through internal accruals or through 

external Financing Agency 

 

We further undertake that failure or delay on our part in achieving the above conditions shall 

constitute sufficient grounds for encashment of our Performance Bank Guarantee subject to 

detailed terms and conditions mentioned under the PPA and except when extension charges as 

per Clause 3.11 have been paid. 

 

Commitment to Project Commissioning  

 

We hereby undertake in line with Clause 3.6, 3.7 and 3.11 that the following details shall be 

furnished prior to Commissioning of the Project:- 

 Connectivity Agreement with STU (GETCO) and/or CTU, if applicable and requisite consent 

for Power Evacuation from STU (GETCO) and/or CTU, if applicable confirming technical 

feasibility of connectivity of the Wind Power Project upto the Delivery Point.   

 Sworn affidavit (duly Notarized) from the authorized signatory of the Successful Bidder 

listing the details of the land (survey no., location ID, area of land, type of land – revenue 

wasteland or private, date of allotment order or sale deed as the case may be, location 

details Viz. Village, Taluka, district, etc.) and certifying that total land required for the Project 

is under clear possession of the Successful Bidder. 

 Developer Permission and/or Transfer Permission (if applicable) issued by GEDA / similar 

permission issued by concerned State Nodal Agency along with key-plan drawing 

 Chief Electrical Inspectorate of the respective State approval / inspection report for 

installation of all components required for the Wind Project  
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 Chief Electrical Inspectorate of the respective State approval for charging of WTGs and 

associated transmission line  

 Clearances -  

(i)  No Objection Certificate / Environmental clearance (if applicable) for the Project.  

(ii)  Forest Clearance (if applicable) for the land for the Project.   

(iii)  Clearance from Airport Authority of India, if required 

(iv)  Approval for Water from the concerned authority (if applicable) required for the Project. 

(v)  No Objection Certificate from Ministry of Defense, if applicable 

(vi)  Information about the wind turbines proposed to be installed in the project. (Note: The 

technology adopted as per latest available RLMM list updated until SCSD of the Project). 

 

We further undertake that failure or delay on our part in achieving the above conditions shall 

constitute sufficient grounds for encashment of our Performance Bank Guarantee. 

 

(Signature & Name of the person Authorized By the board)  

Date:  
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FORMAT-6.9 

Format for Board Resolution  

(To be submitted before signing of PPA) 

The Board, after discussion, at the duly convened Meeting on ………… (Insert date), with the 

consent of all the Directors present and in compliance of the provisions of the Companies 

Act, 1956 or Companies Act 2013, as applicable, passed the following Resolution: 

 

1. RESOLVED THAT the approval of Board of Directors be and is hereby accorded to 

undertake and develop ____ MW Wind Power Project at ________ (insert Location 

details) in response to to RfS Vide RfS No. GUVNL / 250 MW / Wind (Phase IX) dated 

18.01.2025 and Addenda / Corrigenda thereto, if any for purchase of power through 

Competitive Bidding Process (followed by e-Reverse auction) from 250 MW grid 

connected Wind Power Projects to be setup anywhere in India (Phase IX) with 

‘Greenshoe Option’ of additional upto 250 MW and to execute and enter into Power 

Purchase Agreement (“PPA”) with Gujarat Urja Vikas Nigam Limited, a company having 

its Registered office at Sardar Patel Vidhyut Bhavan, Race Course, Vadodara, Gujarat - 

390007 (“GUVNL”). 

2. RESOLVED FURTHER THAT Mr. ___________, Mr. ______________ and Mr. 

________________, (herein after referred to as “Authorised Signatories”) be and are 

hereby severally authorised on behalf of the Company to sign, and execute PPA 

including any amendment thereto and to do all such acts deeds and things as may be 

required under RfS No. GUVNL / 250 MW / Wind (Phase IX) dated 18.01.2025 and 

Addenda / Corrigenda thereto, if any for purchase of power through Competitive Bidding 

Process (followed by e-Reverse auction) from 250 MW grid connected Wind Power 

Projects to be setup anywhere in India (Phase IX) with ‘Greenshoe Option’ of additional 

upto 250 MW, for the development and setting up of the Project and to take all such 

steps and do all things and give such directions as may be required, necessary, 

expedient or desirable for giving effect to this resolution without seeking any further 

approval of the Board. 

3. RESOLVED FURTHER THAT the Common Seal of the Company be carried out of the 

registered office for the purpose of affixing on PPA and such other documents and 

agreements that may be required by the Gujarat Urja Vikas Nigam Limited and shall be 

affixed in presence of any one of aforesaid Authorised Signatories, who shall sign the 

same in token thereof, in conformity with the Articles of Association of the Company. 



RFS FOR PROCUREMENT FOR WIND POWER (PHASE IX)                                                                                 

PAGE 85 

4. RESOLVED FURTHER THAT copy of this resolution certified as true copy be given 

under the signature of any Director of the Company to Gujarat Urja Vikas Nigam Limited 

or any person concerned or interested in the matter.” 

 

 

Certified true copy 

---------------------------- 

(Signature, Name and stamp of Company Secretary)  

Notes: 

4) This certified true copy should be submitted on the letterhead of the Company, signed by the 

Company Secretary/ Director. 

5) The contents of the format may be suitably re-worded indicating the identity of the entity 

passing the resolution. 

6) This format may be modified only to the limited extent required to comply with the local 

regulations and laws applicable to a foreign entity submitting this resolution. For example, 

reference to Companies Act, 1956 or Companies Act, 2013 as applicable may be suitably 

modified to refer to the law applicable to the entity submitting the resolution. However, in such 

case, the foreign entity shall submit an unqualified opinion issued by the legal counsel of such 

foreign entity, stating that the Board resolutions are in compliance with the applicable laws of 

the respective jurisdictions of the issuing Company and the authorizations granted therein are 

true and valid. 
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Annexure – A: Check list for Bank Guarantees 

Sl. no. Details of Checks Yes/No 

1. Is the BG on non-judicial Stamp paper of Rs. 300/-  

2. Whether date, purpose of purchase of stamp paper and name of 

the purchaser are indicated on the back of Stamp paper under 

the Signature of Stamp vendor?  (The date of purchase of stamp 

paper should be not later than the date of execution of BG and the 

stamp paper should be purchased either in the name of the 

executing Bank or the party on whose behalf the BG has been 

issued. 

 

3. Whether the copy of SFMS confirmation of issuance of BG has 

been forwarded to GUVNL? 

 

4. Has the executing Officer of BG indicated his name, designation 

and Power of Attorney No./Signing Power no. on the BG? 

 

5. Is each page of BG duly signed / initialed by executant and 

whether stamp of Bank is affixed thereon? Whether the last page 

is signed with full particulars including two witnesses under seal of 

Bank as required in the prescribed proforma? 

 

6. Do the Bank Guarantees compare verbatim with the Proforma 

prescribed in the Bid Documents? 

 

7. Are the factual details such as Bid Document No./Specification 

No./LOI No.(if applicable)/Amount of BG and Validity of BG 

correctly mentioned in the BG 

 

8. Whether overwriting/cutting, if any, on the BG have been properly 

authenticated under signature & seal of executant? 

 

9. Whether the BG has been issued by a Bank in line with the 

provisions of Bidding documents? 
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Annexure – B: List of Banks 
(As per Finance Dept. GR No. FD/MSM/efile/4/2023/4020/DMO dated 11.03.2024 as amended or 

replaced from time to time.)  

(A) Guarantees issued by All Nationalized Banks will be accepted as EMD / PBG on permanent 

basis. 

(B) Guarantees issued by following Banks will be accepted as EMD / PBG for the period upto 

31.03.2025. The validity cut-off date is with respect to the date of issue of Bank Guarantee 

irrespective of date termination of Bank Guarantee. 

1. Axis Bank 

2. A U Small Finance Bank 

3. Bandhan Bank 

4. City Union Bank 

5. CSB Bank 

6. DBS Bank India Ltd 

7. DCB Bank 

8. Equitas Small Finance Bank 

9. Federal Bank 

10. HDFC Bank 

11. HSBC Bank 

12. ICICI Bank 

13. IDBI Bank 

14. IDFC First Bank 

15. Induslnd Bank 

16. Jana Small Finance Bank 

17. Karnataka Bank 

18. Karur Vysya Bank 

19. Kotak Mahindra Bank 

20. South Indian Bank 

21. Tamilnadu Mercantile Bank 

22. Utkarsh Small Finance Bank 

23. Ahmedabad Mercantile Co-op. Bank 

24. Nutan Nagarik Sahakari Bank Ltd. 

25. Rajkot Nagarik Sahakari Bank Ltd. 

26. Saraswat Co-operative Bank 

27. SVC Co-Operative Bank Ltd.  

28. The Cosmos Co-op Bank Ltd. 

29. The Gujarat State Co-Operative Bank 

30. The Mehsana Urban Co-operative Bank Ltd  

31. The Surat District Co-operative Bank 

32. The Surat People’s Co-operative Bank 

33. The Kalupur Commercial Co-op Bank 

34. Baroda Gujarat Gramin Bank 

35. Saurashtra Gramin Bank 
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Annexure – C: Special Instructions to Bidders for e-Tendering 

General 

The Special Instructions (for e-Tendering) supplement ‘Instruction to Bidders’, as given in 

these Tender Documents. Submission of Online Bids is mandatory for this Tender. 

For conducting electronic tendering, GUVNL has decided to use the portal 

https://https://www.bharat-electronictender.com which is being used by various Bidding 

Agencies of Central Government such as SECI, NTPC, etc.. 

 

Instructions 

Tender Bidding Methodology: 

Sealed Bid System 

 

Single Stage Two Envelope Auction 

The sealed bid system would be followed by an ‘e-Reverse Auction’ 

Broad Outline of Activities from Bidder’s Perspective: 

1. Procure a Digital Signing Certificate (DSC)-Class III 

2. Register on Electronic Tendering System® (ETS) 

3. Create Marketing Authorities (MAs), Users and assign roles on ETS. It is mandatory to 

create at least one MA 

4. View Notice Inviting Tender (NIT) on ETS 

5. For this tender -- Assign Tender Search Code (TSC) to a MA 

6. Download Official Copy of Tender Documents from ETS. Note: Official copy of Tender 

Documents is distinct from downloading ‘Free Copy of Tender Documents’. To 

participate in a tender, it is mandatory to procure official copy of Tender Documents for 

that tender. 

7. Clarification to Tender Documents on ETS 

a) Query to GUVNL (Optional) 

b) View response to queries posted by GUVNL 

8. Bid-Submission on ETS 

9. Respond to GUVNL Post-TOE queries 

10. Participate in reverse auction if invited 
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For participating in this tender online, the following instructions are to be read carefully. 

These instructions are supplemented with more detailed guidelines on the relevant screens of 

the ETS. 

 

Digital Certificates 

For integrity of data and authenticity/ non-repudiation of electronic records, and to be compliant 

with IT Act 2000, it is necessary for each user to have a Digital Certificate (DC). also referred to 

as Digital Signature Certificate (DSC), of Class III, issued by a Certifying Authority (CA) 

licensed by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in]. 

 

Registration 

To use the ElectronicTender® portal https://www.bharat-electronictender.com., vendors need 

to register on the portal. Registration of each organization is to be done by one of its senior 

persons who will be the main person coordinating for the e-tendering activities. In ETS 

terminology, this person will be referred to as the Super User (SU) of that organization. For 

further details, please Visit the website/portal, and click on the ‘Supplier Organization’ link 

under ‘Registration’ (on the Home Page), and follow further instructions as given on the site. 

Pay Annual Registration Fee as applicable. 

After successful submission of Registration details and payment of Annual Registration Fee, 

please contact ETS Helpdesk (as given below), to get your registration accepted/activated. 

 

Important Note: 

1. Interested bidders have to download official copy of the RfS & other documents after login 

into the ETS Portal of https://www.bharat-electronictender.com If the official copy of the 

documents is not downloaded from ETS Portal of https://www.bharat-electronictender.com 

within the specified period of downloading of RfS and other documents, bidder will not be 

able to participate in the tender. 

2. To minimize teething problems during the use of ETS (including the Registration process), 

it is recommended that the user should peruse the instructions given under ‘ETS User-

Guidance Center’ located on ETS Home Page, including instructions for timely registration 

on ETS. The instructions relating to ‘Essential Computer Security Settings for Use of 

ETS’ and ‘Important Functionality Checks’ should be especially taken into cognizance. 

Please note that even after acceptance of your registration by the Service Provider, to respond 

to a tender you will also require time to complete activities related to your organization, such 

as creation of users, assigning roles to them, etc. 
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ETS Helpdesk  

Telephone/ Mobile Customer Support: +91-124-4229071, 4229072 

( From 1000 HRS to 1200 HRS on all Working Days i.e. Monday to 
Friday except Government Holidays)  
Emergency Mobile Numbers: +918287663763 

Email-ID  support@isn-ets.com  

[Please mark CC:support@electronictender.com] 

 

Some Bidding related Information for this Tender (Sealed Bid) 

The entire bid-submission would be online on ETS (unless specified for Offline Submissions). 

Broad outline of submissions are as follows: 

 Submission of Bid-Parts 

‒ Envelope I (Technical-Bid) 

‒ Envelope II (Financial-Bid) 

Submission of digitally signed copy of Tender Documents/ Addendum / Corrigendum 

In addition to the above, the bidders are required to submit certain documents physically offline 

also as per Section 3.19 A, failing which the technical bids will not be opened. 

Note: The Bidder should also upload the scanned copies of all the above mentioned original 

documents as Bid-Annexures during Online Bid-Submission. 

Internet Connectivity 

If bidders are unable to access ISN-ETS’s e-tender portal or Bid Documents, the bidders may 

please check whether they are using proxy to connect to internet or their PC is behind any 

firewall and may contact their system administrator to enable connectivity. Please note that Port 

SSL/ 443 should be enabled on proxy/firewall for HTTPS connectivity. Dial-up/ Broad and 

internet connectivity without Proxy settings is another option. 

 

Special Note on Security and Transparency of Bids 

Security related functionality has been rigorously implemented in ETS in a multidimensional 

manner. Starting with 'Acceptance of Registration by the Service Provider', provision for 

security has been made at various stages in Electronic Tender’s software. Specifically for Bid 

Submission, some security related aspects are outlined below: 

As part of the Electronic Encrypter®functionality, the contents of both the ‘Electronic Forms’ 

and the ‘Main-Bid’ are securely encrypted using a Pass-Phrase created by the Bidder 

himself. Unlike a ‘password’, a Pass-Phrase can be a multi-word sentence with spaces 
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between words (e.g. I love this World). A Pass-Phrase is easier to remember, and more 

difficult to break. It is mandatory that a separate Pass-Phrase be created for each Bid-Part. 

This method of bid-encryption does not have the security and data-integrity related 

vulnerabilities which are inherent in e-tendering systems which use Public-Key of the specified 

officer of a Buyer organization for bid-encryption. Bid-encryption in ETS is such that the Bids 

cannot be decrypted before the Public Online Tender Opening Event (TOE), even if there is 

connivance between the concerned tender-opening officers of the Buyer organization and the 

personnel of e-tendering Service provider. 

CAUTION: All bidders must fill ElectronicForms® for each bid-part sincerely and carefully, and 

avoid any discrepancy between information given in the ElectronicForms® and the 

corresponding Main- Bid. For transparency, the information submitted by a bidder in the 

Electronic Forms® is made available to other bidders during the Online Public TOE. If it is found 

during the Online Public TOE that a bidder has not filled in the complete information in the 

ElectronicForms® the TOE officer may make available for downloading the corresponding 

Main-Bid of that bidder at the risk of the bidder. If variation is noted between the information 

contained in the ElectronicForms® and the ‘Main- Bid’, the contents of the ElectronicForms® shall 

prevail. 

In case of any discrepancy between the values mentioned in figures and in words, the 

value mentioned in words will prevail. 

Additionally, the bidder shall make sure that the Pass-Phrase to decrypt the relevant Bid-

Part is submitted to GUVNL in a sealed envelope before the start date and time of the Tender 

Opening Event (TOE). 

There is an additional protection with SSL Encryption during transit from the client-end computer 
of a Supplier organization to the e-tendering server/ portal. 

Other Instructions 

For further instructions, the bidder should Visit the home-page of the portal https://www.bharat-

electronictender.com, and go to the User-Guidance Center. 

The help information provided through ‘ETS User-Guidance Center’ is available in three 

categories – Users intending to Register / First-Time Users, Logged-in users of Buyer 

organizations, and Logged- in users of Supplier organizations. Various links (including links for 

User Manuals) are provided under each of the three categories. 

Important Note: It is strongly recommended that all authorized users of Supplier organizations 

should thoroughly peruse the information provided under the relevant links, and take 

appropriate action. This will prevent hiccups, and minimize teething problems during the use of 

ETS. 

Seven Critical Do’s And Don’ts for Bidders 

Specifically for Supplier organizations, the following 'SEVEN KEY INSTRUCTIONS for 

BIDDERS' must be assiduously adhered to: 
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1. Obtain individual Digital Signing Certificate (DSC or DC) of Class III well in advance of 

your tender submission deadline on ETS. 

2. Register your organization on ETS well in advance of the important deadlines for your first 

tender on ETS Viz. ‘Date and Time of Closure of Procurement of Tender Documents’ and 

‘Last Date and Time of Receipt of Bids’. Please note that even after acceptance of your 

registration by the Service Provider, to respond to a tender you will also require time to 

complete activities related to your organization, such as creation of -- Marketing Authority 

(MA) [ie a department within the Supplier/ Bidder Organization responsible for responding 

to tenders], users for one or more such MAs, assigning roles to them, etc. It is 

mandatory to create at least one MA. This unique feature of creating an MA enhances 

security and accountability within the Supplier/ Bidder Organization. 

3. Get your organization's concerned executives trained on ETS well in advance of your first 

tender submission deadline on ETS 

4. For responding to any particular tender, the tender (.i.e. its Tender Search Code or TSC) has 

to be assigned to an MA. Further, an ‘Official Copy of Tender Documents’ should be 

procured/ downloaded before the expiry of Date and Time of Closure of Procurement of 

Tender Documents.  

Note: Official copy of Tender Documents is distinct from downloading ‘Free Copy of Tender 

Documents’. Official copy of Tender Documents is the equivalent of procuring physical copy 

of Tender Documents with official receipt in the paper-based manual tendering system. 

5. Submit your bids well in advance of tender submission deadline on ETS (There could be 

last minute problems due to internet timeout, breakdown, et al) 

6. It is the responsibility of each bidder to remember and securely store the Pass-Phrase for 

each Bid-Part submitted by that bidder. In the event of a bidder forgetting the Pass-Phrase 

before the expiry of deadline for Bid-Submission, facility is provided to the bidder  to 

‘Annul Previous Submission’ from the Bid-Submission Overview page and start afresh with 

new Pass-Phrase(s) 

7. ETS will make your bid available for opening during the Online Public Tender Opening 

Event (TOE) ‘ONLY IF’ your ‘Status pertaining Overall Bid-Submission’ is ‘Complete’. For 

your record, you can generate and save a copy of ‘Final Submission Receipt’. This receipt 

can be generated from 'Bid-Submission Overview Page' only if the ‘Status pertaining 

overall Bid-Submission’ is ‘Complete’. 

NOTE: 

While the first three instructions mentioned above are especially relevant to first-time users of ETS, the fourth, 

fifth, sixth and seventh instructions are relevant at all times. 

Additional DO’S AND DON’TS FOR BIDDERS Participating in e-Reverse Auction 

1. Get your organization's concerned executives trained for e-Reverse Auction related 

processes on ETS well in advance of the start of e-Reverse Auction. 
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2. For responding to any particular e-Reverse Auction, the e-Reverse Auction (.i.e. its Reverse 

Auction Search Code or RASC) has to be assigned to an MA. 

3. It is important for each bidder to thoroughly read the ‘rules and related criterion’ for the e- 

Reverse Auction as defined by the Buyer organization. 

4. It is important to digitally-sign your ‘Final bid’ after the end of e-Reverse Auction bidding 

event. 

 

Pre-requisites for participation 

 Computer System with good configuration (Min PIV, 1 GB RAM, Windows 7 and above) 

 Broadband connectivity 

 Microsoft Internet Explorer 7.0 or above (Recommended version Internet Explorer 11) 

 Digital Certificate(s) 
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Annexure – D: Terms & Conditions Of Reverse Auction 

After opening of financial bids and short-listing of bidders based on the tariff and total 

capacity of project of qualified Project(s), GUVNL shall resort to “REVERSE AUCTION 

PROCEDURE”. Reverse Auction shall be conducted as per methodology specified in 

Section- 4 and other provisions of Reverse Auction in RfS Documents and their subsequent 

Addenda / Corrigenda / Amendments / Clarifications. Bidders in their own interest, are 

advised to go through the documents in entirety. The Terms & Conditions and Business 

Rules mentioned hereunder are in brief and may not give completer explanations. Further 

these are supplementary in nature. 

1. The Bidders shall ensure online submission of their ‘Bid Price’ within the auction period. 

2. The Bidders shall ensure to take all necessary training and assistance before 

commencement of reverse auction to the interested bidders on chargeable basis to be paid 

directly to ETS. 

3. Business rules for Reverse Auction like event date, time, bid decrement, extension etc. shall 

be as per the business rules, enumerated in the RfS document or intimated later on, for 

compliance. 

4. The reverse auction will be conducted on scheduled date & time, as mentioned in the 

RfS document. 

5. The Bidders should acquaint themselves of the ‘Business Rules of Reverse Auction’, 

which is enclosed separately in the RfS document. 

6. If the Bidder or any of his representatives are found to be involved in Price manipulation/ 

cartel formation of any kind, directly or indirectly by communicating with other bidders, such 

bids would be considered non-responsive and would be rejected by GUVNL. 

7. The Bidders shall not divulge either his Bids or any other exclusive details of GUVNL to any 

other party. 

8. Period of validity of Prices received through Reverse Auction shall be same as that of the 

period of validity of bids offered. 

9. The Bidders should also note that: 

a) Bidders may note that, although extension time is ‘5’ minutes, there is a time lag between 

the actual placing the bid on the local computer of the bidder and the refreshing of the data 

on to the server for the Visibility to the Owner. Considering the processing time for data 

exchange and the possible network congestion, bidders must avoid the last minute posting 

of the Financial Bid during reverse auction. 

b) Participating bidder will agree to non-disclosure of trade information regarding the 

purchase, identity of GUVNL, bid process, bid technology, bid documentation and bid 

details. 
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c) It is brought to the attention of the bidders that the bid event will lead to the final price of 

bidders only. 

d) Technical and other non-commercial queries (not impacting price) can only be routed to 

the GUVNL contact personnel indicated in the RfS document. 

e) Order finalization and post order activities such as issuance of LOI, signing of PPA etc. 

would be transacted directly between successful bidder(s) and GUVNL. 

f) LOI shall be placed outside the ETS e-portal & further processing of the LOI shall also be 

outside the system. 

g) In case of any problem faced by the bidder during Reverse Auction and for all Bidding 

process related queries, bidders are advised to contact the persons indicated in 

Annexure C of the RfS document. 

h) Bidders are advised to Visit the auction page and login into the system well in advance 

to identify / rectify the problems to avoid last minute hitches. 

i) GUVNL will not be responsible for any PC configuration/Java related issues, software 

/ hardware related issues, telephone line glitches and breakdown / slow speed in 

internet connection of PC at Bidder’s end. 

j) Bidders may note that it may not be possible to extend any help, during Reverse Auction, 

over phone or in person in relation to rectification of PC / Internet / Java related issues and 

Bidder may lose the chance of participation in the auction. 

10. For access to the Reverse Auction site, the following URL is to be used https://www.bharat-

electronictender.com  

11. No queries shall be entertained while Reverse Auction is in progress.  

 

BUSINESS RULES OF REVERSE AUCTION 

Reverse Auction shall be conducted as per methodology specified in Section – 4 and other 

provisions of Reverse Auction in RfS documents and their subsequent Amendments/ 

Clarifications/ Addenda. Bidders, in their own interest, are advised to go through the documents 

in entirety. 
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The following would be parameters for e-Reverse Auction: 

Sl. 

No. 

Parameter Value 

1. Date and Time of Reverse-Auction Bidding Event Please refer Bid Information Sheet 

2. Duration of Reverse-Auction Bidding Event 30 minutes 

3. Automatic extension of the ‘Reverse-Auction 

closing Time’, if last bid received is within a 

‘Predefined Time-Duration’ before the ‘Reverse- 

Auction Closing Time’ 

Yes 

3.1 Pre-defined Time-Duration 05 minutes 

3.2 Automatic extension Time-Duration 05 minutes 

3.3 Maximum number of Auto-Extension Unlimited Extension 

4. Entity-Start-Price Tariff  Quoted  by  the  bidders  

in Financial Bid (Second Envelope) 

 

Online Reverse Auction shall be conducted by GUVNL on pre-specified date and time, while the 

bidders shall be quoting from their own offices / place of their choice. Internet connectivity 

shall have to be ensured by bidders themselves. 

During the Reverse Auction, any requests for extension of time will not be considered by 

GUVNL. T h e  Bidders are therefore requested to make all the necessary arrangements/ 

alternatives whatever required so that they are able to participate in the Reverse Auction 

successfully. Failure of power or loss of connectivity at the premises of bidders during the 

Reverse Auction cannot be the cause for not participating in the Reverse Auction. GUVNL shall 

not be responsible for such eventualities. 

The Bidders are advised to get fully trained and clear all their doubts such as refreshing of 

Screen, capacity/no. of projects being auctioned, auction rules etc. 

GUVNL reserves the right to cancel/reschedule/extend the Reverse Auction process/ tender at 

any time, before ordering, without assigning any reason. 

GUVNL shall not have any liability to bidders for any interruption or delay in access to the auction 

website irrespective of the cause. In such cases, the decision of GUVNL shall be binding on the 

bidders. 

Other terms and conditions shall be as per the Bidder’s techno-commercial offers and as per 

the RfS document and other correspondences, if any, till date.  



Sr. Name of District
Name of 
Taluka

Name of Substation
Transformation 
Capacity (MVA)

Tentitive 
commissioning 

date*

Tentative feasible 
RE capacity

Remark Name of Transmission line (EHV line & 66kv downstream lines)
Nos. of 
circuits

Length 
(Rkm)

Length 
(Ckm)

Conductor
Tentative 

commissioning date*
Remarks

1 Morbi Morbi
220kV Vankda (Nichi 

mandal) (Shapar)
320 Mar-26

140 MW at 66 kV 
level

No space at 
220 kV

LILO of both Ckt of 220kV D/C Bhimasar - Charadva Line at 
Vankda (Nichi-mandal) S/s

4 1.99 7.96 AL-59
Line charged up to Dead 
End tower on 25.06.2022 

Kansumra S/S
4 2.551 10.204 ACSR ZEBRA

Anticipated to be 
completed by Jan-25

1 5.286 5.286  UG
Anticipated to be 

completed by March-25

1 3.70 3.70  UG
Anticipated to be 

completed by March-25

2 2.895 5.79  UG
Anticipated to be 

completed by March-25

1 13.883 13.883 Panther+UG
Anticipated to be 

completed by March-25

400kV Bhogat-Kalawad line 2 125 250 Twin-AL-59

Line charged with 220kV 
voltage (from 220kV 

Kalawad S/S) on 20.03.24 
& Commercial charged on 

31.03.24 (220kV)

LILO of 400KV Vadinar-Hadala line no.1 at 400KV Kalawad S/S 2 4.009 8.018 Twin Moose Line charged on 18.01.18

LILO of 400KV Vadinar-Hadala line no.2 at 400KV Kalawad S/S 2 3.815 7.63 Twin Moose Line charged on 18.01.19

 220KV D/C  KALAWAD - KANGASIYALI LINE 2 56.869 113.74 AL-59 Line charged on 25.11.23

66KV S/C Kalawad - Morvadi line 1 8.805 8.805
ACSR Panther 
+ 1C 630 aqmm 

(3+1) 

Line charged on 
01.08.2022

66KV S/C Kalawad - Toda line 1 26.84 26.84
ACSR Panther 
+ 1C 630 aqmm 

(3+1) 

Line charged on 
31.07.2022

2 0.8 0.8
ACSR Dog + 
1C 630 aqmm 

(3+1) 

Line charged on 
03.08.2022

LILO to 400kv Kalawad s/s from 66kv Shishang Kharedi line 2 5.34 10.68
ACSR Panther 
+ 1C 630 aqmm 

(3+1) 

Line charged on 
02.08.2022

66KV LILO to 220KV Kalawad S/s from 66KV Kalawad B 
Dhudasiya and 66kv Kalawad (220kv) Kalawad B line with 66KV 
1C 630 Sqmm 2 x (3+1) XLPE Cable

2 0.31 0.62
66KV 1C 630 

Sqmm 2 x (3+1
Line charged on 

03.08.2022

220kV D/C Motigop Babarzar line 2 18.374 36.748 AL-59
Line anticipated to be 
completed by SEP-24

66kv LILO to 220kv Babarzar ss from 66kv Lalpur Mota Khadba 
line 

2 21.05 42.10 Panther+UG
Line charged on 

28.06.2024

66kv LILO to 220kv Babarzar ss from 66kv Babarzar Bajana line 2 0.46 0.92 Panther+UG
Anticipated to be 

completed by Aug-24

LILO of 220kV Jetpur-Visavadar Line at 220kV Bhesan S/s 2 2.486 4.972 AL-59
Line charged up to Dead 
End tower on 22.12.2022

220kV Jetpur (400kV)- Bhesan Line (By utilising existing dead 
220kV Line) 

1 15.89 15.89 AL-59
Line anticipated to be 
completed by Jan-25

220kV LILO at 220kV Bhesan S/s from existing 220kV S/C 
Visavadar-Savarkundla Line

2 10 20 AL-59
Line anticipated to be 
completed by Mar-26

66kV D/C Bhesan (220kV) to Bhesan Line 2 3.55 7.1 UG
Line anticipated to be 

charged by Mar-25

66kV S/C Bhesan (220kV) to Choki Line 1 10.925 10.925 Panther Line charged on 11.03.24

66kV S/C Bhesan (220kV) to Mendapara Line 1 12.401 12.401 Panther Line charged on 11.03.24

LILO at proposed 220kV Bhesan S/s from existing 66kV Chanaka-
Dharigundali H/F line

2 5.995 11.99 Panther
Line anticipated to be 
completed by Dec-24

66KV S/C Bhesan (220kV)  to Devki Galol Line 1 15.21 15.21 Panther+UG
Line anticipated to be 

charged by Mar-25

220KV D/C Bhilad - Sarigam line 2 6.418 12.836 AL-59
Line charged on 

23.03.2020

LILO of one circuit of 220KV Vapi - Tarapur line at Sarigam 2 5.953 11.906 AL-59
Line charged on 

23.03.2020

66kV D/C Sarigam-Saranda line 2 12 24 Panther Line charged on 02.07.22

220kV Babarzar 480

132kV Kansumara 260

300 MW at 220 kV 
level

100 MW at 132 kV 
OR 70 MW at 66 kV

NIL

NIL

300 MW at 220 kV 
OR 140 MW at 66 

kV

Sep-24

Sep-24

3 Jamnagar Kalavad

4 Jamnagar Lalpur

> 700 MW 
capacity 
already 
allotted.
No new 

capacity is 
feasible for 

planned 
system till 

Mar-26.

No new 
capacity is 
feasible for 

planned 
system till 

Mar-26.

5 220kV Bhesan 320 Jun-24

ANNEXURE - E1
List of tentative EHV Substations planned to be commissioned up to March 26 

Mar-25

6 Valsad Umargam
220kV Sarigam 

(Upgradation-66kV)
320 Jun-24

Junagadh

2 Jamnagar Jamnagar

Bhesan

400kV Kalawad 1980



66kV Sarigam-Sanjan line 1 9 9 Panther
Anticipated to be 

completed by Mar-25

66kV D/C Sarigam-Umargam line 2 19 38 Panther
Anticipated to be 

completed by Dec-24
LILO of both circuits of 220kV D/C Kansari - Deodar line at 220kV 
Bhildi S/S on M/C towers

4 2.63 10.52 AL-59
Line charged on 

27.10.2021

66kV LILO Bhildi from Khimana-Shihori line 2 14.81 29.62 Panther
Anticipated completion by 

DEC-24 

66kV Bhildi-Ramvas line 1 10.8 10.8 Panther
Anticipated completion by 

DEC-24 

66kV Bhildi-Lorwada line 1 9.93 9.93 Panther
Anticipated completion by 

Mar-25

66kV Bhildi-Sadarpur line 1 6.4 6.4 Panther
Anticipated completion by 

Mar-25

66kV Bhildi-Arniwada line 1 8.83 8.83 Panther
Anticipated completion by 

Mar-25
LILO of both circuits of 220kV D/C Thavar - Tharad line at 
proposed 220kV Ghodasar (Rah)

4 5.8 23.2 AL-59 Line charged on 09.10.23

66KV Ghodasar- Nandla Line 1 14.96 14.96 Panther
Anticipated completion by 

DEC-24 
LILO of existing 66kV S/C Rah - Ghodasar Line at 220kV 
Ghodasar SS 

2 2.164 4.328 Panther
Anticipated completion by 

DEC-24 

66kV D/C Ghodasar - Keshargam Line 1 16.734 16.734 Panther
Anticipated completion by 

Mar-25
LILO of both circuits of 220kV D/C Palanpur - Kheralu line at 
proposed 220kV Sisrana

4 12.805 51.22 AL-59 Line charged on 31.03.24

66kV Sisrana - Vadgam line 1 15.2 15.2 Panther
Anticipated completion by 

Jan-25

66kV Sisrana - Asmapura Line 1 12.991 12.991 Panther
Anticipated completion by 

Jan-25

66kV Sisrana - Motasada Line 1 15.004 15.004 Panther
Anticipated completion by 

Mar-25

LILO of 66kV S/C Sukhpura - Moriya line at 220kV Sisrana SS 1 12.209 12.209 Panther
Anticipated completion by 

Mar-25

220KV S/C Dhama - Bechraji line on 220kV D/C towers 1 11.55 11.55 AL-59
Line anticipated to be 
completed by Mar-25

220kV D/C Dhama Munjpur line 2 30.09 60.18 AL-59
Line anticipated to be 
completed by Mar-26

66kV Downstream lines - - - - -

Feasibility study 
under 

process,Downstream 
lines will be finalized 

after the same

Note* : Above list is considered subject to clearance of RoW & Statutory approvals of transmission lines

320 Aug-24

400 MW at 220 kV 
OR 140 MW at 66 

KV

200 MW at 220 kV 
OR 140 MW at 66 

kV

70 MW at 66 kV 
level

NIL

220kV Bhildi 
(Upgradation-66kV)

Banaskantha Deesa

220kV Sisrana 320

May-2510 Surendranagar
Patdi 

Dasada
220kV Dhama 320

9 Banaskantha Vadgam

Dec-248 Banaskantha Tharad
220kV Ghodasar 

(Rah)
320

Capacity will 
be feasible 

after 400 KV 
system at 

Radhanesda 
Phase-II

Jan-25

7



Sr.
Name of 

Circle
Name of 
District

Name of 
Taluka

Name of 
Substation

Transformation 
Capacity (MVA)

Tentitive 
commissioning 

date*

Tentative 
feasible RE 

capacity
Name of Transmission line

Nos. of 
circuits

Length 
(Rkm)

Length 
(Ckm)

Conductor/
 UG cable

Tentative 
commissioning 

date*

1 Amreli Bhavnagar Talaja 66kV Thaliya 30 Mar-26 Not feasible
66kV LILO to thaliya from Thadach-

Bagdana line 
2 3.89 7.78 Panther

Anticipated to be 
completed by Dec-

24

2 Anjar Kutch Anjar
66kV Tappar 
(Galpadar)

30 Mar-26 Not feasible
66kV Tappar (220kV)-Jaybharat LILO 

to Tappar
2 9 18 Panther+UG

Anticipated to be 
completed by Mar-

25

3 Anjar Kutch Bhachau 66kV Kumbhardi 30 Mar-26 Not feasible
66kV shikra-Sun Vorne line no 1 

LLILO to Kumbhardi
2 4.246 8.492 Panther+UG

Anticipated to be 
completed by Mar-

25

4 Bharuch Bharuch Wagra 66kV Pakhajan 30 Feb-26 Not feasible 66kV Galenda Pakhajan line 2 10.545 21.09 Panther+UG
Anticipated to be 

completed by Dec-
24

5 Bharuch Surat Umarpada 66kV Kadvi Dadara 30 Mar-26

14 MW (cluster 
substation 

available on 
website)

66kV Sadapani-Kadvi Dadra line 1 9.5 9.5 Panther
Anticipated to be 

completed by Mar-
25

6 Gondal Morbi Morbi
66kV Unchimandal 
II   (Golasan)

30 Mar-26 25 MW
66KV LILO at 66kV Unchi Mandal-II 
SS from Exist. 66kV Morbi (220kV) - 

Khareda line 
2 0.75 1.5 UG

Anticipated to be 
completed by Mar-

25
30 MW (already 

available on 
website)

66 KV Veraval-III (Shrinathji) - Ribda 
D/C line

2 3 6 Panther+UG
Anticipated to be 

completed by Mar-
25

66 KV LILO to Ribda SS from existing 
66 kv Siddheshwar-Road Pipaliya

2 1.95 3.9 Panther+UG
Anticipated to be 

completed by Mar-
25

8 Gondal Rajkot Jamkandorna 66kV Rib (Padariya) 30 Feb-26 Not feasible 2 7.829 15.658 Panther+UG
Anticipated to be 

completed by Mar-
25

9 Gondal Rajkot Rajkot
66kV Copper Sand 
(Nana Mava)

30 Feb-26 50 MW
66kV LILO at 66kV Copper Sand SS 

from exist. 66kV D/C Motamava - 
Mavdi UGC line

1 1.895 1.895 UG
Anticipated to be 

completed by Mar-
25

10 Himatnagar Aravalli Bayad
66kV Radodara 
(Sasroli)

30 Feb-26 Not feasible
66kv LILO at Radodara from 66kv 

Sathamba - Gabat
2 5.76 11.52 Panther

Anticipated to be 
completed by  Aug-

24

11 Himatnagar Mehsana Vijapur 66kV Bamanva 30 Feb-26 25 MW 66kV D/C Bhalak - Bamanva 2 12.16 24.32 Panther
Anticipated to be 
completed by Jul-

24

12 Jambuva Panchmahal Godhra
66kV Ambali 
(Bhamaiya - A'mbd 
Highway)

30 Feb-26

18 MW (cluster 
substations are 

available on 
website)

66kV LILO line at 66kv Ambali S/s 
from existing 66kV H-frame Godhra - 

Tuva line
2 2.38 4.76 Panther

Anticipated to be 
completed by Mar-

25

13 Jambuva Vadodara Vadodara 66kV Vadsar 30 Aug-26 25 MW
66kV Vadsar LILO line from 66kV 

2 2.53 5.06 Panther
Anticipated to be 

completed by Mar-
25

14 Jamnagar
Devbhumi 

Dwarka
Kalyanpur 66kV Samalasar 30 Sep-26 Not feasible 66kV Bhrashanvel - Samlasar line 2 13.77 27.54 Panther

Anticipated to be 
completed by Mar-

25

15 Jamnagar
Devbhumi 

Dwarka
Okhamandal

66kV Makanpur 
(Shivrajpur)

30 Jan-26 Not feasible
66kV LILO to Makanpur varwada-

Aarambhda line
2 2.48 4.96 Panther+UG

Anticipated to be 
completed by Mar-

25

16 Jamnagar Porbandar Porbandar
66kV Miyani 
(Porbandar)

30 Jan-26 Not feasible 66kV S/C Visavada- Miyani line 1 10.82 10.82 Panther
Anticipated to be 

completed by Mar-
25

ANNEXURE - E2
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7 Gondal Rajkot Gondal 66kV Ribda 30 Mar-26



17 Junagadh Gir Somnath Una 66kV Dudhala (una) 30 Jan-26
45 MW (already 

available on 
website)

66kV Dandi - Dudhala line 1 9.35 9.35 UG
Anticipated to be 

completed by Mar-
25

18 Junagadh Junagadh Mangrol 66kV Lohej (Rahij) 30 Jan-26

16 MW (cluster 
substations are 

available on 
website)

66KV S/C line form existing 66KV Shil 
S/s to proposed 66KV Lohej S/s 

1 5.5 5.5 UG
Anticipated to be 

completed by Mar-
25

19 Junagadh Rajkot Jamkandorna
66kV Rampar  
(Meghavad) 
(Jamkandorna)

30 Feb-26 Not feasible
66kV D/C LILO to proposed 66kV 
Rampar S/S form existing 66kV 

Jamkandorna-Satodar 
2 3.5 7 Panther

Anticipated to be 
completed by Mar-

25

20 Junagadh Rajkot Jetpur
66kV Kharachiya 
(Jetpur)

30 Dec-25

14 MW (cluster 
substations are 

available on 
website)

66kV D/C LILO to proposed 66kV 
Kharachiya S/S form existing 66kV 

Jetpur.B-Devki Galol 
2 0.565 1.13 Panther

Anticipated to be 
completed by Mar-

25

21 Mehsana Mehsana Visnagar 66kV Gunja 30 Feb-26 25 MW
LILO to Gunja from 66kV Vadnagar - 

Visnagar line
2 2.497 4.994 Panther

Line charged on 
12.12.23

22 Navsari Navsari Gandevi
66kV Dhanori 
(Khapariya)

30 Jan-26

25 MW (cluster 
substations are 

available on 
website)

66kV D/C Ambheta-Abrama lilo to 
Dhanori S/S

2 5.5 11 Panther+UG
Anticipated to be 

completed by Mar-
25

23 Navsari Navsari Gandevi 66kV Bigri (Dholai) 30 Mar-26

25 MW (cluster 
substations are 

available on 
website)

66kV Untadi-Dholai line 2 5.5 11 Panther+UG
Anticipated to be 

completed by Mar-
25

24 Navsari Surat Palsana
66kV Roongta 
(Italwa)  (Makhinga)  

30 Mar-26
30 MW (already 

available on 
website)

66kV Rungta - Popda line 2 6.3 12.6 UG
Anticipated to be 

completed by Mar-
25

25 Navsari Valsad Kaparada 66kV Ghanveri 30 Mar-26
28 MW (already 

available on 
website)

66kV Astrol-Ghanveri line 1 12.14 12.14 Panther
Anticipated to be 

completed by Mar-
25

26 Navsari Valsad Umargam 66kV Daheli (Malav) 30 Mar-26 50 MW 66kV D/C Sarigam - Daheli line 2 5.1 10.2 Panther+UG
Anticipated to be 

completed by Mar-
25

27 Navsari Valsad Valsad 
66kV Kalwada 
(Kampariya) (Marla)

30 Feb-26 50 MW
66kV LILO to Kalwada S/S from 

Atgam-Gondlav line
2 6 12 Panther

Anticipated to be 
completed by Mar-

25

28 Surendranagar Ahmedabad Viramgam 66kV Dediyasan 30 Jan-26 40 MW
LILO to Dediyasan S/S from 66kV S/C 

Vadgam - New Mandal line 
2 0.61 1.22 Panther

Line charged on 
24.06.24

29 Surendranagar Ahmedabad Viramgam 66kV Shahpur 30 Jan-26 Not feasible
LILO to Shahpur S/S from 66kV 

Thorimubarak - Rojasar  line
2 0.42 0.84 Panther

Anticipated to be 
completed by Mar-

25

30 Surendranagar Surendranagar  Wadhvan
66kV Kharva 
(Samadhiyala)

30 Mar-26 25 MW
LILO to Kharva S/S from 66kV S/C 

Limbdi- Surendranagar line
2 6.7 13.4 Panther

Anticipated to be 
completed by Mar-

25

31 Surendranagar Surendranagar Chotila
66kV Nava 
(Dharadungari)

30 Aug-26 Not feasible
LILO to Nava S/S from 66kV S/C 

Chotila - Sitagadh line
2 3.1 6.2 Panther

Line work 
completed

Note* : Above list is considered subject to clearance of RoW & Statutory approvals of transmission lines





Sr No
Name of 
District

Name of 
Taluka

Name of Substation
Tentative feasible RE 

capacity

Tentative 
commissioning 

Month

Existing Augmentation Total

1 Rajkot Gondal 220kV Gondal 450 150 600
50 MW (already 

available on website)
Jan-25

2 Ahmedabad Daskroi 220KV Barejadi 320 100 420 Space constraints Jan-25

3 Tapi Vyara 220kV Virpore 320 100 420

400 MW at 220 kV OR 
140 MW at 66 kV 

(Already available on 
website)

Jan-25

4 Bharuch Vagra 220kV Dahej 300 100 400
140 MW at 66 kV 

(Already available on 
website)

Jan-25

5 Surat Choryasi 220 KV Talangpur 740 160 900
70 MW at 66 kV 

(already available on 
website)

Jan-25

6 Surat Mangrol(s) 400kV Kosamba 320 100 420 Jan-25

7 Surat Mangrol(s) 400kV Kosamba 1445 315 1760 Jan-25

8 Bharuch Bharuch 132kV Bharuch 120 30 150 70 MW at 66 kV Jan-25

9 Gir Somnath Talala 132KV Talala 200 100 300
100 MW at 132 kV OR 

66 kV
Jan-25

10 Ahmedabad Ahmedabad 220KV Ranasan 300 100 400 Space constraints Jan-25

11 Surat Choryasi 220 KV POPDA 420 60 480 Space constraints Jan-25

12 Bharuch Kim 220kV Kim 720 60 780

500 MW at 220 kV 
(proposal is received 
from GIPCL for 500 

MW solar integration)

Jan-25

13 Bharuch Vagra 220 KV Wagra 250 50 300
200 MW at 220 kV 

(already available on 
website)

Jan-25

14 Vadodara Vadodara 400kv Asoj 1815 185 2000 Space constraints Jan-25

15 Banaskantha Deesa 400KV Kansari 1630 185 1815
400 MW at 400 kV 

(already available on 
website)

Jan-25

16 Kachchh Anjar 400KV Varsana SS 1445 185 1630
250 MW at 400 kV & 

220 kV
Jan-25

900 MW at 400 kV OR 
300 MW at 220 kV

Transformation capacity (MV) available after 
augmentatio Existing+Augmentation=Total

List of tentative EHV Substations planned to be commissioned up to March 26 
ANNEXURE - E3



Sr No
Name of 
District

Name of 
Taluka

Name of Substation
Tentative 

feasible RE 
capacity

Tentative 
commissioning 

Month

Existing
Augmentatio

n
Total

1 Navsari Gandevi 66 kV Bilimora 35 15 50 Mar-25

2 Surat Kamrej 66kV Laskana 120 0 120 Mar-25

3 Surat Palsana 66kV Parab 65 25 90 Mar-25

5 Surat Kamrej 66kV Vav 30 20 50 Mar-25

6 Surat Choryasi 66kV Deladva 30 20 50 Mar-25

7 Surat Mahuva 66kV Bamaniya 30 10 40 Mar-25

8 Surat Kamrej 66kV Kamrej 45 5 50 Mar-25
9 Valsad Vapi 66kV Damanganga 50 10 60 Mar-25

10 Surat Choryasi 66KV Bhatiya 50 20 70 Mar-25

11 Surat Surat 66kV Sachin D  60 20 80 Mar-25

12 Surat Choryasi 66kV Diamond Park 40 20 60 Mar-25

13 Surat Choryasi 66KV Sachin C 75 20 95 Mar-25

14 Surat Choryasi 66kV Bhagwati 35 15 50 Mar-25

15 Surat Choryasi 66kV Vadod 80 20 100 Mar-25

16 Surat Choryasi 66KV Godadara-B 60 20 80 Mar-25

17 Navsari Chikhali 66 KV Rankuva 30 15 45 Mar-25

18 Tapi Vyara 66kV Dolvan  30 15 45 Mar-25
19 Surat Mahuva 66kV Anaval  35 15 50 Mar-25

20 Navsari Navsari 66 kV Vesma 25 25 50 Mar-25

22 Surat Choryasi 66KV SUSM 80 20 100 Mar-25

23 Surat Mangrol(s) 66kV FTP 45 20 65 Mar-25

24 Surat Mangrol(s) 66kV Pipodara 80 15 95 Mar-25

25 Surat Mangrol(s) 66kV Pipodara-2 50 5 55 Mar-25

25-A Surat Mangrol(s) 66kV Pipodara-2 45 5 50 Mar-25

26 Surat Mangrol(s) 66kV Palod 65 15 80 Mar-25

27 Surat Mangrol(s) 66kV Palod-2 55 20 75 Mar-25

28 Surat Mangrol(s) 66kV Mota Borsara 80 20 100 Mar-25

29 Surat Mangrol(s) 66kV Areth 35 10 45 Mar-25

30 Bharuch Bharuch 132kv Bharuch 50 20 70 Mar-25

31 Bharuch Vagra 66kV Dahej 40 20 60 Mar-25

32 Bharuch Vagra 66kV Luna 45 20 65 Mar-25

33 Bharuch Vagra 66kV Jolwa 40 20 60 Mar-25

34 Bharuch Vagra 66kV Sambheti 30 10 40 Mar-25

35 Narmada Nandod 66kV Anijara 30 10 40 Mar-25

36 Bharuch Jambusar 66kV Sarod 30 10 40 Mar-25

37 Bharuch Vagra 66 KV Vilayat 25 15 40 Mar-25

38 Vadodara Vadodara 66KV Gorwa 55 20 75 Mar-25

39 Vadodara Karjan Karjan 50 10 60 Mar-25

40 Vadodara Vadodara Kashipura 55 20 75 Mar-25

41 Panchmahal Godhra 66KV Lilesara 60 15 75 Mar-25

42 Panchmahal Kalol 66KV Madhvas 35 10 45 Mar-25

43 Dahod Dhanpur 66KV Pipero 20 10 30 Mar-25

44 Mahisagar Khanpur 66KV Bakor 25 10 35 Mar-25

45 Mahisagar Kadana 66KV Ditvas 10 10 20 Mar-25

46 Mahisagar Lunawada 66KV Lunwada 30 10 40 Mar-25

47 Mahisagar Lunawada 66KV Kothamba 30 10 40 Mar-25

48 Dahod Limkheda 132KV Limkheda 20 10 30 Mar-25

49 Dahod Zalod 66KV Zalod 30 10 40 Mar-25

50 Vadodara Savli 66KV DESAR 30 10 40 Mar-25

51
Chhota 
Udepur

Bodeli Chalamali 20 10 30 Mar-25

52 Vadodara Vadodara Vasna 55 20 75 Mar-25

53 Vadodara Padra Mobha 45 15 60 Mar-25

54 Vadodara Sinor Sadhli 30 10 40 Mar-25

List of tentative EHV Substations planned to be commissioned up to March 26 

Transformation capacity (MV) 
available after augmentatio 

Existing+Augmentation=Total

66/11 kV 
augmentation 
may not have 
any impact on 
RE integration 

at 66 kV 
level. All 
feasible 

substations 
for RE 

integration at 
66 kV level 
are already 
available on 

website.
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55
Chhota 
Udepur

Naswadi Naswadi 30 10 40 Mar-25

56 Vadodara Padra Mahuvad 60 20 80 Mar-25

57 Vadodara Savli Manjusar 60 20 80 Mar-25

58
Chhota 
Udepur

Pavi Jetpur Pavi-jetpur 20 10 30 Mar-25

59 Vadodara Dabhoi Chandod 30 20 50 Mar-25

60 Vadodara Karjan Simli (Methi) 30 10 40 Mar-25

61 Mehsana Kadi 66 KV Medaadaraj 45 10 55 Mar-25

62 Ahmedabad
Detroj-

Rampura
66 KV Katosan 30 10 40 Mar-25

63 Patan Harij 66kV Adiya SS 40 5 45 Mar-25

64 Patan Patan 66kV Anawada 35 10 45 Mar-25

65 Mehsana Mehsana 66KV Nagalpur 55 5 60 Mar-25

66 Mehsana Mehsana 220KV Mehsana 60 20 80 Mar-25

67 Mehsana Visnagar 66 kV Umta ss 20 10 30 Mar-25

68 Patan Sidhpur 66kv Kakoshi 40 10 50 Mar-25

69 Banaskantha Vadgam 66kv Gidasan 35 10 45 Mar-25

70 Mehsana Kheralu 66kv Kheralu 45 10 55 Mar-25
71 Mehsana Vadnagar 66kv Khanapur 30 15 45 Mar-25

72 Banaskantha Vadgam 66kv Chhapi 45 15 60 Mar-25

73 Sabarkantha Prantij 66KV Prantij 45 10 55 Mar-25

74 Aravalli Modasa 66KV Sinnawad 20 10 30 Mar-25

75 Sabarkantha Talod 66KV Punsari 20 10 30 Mar-25

76 Banaskantha Danta 66KV Makadchampa 20 10 30 Mar-25

77 Sabarkantha Khedbrahma 66KV Hingatiya 20 10 30 Mar-25

78 Sabarkantha Poshina 66KV Golwada 20 10 30 Mar-25

79 Sabarkantha Idar 66KV Sundarpur 40 5 45 Mar-25

80 Sabarkantha Idar 66KV Vasai 35 10 45 Mar-25

81 Sabarkantha Vadali 66KV Babsar 20 25 45 Mar-25
83 Sabarkantha Idar 66KV Panol 30 20 50 Mar-25

85 Sabarkantha vadali 66KV Vadali 40 5 45 Mar-25

86 Mehsana Mehsana 66kV Akhaj 20 10 30 Mar-25

87 Sabarkantha Idar 66kV Vasai 40 5 45 Mar-25

88 Gandhinagar Mansa 66kV Vihar 40 10 50 Mar-25

89 Banaskantha Kankrej 66kV Padardi 40 15 55 Mar-25

90 Banaskantha Deodar 66kV Deodar 40 5 45 Mar-25
91 Banaskantha Deodar 66kV Raiya 45 5 50 Mar-25

92 Banaskantha Kankrej 66kV Dungrasan 40 5 45 Mar-25

93 Patan Saraswati Bhatsan 30 10 40 Mar-25

94 Banaskantha Deesa Rasana 35 10 45 Mar-25

95 Banaskantha Tharad 66KV Asodar 45 10 55 Mar-25

96 Banaskantha Dhanera 66KV Lawara 45 10 55 Mar-25

97 Banaskantha Dhanera 66KV Jadiya 35 10 45 Mar-25

98 Banaskantha Lakhani 66KV Jadiyali 50 10 60 Mar-25

99 Banaskantha Dantiwada 66KV Pathawada 40 5 45 Mar-25

100 Banaskantha Palanpur 66kv Palanpur-1 45 10 55 Mar-25
101 Banaskantha Vadgam 66kv Vadgam 45 10 55 Mar-25

102 Banaskantha Palanpur 66kv Chandisar 45 10 55 Mar-25

103 Banaskantha Deesa 66KV Lakhani 50 5 55 Mar-25

104 Botad Ranpur 66 kv Alampar 25 10 35 Mar-25

105 Surendranagar Chuda 66 kv Chokdi 20 10 30 Mar-25

106 Surendranagar Muli 66 kV Muli 35 5 40 Mar-25

107 Surendranagar Muli 66 kV Umarda 30 10 40 Mar-25

108 Surendranagar Sayla 66 kV Sudamda 35 5 40 Mar-25

109 Surendranagar Chotila 66 kV Lakhanka 35 5 40 Mar-25



110 Surendranagar Muli 66 kV Liya 30 10 40 Mar-25

111 Surendranagar Muli 66 kV Dholiya 35 10 45 Mar-25

112 Surendranagar Muli 66 KV Kuntalpur 35 5 40 Mar-25

113 Botad Ranpur 66 kV Ranpur 45 15 60 Mar-25

114 Morbi Halvad 66KV Chandragadh 30 10 40 Mar-25

115 Surendranagar Dhrangadhra 66KV Navalgadh 25 15 40 Mar-25

116 Surendranagar Dhrangadhra 66KV Soladi 30 15 45 Mar-25

117 Surendranagar Dhrangadhra 66KV Hirapur 20 10 30 Mar-25

118 Ahmedabad
Detroj-

Rampura
66KV Kanz 20 10 30 Mar-25

119 Surendranagar Dasada 66KV Kamalpur 20 10 30 Mar-25

120 Ahmedabad Viramgam 66KV Hansalpur 25 15 40 Mar-25

121 Ahmedabad Viramgam 66KV Thuleta 30 20 50 Mar-25

122 Surendranagar Dasada 66KV Vanod 25 5 30 Mar-25

123 Surendranagar Dasada 66KV Patdi 25 5 30 Mar-25

124 Rajkot Gondal 66kv Road Pipaliya 70 10 80 Mar-25

125 Rajkot Jasdan 66kV Virnagar (Baldhoi) 20 10 30 Mar-25

126 Rajkot Rajkot 66kV Popatpara 40 5 45 Mar-25

127 Morbi Morbi 66 kV Old Rafaleshwar  30 15 45 Mar-25

128 Morbi Halvad 66KV Dungarpur 45 10 55 Mar-25

129 Morbi Morbi 66KV Bharatnagar 40 15 55 Mar-25

130 Morbi Wankaner 66kV Lunsar 30 15 45 Mar-25

131 Botad Gadhada 66kV Gadhada 50 10 60 Mar-25

132 Bhavnagar Talaja 66kV Talaja 45 10 55 Mar-25

133 Bhavnagar Mahuva 66kV Bagdana 45 10 55 Mar-25

134 Bhavnagar Mahuva 66kV Pasvi 20 10 30 Mar-25

135 Bhavnagar Mahuva 66kV Vadli 35 5 40 Mar-25

136 Bhavnagar Sihor 66kV Sar 30 10 40 Mar-25

137 Kachchh Bhachau 66 Chirai 45 15 60 Mar-25

138 Kachchh Samkhyali 132KV Samakhiyali 20 15 35 Mar-25

139 Kachchh Nakhatrana 66kV Netra 40 20 60 Mar-25

140 Kachchh Nakhatrana 66 KV Kotda(J) 40 5 45 Mar-25

141 Kachchh Bhuj 66kv  Reladi  25 15 40 Mar-25
142 Kachchh Bhuj 66kV Dahisara 30 15 45 Mar-25

143 Kachchh Mandvi 66 KV Nanikhakhar 35 5 40 Mar-25

144 Jamnagar Jamnagar 66kv sadhana Colony 35 15 50 Mar-25

145 Jamnagar Lalpur 66KV Pipli 20 10 30 Mar-25

146 Jamnagar Jamnagar 66KV Jam Vanthli 35 5 40 Mar-25

147 Jamnagar Jamnagar 66KV Hapa 40 10 50 Mar-25

148
Devbhoomi-

Dwarka
Khambhalia 66kv Vadatra 45 10 55 Mar-25

149 Porbandar Porbandar 66kV Ambarama  20 10 30 Mar-25

150 Porbandar Porbandar 66kV Bhomiyavadar  25 15 40 Mar-25

151 Jamnagar Jamjodhpur 66kV Shethvadala 20 10 30 Mar-25

152 Junagadh Vanthali 66kV Vadla  20 10 30 Mar-25

153 Junagadh Visavadar 66kV Dhebar  30 10 40 Mar-25

154 Junagadh Keshod 66kV Ajab 40 5 45 Mar-25

155 Junagadh Malia 66kV Chuldi 30 10 40 Mar-25

156 Junagadh Keshod 66kV Bhatsimroli 30 10 40 Mar-25

157 Kheda Nadiad 66KV MALARPURA 30 15 45 Mar-25

158 Ahmedabad Dholka 66KV Dholka GIDC 40 10 50 Mar-25

159 Kheda Kheda 66KV Hariyala 30 15 45 Mar-25



160 Ahmedabad Bavla 66KV Rajoda 45 10 55 Mar-25
161 Ahmedabad Dholka 66KV Simej 45 15 60 Mar-25

162 Ahmedabad Daskroi 66KV Bakrol 30 15 45 Mar-25

163 Gandhinagar Dehgam 66KV Chiskari 30 20 50 Mar-25

164 Ahmedabad Ahmedabad 66kV Godrej City 35 20 55 Mar-25

165 Gandhinagar Dehgam 66KV Halisha 40 5 45 Mar-25

166 Gandhinagar Dehgam 66KV Kadadara 50 5 55 Mar-25

167 Gandhinagar Dehgam 66KV Lihoda 30 15 45 Mar-25

168 Ahmedabad Dehgam 66KV Mirapur 30 20 50 Mar-25

169 Ahmedabad Ahmedabad 66KV Odhav 50 5 55 Mar-25

170 Gandhinagar Dehgam 66KV Solankipura 30 10 40 Mar-25

171 Ahmedabad Vatva 66KV Lambha 40 15 55 Mar-25

172 Kheda Kheda 66KV Nayka 20 10 30 Mar-25

173 Ahmedabad Daskroi 66KV Paldikankaj 45 15 60 Mar-25

174 Ahmedabad Dascroi 66KV Vishalpur 50 10 60 Mar-25


