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NOTICE FOR INVITING TENDER (NIB) 

 

e-Procurement Notice 
 

Tender reference no.: 18/JREDA/SSP/ES/2024-25 Dated: 19.03.2025 

 

1. Name of the work Request for Proposal (RFP) for Design, 

Engineering, Procurement, Construction (EPC), 

Supply, Installation, Testing & Commissioning 

with Comprehensive Operation & Maintenance 

of 09 MW (AC) Grid Connected Ground 

Mounted Solar Power Plant, for a period of 25 

years on Government Land at Palamu District of 

Jharkhand 

2. Estimated Cost Rs. 81.74 Cr (excluding GST and including all 

other taxes and charges) Total Project Cost Rs. 

92.97 Cr 

3. Completion Timeline 12 Months 

 Bid Validity 180 days ( From date of bid submission) 

4. Date of publication of NIT on 

website: 

http://jharkhandtenders.gov.in  

26.03.2025 (Wednesday)Online through 

www.jharkhandtenders.gov.in 

5. Date & time of Pre-bid meeting 04.04.2025 (Friday) up to 1:00 PM 

6. Last date & time for receipt of 

online    bids 

21.04.2025 (Monday) up to 05:00 PM 

7. Submission of Bid fee and EMD 

through Online Via SBI Payment 

Gateway of Jharkhand Tenders 

21.04.2025 (Monday) up to 05:00 PM 

8. Technical Bid Opening Date 23.04.2025 (Wednesday) at 03:00 PM 

9. Name & address of office inviting 

tender 

Director, 

Jharkhand Renewable Energy Development Agency 

(JREDA), 3rd Floor, SLDC Building, Kusai, 

Doranda, Ranchi- 834002 (Jharkhand) 

10. Contact no. of procurement officer 0651-2491167/68/61 

11. Helpline no. of e-procurement 0651-2491167/68/61 

 

Any corrigendum/addendum can be seen on website: http://jharkhandtenders.gov.in & 

www.jreda.com. Further details can be seen on website: http://jharkhandtenders.gov.in & 

www.jreda.com 

Sd/- 

Director, 

Govt. of Jharkhand 

Energy Department 
Jharkhand Renewable Energy Development Agency (JREDA) 

3rd Floor, S.L.D.C. Building, Kusai Colony, Doranda, Ranchi-834002. 

Ph.: 0651-2491161, Fax: 0651-2491165 

E-mail: info@jreda.com ; Website: www.jreda.com 

http://jharkhandtenders.gov.in/
http://www.jharkhandtenders.gov.in/
http://jharkhandtenders.gov.in/
http://www.jreda.com/
http://jharkhandtenders.gov.in/
http://www.jreda.com/
mailto:info@jreda.com
http://www.jreda.com/
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JREDA, Ranch
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NIB No. 18/JREDA/SSP/ES/2024-25 

 

List of Important dates & Details of Bids 
 

 

Sl.No. Particulars Details 

1. Name of work Request for Proposal (RFP) for Design, 

Engineering, Procurement, Construction (EPC), 

Supply, Installation, Testing & Commissioning 

with Comprehensive Operation & Maintenance 

of 09 MW (AC) Grid Connected Ground 

Mounted Solar Power Plant, for a period of 25 

years on Government Land at Palamu District of 

Jharkhand 

2. Contract Period 26 Years (1 Year of supply, Construction & 

commissioning + 25 Years CMC) 

3. Completion Timeline 12 Months 

4. Mode of Submission Online through www.jharkhandtenders.gov.in    

 Estimated Cost Rs. 81.74 Cr (excluding GST and including all 

other taxes and charges) and Total project 

Cost is 92.97 crores 

5. Bid Validity 180 days from the date of submission of the bid 

of this tender  

6. Tender Fees (non-refundable); 

through Online Via SBI Payment 

Gateway of Jharkhand Tenders. 

Rs. 11,800/- (Eleven thousand eight hundred 

only) 

7. Earnest Money Deposit (EMD) 

(Refundable) ; through Online Via 

SBI Payment Gateway of Jharkhand 

Tenders. {This is mandatory} 

Rs. 1, 86,00,000/- (One Crore Eighty-Six Lakh 

Only) 

8. EMD Validity 180 days 

9. Security Deposit for Contract Period 

in form of BG/TDR/FDR/DD 

Successful bidders need to submit a Contract 

security deposit @10% of total contract Value in 

the form of DD/BG/FDR within thirty (30) days 

from the date of issue of Letter of Intent 

(LoI)/LOA. Contract security for contract period 

shall be valid for a period of Twelve Months (12 

months) from the date of issue of LoA/Work 

Order or till the date of successful completion of 

Operational Acceptance Test (OAT) or 

Commercial Operation Date (COD) whichever is 

earlier. Please refer to detailed clause-6 in 

Section-5 (SCC). 

10. O&M Performance security deposit 5% of the of O&M Contact Price, to be 

http://www.jharkhandtenders.gov.in/
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(25 Years O&M service in form of 

BG/TDR/FDR/DD 

submitted within 30 days before initiation of 

O&M period (25 Years) of the Project i.e. actual 

commercial operation date of the plant and BG 

shall be valid minimum up to 5 years and 

aggregate period of Twenty-Five (25) years from 

the initiation of O&M period. Successful Bidder 

shall submit BG with minimum validity of 5 

years initially and shall submit a new BG of 5 

years validity on expiry of the old submitted BG. 

This process shall be repeated by the Successful 

Bidder at every five-year block. 
 

This O&M BG shall cover the risk against 

warrantee for equipment’s, repair and 

replacement of equipment/components/parts (if 

required) and performance generation up to 

O&M Period and recovery towards shortfall in 

NEEGG during O&M Period.  

Please refer to detailed clause-7 in Section-5 (SCC) 

12. Date of upload of this Tender 26.03.2025 (Wednesday) 

13. 

Last date and time for receipt of 

questions/ queries/ clarifications at 

info@jreda.com 

07.04.2025 (Monday)  up to 5:00 PM 

14. Pre-Bid Meeting Date 04.04.2025 (Friday) up to 1:00 PM 

15. 

Last date and time of on-line (e-

tendering) tender/offer submission 

(the “Bid Submission Deadline”) 

[This is mandatory] 

21.04.2025 (Monday) up to 05:00 PM 

16. 

Submission of Bid fee and EMD 

through Online Via SBI Payment 

Gateway of Jharkhand Tenders.  

[This is mandatory] 

21.04.2025 (Monday) up to 05:00 PM 

17. Opening of Technical Bid 23.04.2025 (Wednesday) at 03:00 PM 

18. 
Tentative date of opening of online 

Financial Bid 

To be intimated later 

19. 

Authority inviting bids Director, 

Jharkhand Renewable Energy Development 

Agency (JREDA), 3rd Floor, SLDC Building, 

Kusai, Doranda, Ranchi 834502. 

Website:www.jreda.com Email:info@jreda.com 

 

Note: The abovementioned dates & details are subject to change, in case of amendments details shall be 

intimated 

Sd/- 

Director, 
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JREDA, Ranchi 

 

 

NIB No. 18/JREDA/SSP/ES/2024-25  

Important Note to Bidders 

 

1. The bidders have to submit their bids online in electronic format with digital Signature along with 

Scan Copy of Challan / Receipt of Tender Fee and EMD submission through Online Via SBI 

Payment gateway of Jharkhand Tender. The bids without digital signature will not be accepted. 

No proposal will be accepted in physical form. Otherwise, the offer will not be considered and no 

further communication in the matter will be entertained. Please note that Bid is not to be 

submitted in physical form. 

2. No Tender shall be accepted in any case after due date and time of receipt of the Tender, 

irrespective of delay due to any reasons circumstantial or otherwise and JREDA does not assume 

any responsibility for late receipt of the Tender. 

3. All interested parties are requested to understand this Tender in detail in order to comply with 

JREDA’s requirements including but not limited to the fees and deadlines, selection criteria, 

selection methodology, scope of work, and minimum technical standards. They shall strictly abide 

by ALL terms prescribed in this Tender and provide accurate information to the best of their 

knowledge without misleading the Company to be considered for participation in this Project. 

4. It is mandatory for all the bidders to submit their Technical and Financial Bid ONLINE only via 

e-tendering portal. 

5. Technical Bid (techno-commercial Bid): It is mandatory for all the bidders to submit their 

Technical Bid (Techno-commercial Bid) Scan copy of documents & Transition receipt of Tender 

Fee & EMD through online (e-tendering) in scheduled time. Technical Bid in hard copy (physical 

form) shall not be considered. 

6. Tender Fee and EMD shall be submitted through Online Via SBI Payment gateway of Jharkhand 

Tenders. 

7. It is mandatory for all bidders to submit their PRICE-BID only through online (e-tendering). Price 

bid submitted in physical form will not be considered for its opening and only online submitted 

price bid will be considered for evaluation. Bidders to note that Price Bid of those bidders shall be 

opened (Online/e-tendering) who is found technically qualified and is found reasonably 

responsive to JREDA’s tender terms and conditions and Scope of Works. 

8. All the Bidders shall fulfil the pre-qualification criteria as stipulated in the RfP. 

9. Any technical/commercial query pertaining to this Tender should be referred to: 

Director, 

Jharkhand Renewable Energy Development Agency (JREDA) 

3rd Floor, SLDC Building, Kusai, Doranda, Ranchi- 834002 (Jharkhand) 

10. Alternate Contact Details:  

Shri. Atilesh Gautam (EEE) - +91 7903935514 

11. JREDA reserve the rights to accept/reject any or all tenders without assigning any reasons thereof. 

Bidders are requested to be in touch with above-mentioned websites till opening of the price bid 
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to know the latest status. 
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Disclaimer 

 

1. Though adequate care has been taken while preparing the RfP document, the bidder(s) shall 

satisfy themselves that the document is complete in all respect. Intimation regarding any 

discrepancy shall be given to the office of JREDA immediately. If no intimation is received from 

any bidder within 20 (Twenty) days from the date of issuance of RfP documents, it shall be 

considered that the document is complete in all respect and has been received/ acknowledged by 

the bidder(s). 

2. Jharkhand Renewable Energy Development Agency (JREDA) reserves the right to modify, 

amend or supplement this document. 

3. While this RfP document has been prepared in good faith, neither JREDA nor their employees or 

advisors make any representation or warranty, express or implied, or accept any responsibility or 

liability, whatsoever, in respect of any statements or omissions herein, or the accuracy, 

completeness or reliability of information, and shall incur no liability under any law, statute, 

rules or regulations as to the accuracy, reliability or completeness of this document, even if any 

loss or damage is caused by any act or omission on their part. 

4. JREDA reserves the right to cancel/withdraw this Invitation for Bids without assigning any 

reason for such decision. 

5. The information provided in the Bid Documents to the Bidders is on a wide range of matters, 

some of which may depend upon interpretation of the law. The information given is not intended 

to be an exhaustive account of statutory requirements and should not be regarded as a complete 

or authoritative statement of the law. JREDA, its employees and advisors accept no responsibility 

for the accuracy or otherwise for any interpretation or opinion on laws expressed in the Bid 

Documents. 

6. JREDA and its employees and advisors make no representation or warranty and will have no 

liability to any Person, including any Bidder, under any law, statute, rules or regulations or tort or 

otherwise for any loss, damage, cost or expense which may arise from or that may be incurred or 

suffered on account of anything contained in the Bid Documents or otherwise, including the 

accuracy, adequacy, correctness, completeness or reliability of the Bid Documents and any 

assessment, assumption, statement or information contained in the Bid Documents or deemed to 

form part of the Bid Documents or arising in any way. 

7. JREDA and its employees and advisors also accept no liability of any nature, whether resulting 

from negligence or otherwise, however caused arising from reliance of any Bidder upon the 

content of the Bid Documents. 

8. The issue of the Bid Documents does not imply that JREDA is bound to qualify any Bidder or to 

award the project to any Bidder. JREDA reserves the right to reject all or any of the Bids without 

assigning any reasons whatsoever. 

9. The statements and explanations contained in this RFP, and any other Bid Documents are 

intended to provide an understanding to the Bidders about the subject matter of this RFP and 

should not be construed or interpreted as limiting in any way or manner the obligations of the 
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Selected Bidder(s) that will be set out in the Project Agreements or JREDA's right to amend, 

alter, change, supplement or clarify the Units' scope or the terms of this RFP or the Project 

Agreements. Consequently, any omissions, conflicts, or contradictions in the Bid Documents 

(including this RFP) are to be noted, interpreted, and applied appropriately to give effect to this 

intent, and no claims on that account shall be entertained by JREDA. 

10. The Bidders shall bear their own costs associated with or relating to the preparation and 

submission of their Bids, including copying, postage, delivery charges and expenses associated 

with any demonstrations or presentations which may be required by JREDA, or any other costs 

incurred in connection with or relating to their Bids. All such costs and expenses will be borne by 

Bidders, and JREDA and its employees and advisors will not be liable in any manner whatsoever 

for such costs and expenses, regardless of the conduct or outcome of the Bid Process. 

NOTE: 

This is an e-tender. Offers shall be submitted and processed in electronic mode only. Physical copies of 

required document will additionally need to be supplied for verification. The instructions to bidder/terms 

and conditions appearing in this specification only shall be applicable. 
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Glossary 

In this RFP, unless the context otherwise requires, capitalized terms shall have the meaning given to 

them in the table below. 

Act "ACT" or "ELECTRICITY ACT, 2003" shall mean the Electricity 

Act, 2003 and include any modifications, amendments and 

substitution from time to time. 

ALMM “ALMM” shall means Approved Models and Manufactures of Solar 

Photovoltaics Modules issued via OM no. 283/22/2023-Grid Solar 

dated 10th May 2023 and its lates updated list dated 24th May 2024 

and amendments issue time to time. The successful bidder shall 

comply to the above requirement mandatorily 

Approved APPROVED shall mean approved in writing including subsequent 

written confirmation 

Bid means the Proposal/documents submitted by Bidders towards meeting 

techno-commercial and financial qualification requirements for the 

awarding the Unit (s)/Work/Allocation of Capacity/Quantity, 

comprising of online submissions in accordance with Section-2 ITB 

Clause 2, and discovery of L1 rates for system specified in this bid 

and Bid shall mean any one of them. 

BIS “B.I.S.” shall mean specifications of Bureau of Indian Standards 

(BIS). 

 “BIDDING CONSORTIUM” or “CONSORTIUM” shall refer to a 

group of Companies that collectively submit the response in 

accordance with the provisions of this RfP under a Consortium 

Agreement. 

Bidder “BIDDER” shall mean Bidding Company or a Bidding Consortium 

submitting the Bid. Any reference to the Bidder includes Bidding 

Company/ Bidding Consortium, Member of a Bidding Consortium 

including its successors, executors and permitted assigns and Lead 

Member of the Bidding Consortium jointly and severally, as the 

context may require; 

Bid Capacity “BID CAPACITY” shall mean aggregate project capacity/quantity of 

the Solar PV Power Project(s) as proposed by the Bidder. 

Calendar Year means a year commencing on 1 January and ending on 31 December. 

Clause means a clause of this RFP. 

Company or Bidding 

Company 

means a body corporate incorporated in: (a) India under the 

Companies Act, 1956 or the Companies Act, 2013, as applicable; or 

(b) any other country, in accordance with the applicable laws of the 

country of incorporation. 

COD “COMMERCIAL OPERATION DATE (COD)” shall mean as 

defined as plant starts generating electricity as per NEEGG post 

achieving OAT 
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Competent Authority Competent Authority shall have the meaning ascribed to in the Office 

Memorandum. 

Corrigendum or 

Corrigenda 

Corrigendum or Corrigenda means a corrigendum or corrigenda to the 

RFP. 

CEA “CEA” shall mean Central Electricity Authority. 

CA “CHARTERED ACCOUNTANT (CA)” shall mean a person 

practicing in India or a firm whereof all the partners practicing in 

India as a Chartered Accountant(s) within the meaning of the 

Chartered Accountants Act, 1949. 

For Bidders incorporated in countries other than India, “Chartered 

Accountant” shall mean a person or a firm practicing in the 

respective country and designated/ registered under the 

corresponding Statutes/ laws of the respective country. 

Company shall mean a body corporate incorporated in India under the 

Companies Act, 2013 or any law in India prior thereto relating to 

Companies, as applicable. 

Contracted/Allocated 

Capacity 

shall mean the AC capacity in kW/MW contracted with the vendors 

for installation and commissioning of the plants. 

Contract Document mean collectively the Tender Documents, Designs, Drawings, 

Specification, Schedule of Quantities and Rates, Notification of 

Award/ Letter of Intent/ Letter of Acceptance and agreed variations 

if any, and such other documents constituting the Tender and 

acceptance thereof. 

Contractor’s Equipment means all plant, facilities, equipment, machinery, tools, apparatus, 

appliances or things of every kind required in or for installation, 

completion and maintenance of Facilities that are to be provided by 

the Contractor, but does not include Plant and Equipment, or other 

things intended to form or forming part of the Facilities. 

Contract Price/Contract 

Value/Project Value 

means the firm value of the final quoted price, as a result of e- RA (if 

applicable), by the successful bidder specified in its financial 

proposal as the sum of individual contract value of Supply & 

Services (Supply of goods, F&I, Design, installation, Civil Works 

etc) as mentioned under the different work heads specified in the 

financial proposal including all the applicable taxes/ Goods & 

Service taxes. 

Commissioning means a project shall be considered commissioned if all equipment 

as per rated capacity, mentioned under the scope of contract, has 

been installed and energy has flown into grid. 

Completion of the Project means that the Project (or a specific part thereof where specific parts 

are specified in the SCC) have been completed operationally and 

structurally and put in a tight and clean condition, and that all work 

in respect of Pre-commissioning of the Facilities or such specific part 

thereof has been completed; and Commissioning along with 
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Operational Acceptance has been attained as per Technical 

Specifications. 

CUF “Capacity Utilization Factor (CUF)” shall have the same meaning as 

provided in CERC (Terms and Conditions for Tariff determination 

from Renewable Energy Sources) Regulations, 2009 as amended 

from time to time. 

Data Room means the virtual data room that will be open to Bidders and their 

advisors from the date specified in Schedule 1 until the Proposal 

Due Date. 

Delivery Point shall have the meaning ascribed to in the Power Purchase 

Agreement. 

Developer means an entity who has either executed or got executed the work/ 

project as owner of solar projects. 

E-bidding Portal It is clarified that, on the E-bidding Portal, the term ‘E-bidding 

Portal’ is referred to as URL: https://jharkhandtenders.gov.in/. 

Selected Vendor/Agency Shall me technically and financially successful bidders whose 

awarded the work and they accepted the offer 

Effective Date shall mean the date of signing of the agreement with vendors for 

execution of work  

Equity shall mean the sum expressed in INR representing the paid-up share 

capital of the SPD for meeting the equity component of the 

project, 

and shall include convertible instruments or other similar form 

of 

capital, which shall compulsorily convert into equity share capital 

of the SPD and any subordinated shareholder loan. 

Eligible Bidder means a Bidder who is determined to be eligible to participate in 

the bid process on the basis of responsiveness check of its 

Technical and Financial Proposal, in accordance with BDS Clause 

2. 

Financial Capacity has the meaning ascribed to it in BDS Clause 2 (PQRS). 

Financial Proposal has the meaning ascribed to it in ITB Clause 8  n itces f 2 . 

Financial Year means a year commencing on 1 April of any Calendar Year and 

ending on 31 March of the following Calendar Year. 

Final Acceptance/Final 

Completion 

means acceptance of Facilities by the EMPLOYER within due date 

of implementation mentioned in the timeline. final acceptance of 

the project terms of Operational Acceptance and upon 

demonstration of minimum annual parameters as specified in the 

technical specifications and completion of works under the punch 

list which certifies the Contractor’s fulfilment of the Contract in 

respect of Functional and Plant Performance Guarantees of the 

Facilities. 

Guarantee Test(S) means the test(s) specified in the Technical Specifications to be 
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carried out to ascertain whether the Facilities or a specified part 

thereof is able to attain the Functional Guarantees specified in the 

Technical Specifications during/ after successful Commissioning 

followed by Trial - Operation. 

GoI means the Government of India. 

GoJ means the Government of Jharkhand. 

Goods & Service Tax 

(GST) 

means taxes or cess levied under the Central Goods and Services 

Tax Act, Integrated Goods and Services Tax Act, Goods and 

Services Tax (Compensation to States) Act and various State/Union 

Territory Goods and Services Tax Laws and applicable cess, if any 

under the laws in force (hereinafter referred to as relevant GST 

Laws) w.e.f. 01.07.2017, which shall be fully complied with by 

Bidders. 

INR means Indian Rupees, the lawful currency of the Republic of India. 

Installation Services means all those services ancillary to the supply of the Plant and 

Equipment for the Facilities, to be provided by the Contractor 

under the Contract; e.g., transportation and provision of marine or 

other similar insurance (s), inspection, expediting, site preparation 

works (including the provision and use of Contractor’s Equipment 

and the supply of all structural and construction materials required), 

installation including civil and allied works etc., testing, pre-

commissioning, commissioning, operations, maintenance, the 

provision of operations and maintenance manuals, training of 

EMPLOYER’s Personnel etc.. 

IEC “IEC” shall mean specifications of International Electro-Technical 

Commission. 

JREDA means Jharkhand Renewable Development Agency (JREDA) 

which is a State Nodal Agency (SNA) under the administrative 

control of the Energy Dept., Gov. of Jharkhand established for 

execution of programs and promotion of schemes on non-

conventional energy sources. JREDA shoulders responsibility as a 

State Nodal Agency for the Ministry of New & Renewable Energy 

Sources. 

JSERC means the Jharkhand State Electricity Regulatory Commission. 

JBVNL means Jharkhand Bijli Vitran Nigam Limited. 

JBA means a binding joint bidding agreement to be entered into by the 

Members of a Consortium, substantially. 

kWh kWh shall mean Kilo-Watt-hour. 

kWp MWp means Mega-Watt  

kW (AC) mean Kilo peak  (after conversion from DC to AC ) 

Lead Member in the context of a Consortium, means the Member who contributes 

at least 51% (fifty one percent) of the required Avg. Annual 

Turnover for qualification, commits to hold the required Equity in 
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the SPV and is authorized by the other Members of the 

Consortium, to act as the lead member with the rights and 

obligations set out in this RFP. 

LOA means, with respect to the Unit/Quantity with capacity, a letter of 

award that will be issued by JREDA to the Selected Bidder for the 

Unit in accordance with the terms of this RFP. 

MWp MWp means Mega-Watt Peak 

MWh MWh means Mega-Watt Hour. 

MW (AC) mean megawatt peak (after conversion from DC to AC) 

MNRE MNRE means Ministry of New and Renewable Energy, 

Government of India. 

Mobilization shall mean establishment of sufficiently adequate infrastructure by 

the Contractor at Site comprising of construction equipment, aids, 

tools tackles including setting of site offices with facilities such as 

power, water, communication etc. establishing manpower 

organization comprising of Resident Engineers, Supervising 

Personnel and an adequate strength of skilled, semi-skilled and un-

skilled workers, who with the so established infrastructure shall be 

in a position to commence execution of work at site(s), in 

accordance with the agreed Time Schedule of Completion of Work. 

Mobilization shall be considered to have been achieved, if the 

Contractor is able to establish infrastructure as per Time Schedule, 

where so warranted in accordance with agreed schedule of work 

implementation to the satisfaction of Engineer-in-Charge/Project 

Manager. 

Member means a member of a Consortium/JV. 

MNRE means the Ministry of New and Renewable Energy, GoI. 

MoP means the Ministry of Power, GoI. 

Net-Worth shall have same meaning as defined in Company Act 2013 and 

Amendment, if any. 

NEEGG The Bids with Net Electrical Energy Generation Guarantee 

(NEEGG) of less than 92,57,201 kWh for the First Year for 9 

MW(AC) Ground Mounted Solar Project shall be summarily 

rejected 

Operational Acceptance means the acceptance of the Plant Facilities (or any part of the 

Facilities where the Contract provides for acceptance of the 

Facilities in parts) by the JREDA , which certifies the Contractor’s 

fulfilment of the Contract in respect of meeting Plant Functional 

and Performance Guarantees of the Facilities and completion of 

works. 

O & M means comprehensive Operation & Maintenance of Commissioned 

Project/ Work/ Facilities under the contract. 

OWNER means the Company/ Corporation/ Government Entity, named in 
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the BDS/ SCC, who has decided to set up the Facilities under his 

ownership at his designated location and shall include the legal 

successors or permitted assigns of the Owner. 

Paisa means one-hundredth of INR. 

Parent shall mean a company that holds more than fifty percent (50%) of 

the paid-up equity capital directly or indirectly in the Bidding 

Company or  in a Member of a Bidding Consortium, as the case 

may be. 

Person means any corporation, company, partnership, limited liability 

company, association, joint stock company, trust, unincorporated 

organization, joint venture or other legally recognized entity of 

whatever nature. 

Plant and Equipment means permanent plant, equipment, machinery, apparatus, articles 

and things of all kinds to be provided and incorporated in the 

Facilities by the Contractor under the Contract (including the spare 

parts to be supplied by the Contractor) but does not include 

Contractor’s Equipment. 

Pre-Bid Meeting has the meaning ascribed to it in Section-1; list of important dates 

Procurer Shall mean JBVNL 

Proposal means collectively the Qualification Proposal and the Financial 

Proposal, to be submitted by the Bidders in accordance with this 

RFP. 

 

It is clarified that, on the E-bidding Portal, ‘Proposal’ is referred to 

as ‘Bid’ or ‘Tender’. 

Proposal Due Date means the last date specified in Schedule 1 for submission of the 

Proposal. It is clarified that, on the E-bidding Portal, ‘Proposal Due 

Date’ is referred to as ‘Last Date and Time of Receipt of Bids’. 

Pre-Commissioning means the testing, checking and other requirements specified in the 

Technical Specifications that are to be carried out by the Contractor 

in preparation for Commissioning. 

Qualification Proposal means the qualification proposal, comprising of the documents set 

out in ITB Clause  11, to be submitted by a Bidder as a part of its 

Bid pursuant to this RFP. 

It is clarified that, on the E-bidding Portal, ‘Qualification Proposal’ 

is referred to as ‘Technical-Part’ or ‘Technical Envelope’ or 

‘Technical Bid-Part’. 

Qualified Bidders has the meaning ascribed to it in ITB Clause 7. 

RFP means this Request for Proposal. 

Schedule means a schedule to this RFP in Section-1. 

SCSD Scheduled Commencement-of-Supply Date 
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SECTION-2: INSTRUCTIONS TO BIDDERS (ITB) 

1. Introduction 

Jharkhand Renewable Development Agency (JREDA) is a State Nodal Agency (SNA) under the 

administrative control of the Energy Dept., Gov. of Jharkhand established for execution of 

programmes and promotion of schemes on non-conventional energy sources. JREDA shoulders 

responsibility as a State Nodal Agency for the Ministry of New & Renewable Energy Sources.  

 

JREDA has been implementing various programs of non‐  conventional energy sources for 

energy generation through utility scale solar plant, grid connected rooftop solar plants, canal top 

solar plants, small hydel projects etc. It works towards providing sustainable energy to the People 

of Jharkhand and works towards sustainable tomorrow. JREDA has been instrumental in 

envisioning the policy architecture for implementation of Renewable Energy Policy and 

formulates innovative policies that transform challenges into opportunities and in turn in the 

success to overcome the barriers. Government of Jharkhand had come out with Jharkhand Solar 

Power Policy 2022 with an aim to develop solar power generation capacity of 4000 MW by FY 

2026-27. 

 

Jharkhand Renewable Energy Development Agency (JREDA) being a nodal agency for the state 

of Jharkhand;  invited interested parties to participate in this “RFP” for bidding and selection 

process for the appointment of Contractor for “Request for Proposal (RFP) for Design, 

Engineering, Procurement, Construction (EPC), Supply, Installation, Testing & Commissioning 

with Comprehensive Operation & Maintenance of 09 MW (AC) Grid Connected Ground Mounted 

Solar Power Plant, for a period of 25 years on Government Land at Palamu District of 

Jharkhand.” (the “Project”). The capacity 9 MW (AC) grid-connected Ground Mounted solar PV 

Project is to be developed at Parta Village, Palamu of Jharkhand state. Proposed sites are at Vill.: 

Parta, Circle: Haidarnager, Palamu District which have Estimated Capacity of 09 MW (AC)  

 

Locations Land 

area in 

(Acre) 

Capacity in 

(MW) 

Co-ordinates 

of 

Locations 

Respective JBVNL / JUSNL 

S/s with approximate 

distance from location. 

Vill.: Parta, Block.: 

Haidarnagar, Dist.: 

Palamu 

50 09 MW 

Latitude:  

24.5280661 

Longitude: 

83.9204249 

JBVNL, 33/11 KV Deori S/s 

@ Approx. 05 – 07 KM 

 

2. Detailed instructions & documents to be furnished for online bidding 
 

2.1. The guidelines to submit bid online can be downloaded from website 

http://.Jharkhandtenders.gov.in    

2.2. The interested bidders can download the bid from the website “http://Jharkhandtenders.gov.in”.  

2.3. To participate in bidding process, bidders have to get ‘Digital Signature Certificate (DSC)’ as 

per Information Technology Act-2000 to participate in online bidding. This certificate will be 

required for digitally signing the bid. Bidders can get above mention digital signature certificate 

http://.jharkhandtenders.gov.in/
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from any approved vendors (CCA). Bidders, who already possess valid Digital Certificates, 

need not to procure new Digital Certificate.  

2.4. The bidders have to submit their bids online in electronic format with digital Signature. The 

bids without digital signature will not be accepted. No proposal will be accepted in physical 

form. 

2.5. Bids will be opened online as per time schedule mentioned in section 1  

2.6. Bidders participating in the bid as a JV/Consortium the Bid Security (EMD) shall be in the 

name of the Lead Bidder of the JV/Consortium that submits the Bid.    

2.7. Uploaded documents of valid successful bidders will be verified with the original before 

signing the agreement. The valid successful bidder must provide the originals to the concerned 

authority.  

2.8. The department will not be responsible for delay in online submission due to any reason. 

2.9. All the required information for bid must be filled and submitted online. If the bid is not found 

to be uploaded online on the website (http://Jharkhandtenders.gov.in), bid shall be rejected even 

though the bidder/s have submitted Bid fee & EMD. No hard copy is required to be submitted 

in the office of JREDA. 

2.10. Other details can be seen in the bidding documents. 

2.11. Contractor Registration in JREDA is not mandatory to participate in this tender. 

2.12. Details of documents to be furnished for online bidding as per ITB clause 11 (Preparation 

of Bids). 
 

2.13. Duly filled in & digitally signed Price Bid. 

Uploaded documents of valid successful bidders will be verified with the original before 

signing the agreement. The valid successful bidder has to provide the originals to the 

concerned authority on receipt of such letter, which will be sent though registered post. 
 

2.14. If not uploaded Signed SBD (Tender Document)  

The bidder shall submit an affidavit agreeing on all the terms and conditions within the SBD. 

The bidders, who disagree on the conditions of SBD, cannot participate in the tender. 
 

3. General Instructions 

3.1. The current document is the RFP, which is issued to all the potential Bidders, requesting a Bid 

for implementation of the Project on a fixed price basis. A Solar Power Developer would be 

selected through competitive bidding process for execution of the Project. 

3.2. Any information regarding Tender can be obtained from the office of Director at 

(info@jreda.com) on any working day prior to last date of submission of Tenders.  

3.3. The payment of Tender Document Fee and EMD can be made through Online Via SBI 

Payment Gateway of Jharkhand Tenders. Bidder shall deposit the bid security & tender fee in 

online mode as per rules of e-tendering portal. A Standard Operating Procedure for online 

collection of Tender Fee and Earnest Money Deposit by Government of Jharkhand can be 

downloaded from Jharkhandtenders.gov.in as a part of this tender document. 

3.4. Unless exempted specifically, Tenders not accompanied with the prescribed EMD and Tender 

Fees shall be rejected. EMD / Tender Fees shall be in the prescribed mode of payment as asked 

in the NIB otherwise the Tender shall be liable to be rejected. 

http://jharkhandtenders.gov.in/
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3.5. Before submitting Tenders, the instructions may be read carefully regarding submission of 

Tender. If any bidder finds discrepancies or omissions in the Tender documents or is in doubt 

as to the true meaning of any part, he shall clarify same from the Tender issuing office in 

writing before the due date of submission of the queries. 

3.6. The validity of the EMD shall be 180 days from the last date of receipt of bids with a claim 

period of another thirty (30) days thereafter. 

3.7. The details of NIB along with Tender Documents can be seen and downloaded from the portal 

http://jharkhandtenders.gov.in  as well as JREDA website www.jreda.com . 

3.8. The committee nominated by JREDA shall evaluate all the Bids received against NIB on the 

parameter indicated under heading Pre-Qualifying Requirement (PQRs)/ Eligibility conditions 

and other relevant clause of the Tender. The decision of the committee shall be final. 

3.9. Issuance of Tender Documents to any party shall not construe that such party is considered to 

be qualified. 

3.10. In case due dates of sale / receipt /opening of the Tender happens to be holiday in JREDA, the 

needful will be done on next working day. 

3.11. The Bidders / Contractors shall observe the highest standards of ethics during the submission of 

Tender, procurement, and execution of the Contract. In case of evidence of cartel formation by 

the Bidder(s) EMD is liable to be forfeited. 

3.12. The Bidder shall bear all costs including bank charges if any, associated with the preparation 

and submission of this Bid and the purchaser will in no case be responsible or liable for those 

costs, regardless of the conduct or outcome of the bidding process. 

3.13. Tender Issuing Authority reserves the right to cancel the NIB/Tender or to change qualifying 

requirement or to reject any or all the tenders so received without assigning any reason. 

3.14. The Bidder whose Bid is accepted will be required to furnish by way of Performance Bank 

Guarantee the amount as prescribed in the NIB/Tender for the due fulfilment of this Contract. 

3.15. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 

Bidders who resort to canvassing will be liable to rejection straight way. 

3.16. All rates shall be quoted on the proper form i.e. price bid supplied as part of the Tender 

documents on e-tender portal by the Department. 

3.17. On acceptance of the Tender, the name of the authorized representative(s) of the Successful 

Bidder, who would be responsible for taking instructions from the Engineer-in-Charge and shall 

be communicated to the Engineer-in-Charge immediately after the allotment / start of work. 

3.18. The JREDA does not bind itself to accept the lowest bid and reserves to itself the right to accept 

the whole or any part of the Tender and the Bidder shall be bound to perform the same at the 

rate quoted in this Tender. 

3.19. No Bidder is permitted to Tender for the works if any of his near relatives is posted to deal with 

the Project activities and who is working in any capacity requiring him to give instructions / 

advice and in particular any office / official of the Company including the member of the 

Board. Any breach of this condition by anyone shall render him liable to be removed from the 

list of the contractors for the JREDA and the work entrusted to him may be terminated. 

4. Source of Funds  

The JREDA has decided to undertake the works for Design, Engineering, Supply, Construction, 

Procurement & Commissioning and testing with Comprehensive Operation & Maintenance of  09 

http://jharkhandtenders.gov.in/
http://www.jreda.com/
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MW (AC) Grid Connected Ground Mounted Solar Power Plant, for a period of 25 years on 

identified Government Land at Palamu District of Jharkhand. “through funds available for 

development of solar power infrastructures in the state from Government of Jharkhand and to be 

implemented through JREDA. Work order shall be issued as per the availability of fund or 

only after availability of fund from Government of Jharkhand. 

5. One Bid per Bidder 

Each Bidder shall submit only one Bid for one work. A Bidder who submits more than one Bid 

will be disqualified. 

In exceptional circumstances, prior to the expiry of the original time limit, the JREDA may 

request to the bidders for an extension of the period of validity for a specified additional period. 

The request and the bidder’s responses shall be made in writing or by email. A bidder may refuse 

the request without forfeiting his Earnest Money. A bidder agreeing to the request will not be 

required or permitted to modify his bid but will be required to extend the validity of his earnest 

money for a period of the extension. 

6. Description of Bid Process 
 

In order to identify Selected Bidder(s), JREDA shall follow a Bid Process comprising of a single-

stage 2 (two) part (envelope) process, as explained below clauses. 

7. Qualified Bidder 

Bidders are required to submit a Proposal consisting of 2 (two) parts (envelopes): (i) the 

Qualification Proposal/Technical Proposal; and (ii) the Financial Proposal as mentioned in ITB. 

The Qualification Proposal will be opened first. The determination of responsiveness of the 

Qualification Proposal and the evaluation of the Technical Capacity & Financial Capacity of the 

Bidder will be done in accordance with BDS Clause 2 PQRS. Bidders who meet the minimum 

technical requirements/Project experience requirements, Net Worth, Avg. Annual Turnover 

requirement (as per requirements mentioned in BDS Clause 2 PQRS) and whose Qualification 

Proposal is responsive shall be qualified for opening of their Financial Proposal (Qualified 

Bidders). 

8. Financial Proposal 

JREDA shall open the Financial Proposals of only the Qualified Bidders to determine their 

responsiveness in accordance and to identify the Eligible Bidders in accordance. Lowest quoted 

bidder shall be declared as discovered lowest rate. 

9. Clarifications on Bid Documents and Pre-Bid Meetings 
 

9.1.Clarifications and Queries 

(a) If a Bidder requires any clarification on or has any query in relation to the Bid 

Documents, it should submit such query or request for clarification to JREDA in 

writing by e-mail info@jreda.com. Alternatively, the Bidder can raise its queries 

during the Pre-Bid Meetings. All queries or clarification requests should be 

submitted on or before the date mentioned in the Bid Schedules specified in Bid 

mailto:info@jreda.com
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information/details of bid in this tender. 

(b) JREDA shall make reasonable efforts to respond to the queries or requests for 

clarifications, on a non-attributed basis, on or before the date mentioned in the Bid 

Schedule/bid details sheet. However, JREDA reserves the right not to respond to any 

query or provide any clarification, in its sole discretion and in case of any 

discrepancy, the Bid Documents and the Project Agreements would prevail over the 

responses provided by JREDA. JREDA's responses (including an explanation of the 

query but not identification of its source) will be made available to all the Bidders in 

the manner set out in below Clause 9.1 (d) of this RFP. 

(c) JREDA may suo-motu, if deemed necessary, issue clarifications to all the Bidders. 

(d) JREDA shall respond to Bidder’s queries/clarifications, through uploading the pre-

bid query responses on the E-bidding Portal. While JREDA may choose to also 

communicate with the Bidders by e-mail, notice, or any other means it may deem fit, 

about the issuance of the clarifications, it is the Bidders responsibility to regularly 

visit the E-bidding Portal and keep itself updated regarding any Addendum, 

Corrigendum, clarification etc. that may be issued by JREDA. 

(e) Verbal clarifications and information given by JREDA or any other Person for or on 

its behalf shall not in any way or manner be binding on JREDA. 

9.2.Pre-Bid Meetings 

(a) All Bidders are invited to attend the Pre-Bid Meetings on the dates mentioned in the 

Bid Schedule/Bid details sheet in the Section 1 in the bid data sheet. The purpose of 

the Pre-Bid Meetings will be to clarify issues and answer questions on any matter 

relating to the Bid Documents, the Bid Process, Biding guideline, the solar 

specifications, procurement rules, Units and requirements of JREDA 

(b) All Bidders may nominate up to 3 (three) authorized representatives to participate in 

the Pre-Bid Meeting, by confirming their participation at least 3 (three) days prior to 

the Pre-Bid Meeting. Such confirmation shall be sent by e-mail to info@jreda.com . 

(c) All Bidders are requested to submit any queries to JREDA via email id 

info@jreda.com , at least 3 (three) days prior to the date of the Pre-Bid Meeting. 

(d) Notwithstanding above, during the Pre-Bid Meeting all Bidders will be free to seek 

clarifications and make suggestions to JREDA. 

(e) All questions raised (without identifying the source) and the responses given, 

together with any responses prepared after the Pre-Bid Meeting, will be uploaded on 

the E- bidding Portal and communicated to the Bidders through the ‘Clarification to 

Tender Documents’ feature on the E-bidding Portal, and may also be communicated 

to Bidders through e-mail, notice or any other means that JREDA may deem fit. 

(f) Non-attendance at the Pre-Bid Meeting will not be a cause for disqualification of any 

Bidder from participating in the Bid Process. 

 

mailto:info@jreda.com
mailto:info@jreda.com
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10. Amendment of Bid Documents 
 

10.1. Issuance of Addenda and Corrigenda 

(a) Up until the date that is mentioned in the Bid Schedule/Bid details sheet in the 

Section 1, JREDA may, for any reason, whether at its own initiative or in response to 

a query raised or clarifications requested by a Bidder in writing or at the Pre-Bid 

Meeting, amend the Bid Documents by issuing an Addendum or revise the timelines 

of the RFP by issuing a Corrigendum. 

(b) All Addenda and Corrigenda will be provided on the E-bidding Portal. 

(c) The Bidders are required to read the Bid Documents along with any Addenda and 

Corrigenda that may be issued in accordance with this Calsue-9. 

(d) Each Addendum/Corrigendum shall be binding on the Bidders, whether the Bidders 

convey or not their acceptance of the Addendum/Corrigendum. 

(e) Any oral statements made by JREDA or its advisors regarding the Bid Process, the 

Bid Documents or on any other matter, including oral clarifications or information 

provided by or on behalf of JREDA at the Pre-Bid Meeting or the minutes of the 

Pre- Bid Meeting shall not be considered as amending the Bid Documents. 

10.2. Issuance of Revised Bid Documents and Project Agreements 

(a) JREDA shall use reasonable endeavours to issue the revised Bid Documents 

reflecting all the amendments and changes agreed to by JREDA on or before the date 

that is mentioned in the Bid Schedule. The revised Bid Documents and Project 

Agreements issued by JREDA shall be definitive and binding. 

(b) JREDA will assume that the information contained in, or provisions of the revised 

Bid Documents will have been taken into account by the Bidder in its Bid. JREDA 

assumes no responsibility for the failure of a Bidder to submit the Bid in accordance 

with the terms of the revised Bid Documents or for any consequent losses suffered 

by the Bidder. 

 

11. Preparation of Bids 
 

11.1. Language of the bid 

Language of the bid: The bid prepared by the bidder and all correspondences and documents 

relating to the bid, exchanged between the bidder and the Purchaser shall be written in the 

English language, provided that any printed literature furnished by the bidder may be written in 

another language so long as accompanied by an English translation of its pertinent passages. 

Failure to comply with this may disqualify a bid. For purposes of interpretation of the bid, the 

English translation shall govern. 
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11.2. Documents constituting the bid 

The bid to be prepared and submitted by the bidder shall consist of the following documents: 

SL 

No. 

Qualification/Technical Bid (First Envelope): Online Submission only 

 

1. Checklist for Technical Bid As in section 6 

2. Covering Letter Form-1 

4. Information about the bidding firm Form-2 

5. Declaration by the bidder Form-3 

6. Power of Attorney for Signing Bid Form-4 

7. Format of Power of Attorney for Joint Venture/Consortium by 

lead member of JV/Consortium 

Form-5 

8. Format for Consortium/Joint Venture Agreement Form-6 

9. Letter of Intent By JV/Consortium Partners to Enter into 

Agreement/Form JV Or Consortium 

Form-7 

10. Authorized Contact Person for the NIB Form-8 

11. Format of No Deviation Certificate Form-9 

12. Financial Capability Requirement: CA Certificate indicating 

average minimum annual turnover of during the last three 

financial years from FY 2021-22, FY 2022-23 & FY 2023-24 

or FY 2022-23, FY 2023-24 & FY 2024-25  

Form-10 

13. Financial Capability Requirement: CA Certificate for Net 

Worth As on 31
st
 March 2024 or 31

st
 March 2025 

Form-11 

14. Annual Audited Actual Balance Sheets, Profit & Loss 

Statement and ITR for FY 2021-22, FY 2022-23 & FY 2023-

24 or FY 2022-23, FY 2023-24 & FY 2024-25  

Standard 

15. Technical Capability Requirement: Details of Orders Received 

and Executed in Last Seven Years 

Form-12 

16. Format of Details of Qualified Technical Staff Form-13 

17. Format of Disclosure of PV Technology Proposed Form-14 

18. Format of Declaration of Compliance Form-15 

19. Declaration by the bidder towards non-Blacklisting/ Debars 

(on non-judicial stamp paper) 

Standard 

 Price Bid (Second Envelope): Online Submit only 

20. Duly Quoted & digitally signed Bill of Quantity (BOQ) in 

the file supplied by JREDA in. xls.  Format (Price Bid part 

shall not be submitted with Technical Bid part) 

 

If Price bid submitted with the technical part, bids shall be 

rejected by JREDA 

Format (Xls.) 

Provided along with 

this Bid document at 

Jharkhand tender site  

21. Format of Price Bid, Price Break-up of components, Price 

quote for O&M service 25 years (To be submitted in.pdf file 

Annexure-1,2&3 

( Merge in a single 
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SL 

No. 

Qualification/Technical Bid (First Envelope): Online Submission only 

 

with price bid only. Do Not submit with Technical Part) PDF file) 

 Other Documents ( Scan Copy for Online Upload) 

22. Original scan copy of online payments towards Tender fee 

23. Original scan copy of online payments towards EMD 

24. Firm’s registration certificate company /Pvt. Ltd. / Proprietorship 

firm/Partnership/corporation/ LLP. 

25. Self-Attested Original scan copy of GST, PAN, PF and ESI certificates 

26. Test Certificates of all components as per requirement 
 

11.3. Sub-contractors 

Authorized dealer’s companies/firm/corporation or subcontractors are not eligible to participate 

in this tender. 

12. Bid Prices 
 

12.1. The currency of the bid and currency of payment shall be in Indian Rupees. Foreign exchange 

component or foreign exchange variation will not be entertained for any reason whatsoever. 

12.2. The Contract shall be for the whole Works, as described in Section- 5 (SCC)  

12.3. The Bidder shall adopt the Item Rate Method as specified in the Notice Inviting Bid only the 

same option is allowed to all the Bidders.  

12.4. All duties, taxes, royalties, and other levies payable by the Contractor under the Contract, or 

for any other cause, shall be included in the rates, prices, and total Bid price submitted by the 

Bidder. The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract 

and shall not be subject to adjustment.  

12.5. The bidders should quote their rates considering wide variation of site conditions, variation in 

price of different components during the year 2024-25 and keeping the quantum and quality of 

work in mind. If JREDA anticipates that rate is abnormally low or high, tender may be 

cancelled. 

12.6. The rates and prices quoted by the Bidder shall be fixed for the duration of the Contract. 

12.7. Quoted price for grid connected ground mounted SPV power plants are complete in all respect 

as per Technical Specifications excluding GST and all taxes & duties and royalties, packing, 

forwarding, transit insurance, loading & unloading, transportation & other charges etc. FOR 

destination at any site in Jharkhand and inclusive of installation, testing, commissioning, 

performance testing and training.  

13. Bid Validity 

13.1. Each Proposal shall be valid for a period not less than 180 (one hundred and eighty) days from 

the last date of submission of bid. The rate submitted by an Eligible Bidder shall be valid for a 
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period not less than 180 (one hundred and eighty) days from the date of completion of the this 

bid process. A Bid valid for a shorter period shall be rejected as being non-responsive. 

13.2. In exceptional circumstances, prior to the expiration of the Bid validity period, JREDA may 

request Bidders to extend the Bid validity period. The request and the responses will be made 

in writing. An extension of the Bid validity period will not entitle a Bidder to modify its Bid. 

14. Currencies of Bid and Payment 

The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees (INR). 

 

15. Bid Security 
 

15.1. Bid Security & Declaration 

(a) The Bidder shall furnish, as part of its Qualification Proposal, the online payment proof of the 

online submitted EMD as mentioned in the section-1 details of the bid. Bidder shall provide 

deposit bid security in online mode as per rules of e-tendering portal. A Standard Operating 

Procedure for online collection of Tender Fee and Earnest Money Deposit by Government of 

Jharkhand can be downloaded from www.Jharkhandtenders.gov.in  as a part of this tender 

document. 

(b) Provided that the Bidder is required to furnish only one Bid Security for the aforesaid amount 

while submitting its Proposal. 

(c) In case the Bidder fails to provide the Bid Security, the Proposal submitted by such Bidder 

shall be rejected by JREDA and will be considered as non-responsive. Unless invoked in 

accordance with relevant Clause of this RfP, the Bid Security of the unsuccessful Bidders shall 

be returned no later than thirty (30) days from the day of determination of the Selected Bidder 

in accordance with relevant clause of this RfP or any extended time agreed to by the Bidders as 

bid validity period or on occurrence of the annulment or cancellation of Bid Process by 

JREDA. 

(d) If the Bidder is declared as the Selected Bidder, then such Selected Bidder shall ensure that its 

Bid Security remains valid for a period until such Selected Bidder submits the performance 

bank guarantee(s), in accordance with the RFP and Project Agreements. 

(e) Bid Security of the Selected Bidder will be returned upon the Selected Bidder submitting the 

contract performance bank guarantee(s), in accordance with the RFP and Project Agreements. 

(f) The Bidder, by submitting its Bid pursuant to this RFP, shall be deemed to have acknowledged 

and confirmed that JREDA will suffer loss and damage on account of withdrawal of its Bid or 

for any default by the Bidder during the Bid validity period as set out in the Bid Schedule/Bid 

details sheet. 

(g) The Bid Security shall be invoked by JREDA without prejudice to any other right or 

remedy that may be available to JREDA hereunder or otherwise, under the following 

conditions: 

http://www.jharkhandtenders.gov.in/
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(i) if a Bidder engages in corrupt, fraudulent, coercive, or undesirable practice or restrictive 

practice as specified in relevant clause of this RFP. 

(ii) if, after the Proposal Due Date, a Bidder withdraws its Bid during the Bid validity period, 

as extended from time to time; and 

(iii) if a Bidder is selected as the Selected Bidder and it fails within the specified time limit to: 

 sign and return, as acknowledgement, the duplicate copy of the LOA; 

 fulfil any other condition precedent to the execution of the Project 

Agreements/Contracts. 

 execute all the Project Agreements/Contracts; or 

 submit the requisite performance bank guarantee under the Project 

Agreements/Contract. 
 

16. Submission of Bids 

For submission of the Qualification Proposal/technical Proposal and the Financial Proposal, the E-

bidding Portal will provide, in which the Bidders will be required to submit their Proposals by 

providing the relevant information and uploading the relevant documents forming part of the 

Proposal. 

16.1. Technical Bid: Technical bid shall comprise of the documents mentioned as per ITB clause no 

11 (preparation of bids) and technical bid shall be submitted online. Technical bid will open as 

per date and time of Technical Bid opening as per Section -3 (BDS) of NIB 

16.2. Financial Bid: Financial bid shall be as per ITB clause no 8 and 11; Preparation of bid and 

complying Note Points mentioned in the Section -3 (BDS) of NIB, Financial Bids shall be as per 

specified in of ITB. All documents are to be signed digitally by the bidder.  

17. Deadlines for Submission of Bids 

17.1. The bids must be submitted through e-tender mode not later than the date and time specified in 

the Bid Information Sheet in Section - I, Invitation for Bids (IFB). 

17.2. JREDA may, in exceptional circumstances and at its discretion, extend the deadline for 

submission of Bids. In which case all rights and obligations of JREDA and the Bidders, 

previously subject to the original deadline will thereafter be subject to the deadline as extended. 

Notice for extension of bid submission date will be uploaded on e-proc website 

www.jharkhandtenders.com. 

18. Late Bids  

18.1. Any bids received after the notified date and time as mentioned in the section-1 of closing of 

tenders will be treated as late bids and shall not be considered for further evaluation.  

18.2. E-tendering system shall close immediately after the deadline for submission of bid and no bids 

can be submitted thereafter. 

19. Modification and Withdrawal of Bids 

19.1. The bidder may withdraw or modify its bid after bid submission but before the due date and time 

for submission as per tender document with the due written consent from the authorized 

http://www.jharkhandtenders.com/
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signatory of the bidder. The latest bid hence submitted shall be considered for evaluation and all 

other bids shall be unconditionally withdrawn. 

20. Right to accept any bid and to reject any or all bids 

JREDA reserves the right to accept or reject any Bid, and to cancel the bidding process and reject 

all bids, at any time prior to the award of Contract, without thereby incurring any liability to the 

affected Bidder or bidders or any obligation to inform the affected Bidder or bidders of the 

grounds for the JREDA's action without any reason. 

20.1. JREDA reserves the right to reject any Bid and appropriate the EMD if: 

a. after reviewing the Bid if there is any doubt that the offered works, materials or equipment 

are not state of the art and/ or not suitable for the site operating conditions. 

b. at any time, a material misrepresentation is made or uncovered, or 

c. the Bidder does not provide, within the time specified by the JREDA, the supplemental 

information sought by JREDA for evaluation of the Bid. 

20.2. Such misrepresentation/ improper response shall lead to the disqualification of the Bidder. If 

such disqualification / rejection occurs after the Bids have been opened and the Successful 

Bidder gets disqualified / rejected, then JREDA reserves the right to: 

a. select the next Bidder with the Lowest Evaluated Bid Value as the Successful Bidder;  

<or > 

b. take any such measure as may be deemed fit in the sole discretion of JREDA, including 

annulment of the bidding process. 

20.3. In case it is found during the evaluation or at any time before signing of the Contract or after its 

execution and during the period of subsistence thereof, that one or more of the pre-qualification 

conditions have not been met by the Bidder or the Bidder has made material misrepresentation 

or has given any materially incorrect or false information, the Bidder shall be disqualified 

forthwith, if not yet appointed as the Contractor either by issue of the LoI or entering into of the 

Contract Agreement, and if the Successful Bidder has already been issued the LoI or has entered 

into the Contract Agreement, as the case may be, the same shall, notwithstanding anything to the 

contrary contained therein or in this Tender, be liable to be terminated, by a communication in 

writing by JREDA to the Contractor, without JREDA being liable in any manner whatsoever to 

the Bidder or Contractor, as the case may be. In such an event, JREDA shall forfeit and 

appropriate the bank guarantees without prejudice to any other right or remedy that may be 

available to JREDA. 

20.4. JREDA reserves the right to verify all statements, information and documents submitted by the 

Bidder in response to the Tender Documents. Failure of JREDA to undertake such verification 

shall not relieve the Bidder of its obligations or liabilities hereunder nor will it affect any rights 

of JREDA there under. 

21. Evaluation of Proposal 
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21.1. Determination of Responsiveness of Qualification Proposals 

The minimum number of Qualified Bidders should be at least two for the Bid Process to proceed. If the 

number of Qualified Bidders is less than two, JREDA has the right to cancel the Bid Process and/or ask 

for fresh Bids to be submitted or to take any measure as it may deem fit including seeking approval 

from the Appropriate Commission. 

JREDA will examine the Qualification Proposals to determine whether the Qualification Proposals are 

'responsive' to the requirements of the RFP by checking: 

(a) whether they have been submitted by the Proposal Due Date. 

(b) whether they are complete and all documents comprising the Qualification Proposal have 

been submitted in their prescribed format. 

(c) whether the documents have been properly signed; 

(d) in case of a Consortium, whether the JBA has been signed by all Members; 

(e) whether the power of attorney (if applicable) have been submitted; and 

(f) whether the Qualification Proposals are generally in order including whether all documents 

have been submitted in the prescribed format. 

(g) whether the Bid Security has been submitted in accordance with Saction-1. 

 

(a) In the event that any Bidder is found to be disqualified in accordance with the terms of 

the Bid Documents or if any Qualification Proposal is found to be non-responsive or not 

meeting the Technical and Financial Capacity, the Qualification Proposal will be 

rejected by JREDA and not be considered for further evaluation. 

(b) If any information furnished by a Bidder is found to be incomplete or contained in 

formats other than those specified in the RFP, JREDA may, in its sole discretion, 

exclude such information for the purposes of determining whether the Bidder will meet 

the Technical and Financial Capacity. Alternatively, JREDA may request the Bidder, 

from time to time while evaluating the Qualification Proposals, to submit necessary 

information or documentation, within a reasonable period, to rectify non-fulfilment 

related to documentation requirements. Such clarifications or information provided by 

the Bidder will be considered by JREDA while evaluating the Qualification Proposal, 

and it may qualify the Bidder on the basis of such clarifications or information 

provided, read along with its Qualification Proposal. If the Bidder does not provide 

clarifications sought within a specified period, its Qualification Proposal shall be 

considered as per bid summited during online submission. If the Qualification Proposal 

is not rejected, JREDA may proceed to evaluate the Qualification Proposal by 

construing the particulars requiring the clarification to the best of its understanding, and 

the Bidder will be barred from subsequently questioning such interpretation of JREDA. 

(c) Where any information is found to be patently false or amounting to a material 

misrepresentation, JREDA reserves the right to reject the Bid and invoke the Bid 

Security in accordance with SCC Clause-6. 

(d) Prior to the detailed evaluation, JREDA will determine the substantial responsiveness of 

each Bid. A substantially responsive Bid is one which conforms to all the terms and 
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conditions of the Tender Documents without material deviations. Deviations from or 

objections or reservations to critical provisions such as those concerning EMD, 

Applicable Law and Taxes and Duties will be deemed to be a material deviation. 

JREDA’s determination of a Bid’s responsiveness is to be based on the contents of the 

Bid itself without recourse to extrinsic evidence. 

(e) Following factors shall be required for evaluation of Bid: 

The Evaluated Bid Value (EBV) shall be calculated using the following parameters and 

as mentioned in Annexure 11: 

 Design, Engineering, Procurement,  Commissioning (EPC) Contract Price. 

 Net Present Value (NPV) of O&M Price of Twenty-five (25) years.  

 Net Electrical Energy Generation Guarantee; and 

 Constant parameters as indicated in the Tender. 

 The bidders for the plants will submit financials as per Annexure 1& 2, and the 

EPC and 25-year maintenance costs will be evaluated as per Annexure-3: Bid 

Evaluation Criteria (BEC) and will declare the successful bidder. The bidder 

with the lowest Evaluated Bid Value (EBV) for 09 MW will be considered L1. 

LOI shall be issued to L1 bidder. 

 In no case, a Bidder shall have the right to claim to be the Successful Bidder for 

its Bid. 

22. Criteria for Selecting bidder. 

Subject to qualification requirements provided in Clause 2 of BDS, the JREDA will award the 

Contract to the Bidder whose Evaluated Bid Value is lowest. 

23. Letter of Intent (“LOI”) and Notification to Proceed 

After selection of the Successful Bidder, a Letter of Intent (the “LoI”) shall be issued, in duplicate, 

to the Successful Bidder. The Successful Bidder shall not be entitled to seek any deviation from 

the Contract, as may have been amended by JREDA prior to the bid submission date. 

24. Notification of Award and Issuance of LOA/WO  

After determination of the most suitable Bidder, JREDA will issue the LOA/WO to the Selected 

Bidder for the respective Work/ Unit/Quantity/Capacity. The Selected Bidder will, within 7 

(seven) days of receipt of the LOA/WO or as informed by JREDA, sign and return, as 

acknowledgement, the duplicate copy of the LOA/WO. If the duplicate copy of the LOA/WO 

duly signed by the Selected Bidder is not received by the stipulated date, JREDA may, unless it 

consents to an extension, without prejudice to any of its rights under the Bid Documents or law, 

withdraw the LOA/WO and invoke the Bid Security of the Selected Bidder on account of failure 

of the Selected Bidder to acknowledge the LOA/WO and exercise one of the rights available to 

this RfP . Provided that where a Bidder is determined as the Selected Bidder and is issued the 

LOA/WO for said work, failure of the Selected Bidder to acknowledge the LOA/WO shall result 
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in JREDA withdrawing the LOA/WO and invoking the entire Bid Security and exercise its rights 

available to it under the RFP. 

25. Signing of Agreement 

25.1. Within 30 (Thirty) days of the release of Letter of Award of Award (LOA) or WO by the 

JREDA, the successful Bidder/ EPC Contractor shall be required to execute the 'Contract 

Agreement' with JREDA on a 'non-judicial stamp paper' of appropriate value [cost of the 

'stamp-paper' shall be borne by the successful Bidder/ Contractor] and of 'state' specified in 

Bidding Data Sheet (BDS). 

25.2. The Selected Bidder will execute the Project Agreements upon satisfying the following 

conditions: 

(a) sign and return, as acknowledgement, the duplicate copy of the LOA/WO within 7 days of 

issuing the same. 

(b) submit the Performance Guarantee / Security, in accordance with the provisions of the 

relevant Project Agreements during signing of the contract or within 30 days from issuance 

of LOA/WO. 

25.3. The bidder whose Bid has been accepted will be notified of the award by the JREDA prior to 

expiration of the   Bid validity period.  

25.4. The notification of award will constitute the formation of the Contract, subject only to the 

furnishing of a performance Guarantee/Security in accordance with the provisions of SCC 

Clause 6 & 7. 

25.5. The Agreement will incorporate tender document, Work order & subsequent amendments 

between JREDA and the successful Bidder. It will be signed by the JREDA and the successful 

Bidder after the security deposit is submitted. 

25.6. If the Selected Bidder /EPC Contractor fails to fulfil the above conditions, then JREDA may, 

unless it consents to an extension, without prejudice to any of its rights under the Bid 

Documents or law, withdraw the LOA/WO and invoke the Bid Security of the Selected Bidder 

on account of failure of the Selected Bidder to acknowledge the LOA/WO, and exercise one of 

the rights available in this RfP. 

25.7. Unless otherwise provided for in this RFP, the Selected Bidder will not be entitled to seek any 

deviation in the Project Agreements. 

26. Handing Over Asset 

After successful installation, commissioning, testing of complete system/plant, the asset is to be 

handed over to JREDA subject to achieving OAT and COD as per this RfP terms. The handing 

over note covering the details of all the materials used and total work executed must be signed 

jointly by the EPC Contractor/Developer and JREDA. The contractor shall have been solely 

responsible for any damage resulting from his operations up to the commissioning and handing 

over of the system. The contractor shall ensure provision of necessary safety equipment such as 

barriers, signboards, warning lights, alarms, etc. to provide adequate protection.  Developer has to 

submit the Project completion report along with commissioning certificate to JREDA after 

completion of the project. Post completion of the project EPC contractor have to submit all 
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warranty, guarantee certificates, training material along with SOP for operation and safety manual 

of the plant to the JREDA. 

 

 

 

 

 

SECTION-3: BID DATA SHEET & 

QUALIFICATION REQUIREMENTS (QR) 

 

NIB No. 18/JREDA/SSP/PAL/24-25 
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1. Bid Data Sheet 

S 

No. 
Parameters Bid Data Details 

 

1.  
Scope of the Bid 

As per SCC clause 1 

Request for Proposal (RFP) for Design, Engineering, 

Procurement, Construction (EPC), Supply, Installation, Testing 

& Commissioning with Comprehensive Operation & 

Maintenance of 09 MW (AC) Grid Connected Ground Mounted 

Solar Power Plant, for a period of 25 years on Government 

Land at Palamu District of Jharkhand  
 

Owner / Employer is: 

Jharkhand Renewable Energy Development Agency (JREDA), 3rd 

Floor, SLDC Building, Kusai, Doranda, Ranchi 834502. 

Website:www.jreda.com Email:info@jreda.com 

2.  
Description of Bid 

Process 

 

In order to identify  most suitable  Bidder, JREDA shall follow a 

Bid Process comprising of a single-stage 2 (two) part (envelope) 

process, as explained below clauses. 

3.  Qualified Bidder 

Bidders are required to submit a Proposal consisting of 2 (two) parts 

(envelopes): (i) the Qualification Proposal/Technical Proposal; and 

(ii) the Financial Proposal as mentioned in ITB. The Qualification 

Proposal will be opened first. The determination of responsiveness 

of the Qualification Proposal and the evaluation of the Technical 

Capacity & Financial Capacity of the Bidder will be done in 

accordance with ITB. Bidders who meet the minimum technical 

requirements/Project experience requirements, Net Worth, Avg. 

Annual Turnover requirement, and whose Qualification Proposal is 

responsive shall be qualified for opening of their Financial Proposal 

(Qualified Bidders). 
 

4.  Bid Capacity and 

Project 

Capacity/Quantity 

Project Capacity is 9 MW (AC) Ground Mounted Solar PV 

power Plant, to be developed in identified Government Land at 

Palamu District of Jharkhand as details mentioned below: 



Request for Proposal (RFP) for Design, Engineering, Procurement, Construction (EPC), Supply, Installation, Testing & Commissioning with 

Comprehensive Operation & Maintenance of 09 MW (AC) Grid Connected Ground Mounted Solar Power Plant, for a period of 25 years on Government 

Land at Palamu District of Jharkhand 

39 | P a g e  
 

5.  Project Location Project Location as mentioned below: 
 

 

Locations  Land 

area in 

(Acre) 

Capacity 

of location 

in (MW) 

Co-

ordinates 

of  

Locations 

Location of 

Evacuation of 

Power to JBVNL 

/ JUSNL S/s  

Vill.: Parta, 

Block.: 

Haidarnaga

r, Dist.: 

Palamu 

50 09 MW 

Latitude:  

24.52806

61 

Longitude

: 

83.92042

49 

JBVNL, 33/11 

KV Deori S/s @ 

Approx. 05 – 07 

KM 

 

6.  
Evacuation of Power 

& Metering Point 

Evacuation voltage shall be at 33 kV AC (three phase) wherein 

evacuating point cum metering point shall be installed at 33 kV bay 

in JBVNL’s Power Substation Viz. Approx. 05 km away from the 

site. ABT Meter to measure net power evacuation shall be installed 

at 33 kV switchyard at generating end and at metering bay of 

JBVNL’s Power Substation. 

7.  

Earnest Money 

Deposit (EMD) 

Amount (Refundable)  

Rs. 1, 86,00,000/- (One Crore Eighty-Six Lakh Only)  (Through 

Online Via SBI Payment Gateway of Jharkhand Tenders only) 

{This is mandatory} 

8.  

Commercial 

Operation Date 

(COD) & Operational 

Acceptance Test  

(OAT) 

Operational Acceptance Test (OAT) shall be carried out by 

the developer in the presence of JREDA officials. The bidder 

must achieve the successful OAT before 30 days from date of 

ending of the contract period which is 12 months from issuance 

of LOA/WO.  
 

COD: The plant shall be fully operational within 30 days from 

the date of achieving successful Operational Acceptance Test 

(OAT). 

The Developer shall intimate JREDA at least 7 days before the 

OAT and COD schedule. 

9.  

Security Deposit for 

Contract Period in 

form of 

BG/TDR/FDR/DD 

(As per SCC clause 6) 

The successful bidders shall submit the Contract Security within 30 

days of awarding work or LOA/WO as mentioned in the below 

table. 
 

Bidders Deposit Validity Refund 

Timeline 

10 % of the 

total contract 

value (INR)  

(Including 

GST) 

Minimum 1 Year or till successful 

achieving of Operational 

Acceptance Test or COD. 

(If contract period is extended due 

to delay in OAT/COD of the 

project, the bidder shall submit 

after 60 

days from 

successful 

achieving 

the OAT 

and COD 
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equal amount of Security deposit 

for the extended period) 

of the 

plant. 
 

10.  O&M Performance 

Security deposit for 25 

years O&M service in 

form of 

BG/TDR/FDR/DD  

(As per SCC clause 7) 

 

The successful bidders shall submit the performance guarantee 

within 30 days from COD as mentioned in the below table. 
 

Bidders Performance 

Security Deposit 

Validity 

Refund Timeline 

05 % of 

contract 

Value 

(INR) 

(Including 

GST) 

 

Bidder shall submit 

Performance 

Security with 

minimum 5 years 

validity years) in 

each 5 years till 

completion of entire 

25 years. 
 

The bidder needs to 

submit new 

Performance 

Security at least 

before 60 days from 

expiry of existing 

Performance 

Security deposit in 

every five years till 

25 years. 

Every 5 Years 
 

O&M Performance 

Security deposit shall be 

refunded within 30 days 

from date of submission 

of new Performance 

Security deposit in every 

5 years. 
 

Deposited Performance 

Security shall be released 

in every 5 years basis 

subject to successful 

completion of the CMC 

in each year and 

achieving the required 

performance of the plant. 

 

Note:  

 Refund of the O&M Performance Security deposit amount 

shall subject to successful completion of the CMC period every 

year and meeting the desired performance as per relevant 

clause of this rfp. 

 The minimum validity of the Bank guarantee shall be five (5) 

years and shall be renewed subsequently every five (5) years 

prior to sixty (60) days of its expiry of existing BG till 25 

years.BG/FD/DD shall be issued by scheduled nationalized 

Bank having their branch at Ranchi and also payable at Ranchi 

 Rights to award Transfer/Award CMC work: In case 

contractor/developer fails to comply with CMC requirements 

and meeting desired performance of the plant as per Work 

Order and RfP i.e. Fails to submit CMC report or meeting 

NEEGG or fails to attend/resolve complain after two notices 

issued by JREDA or two months whichever is earlier; 2
nd

 part 
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of the work order will be transferred to any of the technically 

qualified agency under that same NIB on quotation basis. The 

submitted performance bank guarantee of the agency will be 

forfeited along with necessary action as per prevailing rules. 

11.  Bid validity 180 days ( From the last date of submission of the bid) 

12.  Completion Period 12 Months 

13.  Eligible Bid Form Bids from Consortium/ Joint Venture are ALLOWED 

14.  

Number of Bids Per 

Bidder (as per ITB 

clause 5) 

Bidder shall submit only 'one [01] Bid' per bidder in the Bidding 

Process. A Bidder who submits or participates in more than 'one 

[01] Bid' will cause all the proposals in which the Bidder has 

participated to be disqualified. A Bidder including its Parent, 

Affiliate or Ultimate Parent or any Group Company may submit a 

single bid. 
 

 

2. Pre-Qualifying Requirements (PQRs)/ Eligibility Conditions 
 

2.1.General Eligibility Conditions 
 

Nature of Bidding 

Entity 
The bidders must fulfill the below requirement to participate in the bid process:  

i. Any registered company /Pvt. Ltd. / Proprietorship / 

firm/Partnership/corporation/LLP/Joint Venture/Consortium of not 

more than 03 (Three) companies. (Specific requirements for Joint 

Ventures/Consortium are given below) in India shall be eligible to 

submit the Bid.  

ii. Authorized dealer’s companies/firm/corporation, sub-contractors, 

NGO, Charitable trust, Educational Societies are not allowed to 

participate. 

iii. In case of registered Companies, the copies of Certificate of 

Incorporation (CoI) or Article of Association (AoA) or Memorandum 

of Association (AoA) shall be provided along with the bid documents. 

iv. Bidders Shall not be declared ineligible/blacklisted/debarred for corrupt 

and fraudulent practices by the Central Government, any State 

Government or any public undertaking, autonomous body, authority by 

whatever name called under the works. The bidder shall submit a 

declaration on non-judicial stamp paper with appropriate value towards 

non-debarment/backlisted.   
 

2.2.Technical and Financial Eligibility Conditions 
 

The Eligible bidder must fulfill the technical and financial requirements as eligibility mentioned in 

the below table. 
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Technical Capability 

Project Experience 

Requirements 

a) For General Bidders:  

 

I. The bidder must have experience in EPC execution of grid 

connected ground mounted Solar PV Projects on Turnkey basis 

including the design, supply, installation, and commissioning of 

ground-mounted photovoltaic-based grid- connected power 

plants with a cumulative capacity of at least 4.5 MW over the 

past seven years (FY 2017-18 to FY 2023-24 or FY 2018-19 

to FY 2024-25) out of which the bidder must have developed at 

least 1 (one) grid connected ground-mounted solar power plant, 

having a capacity of 1 (one) MW at a single location.    And the 

bidder must submit all the above experience only with any 

State Govt. / Central Govt./ Govt. SNA/Govt. Autonomous 

Body/ Govt. Organization / Govt. Utility 

  

Also, such Grid Connected Ground Mounted Solar PV Power 

Plant (s) must have been in satisfactory operation for at least six 

(6) months prior to the last date of bid submission. 
 

Or, 
 

The bidder should have experience in EPC execution of grid 

connected ground mounted Solar PV Projects on Turnkey basis 

including the design, supply, installation, and commissioning of 

ground-mounted photovoltaic-based grid-connected power 

plants with a cumulative capacity of at least 4.5 MW in last 7 

(seven) years (FY 2017-18 to FY 2023-24 or FY 2018-19 to 

FY 2024-25) out of which must have developed at least 1 (one) 

ground-mounted solar power plant, having a capacity of 1 

MW at a single location. However, all the above ground 

mounted solar power plant(s)  developed by the developer must 

have PPA between developer and the State Govt. / Central 

Govt./Govt. Autonomous Body/ Govt. Organization / Govt. 

Utility/ PSU who is submitting the bid. 

   

Also, such Grid connected Ground Mounted Solar PV Power 

Plant capacity must have been in satisfactory operation for at 

least six (6) months prior to the last date of bid submission. 
 

Note:  

1. The scan original copies of work orders and work completion 

certificates with O&M report/certificate (last 6 months) issued by  

government authorities indicating its successful execution and 
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performance certificate must be enclosed with Form-12) 

2. Work experience with any Private Firm/Private entity/Private 

Developer shall not be accepted. 

Financial Capability 

Turnover 

Requirements 

a) For General Bidder: Average Annual financial turnover during the last 

3 years, ending 31st March of the previous financial year, should be at 

least INR 27, 90,00,000/- (Twenty Seven Crore Ninety Lakh only), 

derived from the last three financial years (FY 2021-22 to FY 2023-

24 or FY 2022-23 to FY 2024-25) on the basis of audited annual 

accounts. 
 

The certificate should be issued by CA who has performed audit of 

accounts with UID no. as per the Performa given in Form-10. 

Net worth 

Requirement 

Bidder should have Positive Net Worth upto 31.03.2024 or 31.03.2025. 

Net worth certificate should be issued by CA with UID no. as per the 

Performa given at Form-11 
 

2.3.Joint Venture & Consortium Conditions 
 

Conditions for JV 

& Consortium 

In case the bid is submitted by a Joint venture (JV) or Consortium of two or 

more companies as partners, they must meet the following requirements: - 
 

a) The Bidders can be sole/ single bidder OR Joint venture (JV) or 

Consortium of two or more firms as partners, All the partners of the 

JV/ Consortium must meet collectively 100% of Technical & 

Financial Eligibility Conditions as per below mentioned clause 2.4. 

b) There can be a maximum of 03 (Three) partners in a JV/Consortium. 

c) There shall be only one Lead Member, having the 

shareholding/equity of not less than 51% in the Bidding 

Consortium/JV. 

d) The net worth of each Partner of JV/Consortium should be positive. 

e) In the case of a joint venture/Consortium, all members shall be 

jointly and severally liable for the execution of the entire Contract in 

accordance with the Contract terms. The JV/Consortium shall 

nominate the Lead partner of the JV/Consortium who shall have the 

authority to conduct all business behalf of any and all the members 
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of the JV/Consortium during the Bidding process and, in the event 

the JV/Consortium is awarded the Contract, during contract 

execution. 

f) A firm that is a Bidder (either individually or as a JV/Consortium 

member) shall not participate as a Bidder or as JV/Consortium 

member in more than one Bid. Such participation shall result in the 

disqualification of all Bids in which the firm is involved.  

g) Formation of JV/Consortium is not mandatory before bidding 

however a letter of intent ( as per format in Form-7) on non-judiciary 

stamp paper to execute an Agreement in the event of a successful 

Bid shall be signed by all members and submitted with the Bid, 

together with a copy of the proposed Agreement.  

h) If Consortium/JV shortlisted and selected based on this RfP has to 

necessarily form a Project Company and get it registered under the 

Companies Act, 2013 prior to signing of contract agreement, keeping 

the original shareholding of the Bidding Consortium unchanged.  

 

i) The bidders participating in the bid as a JV/Consortium the Bid 

Security/EMD/tender fee and Performance Security (in case of 

award) shall be in the name of the Lead Bidder of the JV/Consortium 

that submits the Bid. If the JV/Consortium has not been legally 

constituted into a legally enforceable JV/Consortium at the time of 

bidding, the Bid Securing Declaration shall be in the names of all the 

members of the JV/Consortium & not in the name of “only lead 

bidder”. The Bid Securing Declaration shall be executed in the 

names of all the members of the JV/Consortium. 

j) Similarly, in case of the award, the Performance Security and CMC 

Performance Security, to be submitted by a JV/Consortium shall be 

in the name of the JV/Consortium that has been awarded the 

LOA/Contract Agreement.  

k) In the case that the Bidder is a JV/Consortium, the Bid shall be 

signed by the authorized representative of the Lead partner of the 

JV/Consortium on behalf of the JV/Consortium and so as to be 

legally binding on all the partners as evidenced by a power of 

attorney signed by their legally authorized representatives as per 

Form-5. 

l) The joint venture/Consortium agreement should indicate precisely 

the responsibility of all partners of JV/Consortium in respect of 

planning, design, manufacturing, supply, installation, commissioning 

and training. All members of JV/Consortium should have active 

participation in execution during the currency of the Contract. The 

composition or the constitution of the JV/Consortium shall not be 

varied/modified subsequently without prior approval of the 

Employer/Owner. 
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m) Joint Venture/Consortium must collectively satisfy the Criteria of 

below section-3, PQRS clauses 2.4 for which purpose, the relevant 

figure of the JV/Consortium shall be added together to arrive at total 

eligibility of the Joint Venture/Consortium.  

n) Joint Venture (JV), may or may not be incorporated as a Registered 

Company 

o) A Joint Venture (JV), if incorporated as a Registered Company, is 

required to submit Bid Securing Declaration and Performance 

Security (In case of award) in the name of Joint Venture only. 

p) A JV/Consortium is required to form JV/Consortium as per the 

agreement available in Form-6 for Consortium/Joint Venture 

Agreement. 

q) JV/ Consortium is also required to declare detailed scope of work to 

be executed by each partner of JV. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

2.4.Technical & Financial Requirements for Individual Bidder And JV/Consortium 
 

 

Factor Technical Requirements 

Sub-Factor 

Technical Criteria as per above clause 2.2 

Requirement Bidder 

Single Entity Joint 

Venture/Consortium 

(existing or intended) 

(max. 3 members) 

Project 

Experience 

The bidder must have experience in EPC 

execution of grid connected ground mounted 

Solar PV Projects on Turnkey basis including 

the design, supply, installation, and 

commissioning of ground-mounted, 

photovoltaic-based, grid-connected power plants 

with a cumulative capacity of at least 4.5 MW 

over the past seven years (FY 2017-18 to FY 

2023-24 or FY 2018-19 to FY 2024-25) out of 

which the bidder must have developed at least 1 

Must meet the 

requirement 

All the partners of the 

JV/ Consortium must 

meet collectively 100% 

of Technical Eligibility 

Conditions.  
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(one) grid connected ground-mounted solar 

power plant, having a capacity of 1 (one) MW at 

a single location.    And the bidder must submit 

all the above experience with any State Govt. / 

Central Govt./ Govt. SNA/Govt. Autonomous 

Body/ Govt. Organization / Govt. Utility 

Or, 

The bidder should have experience in EPC 

execution of grid connected ground mounted 

Solar PV Projects on Turnkey basis including the 

design, supply, installation, and commissioning 

of ground-mounted, photovoltaic-based, grid-

connected power plants with a cumulative 

capacity of at least 4.5 MW in last 7 (seven) 

years (FY 2017-18 to FY 2023-24 or FY 2018-

19 to FY 2024-25) out of which must have 

developed at least 1 (one) ground-mounted solar 

power plant, having a capacity of 1 MW at a 

single location. However, all the above ground 

mounted solar power plant(s)  developed by the 

developer must have PPA between developer and 

the State Govt. / Central Govt./Govt. 

Autonomous Body/ Govt. Organization / Govt. 

Utility/ PSU who is submitting the bid. 
 

 

 

 

Factor Financial Requirement 

Sub-

Factor  

Criteria 

Requirement Bidder 

Single Entity  
Joint Venture/Consortium (existing or 

intended) max 3 members allowed 

 

Average 

Annual 

Turnover 

 

The average Annual 

turnover during last three 

years should be minimum 

27, 90,00000/- of the last 

three financial year (i.e., 

FY 2021-22, 2022-23, 

2023-24 or FY 2022-23, 

FY 2023-24, & FY 2024-

25) 

Must meet 

Requirements 

All the partners of the JV/ Consortium must 

meet collectively 100% of Financial Eligibility 

Conditions. 

 

However, any member not meeting the 

technical eligibility criteria as above but 

having capacity to meet 100%  financial 

eligibility conditions  may form a  

JV/Consortium as lead member/partner 

under this bid. Formation of JV/Consortium 

will be as per condition given in the below 

table 2.5. 

Net The net worth of each Must meet The net worth of each Partner of JV/Consortium 
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Worth Partner of JV/Consortium 

should be positive 

Requirements should be positive 

 

2.5.Conditions to form JV/Consortium:  

S No. Party Technical Status Financial Status Action to be taken 

1 A 
Having complete technical 

qualification as per bid 

Having complete financial 

qualification as per bid 
No JV is allowed 

2 B 
Having complete technical 

qualification as per bid 

Not meeting financial 

qualification as per bid 

May form JV with party C 

for making JV financially 

meeting the criteria of the bid 

document 

3 C 
Not meeting technical 

qualification as per bid 

Having complete 

Financial qualifications as 

per bid to make party B 

meeting the financial 

qualification as per bid 

JV is allowed with party-B 

4 D 
Partly meeting Technical 

qualifications as per bid 

Partly meeting financial 

qualification as per bid 

Allowed to form JV to fulfill 

the criteria 

5 E No technical qualification No financial status NOT allowed to form JV 
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SECTION-4: GENERAL CONDITIONS OF 

CONTRACT (GCC) 

 

NIB No. 18/JREDA/SSP/PAL/24-25 

 

 

 

 

 

 
 

1. Introduction 
The instruction/information contained in the bid documents are for guidance and compliance of the 

intending bidder. Bidders are advised to obtain clarification from JREDA, if any, prior to 

submission of their bid, failing which it will be deemed that the stipulation made in the bid 

documents have been read, understood and are acceptable to the bidder. 

Bidder shall bear all costs associated with the preparation and submission of the bid, journeys 

undertaken by them and subsequent bidding process till the award of the order to successful bidder 

and the JREDA shall in no case, shall be responsible or liable for these costs, regardless of the 

conduct or outcome of the bidding process. 

 

2. Bid Document  

Tender documents shall comprise of all the documents mentioned in this Bid. In addition to these 

any other documents/amendments/revisions or instructions issued by JREDA from time to time to 



Request for Proposal (RFP) for Design, Engineering, Procurement, Construction (EPC), Supply, Installation, Testing & Commissioning with 

Comprehensive Operation & Maintenance of 09 MW (AC) Grid Connected Ground Mounted Solar Power Plant, for a period of 25 years on Government 

Land at Palamu District of Jharkhand 

49 | P a g e  
 

bidders till due date of opening of the offers, shall also be deemed to be integral part of the bid 

document. 

3. Inspection of the factory and Tests 

JREDA reserves the right to inspect manufacturer’s works/factory to ascertain the 

capability/availability and quality of necessary equipment and infrastructure required for 

manufacture of the items offered. JREDA shall have the access and right to inspect the work or 

any part thereof at any stage and to test the goods to confirm their conformity to the technical 

specifications. Successful bidder shall inform JREDA at least 15 days in advance of schedule 

dispatch for technical sample audit. All the expenses for inspection in this regard shall be borne by 

the contractor only. 

4. Dispatch Instructions 

Dispatch/Delivery of all items/equipment (s) /components shall be subject to Pre-Dispatch 

Inspection (PDI) by JREDA or its authorized representatives at the manufacturing site before their 

dispatch and delivery at site/location location/warehouse. The manufacturing site must have 

sufficient in-house testing facilities as per applicable IEC/IS/BIS standards. If the manufacturing 

site have not in house testing facility as per Standards, the manufacturer will arrange the testing of 

Selected samples at the MNRE approved Labs in the presence of JREDA or its authorized 

representatives. And the cost of Lab Testing shall be borne by the Manufacturer/Developer. The 

manufacturer will submit test report with regard conformity to technical specifications and details 

of materials in prescribed format for the items to be dispatched to work site of JREDA. However, 

equipment (s) will be dispatched from the manufacturing site only after the receipt of “Dispatch 

Clearance” from JREDA after acceptance of test report.  

No consignment shall be dispatched without the receipt of dispatch clearance from JREDA. No 

PDI shall be done at any site other than the concerned manufacturing site or authorized sites of the 

manufactures. Successful bidders have to arrange necessary equipment (s) for testing the materials 

to be supplied during the pre-dispatch inspection by JREDA at their manufacturer’s unit. Failure to 

fulfill the PDI conditions shall lead to cancellation of work order and forfeiture of security deposit. 

Supply, Installation & Commissioning for the above work must be completed in all respect within 

60 days from the date of issue of the work order including Pre-Dispatch Inspection (PDI) of the 

materials. The contractor/vendor shall ensure the conduct PDI within 15 days of receiving official 

communication to JREDA regarding supply/ installation.  The contractor shall intimate JREDA 

officially at least before 15 days before PDI.  All the expenses for inspection in this regard shall be 

borne by the Bidder only.  

5. Project Management Consultant and Third-Party Inspection Agency 

A Project Management Consultancy (PMC) or Third-Party Inspection agency (TPI) may be 

appointed by JREDA, at its sole discretion, to conduct any kind of inspection regarding 

procurement, fabrication, installation, hook-up, quality, execution, commissioning, operation and 

maintenance during the span of the Project. The Contractor shall provide necessary access and 

coordination to conduct such inspections. The Contractor shall provide all necessary access and 

cooperation for inspection by National or State agency.  
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6. Guarantee & Warranty 

The system for the project supplied, installed, and commissioned shall be guaranteed by the 

contractor for a minimum period of 5 (Five) years from the date of successfully commissioning of 

the system, in regard to quality of design, material, workmanship quality of process/ 

manufacturing, performance, efficiency, installation, etc. In the event any defect is found or 

developed in the system within the Guarantee period, shall be rectified by the contractor at his 

own expense promptly. The bidder shall submit the Warranty Certificates. The components 

Warranty certificate should be in the name of JREDA, Ranchi. Additionally, CMC services shall 

be provided for 25 years and bidder shall meet the minimum generation as per NEEGG. 

7. Risk & Cost 

If the contractor/vendor fails to complete the awarded work from the scheduled date of 

completion then JREDA will be at liberty to cancel the said work order and will get the full or part 

of left over work to be completed by way of engaging alternate contractor and completion of the 

said work shall be got completed at risk & cost of the failed contractor and failed contractor shall 

be liable to pay all the dues to JREDA. 

8. Arbitration 

All disputes arising out of or in connection with the present contract shall be finally settled under 

the Arbitration and conciliation Act 1996. 

Further, SEAT of arbitration shall be “Ranchi”. This RfP and all agreements related this work 

shall be governed by and construed in accordance with Laws of India. Any legal Proceedings in 

respect of any matters, claims or disputes arising out of or in connection with the RfP shall be 

under the jurisdiction of Court in Ranchi, Jharkhand as per applicable “Law”. 

9. Insurance 

The supplier/Contractor/Developer shall arrange for transit and erection insurance of the materials 

& equipment (s) for recommissioning of the solar plant. The supplier/Contractor/Developer shall 

also arrange for insurance of materials & equipment (s) up to CMC period. In case of any theft or 

damage of equipment during CMC period the same will be responsibility of supplier to get it 

rectified at their own cost. 

The developer/Supplier/Contractor shall be liable for all statutory insurances of their workmen 

during the commissioning of the project and also during comprehensive maintenance period. 

Coverage provided is Indemnity against legal liability for accidents to employee under workmen’s 

Compensation Act’ 1923 and subsequent amendments of the said act prior to the date of issue of 

LOI and also under The Fatal Accidents Act’ 1855 and Common Law of the land. 

10. Assignment/ Sub-letting 

The vendor shall not assign or sublet, manufacture, shop testing, packing & forwarding, 

transportation, transit insurance, supply in whole or part, and its obligations to any third party to 

perform under the order/contract. 

In the event the manufacturer contravenes this condition, JREDA reserves the right to reject the 

equipment/work contract and procure the same from elsewhere at manufacturer’s risk and cost. 

The Manufacturer shall be solely liable for any loss or damage which JREDA may sustain in 

consequence or arising out of such replacing of the contract work. 
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11. Project Report 

The bidder shall submit the progress report fortnightly (15 day’s) to JREDA. JREDA will have 

the right to depute their representatives to ascertain the progress of contract at the site. 

12. Project Inspection 

12.1. The project progress will be monitored by JREDA, and the projects will be inspected for 

quality at any time during commissioning or after the completion of the project either by 

officer(s) from JREDA or any authorized agency/ experts. All the expenses for inspection in 

this regard shall be borne by the Bidder only.  

12.2. JREDA reserves the right to do sample inspection checks for the projects commissioned by the 

Bidder. 

12.3. JREDA may also depute a technical person(s) from its list of experts for inspection, third party 

verification, monitoring of system installed to oversee, the implementation as per required 

standards and also to visit the manufactures facilities to check the quality of products as well as 

to visit the system integrators to assess their technical capabilities as and when required.  

13. Compliance with Regulations 

The supplier/contractor shall comply with all applicable laws or ordinances, codes approved 

standards, rules and regulations and shall procure all necessary municipal and/or other statutory 

bodies and government permits & licenses etc. at his own cost. The contractor shall leave the 

purchaser, Director, JREDA harmless because of any infractions thereof. 

14. Income Tax 

Without prejudice to the obligations of the supplier under law, any income tax which JREDA may 

be required to deduct by law/statute, shall be deducted at source and shall be paid to income tax 

authorities on account of the supplier. JREDA shall provide the supplier a certificate for such 

deductions of tax. 

15. Training Program, After Sales Service and Availability of Spare Parts 
 

15.1. The responsibility of organizing training program will rest on the successful bidder. The 

training program will be organized in consultation with JREDA/Consignee. The training 

program will focus on operation and maintenance of the system. Printed leaflet/literature 

should be made available in Hindi by the Supplier regarding the operation and maintenance of 

their Solar Power Plant.  

15.2. The Supplier shall rectify the fault within 3 days from the Intimation of fault. Failure in 

rectification of the fault within 3 days from the intimation of fault will impose the penalty on 

the bidders as per the conditions mentioned in this tender at respective clauses, The supplier 

shall establish sufficient inventory of spares in the State in consultation with JREDA to provide 

satisfactory and uninterrupted services during the warrantee period.  

16. Corrupt or Fraudulent Practices 

The JREDA requires the bidders/Contractors to strictly observe the laws against fraud and 

corruption in force in India, namely, Prevention of Corruption Act, 1988. Also, if any of the 
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documents submitted by bidder fount out to be fake or incorrect in that JREDA has right to 

blacklist the company from future tenders and also cancel the work order. 

17. Indemnity 

The Selected Vendor agrees and have to submit the Bond along with contract to defend, 

indemnify and hold harmless JREDA, its officers, directors, consultant, agents, employees and 

affiliates (and their respective officers, directors, agents and employees) from and against any and 

all claims, liabilities, actions, demands, judgments, losses, costs, expenses, suits, actions and 

damages arising by reason of bodily injury, death or damage to property sustained by third parties 

that are caused by an act of negligence or the willful misconduct of the Selected Vendor, or by an 

officer, director, sub-Contractor, agent or employee of the Selected Vendor. 

18. Completeness of Tender 

All fittings, assemblies, accessories, hardware items etc. & safety and protection devices as 

required shall be deemed to have been included in the tender, whether such items are specifically 

mentioned in the BoM or not. 

19. Force Majeure conditions 

In the event of either party being rendered unable by force majeure to perform any obligation 

required to be performed by them under this agreement, relative obligation of the party affected 

by such force majeure shall be treated as suspended during which force majeure condition last.  

The term force majeure shall have herein mean riots (other than among the contractor’s 

employee), civil commotion, war (whether declared or not), invasion, act of foreign enemies’ 

hostilities, rebellion, insurrection, military coup to usurp power, act of god such as earthquake, 

lightening, floods, fires not caused by contractor’s negligence and other cause which the 

contractor has no control and accepted as such by the Director, JREDA, whose decision shall be 

final and binding.  

If at any time during the continuance of the work the performance in whole or in part by either 

party of any obligation under this Contract, shall be prevented or delayed by reasons, of any war, 

hostility, acts of public enemy, Civil Commotion, sabotage, floods, explosion, epidemics, fires or 

other acts of God, strikes and lockout, (for which certificate of labor commissioner be produced) 

(hereinafter referred to as 'eventualities') then, provided notice of the happening of any such 

eventuality is given by either party to the other within 15 days from the date of occurrence 

thereof, neither party shall by reasons of such eventuality be entitled to terminate this Contract nor 

shall either party have any claim for damages against the other in respect of such non-performance 

or delay in performance and execution of work under this Contract shall be resumed as soon as 

practicable after such eventuality has cease. 

If the work is suspended by force majeure conditions lasting for more than 45 days, the purchasers 

shall have the option of cancel this contract in whole or part thereof, at its discretion. The 

contractor shall not claim for compensation for force majeure conditions. 

20. Confidential Information and Proprietary Data 

20.1. Proprietary Data 
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 All documents and other information provided by JREDA or submitted by a Bidder to JREDA 

will remain or become the property of JREDA, as the case may be. Bidders are required to treat 

all information provided by JREDA in the RFP and other Bid Documents as strictly 

confidential and not to use them for any purpose other than for preparation and submission of 

their Bids. 

20.2. Confidentiality Obligations of JREDA 

JREDA will treat all information, submitted as part of a Bid as confidential and will require all 

those who have access to such material to treat it in confidence. JREDA may not divulge any 

such information or any information relating to the evaluation of the Bids or the Bid Process, 

unless: 

(a) such publication is contemplated under these Bid Documents; or 

(b) such publication or disclosure is made to any Person who is officially concerned with the 

Bid Process or is a retained professional advisor advising JREDA or the Bidder on 

matters arising out of or concerning the Bid Process; or 

(c) such publication is made for promoting the Solar Plant, including the names of Bidders 

that participated in the Bid Process and the rate quoted by them; or 

(d) it is directed to do so by any statutory authority that has the power under law to require its 

disclosure; or 

(e) such publication is to enforce or assert any right or privilege of the statutory authority 

and/or JREDA or as may be required by law (including under the Right to Information 

Act, 2005); or 

(f) in connection with any legal process. 

21. Rights of JREDA 
 

21.1. JREDA, in its sole discretion and without incurring any obligation or liability, reserves the 

right, at any time, to: 

(a) suspend the Bid Process and/or amend and/or supplement the Bid Process or modify the 

dates or other terms and conditions relating thereto; 

(b) consult with any Bidder in order to receive clarification or further information, including 

information and evidence regarding its continued eligibility and compliance with the 

Financial Capacity requirement at any stage of the Bid Process; 

(c) retain any information, documents and/or evidence submitted to JREDA by and/or on 

behalf of any Bidder; 

(d) independently verify, disqualify, reject and/or accept any and all documents, information 

and/or evidence submitted by or on behalf of any Bidder; 

(e) reject a Bid, if: 

(i) at any time, a material misrepresentation or incorrect or false information is made or 
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uncovered; 

(ii) the Bidder in question does not provide, within the time specified by JREDA, the 

supplemental information sought by JREDA for evaluation of the Bid; or 

(iii) the Bid does not meet the validity requirement of the RFP; 

(f) accept or reject a Bid, annul the Bid Process and reject all Bids, at any time, without any 

liability or any obligation for such acceptance, rejection or annulment and without 

assigning any reasons whatsoever to any Person, including the Bidders. If JREDA annuls 

the Bid Process and rejects all Bids, it may, in its sole discretion, invite fresh Bids from all 

the Qualified Bidders. 

21.2. If it is discovered during the Bid Process, at any time before signing the Project Agreements or 

after their execution and while they are in force that the Financial Capacity requirement has not 

been met by a Bidder or a Bidder has made misrepresentation or has given any incorrect or 

false information, then: 

(a) the Bidder shall be disqualified forthwith, if not declared as the Selected Bidder by the 

issuance of the LOA; or 

(b) the LOA shall be liable to be cancelled or the Project Agreements shall be liable to be 

terminated forthwith, if the Bidder has been declared as the Selected Bidder. JREDA 

shall not be liable in any manner whatsoever to the Bidder for such cancellation or 

termination. 

In such an event, JREDA will have the right to invoke the Bid Security of such Bidder, and if 

after the execution of the Project Agreements the relevant counterparty(ies) to the Project 

Agreements shall have the right to forfeit and appropriate the performance bank guarantee, as 

a mutually agreed genuine pre-estimate of the loss suffered by JREDA or the relevant 

counterparty(ies) to the Project Agreements, as the case may be, for, amongst others, 

JREDA's or the relevant counterparty(ies) time, cost and efforts. Such forfeiture will be 

without prejudice to any other right or remedy that JREDA may have under the Bid 

Documents and the relevant counterparty(ies) to the Project Agreements may have under the 

respective the Project Agreements or applicable law. 

22. Governing Law 

The Bid Process, the Bid Documents and the Bids shall be governed by, and construed in 

accordance with, the laws of India. 

23. Jurisdiction of the Court  

All disputes would be settled within Ranchi jurisdiction of court of law only. 
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The following Special Conditions of Contract (SCC) shall supplement the General Conditions of 

Contract (GCC). Wherever there is a conflict, the provisions herein shall prevail over those in the 

GCC. The corresponding Clause number(s) of the GCC is/ are indicated in parentheses. 

1. Scope of work 

Request for Proposal (RfP) for Design, Engineering, Procurement & Supply, Construction, Testing 

Commissioning and Comprehensive Operation & Maintenance  9 MW (AC) Grid Connected 

Ground Mounted Solar PV Power Plant for a period of 25 years on Government Land at Palamu 

District of Jharkhand.” is mentioned below.  

Scope of Supply, Work & Service shall includes design & engineering, procurement & supply of 

equipment and materials, testing at manufacturers works, multi – level inspections, packing and 

forwarding, supply, receipt, unloading and storage at site, associated civil works, services, permits, 

installation and incidentals, insurance at all stages, erection, testing and commissioning for 9 MW 

(AC) Solar PV Power Project, and performance demonstration with associated equipment and 

materials and all other related works/services on turnkey basis along with 25 (Twenty five) years 

comprehensive operation and maintenance from the date of commissioning. The guaranteed plant 

performance in the form of guaranteed energy output as mentioned NEEGG. The project site 

location is as under: 

Locations Land 

area in 

(Acre) 

Capacity of 

the power 

plant to be 

developed 

(MW) 

Co-ordinates of 

Locations 

Respective JBVNL / 

JUSNL S/s with 

approximate distance 

from location. 

Vill.: Parta, Block.: 

Haidarnagar, Dist.: 

Palamu 

50 09 MW 

Latitude:  

24.5280661 

Longitude: 

83.9204249 

JBVNL, 33/11 KV 

Deori S/s @ Approx. 

05 – 07 KM 

 

 JREDA will coordinate with STU/State DISCOM for construction of transmission line to 

the nearest Power Substation. However developer shall construct their own switchyard for 

proper evacuation of power. 

The details scope of work shall be as mentioned below. 

1.1. Preparation of Pre-feasibility Report (PFR) of the proposed site as mentioned 

above. 

1.2. Planning, Designing and Engineering:  

i. The Contractor shall plan and design for the structural/electrical / mechanical / civil 

requirements including but not limited to plant configuration, space optimization, 

distance between rows of modules, sufficient passage for vehicle and man-power 

movement in the plant, mounting structures, location of inverter room, cable routing, 

selection of equipment and items, procurement plan etc. to enhance plant output.  
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ii. The Contractor shall prepare the detailed design basis report (DBR), PERT Chart (up to 

at least 3 levels) and Master Drawing List (MDL).  

iii. The contractor shall estimate the Plant Generation/Energy Yield based on Solar 

Radiation and other climatic conditions prevailing at site using the industry standard 

simulation software. Simulation report shall be submitted along with the design basis 

report. The data for the PV modules (drawings, GTP and PAN files) to be procured by 

the Owner shall be provided to the Contractor for this estimation. 

iv. The Contractor has to carry out the complete soil investigation of the site, through 

Government/NABL approved laboratory suggested by Owner/Client/Engineer-in-

Charge before designing various civil structures. The design of all civil foundations, 

R.C.C structures, buildings etc. will be carried out considering appropriate seismic zone 

and wind zone of the area. All appropriate loads, wind velocity, seismic factors etc. will 

be considered as per the relevant IS Specifications while designing any civil structure. 

Also, the environmental conditions, soil characteristics, atmospheric effect, ground 

water table level, rainwater data, land profile, etc.  must be considered as  per  site  

actual condition  and accordingly appropriate precautions and preventive measures shall 

be taken while designing the structures. RCC structures shall be adopted considering 

surrounding weather and soil conditions of site and as per the relevant IS codes. The 

concrete mix design test shall be carried out in Govt. certified laboratory or NABL 

Accredited laboratory for minimum M20 grade with 350 kilograms of cement. 

v. Design of associated civil, structural, electrical & mechanical auxiliary systems 

includes preparation of single line diagrams and installation drawings, manuals, 

electrical layouts, erection key diagrams, electrical and physical clearance diagrams, 

design calculations for Earth- mat, Bus Bar & Spacers indoor and outdoor lighting/ 

illumination etc., GTP and GA drawings for the major equipment including 

transmission line, design basis & calculation sheets, and other relevant drawings and 

documents required for engineering of all facilities within the periphery to be provided 

under this contract.  

vi. All drawings shall be fully corrected to match with the actual "As – Built" site 

conditions and submitted to Employer after commissioning of the project for record 

purpose. All as-built drawings must include the Good for Construction deviation list. 

vii. The Contractor shall take into consideration all parameters like wind speed, seismic 

zone, safety factor and safe Soil Bearing Capacity (SBC) etc. for the purpose design and 

construction of civil foundations for all civil work as per relevant IS codes.  

viii. The Contractor shall carryout Shadow Analysis at the site and accordingly design 

strings and arrays layout considering optimal usage of space, material and labour. 

ix. All designs & drawings have to be developed based on the governing standards and 

requirements of the project and also keeping in mind basic design specifications. 

Company may approve minor deviations or suggest required modifications in the same 
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which are meant for increasing plant performance without sacrificing quality / 

workmanship norms. 

x. The Contractor at their own cost has to send samples of the material to Govt. accredited 

/ NABL accredited laboratory for testing as when required/instructed by EIC of the 

Company. 

xi. The Contractor/Developers may modify the specifications at any stage as per local site 

conditions/ requirements and EPC contractor shall comply with modification without 

any extra cost and time. However the contractor shall be needed prior approval of 

JREDA before making any changes to the overall plant specifications. 

xii. The contractor shall submit basic design data, design documents, drawings and 

engineering information including GTP and test reports to Employer or its authorized 

representative for review and approval from time to time as per project schedule. The 

documents typically include, but not limited to, the following: 

 Detailed and Plant Level Equivalent PSS/E Model of the SPV Plant to demonstrate 

performance under steady-state and dynamic state at the Point of Interconnection in 

accordance with requirements for connectivity under Regulations notified by CERC 

and JSERC time to time. 

  The Contractor shall also submit a study report analysing the response of the plant 

in case of transients (HVRT, LVRT, VAR injection & absorption, etc 

 Detailed technical specifications (GTP) of all the equipment 

 General arrangement and assembly drawings of all major equipment  

 Schematic diagram for entire electrical system (DC, AC and auxiliary systems)  

 GTP & G.A. drawings for all types of components 33 kV switchgears (as applicable) 

& other interfacing panels  

 Test reports (for type, routine and acceptance tests)  

 Relay setting charts 

 Design calculations and sheets (civil, mechanical, structural and electrical designs)  

 Geo technical investigation data and Topographical survey report including 

topographical survey data in digital format (Excel file) and Contour plan of the area.  

 GA drawings of the entire project including equipment rooms/ inverter control 

rooms, office cum control room, roads, storm water drainage, sewage networks, GA 

drawings of the entire project including equipment rooms/ inverter control rooms, 

office cum control room, roads, storm water drainage, sewage networks, security 

gate, fire protection system, perimeter fencing, transformer yard fencing etc. 

 Switchyard drawings and erection plans as per DISCOM / STU / CTU guidelines.  

 Quality assurance plans for manufacturing (MQP), Standard Operating procedure 

(SOP) and field activities (FQP)  

 Detailed site EHS plan, fire safety & evacuation plan and disaster management plan. 

 O&M Instruction’s and maintenance manuals for major equipment  

 As-built drawings / documents and deviation list from good for construction (GFC) 
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xiii. Approval of Designs / Drawings: The following procedure has to be followed for 

assessment and approval of designs, specifications and drawings during the course of 

the project:  

 The Contractor shall submit to the Company/Consultant the documents in hard copy 

and soft copy to both with proper reference and drawing numbers.  

 The respective documents for selection, supply, installation, erection, commissioning 

of equipment/ structures have to be submitted at least 15 days in advance to the 

planned start of the activity as per Contractor’s project schedule.  

 The Contractor shall submit documents as required for this project according to his 

design and specifications. The Company / Consultant (on behalf of the Company) 

will assess and approve the documents/drawings/designs/GA & GTP/Credentials 

within 10 days from the date of submission of such documents; and only after the 

approval the Contractor shall release the documents on site for execution.  

 The documents shall be revised by the Contractor as per instructions /comments 

given by the Company / Consultant (on behalf of the Company) if required, prior to 

execution. Review time for comments/approval by Company for Subsequent 

revisions shall be within 10 days from date of submission of revised 

drawing/design/GTP/Credential.  

 The Final Approval version of the documents shall be submitted in hard and soft 

copy to the Company and the Consultant. The Contractor has to take into account the 

above-mentioned process of revisions (if required) and adjust the preparation and 

delivery of the documents such that the overall planned project schedule is not 

affected. Any extension on account of approval process shall not be entertained. 

 All components of the Solar PV Power Plant shall be in accordance with Technical 

Specifications given in relevant IS/ IEC Standards. The design and commissioning 

shall be as per latest IS/ IEC standards. The following are some of the technical 

measures required to ensure quality of the major components used in grid connected 

solar power Projects. 
 

1.3. Procurement and Supply  

i. Supply of Solar PV Modules, Inverters, Cables, Transformers, Module mounting 

structures, Electrical Panels, Switch gears, structures, Protection system, SCADA 

system, Safety system, security system, meters, Connectors and any other 

components required for commissioning of the plant is in the scope of the EPC 

Contractor.  

ii. Contractor shall supply all the necessary equipment, materials for construction of 

switchyard, boundary walls, foundation work, Transformer Bay and any other 

civil work/ construction work required for completion of the project.   

iii. It shall be the responsibility of the Contractor to supply complete capacity of PV 

Modules at Project site, between 2 (two) to 3 (three) months from date of award of 

the Contract. The EPC Contractor shall consider PV Modules of 540 Wp power 
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rating and minimum efficiency of 21% for the scope of works as per the 

specifications provided in this document.  

iv. Transportation, Unloading and Storage of Solar PV Modules as per Module 

Manufacturer’s recommendations is in the scope of the EPC Contractor.  

v. Any civil works required for preparing the storage facility is in the scope of the 

EPC Contractor. The Contractor shall satisfy themselves of the quality of the 

unloaded PV Modules before storage. Unpacking of pallets, Inspection and Re-

packing of PV Modules are in the scope of the EPC Contractor. Any damage to the 

PV Modules after taking over by EPC Contractor shall be responsibility of the EPC 

Contractor. The EPC Contractor shall obtain necessary insurance cover for the 

same. The insurance cover shall be effective from the date of delivery of the 

modules at site. 

vi. Module Mounting Structure (MMS) with necessary hardware suitable for mounting 

PV Modules.  

vii. In case solar cables are connected to DC cable via Insulation Piercing Connector 

(IPC), instead of SCB, String Isolation Box (SIB) along with mounting structure 

shall be provided.  

viii. Solar Cables of appropriate size and rating from PV Modules to SCB / IPC / String 

Inverter along with straight/Y-connectors/branch connectors, ferrules, conduits, 

cable ties and other materials required for cable laying and termination at both the 

ends. Power Conditioning Units (Central / String Inverter) of appropriate rating. 

DC Cables of appropriate size and rating from IPC to SIB (in case IPC is used) 

along with cable termination kits, ferrules / tags, conduits, cable ties and other 

materials required for cable laying and termination at both the ends.  

ix. AC Combiner Box / LT Switchgear panel of appropriate rating with adequate 

number of inputs for pooling of power from String Inverter to Inverter transformer. 

x.  AC Cables (LT & HT) of appropriate size and rating along with cable termination 

kits, ferrules / tags, conduits, cable ties and other materials required for cable laying 

and termination at both the ends. 

xi.  Inverter transformers of appropriate rating including fire protection system. 33 kV 

Switchgear Panels / 33KV outdoor yard including Vacuum / SF6 Circuit Breakers, 

Current Transformers, Voltage Transformers, Relays and other accessories for 

complete protection at the inverter stations. In case 33Kv Switchgear panels are 

used, the same shall be placed on elevated platform with overhead canopy. 

xii. Any other equipment / system required to comply with the relevant Procedures / 

Regulations issued by CEA/ CERC/ any other statutory body for connectivity to the 

Grid. 
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xiii. The Contractor shall provide provision to integrate Special Protection Scheme 

(SPS), if required, in case the RLDC requires the same. In that event, details of SPS 

and its setting shall be worked out in consultation with RLDC & RPC.  

xiv. Fibre Optic based communication system comprising of OPGW cable (having 

minimum 12 fibres) and hardware fittings for the transmission line and FOTE 

(STM16) terminal equipment, FODP, approach cables and other associated 

equipment/accessories at Solar Plant Pooling Substation and interconnecting 

substation as per CTU specifications. The communication system shall facilitate for 

telemetry data communication, voice communication and tele-protection 

xv. Uninterrupted Power Supply (UPS) including Batteries, Distribution Boards, 

Cables and associated equipment. Battery Bank, Battery Charger, Distribution 

Boards, Cables and associated equipment. LT Power and Control Cables including 

end terminations and other required accessories.  

xvi. Communication cables including end terminations and other required accessories. 

Supervisory Control and Data Acquisition (SCADA) and Power Plant Controller 

(PPC) for remote monitoring/control of plant facilities.  

xvii. Data Acquisition System and communication infrastructure to transfer real time 

data to SLDC / RLDC. 

xviii. Earthing system including earth strip/cables, earth electrodes, earth enhancing 

compound and all other associated materials for complete earthing of the plant. 

Lightning Protection System for entire plant area. LED luminaries with diffuser for 

illumination, lighting poles, distribution boxes and power supply cables along with 

required conduits, fittings, etc 

xix. CCTV cameras with monitoring station along with mounting poles, power supply 

cables, communication cables, network switches, conduits, fittings, etc. , 

xx. Fire detection and fire protection system in buildings/containers, inverter / 

transformer yard and switchyard.  

xxi. Testing instruments as specified. Mandatory spares as specified. Supply of site 

office (Portable Cabin type) for Owner during construction.  

xxii. Any other equipment / material, not mentioned but required to complete the Solar 

Power Plant facilities in all respect 

xxiii. Weather Monitoring system: Weather Monitoring Station shall include but not be 

limited to the following: 

 Pyranometers - for Horizontal and Tilted Plane  

 Ultrasonic Anemometer (Wind Speed and Direction) 

  Temperature Sensor - Ambient and Module Surface  

 Power Source to the all Sensors  
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 Data Logger 

 Any other equipment/ material not mentioned but required to complete the 

Solar Power Plant facilities in all respect. 

 

1.4. Installation, testing and commissioning:  

i. Module Mounting Structures (MMS):  

 The Contractor shall design, fabricate, supply and install module mounting 

structures with all required accessories like clamps, nuts, bolts, cable ties etc., 

The structures can be of fixed/ seasonal tracker are accepted. 

 Modules shall be mounted on a non-corrosive support structure (EPDM rubber 

gasket /Stainless Steel Star Washer). The frames and leg assemblies of the array 

structures shall be made of hot dip Galvanized steel as per ASTM A123 

(Column Post, Purlin, Rafter, Bracing etc). Galvanisation thickness shall not be 

less than 80 microns. If Galvalume is proposed by contractor, then minimum 

thickness of any member shall not be less then 1.2 mm thickness irrespective of 

design calculation (Min thickness shall not be less then 1.2 mm in any case). 

Material grade shall be as per IS:2062-2011 & BIS 15961-2012, HDG Steel. All 

nuts and bolts (fasteners) shall be made very good quality stainless steel of grade 

SS 304 required for module fixing and for other components of MMS, 

superstructure or switchyard, inverter room, control room, etc. in the plant 

premises the nuts and bolts (fasteners) shall be of Galvanised MS material with 

minimum Grade HDG: 5.6. 

ii. Civil Works:  

 The Contractor shall design and construct appropriate civil foundations for 

MMS, prefabricated structures/RCC, transformers, switchyard equipment, 

feeder bay etc. 

 The following prefabricated are to be planned and constructed by the Contractor 

Solar PV project locations.  

 Prefabricated/engineered / RCC Inverter rooms. 

 Prefabricated/Pre-engineered Control room Cum Conference room with 

Conference Room, Office Room, SCADA monitoring room, Storeroom, Control 

Room, Toilet units for ladies and Gents, Passage and Pantry unit. 

 Prefabricated/engineered Watchman’s cabin - 04 Nos. 

 Security: Security cabin shall be provided at the entry of each pocket (i.e. if 

utilized for installing Solar PV Project) of project site. 

 Chain-Link Fencing and Boundary Wall: The Contractor shall provide chain-

link fencing of the entire plant boundary for the plant sites. 

 Roads: The Contractor shall provide Road (Internal and Approach) of Water 

Bound Macadam type for both plant site with proper access for cleaning of the 

modules.  
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 Main Gate: The Contractor shall provide main gate of structural steel material of 

appropriate design at the entry of both plant sites. Also, necessary arrangement 

has to be made by Contractor to erect the main gate on pylon stone.  

 Site levelling: The Contractor shall level the site if required, so as to compact 

the plant in minimum possible area and also minimize shading losses because of 

solar PV module structures. Removal of debris and bush-cutting is mandatory. 

 Any other necessary civil works required for completion of the project shall be 

done by the contractor within due timeline. 

 

iii. Electrical Work/Installations:  Consisting of installation of solar PV modules, 

grid-tied String inverters, Inverter Duty Transformers, meters, control panel, 33 

kV switchgear for evacuation. interconnection through wires, cables, bus bars, 

etc.; plant lighting system, automatic weather station, SCADA and remote web-

based communication & monitoring hardware, software etc.; plant and human 

safety and protection equipment including danger signs etc. but not limited to 

following: 

 Installation of PV Modules on Module Mounting Structure and interconnection 

of PV Modules.  

 Installation, Testing and Commissioning of String Combiner Box / String 

Isolation Box in case of Central Inverter configuration.  

 Installation, Testing and Commissioning of Power Conditioning Units String 

Inverter). Laying of Solar cables from PV Modules to String inverter / IPC along 

with 

 Installation of PV Modules on Module Mounting Structure and interconnection 

of PV Modules. Installation, Testing and Commissioning of String Combiner 

Box.  

 Installation, Testing and Commissioning of Power Conditioning Units. Laying 

of Solar cables from PV Modules to SCB / String inverter / IPC along with 

 Installation, Testing and Commissioning of Telemetry System for 

communication of Plant Data to SLDC / RLDC. Earthing of PV Modules, 

Module Mounting Structures, PCU, Switchgear panels, Transformers, and all 

other electrical equipment. Installation of lightning protection system for entire 

plant facilities.  

 Installation of illumination system including all required accessories and laying 

of power supply cables. Installation, Testing and Commissioning of Weather 

Monitoring Station along with laying of required power supply and 

communication cables.  
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 Installation of CCTV cameras on strategic locations including all required 

accessories, laying of power/communication cables and installation of 

monitoring station. Installation of fire detection and fire protection system for 

buildings/containers, transformer yard and switchyard.  

 Pre-commissioning checks and tests for all equipment. Synchronization and 

Commissioning of plant.  

 Any other works related to installation, testing and commissioning not 

mentioned but required to complete the Solar Power Plant facilities in all 

respect. 

iv. Evacuation of Power & Metering Point: For this project, the evacuation 

voltage shall be at 33 kV AC (three phase) wherein evacuating point cum 

metering point shall be installed at 33 kV bay in JBVNL’s Power Substation 

Viz. Approx. 05 – 07 km away from the site. ABT Meter to measure net power 

evacuation shall be installed at 33 kV switchyard at generating end and at 

metering bay of JBVNL’s Power Substation. 

v. Solar PV Module Cleaning System:  Cleaning frequency shall be decided by 

the Bidder to meet the guaranteed generation. For this, the Contractor shall 

construct and operate 2500 litre /MW capacity readily available HDPE water 

storage tank. The Contractor also has to drill a bore for catering water demand 

and construct pipeline network for carrying water to storage tank, Water tank to 

PV array yard, provide electric panel and pump for bore & total water cleaning 

system (One standby pump). For module cleaning, the contractor can provide 

new tanker with pump; water jet and hose pipe or establish a pipeline network 

with valves. Bidder may also consider Robotic/dry Cleaning. 

vi. Cable Trenches:  Construction of RCC cable trenches with cable trays and 

covers in inverter and control rooms, and for PV array Yard/Field earthen 

excavated cable trench with alternate layers of sand and brick as per relevant IS 

from PV arrays to inverter room to control room to switchyard shall be provided 

by the Contractor. Contractor can also propose elevated structural cable tray. 

vii. Communication system: The Contractor shall provide complete plant SCADA 

with SCADA server having string level monitoring capabilities over remote 

server. Contractor shall lay the cable in appropriate cable trench, connect with 

suitable connectors and terminate to the SCADA server inside control room. 

The Contractor shall also provide necessary internet connection through GPRS 

enabled modem along with LAN connectivity for data communication over 

remote server and shall bear the cost of the same during the Contract period 

including O&M. The Contractor shall provide necessary provision of RTU for 

communication with SLDC. The Contractor shall submit the below mentioned 

Technical Data Sheet for String RTU, TCP String, Central RTU in the 

prescribed format. Internet connection shall be in the name of JREDA. 
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However, all the charges to be paid by the Contractor during the O&M period 

including the initial one time cost. Plant monitoring shall be done through 

SCADA place in the control rooms of each plot, JREDA shall decide to 

designate one control room as a master control room for monitoring/ controlling 

and access of all other plants. 

viii. Plant Safety Equipment: The Contractor shall provide appropriate numbers of 

foam type fire extinguishers / CO2 extinguishers, sand buckets and transformer 

discharge rod at Invertor Rooms, Control Room, Security Cabin and 

Switchyard/Substation. Further, all high voltage places to be provided with 

danger sign boards with appropriate size and material to last for 25 years.  

1.5. Statutory Requirements: 

 All construction, operation and maintenance procedures shall be carried out 

through appropriate relevant standards, regulations laid by JREDA / JUVNL / 

JUUNL / JBVNL / MNRE and / or any other agency as and when applicable. 

Further, this shall comply with the applicable labor laws. The Bidder shall 

make himself aware of such requirements and shall not solely depend on the 

Company to avail full information. 

 Obtaining statutory approvals /clearances/ compliances on behalf of the 

Employer from various Departments, not limited to, the following: 

  Pollution control board clearance, if required 

 Mining Department, if required 

 Forest Department, if required  

 All other approval as and when, as necessary for setting up of the solar power 

plant including CEIG/ CEA, power evacuation, etc. as per the suggested 

guidelines. 

 All royalties and taxes as required to be paid for excavation of earth / rocks / 

sand shall be borne by the Contractor. 

 All other statutory approvals and permissions and their respective compliances 

not mentioned specifically but are required to carry out hassle free Construction 

and O&M of the plant. 

 Adequate and seamless insurance coverage during EPC and O&M period to 

mitigate all risks related to construction and O&M of the plant to indemnify the 

Employer. 

1.6. Final Commissioning  

The commissioning procedure shall be as per JREDA/ JUVNL/ JBVNL/ Chief 
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Electrical Inspector to Government (CEIG) requirements. The Contractor shall also 

ensure the following: 

i. Pre-commissioning checks and tests for all equipment.  

ii. Synchronization and Commissioning of plant to the grid. 

iii. Successful achieving of Operational Acceptance Test (OAT) presence of 

JREDA officials and completion certificate issue by JREDA upon completion of 

OAT 

iv. Obtaining written certificate of commissioning of the facility and permission to 

connect to the grid from the office of the Chief Electrical Inspector of the state 

and any other authorized representative from Government of India (GoI)/ GoJ/ 

JBVNL. 

v. Inspection and successful electrical commissioning certificate from the 

Company. 

vi. Obtaining all certificates required by JBVNL from agency appointed by them. 

vii. Satisfactory completion certificate towards completion of all other contractual 

obligations by the Contractor as stipulated from the Company. 

viii. All statutory clearance shall be obtained by the EPC developer as and when 

required for successful commissioning of the project. 

 

1.7. Operation and Maintenance (O&M): The scope of work includes Operation and 

Maintenance (O&M) of the plant for twenty-five (25) years, wherein the plant shall 

generate at least equivalent to the guaranteed Performance of Plant as per NEEGG. The 

Bidder shall submit in the Bid a comprehensive project execution schedule as well as 

Operation and Maintenance (O&M) schedule with resource planning in the form of 

Gantt chart and shall be liable for abiding by the schedule. It is the responsibility of the 

Contractor to perform the necessary maintenance/ timely replacement of all Civil 

/Mechanical or Electrical components of the project during this O&M period such that 

the guaranteed performance of the plant is not compromised. Any damage to CIVIL/ 

ELECTRICAL/ MECHANICAL components of the plant is to be reworked/ replaced/ 

supplied without any extra cost and time by the Contractor during complete O&M 

period. The Operation and Maintenance shall be comprehensive. The maintenance 

service provided shall ensure project functioning of the Solar PV system as a whole and 

Power Evacuation System to the extent covered in the Contract. All preventive/ routine 

maintenance and breakdown/ corrective maintenance required for ensuring maximum 

uptime shall have to be provided. Accordingly, the Comprehensive Operation and 

Maintenance shall have two distinct components as described below: 

i. Preventive / Routine Maintenance: This shall be done by the Contractor 

regularly and shall include activities such as cleaning and checking the health of 

the Plant, cleaning of module surface, tightening of all electrical connections, 

and any other activity that may be required for proper functioning of the Plant as 

a whole. Necessary maintenance activities, preventive and routine for 

Transformers and associated switchgears also shall be included. 
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ii. Breakdown/ Corrective Maintenance: Whenever a fault has occurred, the 

Contractor has to attend to rectify the fault, the fault must be rectified within 24 

hrs time from the time of occurrence of fault failing which the Contractor will 

be penalized as per terms and conditions of this Tender. 

iii. The date of Comprehensive Operation and Maintenance Contract period of the 

Plant shall begin on the date as defined in the NIB of this Tender. Detailed 

scope of comprehensive operation & maintenance has been described in Chapter 

5 of this document. However, operation of the Power Plant means operation of 

system as per bidding schedule and workmanship in order to keep the project 

trouble free covering the guarantee period. 

iv. To provide a detailed training plan for all O&M procedures to Employer’s 

nominated staff, which shall have prior approval from the Employer. 

v. Employ and coordinate the training of contractors’ personnel who will be 

qualified and experienced to operate and monitor the facility and to coordinate 

operations of the facility with the grid system. 

vi. To maintain accurate and up-to-date operating logs, records and monthly 

Operation & Maintenance reports at the facility. Contractor shall keep the 

measured daily data at regular intervals and provide the same to Employer in 

electronic form, compatible in CSV format. The right to use the data shall 

remain with the Employer. 

vii. Procurement of spare parts, overhaul parts, tools & tackles, equipment, 

consumables, etc. required for smooth operation and maintenance of the plant as 

per prudent/ standard utility practices, OEM recommendations and warranty 

clauses for the entire O&M period 

viii. To upkeep all administrative offices, roads, tool room, stores room, equipment 

in clean, green and workable conditions.  

ix. To carry out periodic overhauls or maintenance required as per the 

recommendations of the original equipment manufacturer (OEM) and to furnish 

all such periodic maintenance schedules at the time of plant commissioning/ 

start of O&M contract. 

x. Handover the system to maintain an inventory of spare parts, tools, equipment, 

consumables and supplies for the facility’s operation along-with required details 

of recommended spares list with all associated information regarding 

replacement records, supplier details, tentative cost, storage details, 

specifications on the basis of replacement frequency and mean time between 

failures and mean time to restore at the culmination of penultimate year under 

O&M period. 
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xi. Continuous monitoring the performance of the Solar Power Plant and regular 

maintenance of the whole system including Modules, PCU’s, transformers, 

overhead line, outdoor/indoor panels/ kiosks etc. are necessary for extracting 

and maintaining the maximum energy output from the Solar Power Plant. 

xii. The period of Operation and Maintenance will be deemed to commence from 

the date of commissioning and successively the complete Solar Photovoltaic 

Power Plant to be handed over to the O&M contractor for operation and 

maintenance of the same. O&M contract shall further be extended on the 

mutually agreed terms and conditions for the mutually agreed period. 

xiii. The Contractor shall ensure that all safety measures are taken at the site to avoid 

accidents to his or his sub-contractor or Employer's Workmen. This will include 

procurement of all safety gadgets during Construction and O&M period 

including but not limited to, rubber mats of appropriate grade, PPE, rubber 

gloves and suitable shoes etc. 

xiv. The contractor shall be responsible for all the required activities for the 

successful running, committed energy generation & maintenance of the Solar 

Photovoltaic Power Plant covering: 

 Deputation of qualified and experienced engineers and technicians at the 

facility. 

 Deputation of Security personnel for the complete security of plant.  

 Successful running of Solar Power Plant for committed energy generation.  

 Co-ordination with CTU/other statutory organizations as per the 

requirement on behalf of Employer for Joint Metering Report (JMR), 

furnishing generations schedules as per requirement, revising schedules as 

necessary and complying with grid requirements. 

 Monitoring, controlling, troubleshooting maintaining of logs & records, 

registers.  

 Furnishing generation data monthly to Employer/Owner by 1st week of 

every month for the previous month to enable Employer raise commercial 

bills on consumers. 

 Periodic cleaning of solar modules as approved by the Employer and water 

quality as per the recommendations of OEM.  

 Replacement of Modules, Invertors/PCU’s and other equipment as and 

when required during the O&M period without additional cost to Employer. 

 

1.8. Comprehensive Operation and Maintenance Contract 

i. The Bidder shall separately quote in Annexure-4 for Operation and Maintenance 

of the power plant for Twenty-five (25) Years, wherein the plant should perform 

at a minimum annual NEEGG derated every year by not more than 1% referring 

to the installed DC capacity of the plant indicated by the Bidder. Any damage to 
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CIVIL/ELECTRICAL/MECHANICAL components of the plant is to be 

reworked/replaced/supplied without any extra cost and time by the Contractor 

during maintenance period. This means after completion of O & M period every 

component of the plant should be in good and working condition. 

ii. Operation part consists of deputing necessary manpower necessary to operate 

the Solar Photovoltaic Power Plant at the full capacity. Operation procedures 

such as preparation to starting, running, routine operations with safety 

precautions, monitoring etc., shall be carried out as per the manufacturer’s 

instructions to have trouble free operation of the complete system.  

iii. The Contractor shall ensure continuous, un-uninterrupted Plant Operation and 

Monitoring per NIB clause, for the period commencing from Plant 

Commissioning to the signing of the O&M Agreement.  

iv. The Employer shall enter into an O&M Agreement with the Contractor as per 

Annexure H: Operation & Maintenance Agreement subsequent to Plant 

Operational Acceptance. Daily work of the operation and maintenance in the 

Solar Photovoltaic Power Plant involves periodic cleaning of Modules including 

periodic tilt angle change as and when required, logging the voltage, current, 

power factor, power and energy output of the Plant at different levels. The 

operator shall also note down time/ failures, interruption in supply and tripping 

of different relays, reason for such tripping, duration of such interruption etc. 

The other task of the operators is to check battery voltage-specific gravity and 

temperature. The operator shall record monthly energy output, down time, etc. 

1.9. Security Services  

The contractor shall maintain vigilance for the security of the Solar Power Plant at his 

own cost, including deputation of security personnel. The security services shall be 

maintained during currency of the O&M Contract. The security staff may be organized 

to work on suitable shift system; proper checking & recording of all incoming & 

outgoing materials vehicles shall be maintained. Any occurrence of unlawful activities 

shall be informed to Employer immediately. A monthly report shall be sent to Employer 

on the security aspects. Any other activities required for completion of project, but not 

specified in the above shall be in the scope of contractor. The Contractor must provide 

the BOM of the plant as per the design during the time of submission of design basis 

report. The detailed technical specifications of major equipment to be followed strictly 

and are described in the technical specification section. 

Disclaimer: Any civil / electrical / other work , which is not mentioned or included in this 

Tender document but necessary for the construction and O&M of 09 MW Ground mounted 

Solar PV Plant shall be borne by the Contractor. The Contractor shall, unless specifically 

excluded in the Contract, perform all such works and /or supply all such items and materials 

not specifically mentioned in the Contract/ Tender Document but can be reasonably inferred 

from the Contract as being required for attaining completion, commissioning and performance 
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of the facilities, delivering NEEGG and maintaining the plant & achieving NEEGG during 

O&M period of 09 MW Ground mounted Solar PV Plant as if such work and / or items and 

materials were expressly mention in the Contract without any extra cost implication and 

liability to JREDA. All specifications mentioned in this Tender indicates minimum technical 

requirement. The Contractor may propose alternate specifications or design though the final 

acceptance of the same is subject to the Company’s discretion. 

2. Estimated Timeline of Project Completion  

2.1.The contractor shall complete the entire project within 12 months from the date of WO/LOA. 

However, the contractor shall provide the O&M service till 25 years from date of COD of the 

plant.  The Contractor shall provide full Programme of the supply in detail and delivery 

schedule along with work schedule thereto. Strict adherence and guaranteed delivery schedule 

mentioned in terms and conditions shall be the essence of the Contract and delivery schedule 

must be maintained. The work must be completed as per the Timeline mentioned below. 

Sr. Stage 

Reference from Zero 

Date (“D”); Zero 

date shall be date of 

signing of contract 

1.  Issue of Letter of Award (LOA/Work Order) D 

2.  Signing of Contract Agreement & Commencement of site 

development work 
D+30 

3.  Completion of fencing work of the project area. D+45 

4.  Completion of site developmental work D+55 

5.  Commencement of Civil Work D+60 

6.  Approval of major drawings D+75 

7.  
Completion of supply of major balance of system 

(MMS, String Inverters, Inverter Duty/Power 

Transformers, cables etc.) 

D+100 

8.  Completion of supply of 100% Solar PV modules D+120 

9.  Completion of Erection and interconnection of 100% 

Solar PV Modules 
D+150 

10.  Completion of Civil Work & Erection of MMS D+180 

11.  Completion of Civil Work for Inverter Room, Control 

room, Switchyard & general civil work 
D+180 

12.  Installation and interconnection of all DC & AC circuit D+210 

13.  Interconnection of entire Plant & Testing D+240 

14.  
Commissioning of Entire Plant in line with the procedure 

elaborated in the relevant regulations  and Completion of 

all Facilities of the Plan as per Tender Specification 

D+300 

15.  Operational Acceptance Test D+330 

16.  Commercial Operation of the plant after completion OAT D+365 
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2.2.The Contractor shall also provide a Bar/ PERT Chart indicating completion schedule for 

various items involved in the work within the stipulated completion period and the Contractor 

should strictly adhere to that schedule.  

2.3.The issue of LoI/Work Order shall be considered as the Zero Date 

2.4.The Bar/ PERT Chart provided by the Contractor shall submitted to JREDA for approval prior 

to commencement of the execution of the Project. All comments and modifications provided 

by JREDA shall be incorporated and adhered to by the Contractor in the Timeline, Bar/ PERT 

Chart, detailed execution plan, etc. for execution of the Project. 

2.5.This schedule shall be prepared so as to ensure the commissioning of complete plant within 

180 days from issue of LoI.  

2.6.Partial commissioning of the solar PV plant shall not be considered. 

3. Contract Price 

The bidder shall quote price as per schedule of items of work. The contract price shall be firm and 

binding and shall not be subject to any variation during the contractual completion period. The 

price shall be excluding GST and including all other taxes, duties and levies and 25 years CMC 

etc. as on the opening date of tender. However, bidder shall need to provide taxes and duties with 

the price bid. The price shall also include designing, manufacturing, inspection, supply, transport, 

insurance, handling etc. All applicable charges for taking necessary clearance such as commercial 

tax, road permit etc. wherever required are also deemed to be included in the contract price. 

4. Location of Site (s) 

The location of the project shall be as mentioned in the below table: 

Locations Land 

area in 

(Acre) 

Capacity of 

the power 

plant to be 

developed 

(MW) 

Co-ordinates of 

Locations 

Respective  JBVNL / 

JUSNL S/s with 

approximate 

distance from 

location. 

Vill.: Parta, Block.: 

Haidarnagar, Dist.: 

Palamu    

50 09 MW Latitude:  

24.5280661 

Longitude: 

83.9204249 

JBVNL, 33/11 KV 

Deori S/s @ Approx. 

05 – 07 KM  

 

5. Payment terms and conditions 

The Total project cost is divided into two parts as mentioned below: 

Part-I: Payment on Design, Supply, Installation and Commissioning 

Part-II: Comprehensive Maintenance Contract (CMC) service of 25 years  

Comprehensive Maintenance Contract (CMC) service of 25 years payment can be released 

against submission of duty pledged DD/BG/FDR/TDR of same value of CMC amount quoted 
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for 25 years by the bidder with validity of 5 years. The contractor shall ensure to submit new 

DD/BG/FDR/TDR of same value of CMC quoted amount for each 5 years at least 60 days 

before the expiry of existing DD/BG/FDR/TDR. The submitted  DD/BG/FDR/TDR  shall be 

issued by scheduled nationalized bank having their branch at Ranchi and payable at Ranchi 

only.   

Bidders are required to quote their rate/price separately as format provided in the 

annexure-2 (Price bid format); further, the quoted cost for CMC service for 25 Years 

shall not be less than 25% ( annual O&M cost should not be less than 1% of the entire 

project cost) of the entire project cost (Design, Supply, Installation, Testing, 

commissioning, and CMC for 25 years).  

Payment terms as per LOA/Work Order project value  

Part-I: Payment on Design, Supply, Testing, Installation and Commissioning 

70%  

(On Supply and 

Delivery of Goods)  

70 % of the 1
st
 part of the Project/Contract value excluding CMC cost 

shall be paid against supply and delivery of goods/equipment in 

full/complete and in good condition as certified by Consignee. 
 

Payment against the supply of items shall be as per follows:  

 40% of EPC cost (Part-1) against supply and delivery of 

SPV modules to work site. 

 15% of EPC Cost (for Part-1) on supply and receipt of 

material following items: 

I. MMS Structure, Inverters, DC Cable, Junction boxes 

etc.) at site. 

II. Other Balance of System (BOS) such as Danger boards, 

Signages, Fire extinguishers, Drawings and manuals etc. 

III. All Required Civil Materials 

 15% of EPC Cost (Part-1) on supply and receipt of material 

following items: 

I. Transformer and its components and other sub-station 

development related components. 

II. Supply of Balance of System includes all equipment, 

materials, spares, accessories, 33 kV Switchyard 

including 2 nos. of 33 kV Bays at plant level,) etc. 

III. Monitoring System, SCADA, CCTV and other safety & 

security items.  

IV. Any Other items not listed above. 

 

JREDA Officials subject to submission of following documents: 
  

a) Original Commercial invoice raised from the state of Jharkhand for the 

supply made in triplicate (1+2). 

b) Copy of duly raised delivery challan, E-way bill, transportation challan 

/lorry receipt and dispatch clearance. 

c) Duly filled Annexure–14 should be submitted in three sets (one for 

Consignee record, one for JREDA Hq. and one for JREDA Executive 
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Engineer). 

d) Photographs of all the equipment (materials) at destination with 

signature & seal of Consignee/JREDA Officials. This record should be 

kept in the office of Consignee for verification. 

e) Submission of all Insurance Documents and Warranty and Guarantee 

Certificates of the Components. 

20%  

(On complete 

Installation/ Erection 

of the components 

including all civil 

works) 

 

20% of the 1
st
 part of the Project/contract value excluding CMC cost 

shall be paid against complete installation and erection of the 

followings:  
 

 Upon complete erection of Module Mounting Structure at site 

 Upon complete erection of String Inverters at site 

 Upon erection and acceptance of installation of all Solar PV 

modules on module mounting structures at site 

 Upon completion of all necessary civil works including fencing, 

boundary and sub-station construction, transformer bay etc. 

 Upon complete delivery of Balance of Systems including 

transformers, cables etc. at site. 

 Upon completion of any other necessary works required before 

OAT. 

Above works shall be inspect by the JREDA officials before release of 

payment and bidders required to submit following documents before 

processing payments:   
  

a) Original Commercial invoice raised from the state of Jharkhand 

for the service (I&C) made in triplicate (1+2). 

b) Joint inspection report jointly signed by JREDA official and 

developer. 

c) Submission of all Insurance Documents and Warranty and 

Guarantee Certificates of the Components. 

10%  

On successful 

achieving 

Operational 

Acceptance Test 

(OAT) & 

Commissioning 

 

10% of the 1
st
 part of the Project/contract value excluding CMC cost 

shall be paid against achieving of Operational Acceptance Test and 

Successful commissioning of plant or on COD. 

 

Above works shall be inspected by the JREDA officials before release 

of payment and bidders required to submit following documents before 

processing payments:   
  

a) Original Commercial invoice raised from the state of Jharkhand 

for the service (I&C) made in triplicate (1+2). 

b) Joint inspection report for OAT and Commissioning of the plant 

jointly signed by JREDA official and developer. 

c) Submission of OAT certificate issued by JREDA upon report of 

developer. 

d) Commissioning certificate  

Part-II: Comprehensive Maintenance Contract (CMC) service of 25 years  
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Payment shall be 

released on 

Annual/Quarterly 

basis on completion 

of successful CMC 

services. 

 

Developer/Contractor 

shall raise invoice to 

JREDA on annual 

basis to claim the 

CMC amount. 

 

 Developer shall also submit CMC report on monthly basis to 

JREDA 

 The payment shall be released after submission of following 

documents in prescribed format. 

a) Copy of Original Commercial invoice raised at the time of 

supply in triplicate (1+2). 

b) Submission of annual report of CMC (combined for 12 

months)  as per Annexure-10. 
 

Rights to award Transfer/Award CMC work: In case agency fails to 

comply CMC report as per Work Order i.e.  

a) Fails to submit CMC report or fails to attend/resolve complain 

after two notices issued by JREDA or two months whichever is 

earlier, 2
nd

 part of the work order will be transferred to any of the 

technically qualified agency under that same NIB on quotation 

basis. The submitted performance bank guarantee of the agency 

will be forfeited along with necessary action as per prevailing 

rules. 

Note: 

i. The Contractor shall submit all the invoices related Project and invoices of the O&M to 

The Director, JREDA, Ranchi. All material shall be consigned to Director, JREDA, 

Ranchi, Jharkhand. 

ii. The O&M payment for works may be released on quarterly/yearly basis. 

iii. Contract Value/Work Order Value of Works means the Contract value of the Works (all 

Supply, erection/installation testing and commissioning, insurance, O&M works) part of 

the EPC Contract Price/Work Order Value. 

iv. Commercial Operation Date” (COD): with respect to the Project/Unit shall mean the date 

on which the project /unit is commissioned (certified by JREDA) and available for 

commercial operation and such date as specified in a written notice given at least 10 days 

in advance by the EPC Contractor to JREDA. 

v. The Contractor shall submit the bill / invoice for the work executed showing separately 

GST, and any other statutory levies in the bill / invoice. 

vi. All taxes and deductions shall be applicable as per prevailing income tax and other 

statutory rules and provisions in force.  

vii. While making payment for each invoice, amount of GST and applicable cess will be kept 

under retention till submission of documentary proof of payment of GST or till reflection 

of payment of GST pertains to respective bill amount in GST Return for concern Order 
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after due verification. TDS will be applicable as per the Govt. Notification on the total 

order value of supply including Taxes & Duties, GST, etc. 

6. Security Deposit for Contract Period 

6.1. Successful bidder shall submit a security deposit @10% of the total contract order value of 

Supply, Erection, Installation and commissioning including CMC value in the form of 

DD/BG/FDR (BG format in Annexure-8) within thirty (30) days from the date of issue of Letter 

of Intent (LoI)/LOA. Contract security cum Performance Guarantee shall be valid for a period 

of one year (12 months) or till the date of successful completion of Operational Acceptance 

Test (OAT) or COD whichever is earlier; if required, the PBG shall have to be extended for 

further 3 or more months beyond the due date of successful completion of OAT test & COD.   

If Bank Guarantee not submitted within the stipulated period from the date of issuing the work 

order, then JREDA shall cancel the work order. 

6.2. The Security Deposit shall be refunded/released to the bidder after 60 days from successful 

achieving the OAT or COD of the plant as mentioned below: 

 

Bidders Deposit Validity Refund Timeline 

10 % of the total 

contract value 

(INR)  

(Including GST) 

Minimum 1 Year or till successful achieving of 

Operational Acceptance Test or COD. 

(If contract period is extended due to delay in 

OAT/COD of the project, the bidder shall submit 

equal amount of Security deposit for the extended 

period) 

after 60 days from 

successful 

achieving the 

OAT and COD of 

the plant. 

 

6.3. The Security Deposit for Contract Period will have to be maintained by the bidder with JREDA 

till the completion of the execution period or till COD. 

6.4. In case the Contractor fails execute the project within due timeline i.e., 12 months shall attract 

delay charges @ 0.5% per week on the total Contract value maximum up to 10% of the work 

order value, calculated on pro-rata basis accordingly. However, total project completion period 

shall remain same. Further, JREDA has rights to extend the execution timeline in case of any 

unforeseen reason/circumstances/events. 

6.5. This Bank Guarantee must include and reflect in SFMS (Structural Financial Management 

System) facility as per JREDA Bank Details Which is as:  

Name of Bank: State Bank of India  

IFSC Code: SBIN0009010  

Branch Details: Ashok Nagar Branch, Ranchi 

6.6. If Bidder fails to carry out the EPC work as per the provisions of the tender documents, then 

such Bidder’s EMD amount shall be enchased/forfeited and may be blacklisted for future 

awards of work. 

6.7. Non submission of Contract Performance Guarantee within the time frame, shall lead to 
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forfeited of EMD amount and cancellation of the work order. 

 

7. Performance Security for CMC Period of 25 Years 

7.1. The EPC Contractor shall undertake comprehensive operation and maintenance (O&M) 

activities for the total period of twenty-five (25) years from date of COD. The EPC Contractor 

shall submit the O&M Bank Guarantee in form of DD/BG/FDR to JREDA within 30 days from 

the date of start of O&M period from date of COD as specified in the NIB. DD/BG/FDR shall 

be in favour of the Director, Jharkhand Renewable Energy Development Agency, Ranchi, 

Jharkhand. The Performance Security shall be 5% of Project Contract Price, valid up to an 

aggregate period of Twenty-Five (25) years from the initiation of O&M period. The minimum 

validity of the Bank guarantee shall be five (5) years and shall be renewed subsequently every 

five (5) years prior to sixty (60) days of  expiry of existing BG till 25 years. The format of the 

O&M Bank Guarantee is given in Annexure-8: Format of O&M Bank Guarantee. 

7.2. The successful bidders must submit the performance guarantee in form of DD/BG/FDR for 

entire CMC period i.e., 25 Years as mentioned in the below table. 

Bidders Performance Security Deposit 

Validity 

Refund Timeline 

05 % of contract 

Value (INR) 

(Including GST) 

 

Bidder shall submit Performance 

Security with minimum 5 years 

validity years) in each 5 years 

till completion of entire 25 

years. 
 

The bidder needs to submit new 

Performance Security at least 

before 60 days from expiry of 

existing Performance Security 

deposit in every five years till 25 

years. 

Every 5 Years 
 

O&M Performance Security deposit 

shall be refunded within 30 days 

from date of submission of new 

Performance Security deposit in 

every 5 years. 
 

Deposited Performance Security 

shall be released in every 5 years 

basis subject to successful 

completion of the CMC in each year 

and achieving the required 

performance of the plant. 
 

7.3. Refund of the O&M Performance Security deposit amount shall subject to successful 

completion of the CMC period every year and meeting the desired performance as per relevant 

clause of this rfp. 

7.4. The minimum validity of the Bank guarantee shall be five (5) years and shall be renewed 

subsequently every five (5) years prior to sixty (60) days of its expiry of existing BG till 25 

years. 

7.5. BG/FD/DD shall be issued by scheduled nationalized Bank having their branch at Ranchi and 

also payable at Ranchi 

7.6. The Performance Guarantee will have to be maintained by the bidder with JREDA till the 

completion of the CMC period of 25 years. 

7.7. This Bank Guarantee must include and reflect SFMS (Structural Financial Management 
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System) facility as per JREDA Bank Details Which is as:  

Name of Bank: State Bank of India  

IFSC Code: SBIN0009010  

Branch Details: Ashok Nagar Branch, Ranchi 

7.8. If Bidder fails to carry out CMC the work to him as per the provisions of the tender documents, 

then such Bidder’s PBG amount shall be enchased and may be blacklisted for future awards of 

work. 

7.9. Non submission of Performance Guarantee within the time frame, shall lead to forfeited of 

contract security amount and cancellation of the CMC order. 

 

8. 25 Years Comprehensive Maintenance Contract (CMC) 
 

8.1. The Grid Connected SPV Power Plant capacity of 9 MW (AC) contract price includes the 

provision of 25 years mandatory Comprehensive Maintenance Contract (CMC). To ensure long 

term sustainability of the system, the bidder must provide his representatives name, full address, 

mobile number and photographs to JREDA with one hard copy as well as the names and 

contact details of all technicians must also be provided within 15 days of issuance of the 

LOA/Work Order. Failure to do shall invite penalty and action. Refer to Scope of Works clause 

for detailed O& M works to accomplished by contractor. 

8.2. The Comprehensive Maintenance Contract shall include Cleaning, monitoring, servicing & 

replacement guarantee for entire plant and its parts and components (such as Electrical items, 

electronics items, Inverter, PV modules, Substation’s components, AC system, DC system, 

Transformers, Monitoring system, SCADA system, Safety system, security system components 

and other hardware) for twenty-five years from the date of COD. PV modules shall be 

warranted for 25 years, inverter shall be at least 5 years or more. The date of CMC maintenance 

period shall begin on the date of actual commissioning (COD) of SPV Power Plant. It is 

mandatory for the contractor to carry out CMC regularly and submit report to JREDA monthly 

as per the format for CMC and schedules mentioned in this tender. Failure to submit monthly 

CMC reports timely shall invite penalty and action. 

8.3. Penalty during O&M period against breakdown of other plant infrastructure facilities that 

don’t affect the generation of power directly, such as civil infrastructure, water supply 

system/network, cleaning infra,  other infrastructure developed by the Contractor as a Scope 

of Work for the Project (Section-5: Scope of Works & Technical Specifications) shall be 

penalised @ Rs.1000/day, for non-compliance with O&M Schedule (Initiation/Completion of 

Scheduled maintenance Activity as agreed under this Contract) beyond 48 hours. Cumulative 

value of such penalty shall be limited to 5% of yearly O&M cost. 

8.4. The EPC contractor have to submit the monthly O&M report along with generation details 

and other plant performance details. In case contractor failed to submit the monthly report 

continuously 3 months; JREDA shall intimate for non-compliances. If contractor still failed to 

submit the report after at least 2 intimations, penalty shall be imposed to the contractor from 

their O&M payment.  

8.5. EPC contractor shall submit the O&M manual, SOP, cleaning manual withs schedules and 



Request for Proposal (RFP) for Design, Engineering, Procurement, Construction (EPC), Supply, Installation, Testing & Commissioning with 

Comprehensive Operation & Maintenance of 09 MW (AC) Grid Connected Ground Mounted Solar Power Plant, for a period of 25 years on Government 

Land at Palamu District of Jharkhand 

78 | P a g e  
 

format of monthly report to JREDA before starting the O&M period. 

 

9. Net Electrical Energy Generation Guarantee (NEEGG) 

9.1. The Bidder shall be required to quote the Net Electrical Energy Generation Guarantee 

(NEEGG) for Twenty-five (25) year’s period. The Bidder shall give NEEGG per annum after 

considering proposed configuration and all local conditions, solar insolation, wind speed and 

direction, air temperature & relative humidity, barometric pressure, rainfall, sunshine duration, 

grid availability and grid related all other factors and losses due to near shading, incidence 

angle modifier, irradiance level, temperature loss, array loss, module quality loss, module array 

mismatch loss, soiling loss and various inverter losses etc. To assess/ verify feasibility of 

quoted NEEGG, Bidders are required to provide computation documents along with considered 

factors based on which NEEGG has been computed. 

9.2. Bidders are expected to undertake their own study of solar profile and other related parameters 

of the area and make sound commercial judgment about power output i.e., Net Electrical 

Energy Guaranteed Generation. The Site information and solar data provided in this Tender 

except the reference radiation for the twelve (12) months is only for preliminary information 

purpose. No claim or compensation shall be entertained on account of this information. It shall 

be the responsibility of the Bidder to access the corresponding solar insolation values and 

related factors of solar plant along with expected grid availability. The Bidder should access all 

related factors about the selected Site for the Project and then quote the NEEGG for the 

proposed Project. 

9.3. The Contractor shall be responsible for achieving NEEGG. For any shortfall in NEEGG 

corresponding to the offer, the compensation shall be recovered from the Contractor as per 

SCC, Clause No.10. The Contractor shall maintain the Plant equipment including its repair, 

replacement, overhauling, etc., so as to give the agreed NEEGG per year, for which JREDA 

shall pay the agreed O&M Contract Price and the applicable taxes.  

9.4. The Bids with NEEGG of less than 16,514,495 kWh for the First Year for 9 MW(AC) Ground 

Mounted Solar Project shall be summarily rejected.  

9.5. The NEEGG quoted for each consecutive year should have maximum 1% annual degradation 

factor in NEEGG. If the bidder anticipates any degradation of the modules during the first year, 

it shall be taken care of to provide additional capacity of solar PV modules to meet guaranteed 

generation at the end of first year to avoid liquidated damages/compensation on account of 

Performance Guaranteed Generation.  

9.6. This NEEGG shall be used for the evaluation of the Bids as specified in above clauses. 

 

10. Penalty for Loss of Generation during O&M  

For each Contract Year, the Contractor shall demonstrate “Actual Delivered Energy” at the 

Metering Point as compared to the ‘Base NEEGG’ for the particular year as mentioned in this 

RfP. If for any Contract Year, it is found that the “Actual Delivered Energy” is less than ‘Base 

NEEGG’ for the particular year, the Contractor shall pay the compensation to JREDA equivalent 

to Rs. [JREDA’s PPA*1.50] per kWh of under generation. In addition, JREDA will also recover 

from the Contractor, the full penalty (including the charges of Renewable Energy Certificate) 
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imposed by the Company’s Power Purchaser on the Company due to less generation, as per 

agreement between JREDA and Power Purchaser.  All penalties shall be recovered from payments 

yet to be made by JREDA to the Contractor and/ or from the Bank Guarantees available with 

JREDA. Liquidated damage on underperformance shall be charged on the NEEGG considering 

the actual weather data received at the plant size.  

11. Preventive/Routine Maintenance 

This shall be done by the supplier/contractor at least twice in every month and shall include 

activities such as, cleaning and checking the health of the SPV system, cleaning of module 

surface, tightening of all electrical connections, regular checks to identify any leakage of 

electricity, cleaning & AC and DC system and any other activity that may be required for proper 

functioning of the Solar Photovoltaic Power Plant. Necessary maintenance activities, preventive 

and routine for Transformers and associated switchgears also shall be included. The maintenance 

record should be kept properly and to be submitted at JREDA office time to time. CMC 

documents should be certified by Beneficiary. 

12. Breakdown / corrective Maintenance 

Whenever a fault has occurred, the Contractor has to attend to rectify the fault, the fault must be 

rectified within 24 hrs time from the time of occurrence of fault failing which the Contractor will 

be penalized as per terms and conditions of this Tender. 

13. Liquidated Damages for Delay in Completion & CMC 

If the contractor fails to deliver any material as project site or  any part of the equipment or 

complete the work within the time fixed under the contract or any extension thereof granted to 

him by JREDA and/or to fulfill his obligations in time under the contract, he shall be liable to pay 

to JREDA @0.5% per week maximum up to 10% of work value delayed beyond contract period. 

The same will be applicable if monthly CMC report will not be submitted within a week of due 

date. 

14. Change in Laws and Regulations :  

The term Change in Law shall refer to the occurrence of any of the following events pertaining to 

this project only after 7 days from bid submission date , including (i) the enactment of any new 

law; or (ii) an amendment, modification or repeal of an existing law; or (iii) any change in the 

rates of GST or introduction of any new rate under GST made applicable for setting up the 

project. However, Change in Law shall not include (i) any change in taxes on corporate income or 

(ii) any change in any withholding tax on income or dividends distributed to the shareholders of 

the Contractor, or (iii) any change on account of regulatory measures by the Appropriate 

Commission. 
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1. Technical Specification 

All components of the Solar PV plant shall be in accordance with technical specifications given in 

relevant IS/ IEC/BIS Standards. The design and commissioning also shall be as per latest IS/ IEC/ 

BIS standards. The following are some of the technical measures required to ensure quality of the 

major components used in grid connected solar power Projects. 

2. Minimum assured items/Components services and technical specifications 
 

2.1.Solar Photovoltaic (SPV) modules 

i. In line with MNRE ALMM list (10th May 2023 and its updated list via its OM No. 

283/41/2024- GRID SOLAR. dated 24th May 2024) the contractor shall ensure to meet the 

minimum efficiency requirement i.e., more than 20 % for crytalliane-silicon technology 

based Solar PV modules and it also medatroy to procure PV modules as listed in ALMM 

Annexure -1 of above OM and amended from time to time. 

ii. The Contractor shall employ solar PV module of Crystalline-Si (Poly / Multi or Mono / 

Single) solar technology only. The Contractor shall provide detail Technical Data Sheets, 

Certifications of Standard Testing Conditions (STC: defined as Standard Testing Condition 

with air mass AM1.5, irradiance 1000W/m2, and cell temperature 25°C) as per the latest 

edition of IEC 61215 and as tested by IEC / MNRE recognized test laboratory. The Bidder 

shall also specify the minimum guaranteed energy output of solar PV module as per the Site 

Condition in the Bid. PV module must be registered with BIS. 

iii. The PV modules to be employed shall be of minimum 72 cell configuration with rated 

power of module ≥540 Wp as certified for solar PV module power performance test as 

prescribed by latest edition of IEC 61215 and as tested by IEC / MNRE recognized test 

laboratory. The maximum tolerance in the rated power of solar PV module shall have 

maximum tolerance of +3%. No negative tolerance in the rated capacity of solar PV module 

is allowed.  

iv. All modules shall be certified IEC 61215 2nd Ed. (Design qualification and type approval 

for Crystalline Si modules), IEC 61730 (PV module safety qualification testing @ 1000 V 

DC or higher). IEC 62804 Certified PV modules should be PID free, documents for the 

same should be submitted with conditions of the PID test should be for a humidity of 85 % 

and a cell temperature of 85
0
 C at 1000Volts , IEC 62716 , IEC 61701. 

v. The certified Bill of Material (BOM) to be used in the PV Modules should be the same as 

used during the IEC certification of reference PV Module certified by renowned agency like 

TUV, UL, etc. 

vi. All photovoltaic modules should carry a performance warranty of >90% during the first 10 

years, and >80% during the next 15 years. Further, module shall have performance warranty 

of > 97% during the first year of installation and degradation of PV module shall not be 

more than 1% in any particular year. 
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vii. SPV module shall have module safety class-II and should be highly reliable, light weight 

and must have a service life of more than 25 years. 

viii. The PV modules shall be equipped with IP67 or higher protection level junction box with 

min. 3 by pass diodes of appropriate rating and appropriately sized output power cable of 

symmetric length with twist locking connectors. 

ix. The SPV module shall be made up of high transitivity glass & front surface shall give high 

encapsulation gain and the module shall consists of impact resistance, low iron and high 

transmission toughened glass. The module frame shall be made of corrosion resistant 

material, which shall be electrically compatible with the structural material used for 

mounting the modules. 

x. The SPV modules shall have suitable encapsulation and sealing arrangements to protect the 

silicon cells from environment. The encapsulation arrangement shall ensure complete 

moisture proofing for the entire life of solar modules. 

xi. The module frame should have been made of Aluminum or corrosion resistant material, 

which shall be electrolytically compatible with the structural material used for mounting the 

modules with sufficient no. of grounding/installation. 

xii. All materials used for manufacturing solar PV module shall have a proven history of 

reliability and stable operation in external applications. It shall perform satisfactorily in 

relative humidity up to 95% with temperature between -40°C to +85°C and shall withstand 

adverse climatic conditions, such as high speed wind, blow with dust, sand particles, saline 

climatic / soil conditions and for wind 170 km/hr on the surface of the panel. 

xiii. The Bidder shall provide to the Company in the Bid, power performance test data sheets of 

all modules. The exact power of the module shall be indicated if the data sheet consists of a 

range of modules with varying output power. 

xiv. JREDA or its authorized representative reserves the right to inspect the modules at the 

manufacturer’s site prior to dispatch. JREDA shall only bear the cost of travel for their own 

employee/authorized representative/consultants. Contractor has to bear travelling cost for 

their personnel. However, all the cost related to testing facilities shall be borne by the 

Contractor.  

xv. The Bidder is advised to check and ensure the availability of modules prior to submitting the 

Tender Document.  

Solar PV Module / Panel Technical Standards to be followed 

IEC 61215 and IS 

14286  

Design Qualification and Type Approval for Crystalline Silicon 

Terrestrial Photovoltaic (PV) Modules  

IEC 61701:2011  Salt Mist Corrosion Testing of Photovoltaic (PV) Modules  

IEC 61853- 1:2011 /  Photovoltaic (PV) module performance testing and energy rating 



Request for Proposal (RFP) for Design, Engineering, Procurement, Construction (EPC), Supply, Installation, Testing & Commissioning with 

Comprehensive Operation & Maintenance of 09 MW (AC) Grid Connected Ground Mounted Solar Power Plant, for a period of 25 years on Government 

Land at Palamu District of Jharkhand 

83 | P a g e  
 

 

2.2.Power Conditioning Unit (PCU)/ Inverter 

i Codes and Standards:  

The PCU shall conform to all applicable IEC standards. Where an applicable IEC standard is not 

available, IS/ any applicable international standard shall be referred to as best practice. 

IEC-61683  Energy efficiency requirements  

IEC 61000  Emission/ Immunity requirement  

IEEE 519  Recommended Practices and Requirements for Harmonic 

Control in Electrical Power Systems.  

IEC 60068-2-1, 2, 6, 14, 27 & 

30  

Environmental Testing  

IEC 62116  Testing procedure—Islanding prevention measures for power 

conditioners used in grid-connected photovoltaic (PV) power 

generation systems  

IEC 62109-1 & 2  Safety of power converters for use in photovoltaic power 

systems  

EN 50530  Overall efficiency of grid connected photovoltaic inverters  

BDEW 2008  Technical Guidelines for Generating plant connected to 

Medium voltage network  

IEEE 1547  Standard for interconnecting distributed resources with 

electrical power systems.  

IEC 60529  Ingress protection test  

Grid Connectivity  CEA Technical Standards for Connectivity to the Grid 

Regulations 2007 with 2013 and 2019 as amended and revised 

from time to time.  

Any Other As per the Solar Photovoltaics, Systems, Devices and 

Components Goods (Requirements for Compulsory 

Registration) Order, 2017, Inverters used in the grid 

connected solar power projects shall be registered with BIS 

and bear the Standard Mark as notified by the Bureau of 

Indian Standards 

 

ii General Requirements of String Inverter: 

IS 16170-1:2014  –: Irradiance and temperature performance measurements, and 

power Rating.  

IEC 62716  
Photovoltaic (PV) Modules – Ammonia (NH3) Corrosion Testing 

(as per the site condition like dairies, toilets etc.)  

IEC 61730-1,2  
Photovoltaic (PV) Module Safety Qualification – Part 1:  

Requirements for Construction, Part 2: Requirements for Testing  

IEC 62804  

  

Photovoltaic (PV) modules – Test method for detection of potential 

induced degradation. IEC 62804-1: Part 1: Crystalline Silicon  
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 The minimum efficiency of the String Inverter as per IEC 61683 shall be 98%.  

 The String Inverter shall remain connected to the grid as per Central Electricity Authority 

Technical (standards for connectivity to the grid) regulation 2007 with all latest 

amendments and its components shall be designed accordingly.  

 In case auxiliary supply of String Inverter is met internally, then it should have sufficient 

power backup to meet the LVRT requirement. Bidder needs to submit the detail auxiliary 

supply arrangement for String Inverter during detail engineering stage.  

 and shall be able to deliver rated output in the frequency range of 49.5 Hz to 50.5 Hz. 

 The monitoring/measurement of DC inputs and AC output shall be done using 

transducers/instruments having sensor accuracy of 0.5 class or better.  

  Internal Surge Protection Device (SPD) shall be provided in the String Inverter on DC and 

AC side. It shall consist of Metal Oxide Variaster (MOV) type arrestors. The discharge 

capability of the SPD shall be at least 12.5kA at 8/20 micro second wave as per IEC 

61643-12.  

 The String Inverter shall be capable of supplying reactive power as per grid requirement 

(manual intervention through SCADA) during solar generation hours. However, reactive 

power support, below 0.95 power factor, might be as the behest of active power.  

  The String Inverter shall have protection against any sustained fault in the feeder line and 

against lightning discharge in the feeder line.  

 The Contractor shall ensure by carrying out all necessary studies that the String Inverter 

will not excite any resonant conditions in the system that may result in the islanded 

operation of PV plant and loss of generation. In case there is excitation of any resonant 

condition in the system during PV plant operation that may result in the islanding/tripping 

of the PV plant and affect the power transfer, it shall be the responsibility of contractor to 

rectify the design and carryout required modification in the equipment of his supply.  

 The String Inverter must be self-managing and stable in operation.  

 In case of grid failure, the String Inverter shall be re-synchronized with grid after revival 

of power supply. Bidder to furnish the time taken by String Inverter to be re-synchronized 

after restoration of grid supply during detailed engineering.  

 The String Inverter shall include appropriate self-protective and self-diagnostic feature to 

protect itself and the PV array from damage in the event of String Inverter component 

failure or from parameters beyond the String Inverter’s safe operating range due to internal 

or external causes. The self-protective features shall not allow signals from the String 

Inverter front panel to cause the String Inverter to be operated in a manner which may be 

unsafe or damaging. Faults due to malfunctioning within the String Inverter, including 

commutation failure, shall be cleared by the String Inverter protective devices.  

  String Inverter shall have active power limit control, reactive power and power factor 

control feature. Plant operator shall be able to provide (manual intervention) Active power, 

reactive power and power factor control/limit set point through SCADA HMI and local 

control display unit (or Laptop computer). String Inverter shall be provided with remote 

start and stop facility from SCADA HMI. All required hardware and software required for 

this purpose shall be provided by Bidder.  
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  String Inverter shall have necessary limiters in build in the controller so as to ensure safe 

operation of the String Inverter within the designed operational parameters.  

 String Inverter shall have thermal overloading protection to prevent failure of switching 

devices (i.e. IGBT) and other components of Inverter. String Inverter controller shall 

automatically regulate/limit the power output in order to reduce the String Inverter cabinet 

and switching devices temperature. Bidder to submit the String Inverter power vs ambient 

temperature curve during details engineering stage. String Inverter shall be able to provide 

inverter inside cabinet and IGBT's (switching device) temperature (in soft analog value) to 

SCADA system for remote monitoring, storing and report generation purpose. 

 String Inverter shall have the following feature, 

a) AC & DC overcurrent protection.  

b) Synchronization loss protection.  

c) Over temperature protection.  

d) DC & AC under and over voltage protection.  

e) Under & over frequency protection.  

f) Cooling system failure protection  

g) PV array ground fault monitoring & detection  

h) PV array insulation monitoring  

i) LVRT  

j) Anti-islanding protection 

k) Grid monitoring 

 One number of laptop having latest configuration with fully loaded/programmed with 

required licensed software shall be supplied for String Inverter configuration and 

troubleshooting purpose. Laptop shall be supplied with complete set of hardware & 

software accessories. Laptop detailed configuration must ensure suitability for the required 

applications. Supplied Laptop shall be protected with the latest anti-virus software and 

shall be provided 3 Years onsite warranty including its battery. At least two sets of 

communication cable for Laptop to String Inverter communication shall be provided.  

 String Inverter shall be provided with Mobile user interface facility for monitoring of 

inverter by plant O&M personal for better O&M and highest yield from PV plant. Also, 

bidder can provide the same facility through plant SCADA system.  

 String Inverter shall have AC and DC side monitoring capability and reporting to SCADA 

system (measured analog and digital value measured within String Inverter). Any special 

software if required for these purposes shall be provided for local and remote monitoring 

and report generation.  

 DC Overloading: Maximum PCU DC overloading shall be limited to its design PV Array 

power to String Inverter nominal AC power ratio. Bidder needs to submit all the relevant 

technical documents/test report from String Inverter manufacturer (OEM) during detailed 

engineering stage in support of declared String Inverter design DC overloading capacity. 

 

iii Earthing of String Inverters: 

The String Inverter shall be earthed as per manufacturer recommendation. During detail 
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engineering the Bidder needs to submit the details earthing arrangement of String Inverter 

and system earth pit requirement during detail engineering stage. The detail specification 

for panel earthing for safety has been mentioned elsewhere in this specification. 

 

iv Operating Modes of String Inverters: 

a) Low Power Mode: - The String Inverter shall be able to wake-up automatically when 

PV array open circuit voltage value is equal/more than preset value in the String 

Inverter program. Once it starts generation the String Inverter shall automatically enter 

maximum power mode. 

b) Maximum Power Point Tracking (MPPT): In order to maximized the energy collection 

from solar PV array, the String Inverter shall have inbuilt maximum power point 

tracker (MPPT) controller and MPPT shall be able operate the PV array at its maximum 

power point by adjusting output voltage of PV array system according to atmospheric 

condition. String Inverter MPPT controller shall ensure that it operates the PV array 

system at its global maximum power point and it shall not trap into PV array local 

maximum power point during cloudy atmospheric condition. The String Inverter shall 

operate within its MPPT operating input DC voltage range (window). The String 

Inverter MPPT operating DC voltage range shall be large enough so that it shall be able 

to satisfactorily operate the PV modules exposed to the maximum ambient temperature 

of 500C or any other condition. In case the solar PV array operating maximum power 

point voltage fall below (or above) the String Inverter MPPT operating voltage range, 

then the String Inverter controller shall automatically adjust the String Inverter input 

voltage so that String Inverter shall not enter into sleep mode. If the PV array output 

power fall below the String Inverter minimum preset power value then String Inverter 

shall automatically switched to sleep mode. In case, PV modules connected to Inverter 

are in Flickering shading zone of Wind turbines, Suitable MPPT algorithm shall be 

adopted for those Inverters to optimize Energy Yield. 

c) Sleep Mode: String Inverter shall automatically go into sleep mode when the output 

voltage of PV array and/or output power of the String Inverter falls below a specified 

limit. During sleep mode the inverter shall disconnect from grid. Inverter shall 

continuously monitor the output of the PV array and automatically start when the DC 

voltage rises above a pre-defined level. During evening and night (non solar generation 

hours) the String Inverter shall be in sleep mode in order to minimize the internal power 

loss. Maximum loss in sleep mode shall be less than 0.05% of String Inverter rated 

power. 

d) Standby Mode:  In standby mode the String Inverter DC & AC contactor are open, 

inverter is powered on condition and waiting for start command. 

 String Inverter shall meet the following technical parameter: 

Parameter Specification 
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Rated Input power DC As per design 

Max Input Voltage 1000V or 1500V as per application 

Rated Power AC output Voltage As per design 

Nominal output voltage frequency  50Hz  

Continuous operating frequency range  47.5 Hz to 52 Hz  

Continuous operating AC voltage range  ± 10% rated AC voltage  

European efficiency Minimum 98% European efficiency Minimum 98% 

Operating power factor range  
Operating power factor (adjustable) shall be 0.9 

Lead to 0.9 Lag.  

Current THD value  < 4% at nominal load  

Operating ambient temperature  0 to 50 ° C  

Humidity  95 % non-condensing  

Maximum Noise level (at 1 meter 

distance)  
75 dBA for outdoor type String Inverter 

DC Injection  <0.5 % at rated current  

Degree of Protection  String Inverter – IP 65 

 

v String Inverter Details: 

 The string inverter enclosure protection class shall be IP 65 or better protection. 

 The string inverter should be placed inside a canopy shed with at least 25 cm in all 

direction, if installed in open. Alternatively, the Bidder can also install the inverter on the 

column post of the module mounting structure, below the modules. In such case, the 

canopy is not required, and the column and foundation shall be designed accordingly. 

 String inverter shall have suitable communication port (RS485/TCP-IP/PLC) for SCADA 

integration. All necessary hardware, software and accessories used for communication 

with SCADA (including Data logger if supplied) at both the ends shall be provided by the 

bidder. 

 String inverter shall have string monitoring capability and reporting to SCADA system. 

Any special software if required for this purposes shall be provided for remote monitoring 

and report generation. 

 Anti-PID device along with all hardware and communication cable/device shall be 

provided in case negative grounding of PV string provision is not available in string 

inverter. Data logger used in Anti-PID device shall be integrated with SCADA system. 

 DC fuse requirement for PV string at string inverter end shall be as per string 

manufacturer/system requirement and same shall be finalized during detail engineering 

stage. 

 Provision for AC electrical isolation device (such as MCB/MCCB/Isolator) inside string 

shall be as per string inverter manufacturer practice. 

 Local Display unit for viewing important parameters, configuration and troubleshooting 

purpose shall be provided as per string inverter manufacture practice. 
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vi Type Testing: 

During detailed engineering, the contractor shall submit all the type test reports including 

temperature rise test and surge withstand test carried out within last ten years from the date of 

techno-commercial bid opening for Owner's approval. These reports should be for the test 

conducted on the equipment similar to those proposed to be supplied under this contract and 

the test(s) should have been either conducted at an independent laboratory or should have been 

witnessed by a client. However if the contractor is not able to submit report of the type test(s) 

conducted within last ten years from the date of techno-commercial bid opening, or in the case 

of type test report(s) are not found to be meeting the specification requirements, the contractor 

shall conduct all such tests under this contract at no additional cost to the owner either at third 

party lab or in presence of client/owners representative and submit the reports for approval. 

2.3.Cables and Wires 

i. All cables and connectors for use for installation of solar field must be of solar grade which can 

withstand harsh environment conditions for 25 years and voltages as per latest IEC standards. 

(Note: IEC standards for DC cables for PV systems is under development, the cables of 1000- 

1800 volts DC. DC cables for outdoor installations should comply with the EN50618 / TUV 

2PfG 1169/09.07 or equivalent IS for service life expectancy of 25 years. 

ii. Wires with sufficient ampacity and parameters shall be designed and used so that maximum 

voltage-drop at full power from the PV modules to inverter should be less than 1.5% (including 

diode voltage drop). PV Modules should be connected with USE-2/RHW-2 cables array to 

junction box conductors and junction box to photovoltaic disconnector with the 

THHN/THWN-2 sunlight resistant with 90ºC wet rated insulation cable. Due consideration 

shall be made for the de-rating of the cables with respect to the laying pattern in buried 

trenches / on cable trays, while sizing the cables. The Contractor shall provide voltage drop 

calculations in excel sheet.  

iii. All cables shall be supplied in the single largest length to restrict the straight-through joints to 

the minimum number. Only terminal cable joints shall be accepted. No cable joint to join two 

cable ends shall be accepted. All wires used on the LT side shall conform to IS and should be 

of appropriate voltage grade. Copper conductor wires of reputed make shall be used. Armoured 

Aluminium cable connecting SMB and Inverter and also for lT applications are allowed. 

iv. All cables shall be armoured except Solar Cables. Solar cable shall be laid through MMS / 

DWC Conduits. 

v. OFC cable shall be laid in DWC conduits. 

vi. Ethernet cables shall be CAT-6. 

vii. All wires used for connecting the modules and array should conform to the NEC standards. 

Modules should be connected with USE-2/RHW-2 cables array to junction box conductors and 

junction box to photovoltaic disconnector with the THHN/THWN-2 sunlight resistant with 

90ºC wet rated insulation cable. 
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viii. All high voltage cables connecting the main junction box/string inverters to the transformers 

should be PVC insulated grade conforming to IS 1554 and cables shall also conform to IEC 

60189 for test and measuring the methods.  

ix. Irrespective of utilization voltage and current rating all type of power cables shall be minimum 

of 1100 V grade PVC insulated conforming to IS 1554 / IS 694 for working voltage less than 

150 V control cable shall be of minimum 500 V grade, the control and power cable has to be 

laid separately. All LT XLPE cables shall confirm to IS: 7098 Part I. All HT XLPE Cables 

(33kV) Shall confirm IS: 7098 PART-2 & IEC -60287, IEC-60332 and the Contractor to 

submit technical data sheet, Voltage drop calculation, Power Loss Calculation and type test 

report for the approval of client / consultants. 

x. The cables shall be adequately insulated for the voltage required and shall be suitably color 

coded for the required service. Bending radius for cables shall be as per manufacturer's 

recommendations and IS: 1255. 

xi. All indoor (Installation Type) cables shall be FRLSH type. 

Table 0-1 Relevant Codes & Standards for Cable 

Sr. Item Relevant IS Relevant 

IEC 

1 Conductors of Insulated Cables IS: 8130 - 

1984 

IEC: 228 

2 Impulse tests on cables and their accessories  IEC: 230 

3 Extruded solid dielectric-insulated power cables for 

rated voltage from 1 KV upto 30 KV. 

 IEC: 502 

4 Test methods for insulations and sheaths of electric 

cables and chords. 

 IEC: 540 

5 Test on cable over a sheath which has special 

protective functions and are applied by extrusion. 

 IEC: 229 

6 Calculations of continuous current rating of cables 

(100% load factor). 

 IEC: 287 

7 Cross-linked polyethylene insulated PVC sheathed 

cable for voltage from 3.3 KV upto 33 KV. 

IS: 7098 

(Part II) 

 

8 PVC insulation & sheath of electrical cables. IS: 5831 - 

1984 

 

9 Mild steel wires, formed wires and tapes for 

armouring of cables. 

IS: 3975  

10 

 

Electrical test methods for electric cables partial 

discharge test. 

 IEC: 885(2) 

- 1987 (Part 

II) 

11 Methods of test for cables. IS: 10810  

12 Common test methods for insulating and sheathing 

materials of electric cables. 

 IEC: 811 

13 Impulse test on cables & other accessories  IEC: 230 

14 Cable termination for gas insulated switchgear.  IEC: 859 
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xii. Technical specification of LT XLPE cables 

 

 General Constructional Features 

The medium voltage cables shall be supplied, laid, connected, tested and commissioned in 

accordance with the drawings, specifications, relevant Indian Standards specifications, 

manufacturer’s instructions. The cables shall be delivered at site in original drums with 

manufacturer’s name, size, and type, clearly written on the drums. 

A. Material: Medium voltage cable shall be XLPE insulated. PVC sheathed, 

aluminum or copper conductor, armored conforming to IS: 7098 Part I.  

B. Type: The cables shall be circular, multi core, annealed copper or aluminum 

conductor, XLPE insulated, and PVC sheathed, armored. 

C. Conductor: Uncoated, annealed copper, of high conductivity upto 4 mm² size, the 

conductor shall be solid and above 4 mm², conductors shall be concentrically 

stranded as per IEC: 228. 

D. Insulation: XLPE rated 90° C. extruded insulation. 

 

E. Core Identification: 

Two core : Red and Black 

Three core : Red, Yellow and  Blue 

Four core : Red, Yellow, Blue and Black 

Single core : Green cable with Yellow strips for 

earthing 

Black shall always be used for neutral. 

F. Assembly: Two, three or four insulated conductors shall be laid up, filled with non-

hygroscopic material and covered with an additional layer of thermoplastic material. 

G. Armour: Galvanised steel flat strip / round wires applied helically in single layers complete 

with covering the assembly of cores. 

 For cable size upto 25 Sq. mm. : Armour of 1.4 mm dia G.I. round wire 

 For cable size above 25 Sq. mm.  Armour of 4 mm wide 0.8 mm thick G.I strip 

H. Sheath: The cable shall be rated extruded for XLPE 90 deg.c. Inner sheath shall be extruded 

type and shall be compatible with the insulation provided for the cables. 

 

Outer sheath shall be of an extruded type layer of suitable PVC material compatible with the 

specified ambient temp 50 deg. C and operating temperature of cables. The sheath shall be 

resistant to water, ultraviolet radiation, fungus, termite and rodent attacks. The colour of outer 

sheath shall be black. Sequential length marking required at every 1.0 meter interval on outer 

sheath shall be available. The contractor has to furnish resistance / reactance / capacitances of 

the cable in the technical datasheet. 

I. Rating: 1100 Volts or higher. 

 

xiii. Technical Specification Of HT XLPE Cables 
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 General Constructional Features 

 

A. Conductors: 

The conductor shall be of circular stranded Aluminum confirming to IS: 8130 & IEC: 228. It 

shall be clean, reasonably uniform in size & shape smooth & free from harmful defects. Any 

other form of conductor may also be accepted if in line with modern trends. 

 

B. Semi-Conductor Barrier Tape/Tapes: 

The semi-conducting barrier tape/tapes shall be provided over the conductors. 

 

C. Conductor Screen: 

The conductor screen shall consist of an extruded layer of thermosetting semi-conducting 

compound which shall be extruded simultaneously with the core insulation. 

D. Insulation: 

The insulation shall be super clean XLPE compound applied by extrusion and vulcanized to 

form a compact homogenous body. 

E. Insulation Screen: 

a. Each insulation have an insulation screen in two parts consisting of: 

b. A water barrier tape/Non-metallic semi-conducting swellable tape part and a metallic 

screen part. 

c. The non-metallic part shall be directly applied upon the insulation of each core and may 

consist of an impregnated but nylon/PVC tape or a similar approved material or, an 

extruded semi-conducting material extruded simultaneously with the conductor screen and 

insulation (triple extrusion). 

d. The semi-conductor shall be readily strippable and must not be bonded in such a manner 

that it has to be shaved or scraped to remove. 

e. The metallic part shall consist of a copper tape helical applied with a 30% overlap over the 

water barrier tape/blocking tape. A binder tape of copper shall be applied over the copper 

wire metallic screen. 

F. Laying Up: 

a. The cores shall be identified on the non-metallic part of the insulation screen by legible 

printing on the length of each conductor or, by the inclusion of a marker tape. 

b. The cores shall be laid up with a right hand direction of lay. 

c. Binder tape/Moisture barrier: 

During layup, a suitable open spiral binder may be applied, at the manufacturer's discretion, 

before the application of an extruded inner covering. 

 

G. Fillers:  

Fillers shall be polypropylene. 

H. Inner Covering/Sheath: 

The inner covering shall be extruded over the laid up cores to form compact and circular 

bedding for the metallic layer. 

I. Metallic Layer: 
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The metallic layer shall be galvanised steel wire. 

J. Outer Sheath:  

The tough outer sheath, black colored best resisting PVC polyethylene compound type ST-2 as 

per IS: 5831 for the operating temperature of the cable shall be provided over the armour as 

specified in relevant standards by extrusion process. 

 

K. Cable Marking: 

a. Embossing on outer sheath: 

The following particulars shall be properly legible embossed on the cable sheath at the 

intervals of not exceeding one meter throughout the length of the cable. The cables with 

poor and illegible embossing shall be liable for rejection.  

 JREDA Solar 

 Voltage grade 

 Year of manufacture 

 Manufactures name 

 Successive Length 

 Size of cable  

 ISI mark 

b. Packing and marking shall be as per IS 7098 (part I)/1988 amended up to date. 

c. Cables inside the control room and in the switchyard shall be laid in Galvanized Cable 

Trays mounted on mild steel supports duly painted, in constructed trenches with RCC raft 

and brick sidewalls and provided with removable RCC covers. 

d. Cable terminations shall be made with suitable cable lugs & sockets etc, crimped properly 

and passed through brass compression type cable glands at the entry & exit point of the 

cubicles. 

e. All cable/wires shall be provided with Punched Aluminium tags only. The marking on tags 

shall be done with good quality letter and number ferrules of proper sizes so that the cables 

can be identified easily. 

f. The wiring for modules interconnection shall be in the GI pipe /HD Pipe of approved 

make. 

g. Data sheets of individual cable sizes (HT & LT) shall be submitted for approval by the 

Company. Drum numbers and drum length details shall be submitted with each 

consignment. 

h. Cable end terminations and joint kits shall comply with the latest version of the relevant IS 

standard. 

i. The cable ends shall be terminated with adequate size copper lugs and sockets etc, 

single/double compression cable glands. Cable glands shall be of robust construction 

capable of clamping cable and cable amour (for armoured cables) firmly without injury to 

insulation. The metallic glands shall be earthed at two locations. Suitable lock type 

crimping lugs shall be used for cable end terminations. Where cables are raising from 

ground, suitable PVC pipe guarding shall be provided for cable raising with sealing of the 

guarding PVC pipe including a suitable clamp. 



Request for Proposal (RFP) for Design, Engineering, Procurement, Construction (EPC), Supply, Installation, Testing & Commissioning with 

Comprehensive Operation & Maintenance of 09 MW (AC) Grid Connected Ground Mounted Solar Power Plant, for a period of 25 years on Government 

Land at Palamu District of Jharkhand 

93 | P a g e  
 

j. HT cable termination kits and straight through joints shall be selected as per the cable 

specifications. Installation shall be as per the instructions given in the manufacturer’s 

manual. Heat shrinkable type kits only shall be used for HT and LT cables. 

k. Data sheets of the joints and kits shall be submitted for approval by JREDA. 

l. Short Circuit rating of HT cables shall be 25 kA for 3 sec or suitable to fault calculation, 

whichever is higher. 

 

2.4.Clamps and Connectors 

i. The bus-support clamps, spacers, T-connectors and various equipment connectors shall be 

supplied as per the enclosed drawings. The material to be used for these items shall be 

generally as per the technical specification of mentioned in NIB.  

ii. The materials shall be of the best workmanship, and all the sharp edges and corners shall be 

rounded off. The thickness of tinning, wherever applicable, shall be not less than 10 microns. 

The minimum thickness of pads made of copper shall be 10 mm and those made out of 

Aluminum/Aluminum Alloy, shall be 12 mm, unless otherwise indicated in the specifications. 

iii. All the clamps and connectors shall be designed to carry a continuous current not less than 

125% of the rated current of the conductor (twin/single as the case may be)/equipment 

terminal to which these are to be connected. Temperature rise of the connector under the 

above condition shall not be more than 50% of the temperature of the main 

conductor/equipment terminal. 

Table 0-2 Clamps & Connectors 

Sr. Application Material 

1.  Bolted type connection  

2.  For connection to ACSR/AAAC/ 

Aluminum terminal 

Aluminum Alloy conforming to 

designate A6 as per IS 617 

3.  For connection to copper terminals, 

with crimping facility to connect 

ACSR/AAAC jumper 

Electrolytic grade copper, forged and 

tinned 

4.  Crimping type connection  

5.  For connection to ACSR/AAAC jumper Electrolytic grade aluminum 

iv. All the fasteners (i.e., nut-bolts, washers, check-nuts, etc.) used in the clamps and connectors 

shall be of non-magnetic stainless steel. The straight bolts shall be fully threaded, and the U-

bolts shall be threaded up to 30 mm from the ends. For connectors made out of 

Aluminum/Aluminum Alloy, the bolts shall be of 12 mm diameter, and for copper connectors 

the bolts shall be of 10 mm diameter. 

v. The clamps and connectors meant for ACSR and AAAC (525 sq.mm) shall have the same 

crimping dimensions. It shall be possible to use the same clamp/connector for ACSR or 

AAAC, as would be required, without any modification/change at site. 

vi. The length of bolt shall be chosen such that after fully tightening the nut and check-nut, 

minimum 5 (five) threads of the bolt shall project outside the nut/check-nut. 
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vii. As an alternative to the various types of clamps and connectors detailed under 2.0 above, the 

Contractors may offer connectors of Power Fired Wedge Pressure Technology (PFWPT). 

However, the same needs to be specified in the Bid. 

viii. Connectors of PFWPT type shall meet the general requirements for various connections/joints 

as indicated in the relevant drawings. 

ix. PFWPT type connectors shall comprise of: 

a. Tapered `C' - shaped spring member 

b. Wedge for connecting solid/stranded conductor, along with handle, suitable for connection 

between: 

 Aluminium & Aluminium 

 Copper & Copper 

 Aluminium & Copper 

 Aluminium & Al. Alloy 

 Copper & Al. Alloy 

 Al. Alloy & Al. Alloy 

x. Components of the PFWPT type connectors shall be made of Aluminum Alloy suitably heat-

treated to ensure that the required Mechanical & Electrical parameters are in line with ANS 1 

specification no. C 119.4-1991. The connectors shall have `self-cleaning' capability during 

application. The connector shall ensure stable and low contact resistance under varying load 

conditions and the thermal cycling effects. 

xi. The special tools and tackles required for installation of the PFWPT type connectors shall be 

identified in the offer. One set of these bolts and tackles shall be included in the scope of 

supply. 

xii. The Contractor shall furnish the following information in their bill of material: 

a. Availability of the PGWT connectors indigenously. 

b. Unit rate of each item 

c. Not-withstanding anything stated above, the final decision regarding acceptance 

of the type of clamps and connectors (conventional/PFWPT type) shall rest with 

JREDA 

 

2.5.Structural Steel Work 

i. The structural steelwork required for termination incoming 33 kV line/ Cable, equipment 

supports, lighting masts and for shielding towers together with all foundation bolts shall be 

included by the Bidder in its scope of work.  The steel work shall be fabricated from 

galvanized structural sections. The height of structures for incoming line shall be as per the 

design developed by the Bidder and drawings submitted. 

ii. The incoming line gantry shall be designed on the basis of ACSR conductor/Cable considered 

in the design and also considering that TRANSCO/ DISCOM terminal tower will be located at 

a distance of not more than 100 meters from the incoming gantry at SPV power station 

switchyard. The Bidder shall take into account wind load, temperature variation etc. while 
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designing the gantry structure. The column shall be provided with step bolts and anti-climbing 

devices. 

iii. The entire structural steel work shall conform to IS: 802.  The Bidder shall furnish design 

calculations for approval by Owner before procuring the material.  

iv. The design of the switchyard towers, gantries and equipment structures shall also be designed 

in conformity with the standards followed by the Owner. Approval from the Owner also shall 

be obtained by the Bidder if required. 

2.6.Hardware 

i. Metal fittings of specified material for string hardware meant for power conductor and earth 

wire shall have excellent mechanical properties such as strength, toughness and high corrosion 

resistance. The suspension and tension clamps shall be made from aluminum alloy having high 

mechanical strength. Suspension and tension clamps offered shall be suitable for ACSR / 

AAAC conductor as per design. 

ii. All hooks, eyes, pins, bolts, suspension clamps and other fittings for attaching insulators to the 

tower or to the power conductor shall be so designed as to reduce (to a minimum) the damage 

to the conductor, insulator or the fitting arising from conductor vibration. 

iii. All drop-forged parts shall be free-from flaws, cracks, or other defects and shall be smooth, 

close-grained and of true forms and dimensions.  all machined surfaces shall be true, smooth 

and well-finished. The thickness of all structural steel of Switchyard shall be minimum 80 

microns measured at all points of the structure member when measured. No averaging is 

allowed. The gap between base plate of structural members and concrete top of foundation 

shall be filled with GP-2 grouting material of reputed make. The material of all J-bolts shall be 

of 8.8 Class. 

iv. All ferrous parts of hardware shall be galvanized in accordance with IS 2629.  The 

galvanization shall withstand four dips of 1-minute duration each in copper-sulphate solution 

as per the test procedure laid down in the relevant ISS. 

v. The threads in nuts and tapped holes shall be cut after galvanizing, and shall be well-

lubricated/greased.  All other threads shall be cut before galvanizing. 

vi. Both the suspension and the tension hardware shall be of ball and socket type, and shall be 

with `R' and `W' type security clip of stainless steel or phosphor Bronze conforming to IS 

2486.  The tension clamps of both compression type and bolted type as shown in the relevant 

drawings shall be offered.  Arcing horns shall be provided on the line side for both the 

suspension type and compression type hardware. 

vii. Size of each Danger Notice plates shall be 200 mm x 150 mm made of mild steel sheet and at 

least 2 mm thick, and vitreous enameled white on both sides and with inscription in signal red 

colors on front side as required. The inscriptions shall be in Hindi and English. 
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2.7.Fire Extinguishing System. 

viii. The installation shall meet all applicable statutory requirements, safety regulations in terms of 

fire protection. 

ix. Liquefied CO2 fire extinguisher shall be upright type of capacity 10 kg having IS: 2171. 7 IS: 

10658 marked. The fire extinguisher shall be suitable for fighting fire of Oils, Solvents, Gases, 

Paints, Varnishes, Electrical Wiring, Live Machinery Fires, and All Flammable Liquid & Gas. 

Bidder shall provide portable fire extinguisher as given below: 

DCP Type (ABC type) 

(10 kg Cap) 

CO2 Type Hand 

9 kg 

Foam Type Hand 

9 kg 

1 1 1 

x. The minimum 1 no. of fire extinguishers shall be required for each inverter rooms and as per 

CEA and safety guidelines required numbers of fire extinguisher shall be kept at switchyard 

and control room. For outdoor installations type AB fire extinguishers can be used and for all 

indoor applications type ABC fire extinguishers shall be used. 

xi. Sand bucket should be wall mounted made from at least 24 SWG sheet with bracket fixing on 

wall conforming to IS 2546. 

2.8.Lightening Protection for PV Array 

i. The source of over voltage can be lightning or other atmospheric disturbance. Main aim of 

over voltage protection is to reduce the over voltage to a tolerable level before it reaches the 

PV or other sub-system components as per IEC 62305, IS: 2309 – 1989 (Reaffirmed – 2005), 

Edition 3.1 (2006-01).  

ii. Necessary foundation / anchoring for holding the lightning conductor in position to be made 

after giving due consideration to shadow on PV array, maximum wind speed and maintenance 

requirement at site in future. 

iii. The lightning conductor shall be earthed through flats and connected to the earth mats as per 

applicable Indian Standards with earth pits. Two earth pits shall be provided for each 

lightening arrestor. Each lightning conductor shall be fitted with individual earth pit as per 

required Standards including accessories and providing masonry Annexure with cast iron cover 

plate having locking arrangement, watering pipe using charcoal or coke and salt as required as 

per provisions of IS & Earth Resistance of Lightening System must be less than one (1) Ohm. 

a. If necessary more numbers of lightning conductors may be provided. The Contractor is 

also free to provide franklin rod / Early Streamer type of lightning arrestors on the 

MMS structure designed in such a way not to cast shadow on the next raw of solar PV 

modules. The Contractor to submit necessary calculations based upon rolling sphere 

method for the Lightening protection system. 

 The Contractor shall submit the drawings and detailed specifications of the PV array lightning 

protection equipment to JREDA for approval before installation of system. 

 

2.9.AC Network 



Request for Proposal (RFP) for Design, Engineering, Procurement, Construction (EPC), Supply, Installation, Testing & Commissioning with 

Comprehensive Operation & Maintenance of 09 MW (AC) Grid Connected Ground Mounted Solar Power Plant, for a period of 25 years on Government 

Land at Palamu District of Jharkhand 

97 | P a g e  
 

i. AC converted by the inverter is transmitted through the appropriate cables from the 

Inverter to appropriately sized Inverter transformer. In case of more than one Inverter 

transformer in a block, RMU shall be provided. Each individual block shall be connected 

to HT panel at MCR through AC cable. RMU panel should consist of adequate size indoor 

AC bus/ cable, which can handle the current and the voltage safely as per the relevant, IS 

standards. RMU panel should be equipped with adequate protection relays, fuses, 

annunciations and remote operating and controlling facility from the Main Control Room. 

Relevant national & international codes to be follows :- 

Table 0-3 Relevant National & International Code 

Sr. Item Relevant IS Relevant IEC 

1 Power transformer IS 2026 IEC 76 

2 Fittings & Accessories IS 3639  

3 Climate Proofing IS 3202 IEC 354 

4 Loading of Transformer IS 6600 IEC 296 

5 Oil IS 335 IEC 137 

6 Bushings IS 20650 IEC 144 

7 Degree of Protection IS 2147 IEC 76 

8 Testing, Tolerances on guaranteed 

Particulars 

IS 2026 IEC 76 

9 Buchholz Relay IS 3637  

10 Electrical Insulation IS 1271 IEC 85 

 

ii. VCB/RMU panel shall be provided in Control Room. It shall have circuit breaker of suitable 

rating for connection and disconnection of String Inverter from grid. The busbar shall connect 

the AC distribution board to the transformer. It shall have provision to measure bus voltage, 

current and power of the transformer. 

iii. Bus-bars shall be of high conductivity Aluminium alloy or Copper of adequate size. The bus-

bars shall be adequately supported by non-hygroscopic, non-combustible track resistant and 

high strength type polyester fibre glass moulded insulators. Separate supports shall be provided 

for each phase and neutral busbar. The bus-bars joints shall be provided with high tensile steel 

bolts, bellevelle washers and nuts, so as to ensure good contacts at the joints. The bus-bars 

shall be colour coded as per IS 375. 

iv. The Bidder shall submit the detailed specifications of the AC bus and panel in the Bid. 

v. The VCB/RMU panel with thermal over current and earth fault releases. The incomer shall be 

selected one size higher than the required rating as per Type 2 selection chart. 

vi. Removable gland plates with gaskets shall be provided in the cable alleys for glanding the 

power and control cables. The distance between the gland plate and the incomer terminals shall 

not be less than 450 mm. 
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vii. The Contractor should submit theoretical design calculations and detailed explanations along 

with drawings shall be provided and approved by the Company. 

33kV SUBSTATION BLOCK: 

2.10. Step-Up Transformer (Power Transformer/Inverter Duty Transformer) 

i. The Contractor shall provide the complete turnkey design, supply, erection, testing and 

commissioning of transformers and transformer substation to first step-up the output of the 

inverter to 33 kV at the location of the inverter. Project to have 33kV Indoor/Outdoor Metering 

Block. Each Step up Inverter Transformer must be connected with HV VCB/RMU Panel and 

cumulative of all the Step up Inverter Transformer must be connected with HV VCB/RMU 

panel for Metering. Provision of ABT meter to be provided at 33kV Four pole structure near 

evacuation point. 

ii. 3 phase, Oil Filled, 33 kV, 50 Hz, Power Transformers with min power rating 1.20 times of the 

selected inverter rating and associated Switchgear of approved make should be utilized. 33 KV 

transformers can be off-load tap change type. The transformers shall be suitable for outdoor 

installation with 3 phase 50 Hz 33 KV system and they should be suitable for service under 

fluctuations in supply voltage up to plus 10% to minus 15%. Maximum Three Winding 

transformer acceptable based upon Guaranteed Technical Parameter. For all category of 

transformers, similar rating of type test report is compulsory. 

General Standards for Transformers 

iii. C
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hall be as per IGBC guidelines. All electrical equipment and installation shall confirm to the 

latest Indian Electricity Rules as regards safety, earthing and other essential provisions 

specified for installation and operation of electrical plants. 

iv. Relevant national and international standards in this connection are mentioned in Table 5 – 6. 

IS: 2026 (Part 1 to 4) Specifications for Power Transformer 

 IS: 2099 Bushings for alternating voltage above 1000 V 

IS: 3639 Fittings and accessories for power transformer 

IEC: 60076 (Part 1 to 5) Specifications for Power Transformer 

IS: 9921 Part 1 to 5 Alternating currents disconnectors (isolators) and earthing 

switches rating, design, construction, tests etc. 

IS: 2705 Part 1 to 4 & 

IEC: 185 

Current transformer 

IS: 3156 Part 1 to 4 Potential Transformer 

IS: 3070 part 1 to 3 Lightning arrestors 

IS: 2544 Porcelain insulators for system above 1000 V 

IS: 5350  Part III – post insulator units for systems greater than1000 V 

IS: 5621 Hollow Insulators for use in electrical equipment 

IS: 5556 Serrated lock washers – specification 

IEC: 186 Potential Transformer 
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v. All working parts, insofar as possible, are to be arranged for convenience of operation, 

inspection, lubrication and ease of replacement with minimum downtime. All parts of 

equipment or of duplicate equipment offered shall be interchangeable. 

vi. The quality of materials of construction and the workmanship of the finished products/ 

components shall be in accordance with the highest standard and practices adopted for the 

equipment covered by the specification. 

vii. All items of equipment and materials shall be thoroughly cleaned and painted in accordance 

with relevant Indian Standards. The finish paint shall be done with two coats of epoxy based 

final paint of colour Shade RAL 7032 of IS:5 for indoor equipment. 

viii. Any fitting or accessories which may not have been specifically mentioned in the specification 

but which are usual or necessary in the equipment of similar plant or for efficient working of 

the plant shall be deemed to be included in the contract and shall be provided by the Contractor 

without extra charges. All plant and apparatus shall be complete in all details whether such 

details are mentioned in the specifications or not. 

ix. All equipment shall be designed for operation in tropical humid climate at the required 

capacity in an ambient air temperature of 50°C. Equipment shall be suitable for an ambient 

temperature of 50°C. Maximum relative humidity of 100% shall also be taken into 

consideration for design of equipment. 

x. The reference ambient temperatures for which the transformers are to be designed are as 

mentioned in below Table.  

xi. The rating and electrical characteristics of the MV / 33 kV Outdoor type transformer (typical) 

shall be as mentioned in below Table 

Table 0-4 Reference Weather Conditions for Transformer Design 

 Sr.  Particulars Specifications 

1.  Maximum ambient temperature  50 degree C 

2.  Maximum daily average ambient temp  40 degree C 

3.  Maximum yearly weighted average 

 ambient temp  

40 degree C 

4.  Minimum ambient air temperature: (Cooling  

medium shall be Air) 

Minus 5 degree 

C 

5.  CLIMATIC CONDITIONS :  

5.1 Maximum relative humidity As per Site 

Conditions  

5.2 Maximum wind speed 180 kmph 

 

Table 0-5 Rating and electrical characteristics of 33kV Power Transformer 

Sr. Particulars Inverter Transformer (Outdoor type) 

1 Continuous kVA ratings As per design 

2 Type Oil immersed 
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Sr. Particulars Inverter Transformer (Outdoor type) 

3 Frequency 50 Hz 

4 Type of cooling Oil Natural Air Natural 

5 Winding Material Electrolytic Copper  

6 No. of phases Three 

7 Rating voltage H.V. side 33 kV 

8 Highest System voltage on H.V. side 36 kV 

9 Rated voltage on L.V. side Output of  solar inverter 

10 Vector Group Dyn5/ Dyn11/As per recommendation of 

Discom 

11 Connections a) H.V. Winding  

b)  L.V. winding 

Delta 

Star 

12 On load taps on H.V.  Side (for H.V. 

Variation) 

+ 5 to – 10.0 % (in steps of 2.5%) 

13 Impedance voltage (%)as per IS 2026 4% to 8% OR as per Design 

14 Minimum Creepage distance  25mm/ kV 

15 Transformer connections LV side – Bus Duct/ Busbar with 

weather proof Annexure, HV Side –

Bushing with Annexure 

 

 

2.11. Instrument Transformer 

i. The instrument transformers i.e. current and Potential Transformers shall be single phase 

transformer units and shall be supplied with a common marshalling box for a set of three 

single phase units. The tank as well as top metallic shall be hot dip galvanized or painted 

Grey color as per RAL 9002. 

ii. The instrument transformers shall be oil filled hermetically sealed units. The instrument 

transformers shall be provided with filling and drain plugs. 

iii. Polarity marks shall indelibly be marked on each instrument transformer and at the lead 

terminals at the associated terminal block. The insulators shall have cantilever strength of 

more than 500 kg. 

iv. Current Transformer, Voltage Transformer, Circuit Breaker and Relays should match –

Local distribution JREDA requirements. 

2.12. Current Transformer 

i. Current transformers may be either of the bushing type or wound type. The bushing types are 

normally accommodated within the transformer bushings and the wound types are invariably 

separately mounted. The location of the current transformer with respect to associated circuit 

breaker has an important bearing upon the protection scheme as well as layout of, substation. 

Current transformer class and ratio is determined by electrical protection, metering 

consideration. 
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ii. Technical specifications – Current ratings, design, Temperature rise and testing etc. should be 

in accordance with IS: 2705 (part I to IV) 

Type and Rating 

a. The current transformer should be of outdoor/ indoor type, single phase, oil immersed, self-

cooled and suitable for operation in 3 phase solidly grounded system. 

b. Each current transformer should have the following particulars under the site conditions for 

the system under design (typical values for 33 kV systems are given). 

c. General Parameters: 11/33kV CT. 

d. Each current transformer should have the following particulars under the site conditions for 

the system under design (typical values for 11/33kV system are given). 

Table 0-6 General parameters for 33 kV CT 

Sr.  Particulars Details 

1 Highest System Voltage (Um) 36 kV rms 

2 Rated frequency 50 Hz 

3 System Neutral Earthing Effective earthed 

4 Installation Outdoor/indoor(IP 65) 

5 Rated short time thermal current 25 kA for 1 sec or appropriate thermal 

current as per design calculations 

6 Rated dynamic current 63 kA (Peak) appropriate dynamic current 

as per design calculations 

7 Rated min power frequency 

withstands voltage (rms value) 

28/70 kV 

8 Rated lightning impulse withstand 

voltage (peak value) 

70/170 kV 

9   

10 Minimum Creepage distance  25 mm/kV 

11 Temperature rise As per -IS 2705/1992 

12 Type of insulation Class A 

13 Number of cores Two (2) with One (1) protection core and 

one (1) metering core of accuracy 0.5 class 

14 CT secondary current Protection cores – 1 Amp. 

Metering Core – 1 Amp 

(With Highest Accuracy Class) 

15 Number of terminals in marshalling 

box 

All terminals of control circuits wired up 

to marshalling box plus 20 terminals spare 

16 CT ratio & Rated VA Burden, short 

time thermal rating, class of accuracy 

Minimum burden required: 

1. Metering core – 40 VA 

2. Protection core – 10 VA 

 

2.13. General Parameters of 33 kV PT 

The Bidder has to furnish the specifications of 33kV PT with the Bid. 
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Table 0-7 General parameters for 33 kV PT 

Sr. Particulars Details 

1 Highest system voltage (Um) 36 kV 

2 System neutral earthing effective earthed 

3 Installation Outdoor (IP 65) 

4 System fault level Appropriate 

5 Rated min power frequency 

withstand voltage (rms value) 

28/70 kV 

6 Rated lightning impulse 

withstand voltage (peak value) 

70/170 kV 

7 Standard reference range of 

frequencies for which the 

accuracy are valid 

96% to 102% for protection and 99% to 101% 

for measurement 

8 Rated voltage factor 1.2 continuous & 1.9 for 30 sec 

9 Class of Accuracy 0.5 / 3P, IS3156/1992 

10 Minimum Creepage distance  25 mm/kV 

11 Stray capacitance and stray 

conductance of LV terminal over 

entire carrier frequency range 

As per IEC:358 

12 One Minute Power frequency 

Withstand voltage for secondary 

winding 

3 kV rms 

13 Temp. rise over an ambient 

temp. of 50 deg. C 

As per IS 3156/1992 

14 Number of terminals in control 

spare. 

All terminals of control circuits wired Cabinet up 

to marshalling box plus 10 terminals 

15 Rated total thermal burden 350 VA 

16 Number of cores 2 (two) – 1 for protection and one for metering 

with 0.5 class accuracy. 

17 Rated Output, insulation level, 

transformation ratio, rated voltage 

factor  

Should be provided by the Contractor.  

 

2.14. Circuit Breaker 

i. The circuit breakers shall be capable of rapid and smooth interruption of currents under all 

conditions completely suppressing all undesirable phenomena even under the most severe and 

persistent short circuit conditions or when interrupting small currents or leading or lagging 

reactive currents. The circuit breakers shall be ‘Restrike-Free’ under all operating conditions. 

The details of any device incorporated to limit or control the rate of rise of restriking voltage 

across, the circuit breaker contacts shall be stated. The over voltage across, the circuit breaker 

contacts shall be stated. The over voltage caused by circuit breaker while switching inductive 

or capacitive loads shall not exceed 2.5 times the highest phase to neutral voltage. The actual 

make and break times for the circuit breakers throughout the ranges of their operating duties 

shall be stated in the offer and guaranteed. 
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ii. The arc quenching chambers shall have devices to ensure almost uniform distribution of 

voltage across the interrupters. 

iii. Appropriate & adequate Capacity 415V AC indoor air Circuit Breaker as per the IEC 60898 / 

IEC 62271 – 100 or equivalent Indian Standards along with control circuit and protection relay 

circuit, fuses, annunciations and remote operating and controlling facility from the Main 

Control Room. 

iv. Circuit breaker shall be C2/Ml class under all duty conditions and shall be capable of 

performing their duties without opening resistor. The circuit breaker shall meet the duty 

requirement of any type of fault or fault location and shall be suitable for line charging and 

dropping when used on 6 kV effectively grounded or ungrounded systems and perform make 

and break operations as per the stipulated duty cycles satisfactorily. 

v. The circuit breaker shall be capable for breaking the steady & transient magnetizing current 

corresponding to 11/33 kV transformers. It shall also be capable of breaking line charging 

currents as per IEC- 62271-100 with a voltage factor of 1.4. 

vi. The rated transient recovery voltage for terminal fault and short line faults shall be as per IEC: 

62271-100. 

vii. The Bidder shall indicate in the Bid, the noise level of breaker at distance of 50 to 150 m from 

base of the breaker. 

viii. The Bidder may note that total break time of the breaker shall not be exceeded under any duty 

conditions specified such as with the combined variation of the trip coil voltage, pneumatic 

pressure etc. While furnishing the proof of the total break time of complete circuit breaker, the 

Bidder may specifically bring out the effect of non-simultaneity between same pole and poles 

and show how it is covered in the guaranteed total break time. 

ix. While furnishing particulars regarding the D.C. component of the circuit breaker, the Bidder 

shall note that IEC-62271-100 requires that this value should correspond to the guaranteed 

minimum opening time under any condition of operation. 

x. The critical current which gives the longest arc duration at lock out pressure of extinguishing 

medium and the duration shall be indicated. 

xi. All the duty requirements specified above shall be provided with the support of adequate test 

reports. 

xii. Circuit breaker shall be Vacuum type with electrically spring charged mechanism. The 

operating mechanism shall be anti-pumping and trip free (as per IEC definition) electrically 

under every method of closing. The mechanism of the breaker shall be such that the position of 

the breaker is maintained even after the leakage of operating media and / or gas. The circuit 

breaker shall be able to perform the duty cycle without any interruption. 
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xiii. Electrical tripping shall be performed by shunt trip coil. Provision shall also be made for local 

electrical control. 'Local / remote' selector switch and close & trip push buttons shall be 

provided in the breaker central control cabinet. Remote located push buttons and indicating 

lamps shall also be provided. The VCB coil DC supply through appropriately rated battery 

bank and charger to be supplied by the Contractor. 

xiv. Operating mechanism and all accessories shall be in local control cabinet. A central control 

cabinet for the three poles of the breaker shall be provided along with supply of necessary 

tubing, cables, etc. 

xv. Mounting and supporting structure for Circuit Breaker. The circuit breakers should be self-

supporting type. However, if necessary for the purpose of minimum ground clearance the 

circuit breakers should be mounted on raised steel structures which should be included in the 

scope of supply of circuit breaker.  

xvi. Following information and data for design of foundations from the supplier of the circuit 

breaker be obtained. 

xvii. Dead weight per pole for complete circuit breaker 

a. Static bending moments above the feet of each pole and for complete circuit 

breaker. 

b. Static shear force at the foot of each pole and for complete circuit breaker 

c. Maximum height of the steel supporting structure 

d. Maximum diameter of the pole 

e. Maximum horizontal force acting at upper terminal of each pole due to impact 

of closing/opening of the circuit breaker 

f. Max. Impact loading in terms of equivalent static load both compression and 

upward due to opening/closing of the breakers. It shall be clearly stated whether 

these forces shall act simultaneously or at different timing. 

g. No. of steel supporting columns provided for mounting the equipment.  

h. The above data should represent static reactions for the worst windage or 

operation conditions. Circuit breakers whether of self-supporting type or on 

raised steel structure should ensure minimum sectional clearance (say 3500 mm 

for 33 kV). 

i. Necessary connecting materials such as clamps, bolts, nuts, washers etc. and 

fixing bolts for mounting the equipment on the supporting structures wherever 

required should be obtained from the circuit breaker supplier. 

Applicable Standards: The materials shall conform in all respects to the relevant Indian 

Standard Specifications/ IEC Standards, with latest amendments indicated below in Table 5 – 

11. 
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Table 0-8 Applicable Standards for Circuit Breakers 

Indian Standard 

 

 

Title International & 

Internationally 

recognized 

standard 

ISS-13118/1991 General requirements for Circuit breakers 

for voltage above 1000 V 

IEC 62271-100-

1/2001 

ISS-2705/1992 2.15. Current Transformers  

ISS-2099/1986 Bushings for alternating voltages above 

1000 V 

 

ISS-2633/1964 Methods of testing uniformity of coating of 

zinc coated articles 

 

ISS-3231/1986 Electrical relays for power system 

protection 

 

ISS-1248/1983 Specification for Ammeters & Voltmeters  

ISS-335/1983 New insulating oils Electrical Clearances IEC 71 (For oils in 

CTs) 

ISS-2147/1962 Degree of protection provided by 

Annexures for low voltage switchgear & 

control gear 

 

i. General Parameters of Circuit Breaker: General parameters: Outdoor/ Indoor Vacuum type 

Circuit Breaker. 

Table 0-9 General Parameters for Vacuum Type Circuit Breakers 

Sr.  Particulars Details 

1 Type of circuit breaker Vacuum type 

2 Highest System Voltage 36 kV 

3 Rated operating voltage 33 kV 

4 Rated frequency 50 Hz (+3% to -5%) 

5 Number of poles Three (3)  

6 Rated/minimum power frequency 

Withstand voltage 

70 kV 

7 Rated lightning impulse Withstand voltage 170 kV 

8 Minimum Creepage distance  25mm/ kV 

9 Rated operating duty cycle 0 - 0.3 sec. - CO – 3 min. – 

CO 

10 Rated line charging breaking As per IEC 

11 Reclosing Single and three phase high 

speed auto reclosing 

12 Maximum fault level 25 kA (rms) for 1 sec or 

appropriate design.  
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Sr.  Particulars Details 

13 Auxiliary contacts As required plus 6NO and 

6NC 

contacts per pole as spare. 

14 Noise level Maximum 140dB at 50m 

distance from base of 

circuit breaker 

15 Seismic acceleration g horizontal 

ii. General Parameters of SF6 Insulated Ring Main Unit (RMU):  

Table 0-10 General Parameters for SF6 Type RMU 

Sr. Particulars Details 

1 Type of Ring Main Unit Metal enclosed, compact module, 

panel type, IEC 62271-200 

2 Highest System Voltage 36 kV 

3 Rated operating voltage 33kV 

4 Rated frequency 50 Hz (+3% to -5%) 

5 Number of poles Three (3)  

6 Rated/minimum power frequency 

Withstand voltage 

70 kV 

7 Rated lightning impulse Withstand 

voltage 

170 kV 

8 Rated Current Busbar 630A 

9. Insulation Gas SF6 

10 Minimum Creepage distance  25mm/ kV 

11 Rated operating duty cycle 0 - 0.3 sec. - CO – 3 min. – CO 

12 Rated line charging breaking As per IEC 

13 Reclosing Single and three phase high speed 

auto reclosing 

14 Maximum fault level 21 kA (rms) for 1 sec. Or 

appropriate as per design 

15 Rated Making Capacity 52 kA 

16 Rated Breaking Capacity 21 kA 

17 Auxiliary contacts As required plus 6NO and 6NC 

contacts per pole as spare. 

18 Noise level Maximum 140dB at 50m distance 

from base of circuit breaker 

 

iii. Co-ordination of rated voltages, short circuit breaking current and rated normal current for 

guidance as per IS 13118 for rated voltage 33 kV and above as commonly used.  

iv. Circuit Breaker protection against 
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 Over Current 

 Earth fault 

 Under voltage & over voltage protection 

 Under frequency & over frequency 

 SF6 gas pressure low (where applicable) 

 DC supply failure 

2.16. Protective Relays 

i. The Solar PV system and the associated power evacuation system interconnections should be 

protected as per IEC 61727 Ed.2, norms. Over current relays, reverse power relays and earth 

fault relays have to be essentially provided as per technical requirements. All relay should be 

numerical type & should be remote operating and controlling facility from the control room. 

ii. The numerical relays shall have RS 485 port for communication. 

iii. The operating voltage of the relays shall be 110 V DC/220 V DC as per battery bank rating. 

iv. Detailed Design calculations shall be provided on fault power computations and the philosophy 

of protective relaying with respect to short circuit kA calculations. Design, drawing and model 

of protection relay shall be approved by the Company/Electricity Authority. 

2.17. Earthing for PV Array 

i. The photovoltaic modules, BOS and other components of power plant requires adequate 

earthing for protecting against any serious faults as guided by IEC 60364.  

ii. The earthing system shall be designed with consideration of the earth resistivity of the project 

area. The earth resistivity values shall be measured prior to designing the earthing system. 

Unless otherwise specified, earthing system shall be in accordance with IS: 3043 and IEEE 80, 

Indian Electricity Rules, Codes of practice and regulations existing in the location where the 

system is being installed. 

iii. The permissible system fault power level at 33 kV also shall be kept in consideration while 

designing the earthing system. Each array structure of the PV yard, LT power system, earthing 

grid for switchyard ,all electrical equipment ,control room ,PCU, All junction boxes, ACDB& 

DCDB ,all motors and pumps etc .shall be grounded properly as per IS 3043 - 1987. All metal 

casing / shielding of the plant shall be thoroughly grounded in accordance with Indian 

electricity act / IE Rules. 

iv. The earthing for array and LT power system shall be made of 3.0 m long 40 mm diameter 

perforated Cu/GI/ chemical compound filled, double walled earthing electrodes including 

accessories, and providing masonry Annexure with cast iron cover plate having pad-locking 

arrangement, chemical compound mix as required as per provisions of IS: 3043.  

v. Necessary provision shall be made for bolted isolating joints of each earthing pit for periodic 

checking of earth resistance. 
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vi. Each string/ array and MMS of the plant shall be grounded properly. The array structures are to 

be connected to earth pits as per IS standards. Necessary provision shall be made for bolted 

isolating joints of each earthing pit for periodic checking of earth resistance. 

vii. The complete earthing system shall be mechanically & electrically connected to provide 

independent return to earth.  

viii. For each earth pit, a necessary test point shall be provided. 

ix. In compliance to Rule 11 and 61 of Indian Electricity Rules, 1956 (as amended up to date), all 

non-current carrying metal parts shall be earthed with two separate and distinct earth continuity 

conductors to an efficient earth electrode. 

x. The Contractor should submit the earthing system design calculations along with the system 

layout for the Company’s approval prior to the installation of the system 

xi. Unless otherwise specified, the earthing system primary and secondary grid conductors, 

equipment connections shall be constructed with galvanized iron flat. However the earthing of 

transformer neutrals, plc and inverter terminals and electronic earthing shall be provided using 

copper earthing conductor only. 

xii. Earthing Mesh is to prepared and installed in entire power plant. 

2.18. Lightening Protection for PV Plant & Earthing 

i. The source of over voltage can be lightning or other atmospheric disturbance. Main aim of over 

voltage protection is to reduce the over voltage to a tolerable level before it reaches the PV or 

other sub-system components as per IEC 60099 / IS: 2309 – 1989 (Reaffirmed – 2005), Edition 

3.1 (2006-01). Lightening Protection System required for Solar PV Plant, Inverter Room, and 

Substation Structure & Control Room within the EPC scope of work. The intent of 

specification can be conventional as per IS : 2309 or can be Early Streamer Emission Type 

depending upon Area, Protected Equipment & Technical feasibility. Necessary concrete 

foundation for holding the lightning conductor in position to be made after giving due 

consideration to shadow on PV array, maximum wind speed and maintenance requirement at 

site in future. We recommended going with Early Stream Emission Air Terminal Technology 

as per NFC 17-102 / IEC 62305-2. Level of Protection must be defining as per Rolling Sphere 

Method LPL-I, LPL-II, LPL-III & LPL-IV where the radius shall be of 20mtr, 30mtr, 45mtr & 

60mtr respectively.  

ii. Rp(h) : Protection radius at a given height (h) Rp(h) = √ 2rh - h2 + Δ(2r + Δ) (for h ≥ 5 m) For 

h < 5 m, refer to the table below h : Height of the OPR tip above the surface(s) to be protected 

r(m) : Standardized striking distance ∆(m) = 106 .ΔT (OPR efficiency) 
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ii. The lightning conductor shall be earthed through flats and connected to the earth mats as per 

applicable Indian Standards with earth pits. Each lightning conductor shall be fitted with 

individual earth pit as per required Standards including accessories, and providing masonry 

Annexure with cast iron cover plate having locking arrangement, chemical compound as per 

provisions of IS. 

iii. If necessary more numbers of lightning conductors may be provided as per design calculation 

iv. The Contractor shall submit the drawings and detailed specifications of the PV array lightning 

protection equipment. 

v. The design, manufacture, inspection, testing and performance of Lightning Arrester shall 

comply with all currently applicable statutes, safety codes, provision of latest Indian Electricity 

Act, Indian Electricity Rules and Regulations of Statutory Authorities. 

vi. Contractor shall provide dedicated two earth pits for Lightening Arrestor as per relevant IS 

standard. 

2.19. Isolators cum Earthing Switches, Contacts, Insulators, Busbars 

i. This specification covers design, manufacture, testing and supply of. Manually operated 33 

KV, 800 Amps Upright mounting type with manually operated with earth switch Isolators. The 

Isolators and Isolator-cum-Earthing Switched shall comply with the requirements of the IS: 

9921 and IEC: 129 (latest edition) except specified herein. The Insulators shall comply with the 

requirements of IS : 2544 and IEC : 168-1988 (latest edition) for 33 kV pole mounted structure 

wherever required. 33kV pole mounted structure would be supplied, installed and 

commissioned by the Contractor wherever required. 

ii. The isolator shall be of the manual operated type with earthing switches and shall complete 

with all parts and accessories including insulator operating rods, mounting attachments, 

necessary for their efficient operation. The equipment shall confirm in all respect to high 

standards of engineering Equipment shall capable of performing in continuous commercial 

operation up to the suppliers guarantee in a manner acceptable to the client, The equipment 

offered shall be complete with all components necessary for its effective and trouble free 

operation along with associated equipment’s, interlock, protection schemes, etc. Such 

components shall be deemed to be within the scope of the Contractor's supply irrespective of 
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whether those are specifically brought out in this specification or not. All similar parts 

particularly removable ones shall be interchangeable. 

iii. Each pole shall have three Pedestal type of Insulator’s stacks. Necessary arrangements shall be 

provided for proper alignment of the contacts. Gange operated links shall be so designed that 

all phases shall make and break simultaneously. The design of Isolators and Isolator-cum-

Earthing Switches shall be provided for positive control of blades in all positions with 

minimum mechanical stress on the Insulators. Fixed guides shall be so provided that proper 

setting of contacts shall be obtained, when a blade is out of alignment even by 25mm in either 

direction. All movable parts which may be in current path shall be shunted by flexible copper 

conductor of adequate cross-section and capacity, which shall be furnished under bill of 

material. 

2.20. Service Condition: 

The 33 kV triple pole air break isolators are intended to be used primarily for sectionalizing 33 kV 

UG cable portion of the line with 33 kV overhead portion of the line. 

Isolator shall confirm IS: 9921(Part 1 to 4) & IEC 600 - 129 "alternating current disconnects 

(Isolators) and earthing switches", and IS 9921 (Part-I to IV) "Specification for alternating current 

disconnects (isolators) and earthing switches for voltages above 1000V” 

a. The moving & fixed contacts shall be made of hard drawn electrolytic grade copper strips 

and shall be heavy duty self- aligning & high pressure type preferably which applies 

pressure to the contact surfaces after the blades are fully closed and release the pressure 

before they start to open. High pressure type contacts shall wipe the contact surfaces, while 

opening and closing. The contacts shall be so designed that wiping, action shall not cause 

securing or abrasion on the contact surfaces. The wiping action shall be sufficient to 

remove oxide film, formed during the operation of the switches. The pressure shall be 

developed by rotation of the entire blade. 

b. The temperature rise of contacts due to the flow of rated short circuit current for a period 

of 3 seconds shall not cause any annealing or welding of contacts.  

c. The moving contacts, if provided, shall close first and open last so that no damage is 

caused due to arcing whatever to the main contacts. The Successful Bidder shall give full 

details of such contacts with necessary drawings. 

d. The arcing contacts, if provided shall close first and open last so that no damage is caused 

due to arcing whatever to the main contacts. The Contractor shall give full details of such 

contacts with necessary drawings. 

e. The female contact and its tensioning by spring shall be such that there will, always, be a 

positive contact with adequate pressure to give enough contact surface for the passing of 

current. The springs provided should not go out of alignment or get entangled with the 

male contact during operation. The details of springs shall be furnished on the G.A. 

drawing. 
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2.21. Insulators  

The isolator shall be provided with solid core insulators.  

i. These shall be of stacking type to be used. The dimensions and other parameters unless 

otherwise specified shall generally conform to IS - 5350-Part-11 & IEC 273. 

ii. The cylindrical type post insulators shall be of solid core type. Insulators of similar type shall 

be interchangeable. The mechanical strength class for outdoor cylindrical post insulators shall 

be of strength class 6, corresponding mechanical strength in tension, compression and torsional 

shall be as per IS: 53550 Part - II. When operated at maximum system voltage, there shall be 

no electrical discharge. Shielding rings, if necessary shall be provided. 

iii. The parameters of the insulators required shall conform to IS: 0350 - Part - II - 1973 or IEC 

273. 

iv. The cylindrical post insulators shall consist of single unit only. 

v. The insulator shall be provided with a completely galvanized steel base designed for mounting 

on the support. The base and mounting arrangement shall be such that the insulator shall be 

rigid and self-supporting and no guying or cross bracing between phase shall be necessary. 

2.22. Porcelain of the insulator:  

a. The porcelain used for the manufacture of the insulators shall be homogenous, free from 

laminations and other flaws or imperfections that might effect the mechanical or dielectric 

quality and shall be thorough vitrified, tough and impervious to moisture. The glazing of the 

porcelain shall be uniform brown colour, with a smooth surface arranged to shade away rain 

water and free from blisters, burns and other similar defects. Insulators shall be inter-

changeable. 

b. The porcelain and metal parts shall be assembled in such a manner and with such materials 

that any differential thermal expansion between the metal and porcelain parts throughout the 

operating temperature range will not loosen the parts or electrical strength or rigidity. The 

assembly shall not have excessive concentration of electrical stress in any section or across 

leakage surfaces. The cement used shall not give rise to chemical reaction with metal fittings. 

The insulator shall be suitable for water washing by rains or artificial means in service 

conditions. Further the insulators to be supplied shall be of high- quality and should not result 

in mismatch and misalignment of stacks during erection and operation. 

c.  Each cap shall be of a high grade cast iron or malleable steel casting or steel forging. Cap 

and base insulators shall be interchangeable with each other. The insulator shall conform to 

the requirement of the latest edition of IS: 2544,or any other equivalent standard. The Bidder 

should furnish the characteristics of insulators in the Bid. 

2.23. Busbars 

i. The outdoor bus-bars and equipment connections shall be with ACSR conductor (Panther / 

suitable size as per design). 
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ii. The bus-bars and the connection jumpers shall be supported on post insulators wherever 

required.  

iii. The ACSR bus bars are an underground system of wires strung between two supporting 

structures and supported by strain type insulators. The stringing tension may be limited to 500-

900 kg. depending upon the size of the conductor used. These types of bus bars are suitable for 

earthquake prone areas. 

iv. Bus bar Material – The materials in common use for bus bars and connections of the strain type 

are ACSR conductor.  

v. Since aluminum oxides rapidly great care is necessary in making connections. In the case of 

long spans expansion joints should be provided to avoid strain on the supporting insulators due 

to thermal expansion or contraction of pipe. 

vi. The bus bar sizes should meet the electrical and mechanical requirements of the specific 

application for which they are chosen. 

vii. The isolator shall be provided with padlocking device to permit locking of the isolator in both 

fully open and fully closed positions. 

2.24. Control & Relay Panel Specifications 

i. The control & relay panel shall be free standing, simplex type, floor mounting type, fabricated 

from 2 mm thick MS sheet for main Annexure and 1.6 mm thick MS sheet for internals and 

partitions. The main Annexure shall be mounted on a base frame fabricated out of 100x50 

ISMC mild steel section. 

ii. The Annexure external finish color shade shall be decided by the Company, The internal 

surface shall have a glossy white finish all over. 

iii. The control & relay panel shall contain the following metering and protection devices:  

 Metering, Indications & Controls 

 Ammeter – 0 – …….. A 

 Ammeter selector switch 

 Voltmeter – 0 – 12/36 kV 

 Voltmeter selector switch 

 Load manager to display the following parameters : MW, MVA, MVArh, MVAr Cos 

Ø, Hz,  

 Indication lamps for R, Y, B phases, Breaker ‘ON’ (R), Breaker ‘OFF’ (G), Breaker 

‘TRIP’ (A), Spring charged (W), Trip Circuit Healthy (B) 

 TNC switch, spring return to neutral position shall be provided for circuit breaker 

operation. 

 Local / Remote selection switch for circuit breaker operation 

 Semaphore indicators (LED type) for CB and Isolator ‘Open’ & ‘Close’ positions 
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 Mimic diagram for the 33 kV systems with aluminum strips and ‘ON’ ‘OFF’ 

indications for isolators 

2.25. Low Voltage Switchgear 

i. This specification is for the 415V TP&N Power Control Centre (PCC). 

ii. The PCC shall be rated for the maximum output of the supply transformer feeding the 

system.  

iii. The short circuit withstand rating (1 sec) at rated voltage of the switchgear shall be 

minimum of 20 kA (rms) and corresponding dynamic rating shall be 50 kA (peak). 

iv. The configuration of the PCCs shall be as per the Single Line Diagram of the system. 

2.26. Execution 

i. Single front / compartmentalized, modular design, degree of protection IP52 with 

provision of extension on both sides. 

ii. Incomer feeders: mains incomer - Electrically operated draw out type Air Circuit Breakers 

(ACBs). 

iii. Outgoing feeders : Electrically operated draw out type Air Circuit Breakers (ACBs) / 

Moulded Case Circuit Breakers (MCCBs) 

iv. The color finish shade of switchgear Annexure for interior shall be glossy white & for 

exterior it shall be light grey, semi glossy shade 631 of IS: 5. If a different exterior shade is 

desired by the PURCHASER, the same shall be intimated to the supplier. 

v. The PCC shall be fabricated out of CRGO sheet steel; 2 mm thick for the outer shall all-

round. The internal walls and separators shall be of 1.6 mm thick CRGO sheet steel. 

vi. The gland plates shall be 3 mm thick. 

 

2.27. Control & Relay Panel Specifications for 415 V TP&N Power Control Centre 

(PCC) 

i. This specification is for the 415V TP&N Power Control Centre (PCC). 

ii. The PCC shall be rated for the maximum output of the supply transformer feeding the 

system. The short circuit withstand rating (1 sec) at rated voltage of the switchgear shall be 

minimum of 20 kA (rms) and corresponding dynamic rating shall be 50 kA (peak) 

iii. The configuration of the PCCs shall be as per the Single Line Diagram of the system. 

 

Execution 

Power Control Centers (Construction) 

a. Single front / compartmentalized, modular design, degree of protection IP52 with 

provision of extension on both sides. 

b. Incomer feeders: mains incomer - Electrically operated draw out type Air Circuit 

Breakers (ACBs). 

c. Outgoing feeders : Electrically operated draw out type Air Circuit Breakers (ACBs) / 

Moulded Case Circuit Breakers (MCCBs) 
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d. The colour finish shade of switchgear Annexure for interior shall be glossy white & for 

exterior it shall be light grey, RAL 7032 of IS: 5. If a different exterior shade is desired 

by the PURCHASER, the same shall be intimated to the supplier. 

e. The PCC shall be fabricated out of CRGO sheet steel; 2 mm thick for the outer shall all-

round. The internal walls and separators shall be of 1.6 mm thick CRGO sheet steel 

f. The gland plates shall be 3 mm thick 

 

Control Circuit 

a. Control supply for breaker closing / tripping - 110V DC 

b. Air Circuit Breaker spring charge motor – 240 V AC, 1 phase 

c. Moulded Case Circuit Breakers – 240 V AC, 1 phase 

d. Indications, annunciation – 110V DC 

e. Space heater, sockets, etc. – 240 V AC, 1 phase 

 

Busbar and Cable Cavity 

a. The material for main bus bars and tap off bus bars shall be electrolytic grade aluminum 

with HR PVC sleeved insulation 

b. Bus bars shall be suitable for short circuit rating and current suitable for all connected 

load. 

c. Bottom cable entry for incoming and outgoing cables 

d. A suitable gland plate shall be supplied for termination of power, control and 

instrumentation cables. 

e. Whenever feeders are housed in multi-tier configuration, these tiers shall be segregated 

by sheet metal barriers 

 

2.28. Control Room Electrical Wiring 

i. Electrification of building shall be carried out as per IS 732-1989, IS 46481968 and 

other relevant standards. Suitable AC Distribution Board should be designed to Supply 

AC power in Control room. 

ii. Control room AC distribution Board theoretical design, calculations and detailed 

explanations along with drawing shall be provided and approved by JREDA. 

2.29. Auxiliary Power Supply 

i. The Contractor shall install a separate 33 kV / 415 V step down transformer to supply 

power for internal equipment such as power for control equipment, area lighting, water 

pumps, and conference room fixtures, control room lighting and air-condition, etc. 

ii. This auxiliary power should be utilized directly from the internal connection before the 

metering point of the solar PV Plant. A separate meter can be installed for auxiliary 

consumption just for internal accounting purpose. 

2.30. DC Battery & Charger 

i. Adequate capacity DC battery Bank should be provided for emergency control supply 

of inverters, control / protection system & emergency lighting. A appropriate capacity 
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battery charger with relevant IS/IEC standards & protection and automatic change over 

system should be provided to charge the battery bank along with relay circuit, fuses, 

annunciations and remote operating and controlling facility from the Main Control 

Room. 

ii. A DC power supply Distribution panel/board should be supplied along with the Charger 

as per relevant IS standards. Control room DC Battery Bank & DC supply system 

theoretical design, calculations and detailed explanations along with drawing shall be 

provided and approved by JREDA. 

iii. DC Batteries the batteries shall have the following specifications 

 

a.  Type : Sealed LA type, storage battery 

b.  Rating : 110 V D.C., Minimum 80 Ah at 8 Hour rate of discharge 

c.  Standard : IS 1651 – 1979 ; performance as per IS 8702 

d.  Container : Plastic Resin, ABS or PP 

e.  Terminal Post : Designed suitably to accommodate external bolted 

connections 

 

iv. The battery shall be provided with epoxy paint coated exhaust fan for removal of gasses 

released from the battery cells. 

v. The data sheet for the battery shall be submitted along with the Bid for evaluation. 

2.31. Earthing 

i. Earthing bus bar shall be terminated at both ends of the switchgear to suit the connections to 

outside earthing conductor. All components inside the module are required to be earthed 

individually and are to be looped and connected to the horizontal earth bus. 

Terminals 

a. CT circuit - Isolating link type terminals with shorting facility 

b. PT circuit – clip on type terminals 

c. Spare contacts shall be wired up to terminal block. 10% spare terminals shall be provided 

for each module 

2.32. Specific Requirements 

1. All ACBs shall be 4 pole, electrically operated, draw-out type, with closing coil, spring 

charge motor, trip coil, TNC switch for close and trip, manual closing and tripping push 

buttons, door I/L, test and service position micro switches, emergency P.B., safety 

shutters, etc. The circuit breaker shall be provided with anti-pumping feature. 

2. ACBs shall be complete with microprocessor release and shall be provided with over 

current, short circuit and earth fault protections. 

3. Minimum10% spare feeders of each rating shall be provided in the switchgear. 

4. All current transformers shall have 5/1A secondary and all meters shall be suitable for 

5/1 A operation. 
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5. All indicating lamps shall be of LED cluster type. ACB feeders shall be provided with 

ON, OFF, AUTOTRIP, SPRING CHARGED, TEST, SERVICE, TRIP CIRCUIT 

HEALTHY indications 

6. All indicating instruments shall be flush mounting, Digital, 96 sq.mm size. 

7. Window annunciator with hooter and accept, test, reset button shall be provided. 

Necessary auxiliary relays for contact multiplication shall be provided in the panel. 

8. The maximum temperature of the bus bars, droppers and contacts at continuous current 

rating under site reference ambient temperature of 50º C shall not exceed 105º C. 

 Instrumentation: Switchgear instrumentation shall be provided as follows: 

a. Mains Incomer – Voltmeter with selector switch 

b. Ammeter with selector switch 

c. Power Factor meter 

d. Frequency meter 

e. TVM + MD meter 

f. Potential indicating lamps 

g. Outgoing Feeders  

h. Ammeter with selector switch on all feeders 

 

2.33. General Technical Specifications of Control Panel 

i. The panel shall be self-supporting, free standing, floor mounted, modular type with 

construction having degree of protection of IP 54 as per IS 2147.  

ii. The panel shall be fabricated from 14 SWG CRCA sheet steel for frame & load 

bearing surfaces. Partitions may be fabricated from 16 SWG CRCA if no components 

are mounted on them.  

iii. The panel shall be painted with 2 coats of primer after pre-treatment and 2 coats of 

Polyurethane / epoxy paint with shade as decided by the Company. 

iv. Stiffeners shall be provided at corners & between modules to make panel rugged. The 

stiffeners will necessarily be required for relay compartments or doors where heavy 

components are mounted. 

v. The openable covers shall be provided with lift off type hinges, quarter turn door locks 

and flexible copper wire for earth connection. 

vi. The panel shall be dust and vermin proof. Synthetic or neoprene gaskets shall be 

provided at all openings.  

vii. The panel shall be of dead front construction suitable for front operated and back 

maintained functioning. 

viii. Panel shall be provided with fl. lamp of 20 w capacity operated by door operated limit 

switch. Panel shall also have space heaters and thermostat arrangement. 

ix. Panel shall be provided with 3 pin switch socket combined unit of 5 Amp capacity. 

x. Lifting hooks shall be provided at the top of the panel. 

xi. The hardware components used in the panel shall be hot dipped galvanized. 

xii. The control components shall be fixed on mounting plate by drilling & tapping.  

xiii. Aluminium anodized legend plates shall be provided for all the components. For 

components mounted on front face, legend plate from inside shall also be provided. 
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xiv. Pre-treatment by 7 tank process shall be done before painting / powder coating the 

panel. 

xv. Panel shall have provision of drawing pocket. 

xvi. The panel shall be designed to ensure maximum safety during operation inspection, 

connection of cables and maintenance. Inside panel, checking and removal of 

components shall be possible without disturbing other units. 

xvii. Cable entries will be from bottom. The opening of cable entry shall be covered by 3 

mm thick gland plates. 

xviii. The panel shall be provided with all necessary components / devices and instruments 

as per the enclosed schematic diagram and functional requirements. 

xix. The components such as protective relays, auxiliary relays, push buttons, switches, 

instruments shall be flush mounted on the front side of a panel. 

xx. The control wiring shall be done with PVC insulated flexible copper wire. For CT 

secondary circuits 2.5 sq.mm. wire shall be used. For control wiring 1.5 sq.mm. wire 

shall be used. 

xxi. Earthing bus-bar of suitable cross section shall be provided throughout the length of 

panel. 

xxii. The panel shall be fully wired all the terminals shall be brought out for cable 

connections. 10% spare terminals shall be provided on each terminal block. Separate 

terminal block shall be provided for different voltages. All wire shall have P.V.C. 

ferrules as per wiring diagram. 

xxiii. Proper shrouding to incoming and outgoing terminals shall be provided to ensure 

safety during operation, inspection and maintenance. 

xxiv. Indicating lamps shall be with multiple LEDs & shall be suitable for the voltage 

specified. 

xxv. All the components in the panel shall be properly labeled. The labels shall be made of 

non-rusting metal or engraved PVC material properly fixed by screws. 

xxvi. The panel layout shall be made in such a way that it will always facilitate easy 

removal and reconnection of control cables without disturbing other wiring.  

xxvii. Centre lines of control switches, push buttons and indicating lamps shall be matched 

so as to give neat appearance. Similarly top lines of indicating instruments and relays 

shall also be matched. 

xxviii. The panel shall be provided with electrolytic grade aluminium bus-bar of suitable 

cross section so as to maintain max current density of 0.8 AMP/ Sq.mm. 

xxix. Bus bars shall be provided with colour coded heat shrinkable sleeves.  

xxx. Bus bars shall be supported by high quality epoxy insulators provided at specified 

distances so as to withstand to the given fault level. 

xxxi. The bus-bar chambers shall be provided with suitable ventilation arrangements so as 

to limit the maximum temperature of 85°C while carrying rated current. 

xxxii. Proper clearance of minimum 25 mm shall be maintained between phase bus bars and 

between bus bars. 

xxxiii. The panel shall be inspected at manufactures works before dispatch to site at the 

discretion of JREDA. 
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xxxiv. All routine tests shall be carried out on the panel in presence of the Company / its 

representative. These tests shall include following: 

xxxv. Verification of components ratings and operation. 

xxxvi. High voltage measurement test. 

2.34. Metering System 

i. ABT energy meter shall be approved by JBVNL to measure the delivered quantum of 

energy to the grid for sale. The responsibility of arranging for the meter, its 

inspection/calibration/testing charges etc. rests with the Contractor. All charges 

incurred on Meter testing, shall be borne by the Contractor. ABT energy metering 

system is to be approved by JBVNL. 

ii. Meter must be provided with the necessary data cables. 

iii. Separate metering system has to be provided by contractor for measurements of 

auxiliary consumption. 

iv. The Bidder shall provide ABT compliant meters at the interface points. Interface 

metering shall conform to the Central Electricity Authority (Installation and Operation 

Meters) Regulation 2006 and amendment thereof Commercial settlement of solar 

Photovoltaic Grid Interactive based power project shall be in accordance with the 

JREDA order.  

v. Meter shall be suitable for interfacing for synchronizing the built-in clock of the meter 

by GPS time synchronization equipment existing at the station either through a 

synchronization pulse received from the time synchronization equipment or through a 

remote PC synchronized to GPS clock shall also be in the scope of Bidder. 

vi. All charges for testing and passing of the meter with relevant government agency shall 

be borne by Bidder, JREDA will assist Bidder for necessary document as and when 

required.  

vii. ABT compliant Energy Meters shall have technical specification as given below (not 

limited to specified requirement, Bidder can provide Meter with latest facilities): 

viii. Shall be microprocessor-based conforming to IEC 60687 / IEC 62052-11/ IEC 62053-

22 / IS 14697 

ix. Shall carry out measurement of active energy (both import and export) and reactive 

energy (import) by 3-phase, 4 wire principle suitable for balanced/ unbalanced 3 phase 

load. 

x. Shall have an accuracy of energy measurement of at least Class 0.2S for active energy 

and at least Class 0.5 for reactive energy according to IEC 60687, and shall be 

connected to Class 0.2 CT cores and Class 0.2 PT windings. 

xi. The active and reactive energy shall be directly computed in CT & PT primary ratings. 

xii. Shall compute the net MWh and MVARh during each successive 15-minute block 

metering interval along with a plus/minus sign, instantaneous net MWh, instantaneous 

net MVARh, average frequency of each 15 minutes, net active energy at midnight, net 

reactive energy for voltage low and high conditions at each midnight. 

xiii. Each energy meter shall have a display unit with a seven-digit display unit. It shall 

display the net MWh and MVARh with a plus/minus sign and average frequency 

during the previous metering interval; peak MW demand since the last demand reset; 
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accumulated total (instantaneous) MWh and MVARh with a plus/minus sign, date and 

time; and instantaneous current and voltage on each phases. 

xiv. All the registers shall be stored in a non-volatile memory. Meter registers for each 

metering interval, as well as accumulated totals, shall be downloadable. All the net 

active/reactive energy values displayed or stored shall be with a plus /minus sign for 

export/import. 

xv. The data shall be stored before being over-written for 

the following parameters or as per latest guidelines: 

Table 0-11  

 Shall have a built in clock and calendar with an accuracy of less than 15 seconds per 

month drift without assistance of external time synchronizing pulse. 

 Date/time shall be displayed on demand. The clock shall be synchronized by GPS time 

synchronization equipment existing at the station provided by Bidder. 

 The meter shall be suitable to operate with power drawn from the PT 

supplies. The burden of the meters shall be less than maximum 2 VA. 

 The power supply to the meter shall be healthy even with a single-phase PT supply. An 

automatic backup, in the event of non-availability of voltage in all the phases, shall be 

provided by a built in long life battery and shall not need replacement for at least 10 

years with a continuous PT interruption of at least 2 years. Date and time of PT 

interruption and restoration shall be automatically stored in a non-volatile memory. 

 Even under the absence of PT input, energy meter display shall be available and it shall 

be possible to download data from the energy meters. 

 Shall have an optical port on the front of the meter for data collection from either a 

hand held meter reading instrument (MRI) having a display for energy readings or from 

a notebook computer with suitable software. 

 The meter shall have means to test MWh and MVARh accuracy and calibration at site 

in-situ and test terminal blocks shall be provided for the same. 

 The meter shall have a unique identification code provided by the Company and shall 

be permanently marked on the front of the meter and stored in the non-volatile memory 

of the meter. 

Sr. Parameters Details Min No of 

Days. 

1 Net MWh 15 min Block 90 days in meter 

2 Average Frequency 15 min Block 90 days in meter 

3 Net MVARh for > 103 % 15 min Block 90 days in meter 

4 Cumulative Net MWh At every Mid-night 30 days in meter / 90 

days in PC 

5 Cumulative Net MVARh for v > 

103 % 

At every Mid-night 30 days in meter / 90 

days in PC 

6 Date and time blocks of PT failure on any phase 
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 The Company shall have the right to carry out surprise inspections of the Metering 

Systems from time to time to check their accuracy. 

2.35. SCADA and Remote Monitoring System 

i. The plant shall be automatically operated and shall be controlled by microprocessor based 

control system SCADA. There shall be simultaneous data logging, recording and display 

system for continuous monitoring of data for different parameters of different sub systems, 

power supply of the power plant at DC side and AC side. 

 

Minimum Requirements of SCADA System for I/O Consideration 

Sr. 

No. 

Equipment 

Details 

Location SCADA Requirements 

Monitoring 

/ Status 

Control / 

Operation 

Data 

Logging 

Specific 

Remarks 

1 ABT Meter 33kv 

Metering yard 

Yes   Yes   

2 Isolators 33kv 

Metering yard 

Yes       

3 C & R 33kv 

Switchyard 

Yes Yes Yes Relay Log 

4 Inverter Duty 

Transformer / 

Power 

Transformer 

33kv 

Metering yard 

Yes   Yes Marshalling 

Box 

5 Breakers 33kv 

Metering yard 

Yes Yes     

6 33kV VCB 

Panel 

MCR Yes Yes Yes MFM Meters 

with RS485 

7 DC Battery 

Charger 

MCR Yes     Battery Back 

Up Status 

8 UPS MCR / LCR Yes     UPS Data 

Log 

9 Aux. 

Transformer 

33kv 

Metering yard 

Yes     Marshalling 

Box 

10 Fire Alarm Panel MCR / LCR Yes Yes     

11 String Inverter PV Array 

Yard 

Yes Yes Yes Inverter Data 

Log 

12 33kV 

VCB/RMU 

Panel 

LCR Yes Yes Yes MFM Meters 

with RS485 

13 Weather 

Monitoring 

Status 

MCR Yes   Yes   

14 Plant & 

Switchyard 

Lighting 

Plant & 33kv 

Metering yard 

Yes Yes   Feedback 

through 

ACDB & 

Light 

ON/OFF 
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Minimum Requirements of SCADA System for I/O Consideration 

Programming 

15 CCTV LCR / MCR / 

Plant / 

Switchyard 

Yes   Yes NVR based 

recording & 

data 

transmission 

 

ii. An integrated SCADA shall be supplied which should be capable of communicating with 

all inverters and provide information of the entire Solar PV Grid interactive power plant. 

iii. Computer-aided data acquisition unit shall be a separate & individual system comprising 

of different transducers to read the different variable parameters, A/D converter, 

multiplexer, de multiplexer, interfacing hardware & software, which will be robust & 

rugged suitable to operate in the control room Environment. 

iv. Reliable sensors for solar insolation, temperature, and other weather and electrical 

parameters are to be supplied with the data logger unit. 

v. The data acquisition system shall measure and continuously record electrical parameters at 

inverter output, 33 kV ABT meter at evacuation point, ambient temperature near array 

field, control room temperature, AC and DC side electrical parameters of each inverter, 

power characteristics of the HT side. 

vi. All data shall be recorded chronologically date wise. The data file should be MS Excel 

compatible. The data logger shall have internal reliable battery backup and data storage 

capacity to record all sorts of data simultaneously round the clock. All data shall be stored 

in a common work sheet chronologically and representation of monitored data shall be in 

graphics mode or in tabulation form. All instantaneous data can be shown in the Computer 

Screen. Provision should be available for Remote Monitoring. 

vii. The Bill of Materials associated with the equipment must clearly indicate especially the 

details about the PC and Printers, etc. 

viii. The Data Acquisition System should be housed in a desk made of steel sheet. 

ix. SCADA shall provide following data at a 5 -15 minute interval. 

a. Power at 33 kV ABT meter at switchyard 

b. Ambient temperature near array field. 

c. Wind Speed 

d. AC and DC side Power of each inverter 

e. Solar irradiation/isolation 

f. Voltage of the HT Side 

x. Any other parameter considered necessary by supplier based on current prudent practice 

xi. SCADA shall provide 15 minute daily, monthly and annual average of following 

parameters: 

 Exported Energy to grid at 33 kV 

 Energy of each inverter 

 Solar Radiation 

 Temperature 
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xii. The SCADA server PC shall be of Industrial type, rugged & robust in nature to operate in 

a hostile environment. The Industrial PC shall have minimum Intel Core i5 processor 

having 2 X 2 TB HDD with 12 GB RAM. The PC shall also have 42” TFT Color monitor, 

DVD Drive with Writer, USB drive, Scroll Mouse and UPS for 4 hours Power back up. 

xiii. The printer shall be of industrial type, rugged & robust in nature and of reputed make. The 

printer shall be equipped for printing, scanning, copying and fax for A4 & Legal paper size 

xiv. String Monitoring System (Single String or Dual String):  String Monitoring System 

designed exclusively String Inverter Level, allowing for protection in the case of 

breakdown & Monitoring the entire photovoltaic field, by means of the following checks. 

 Reading the string currents (10 channels available) 

 Reading the total voltage of the field 

 Checking the fuses positioned in the system, to protect the photovoltaic panels. 

 Checking the state of the internal protection against over-voltages.  

 Should be very low power consumption. 

 Monitoring of various parameters at string level (Single String or Dual String) should 

be made possible in the main control room at site by installing the suitable string 

Monitoring system any fault at string level could be recognizable by that system. 

 A provision should be present for remote Monitoring of the power plant at string detail 

over the web.  

 The Contractor shall provide to JREDA the detailed specifications, and all 

administrative rights/ privileges/ passwords to the string Monitoring system. 

2.36. Weather Station and Data logger 

i. Contractor shall provide the data over remote web-server with rights to control or modify 

the same through appropriate arrangements.  

ii. Contractor shall provide necessary licensed software and hardware solution to offer 

Monitoring of electrical parameters of grid and solar generator monitored at individual 

string level over remote web server. The Contractor shall provide all necessary accessories 

like power supply, connection cords, sensors, active SIM card with appropriate data plan 

etc. so as to make the system complete in all respect. 

iii. The cost of data plan during the project and O&M shall be borne by the Contractor. At the 

end of the O&M, the same shall be transferred to JREDA at no extra cost.  

iv. It shall also have local data logging and communication through Bluetooth / Wi Fi and 

Ethernet port. Hardwire connection with Ethernet port is also acceptable. 

v. The Remote Monitoring System shall be capable of sustaining maximum – minimum 

temperature, rainfall, wind gusts and UV radiation. The Annexure shall be IP65 for 

outdoor installation.  

vi. The Remote Monitoring System shall have capability to log and send data from weather 

sensors.  

vii. The data shall be available for every minimum 15 minutes interval.  

viii. The system shall have sufficient internal memory storage to retain data for one complete 

year and shall have provision of expanding memory through external memory card / USB 

drive.  
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ix. The system shall be able to communicate wirelessly in a close proximity 

x. The Contractor shall provide to the Company the detailed specifications, and all 

administrative rights/ privileges / passwords to the string Monitoring system. 

xi. The Contractor shall provide following measuring instruments with all necessary software 

& hardware compatible with the Data logging and web based Monitoring system. Reliable 

sensors for solar insolation, temperature & other weather & electrical parameters are to be 

supplied with data logger unit. 

i. Pyranometer: The Contractor shall provide two no. of pyranometers for measuring 

incident global solar irradiance, one each on the horizontal surface and in the same 

orientation (inclination and azimuth) as the photovoltaic modules. The pyranometers 

shall have following specifications mentioned below: 

Table 0-12 Specification of Pyranometers 

Sr. Particulars Specification 

1 Standard Secondary (Class -A) 

2 Spectral Response 0.31 to 2.8 micron 

3 Sensitivity Approx. 9 micro - volt/w/m2 

4 Time response (95%) Max 15 sec. 

5 Non-linearity ±0.5% 

6 Temperature Response ±2% 

7 Temperature Response Max ±2% 

8 Tilt error ±0.5%. 

9 Zero offset thermal radiation ±7 w/m2 

10 Zero offset temperature change ±2 w/m2 

11 Operating temperature range - 40 deg. to +80 deg. 

 

12 Uncertainty (95% confidence 

Level) 

Hourly- Max-3% 

13 Daily- Max -2% 

 

14 Non-stability Max ±0.8% 

 

15 Resolution Min + / - 1 W/m2 

 

16 Input Power for Instrument & 

Peripherals 

230 VAC (If required) 

17 Output Signal Analogue form which is 

compatible with the data 

 

ii. Temperature Sensor: The Contractor shall provide suitable nos. of RTD type temperature 

sensors with required weather shield as per Indian Standards, so as to individually and 

simultaneously measure both, ambient temperature, and module temperature. To measure 

module temperature, the temperature sensors shall be located on the back of representative 
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modules. Care must be taken to ensure that the temperature of the cell in front of the sensor is 

not substantially altered due to the presence of the sensor. Instrument shall have a range of -

5°C to 60°C. 

iii. Anemometer and Wind Vane: The Contractor shall provide double cup anemometer on tubular 

type made up of hot dipped Galvanized Iron. Velocity range upto 65 m/s, accuracy limit of 0.1 

m/s. the anemometer shall have valid calibration certificates which should be produced during 

one month of the installation. 

iv. Each instrument shall be supplied with necessary cables. Calibration certificate with calibration 

traceability to World Radiation Reference (WRR) or World Radiation Centre (WRC) shall be 

furnished along with the equipment. The signal cable length shall not exceed 20m. Bidder shall 

provide Instrument manual in hard and soft form. 

v. The data acquisition system shall measure, continuously record power at PV module ambient 

temperature near array field, cell temperature, wind velocity, AC and DC (string level) side 

power of each inverter, power characteristics of the HT side, fault messages, alarms etc. in 

Indian Standard Time. 

vi. All data shall be recorded chronologically date wise. The data file should be MS Excel 

compatible. The data logger shall have internal reliable battery backup and data storage 

capacity to record all sorts of data simultaneously round the clock. All data shall be stored in a 

common work sheet chronologically. Representation of monitored data in graphics mode or in 

tabulation form. All instantaneous data can be shown in the Computer Screen.  

vii. Provision should be available for Remote Monitoring and Data Retrieval over web server. 

Moreover, Successful Bidder shall also provide one no. of PC with required hardware and 

licensed copies of software to make it fully functional for normal operation and data logging 

through Bluetooth / Wi Fi / RS port from the site.  

viii. The Bill of Materials associated with the equipment must clearly indicate especially the details 

about the PC and other accessories. 

ix. The Data Acquisition System should be housed in appropriate Annexure to sustain outdoor 

environment as per generation design guidelines laid for Annexures. The same shall have 

provision of locking the same to prevent unauthorized operation. Remote Monitoring System 

(RMS) shall provide following data at a 15 minute interval.  

 Power, Current and Voltage at individual solar PV strings (Instantaneous) 

 Ambient temperature near array field, cell temperature measured at module front and 

back surface 

 Wind Speed 

 Cumulative AC and DC side Power of each inverter 

 Cumulative AC and DC energy of each inverter 

 Solar irradiation/isolation over horizontal and in-plane of the module 
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 Voltage, frequency and other important electrical parameters etc. in the local grid.  

 Any other parameter considered necessary by supplier based on current prudent practice 

x. All data shall be recorded chronologically date wise. The data file should be MS Excel 

compatible. The data logger shall have internal reliable battery backup and data storage 

capacity to record all sorts of data simultaneously round the clock. All data shall be stored in a 

common work sheet chronologically. Representation of monitored data should be in graphics 

mode or in tabulation form. All instantaneous data should be shown in the Computer Screen. 

xi. RMS shall have feature to be integrated with the local system as well remotely via the web 

using either a standard modem or a GSM/WIFI modem. The Bidder shall provide compatible 

software and hardware so that data can be transmitted via Standard modem. 

xii. RMS shall be provided with independent solar PV based power supply along with maintenance 

free battery having 3 days autonomy.  

xiii. The RMS shall be compatible to the requirements for measuring and reporting the 

performance-ratio of the power plant. 

xiv. The contractor shall provide all administrative rights/ privileges/ passwords of the RMS system 

to JREDA. 

xv. The Bidder shall submit the data sheet with technical specifications of the RMS system in the 

Bid. 

2.37. Testing Instruments for Electrical & Electronic:  

The Contractor shall also provide required set of onsite testing instruments/equipment viz. 

earth resistance tester, rheostats, insulation tester, millimetres, clamp meters, CRO, Function 

Generator, Transformer oil BDV kit, Relay testing kit, infra-red thermal imaging hand held 

temperature meter, inverter testing kit etc. 

2.38. Electronic LED Display Board: 

The Contractor shall provide an electronic LED Display board that can display the Solar PV 

plant parameters like total generation till date, daily generation, instantaneous generation, 

instantaneous frequency, etc. The LED display board has to be erected at a height of 8 feet 

above ground level and should be large enough to be read from a distance. The LED display 

board is to be placed between the Control Room and the main gate, the exact location of which 

will be provided by the Company/ Consultant after award of the project.  

Pixel pitch 16.0 mm 

Brightness 6,500 nits 

LED configuration DIP / Equivalent 

Pixel density 3,906/sqm 

363/sqft 

Viewing angle H: 140 degrees 

V: -45/+15 degrees 

Contrast ratio 2,000:1 

Lifetime 80,000 hrs 

Power consumption Typical: 220W/sqm; 20W/sqft 

Max: 480W/sqm; 45W/sqft 

Processing 16 bit/color 
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Refresh rate 4,800 Hz 

Operating temperature -20/+50 degrees Celcius; -4/+122 degrees Fahrenheit 

IP rating IP 65/54 

Tile size (WxHxD) in mm 1,024 x 1,024 x 212 mm / 40.3 x 40.3 x 8.3 inches 

Serviceability Front or back 

Certifications CE, UL/ETL, FCC, CB/CEBEC, TUV GS, CCC, 

RoHs, WEEE 

2.39. CCTV Camera System 

The Contractor shall provide IP Based CCTV Camera for the Monitoring of Control Room, 

Plant Perimeter, Boundary, Entry & Exit Gates complete in all respect including necessary 

Camera, NVR, Switch, Active & Passive Components, Software, minimum 32” monitor etc. 

Minimum 08 Nos. of CCTV Camera of various Indoor / Outdoor with Night Vision  

Camera to install at each Project Site.  

 

i. Camera Specification (Outdoor) : 

1/3" CMOS HD sensor, Out Door Bullet H.264 Compression, 2 mega Pixels CMOS, 3DNR,The 

highest resolution can be up to 1920 × 1080 Low Lux, DWDR, Support Voice talk, 1CH Audio 

in/1CH Audio Out, Mobile P2P Viewing, Support Protocol: TCP, UDP, IP, HTTP, FTP, SMTP, 

DHCP, DNS ,ARP, ICMP, POP3, NTP and RTSP, Support ONVIF 2.0, Lens：2.8-12mm Megapixel 

lens (4-9mm lens optional), IR Distance: 20-30m, POE (802.3af). Support ROI function, Built-in 

Micro SD/SDHC/SDXC card slot, Ingress Protection level: IP66, Video Bit Rate 32 Kbps –8 Mbps, 

Audio Compression G.711/G.722.1/G.726/MP2L2,Dual Stream, BLC, ROI STANDARD: ONVIF, 

PSIA, CGI, ISAPI ,Operating Conditions -30 °C –60 °C (-22 °F –140 °F). 

 

ii. Camera Specification (Indoor) : 

1/3" CMOS HD sensor, Indoor Dome fix Lens H.264 Compression, 1.3 mega Pixels CMOS, 

3DNR,The highest resolution can be up to 1280×960,Shutter Speed: 1/3 s to 1/100,000s, Min. 
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Illumination:0.01Lux @ (F1.2, AGC ON) ,0 Lux with IR 0.028 Lux @ (F2.0, AGC ON) ,0 Lux with 

IR, Video Bit Rate 32 Kbps – 8 Mbps, Support Protocol: TCP, UDP, IP, HTTP, FTP, SMTP, DHCP, 

DNS, ARP, ICMP, POP3, NTP and RTSP, Support ONVIF 2.0, Lens：3.6mm 1.3Mega Pixel Lens 

SD, 3DNR, D-WDR, Motion Detection, Privacy Mask, 24pcs LED,20m IR distance, POE(802.3af), 

Support Dual stream , Impact protection : IK10, operating condition, Support ROI, BLC, Standard : 

ONVIF, PSIA, CGI, ISAPI, Image Settings: Rotate mode, Saturation, Brightness, Contrast adjustable 

by client software or web browser , H.264 Type: Baseline Profile / Main Profile. 

 

iii. CCTV Cameras along with Monitoring stations (sufficient numbers) and all other 

accessories required for its proper operation must be installed to have complete coverage 

of following areas: 

a) Main entry: Covering all the entry/exit 24 hrs, 

b) Control Rooms: Covering Entry/Exit and activities within Control Rooms. 

iv. Contractor has to propose the locations and number of cameras required for the Plant 

during bidding, however client’s decision on number of cameras shall be final and quantity 

shall be max upto 10 numbers. 

v. Monitoring stations of the CCTV Network shall be installed in Main Control Room. 

vi. The CCTV system shall be designed as a standalone IP based network architecture. 

System shall use video signals from different cameras at defined locations, process the 

video signals for viewing on monitors at control room and simultaneously record all video 

streams using latest compression techniques. 

vii. Camera shall be colour, suitable for day and night surveillance (even under complete 

darkness) and network compatible. 

viii. It shall be possible to control all cameras i.e., PTZ auto/ manual focus, selection of pre-

sets, video tour selection etc. The software shall support flexible 1/2/4 windows split 

screen display mode or scroll mode on the display monitor for live video. 

ix. The system shall support video analytics in respect of the following: 

a) Video motion detection 

b) Object tracking 

c) Object classification 

x. Camera server shall be provided with sufficient storage space to storage recordings of all 

cameras at HD mode for a period of 15 days. All recordings shall have camera ID, 

location, date and time of recording. 

2.40. Fire Alarm System 

The contractor shall provide Fire Alarm System for LCT, MCR & Control Room as per local CFO’s 
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guideline.  

 

Fire Alarm Panel : Integrated Fire Detection, Alarm and Control System with Voice Evacuation 

(EVAC) of UL listed Microprocessor based networkable analogue addressable Main Fire Alarm 

Control having required loop capacity, each loop having capacity of 159 addressable detectors and 159 

addressable devices. Panel capacity can be expanded to additional loops by addition of modules or 

integrating multiple panels. Panel costs to include power supply, 24VDC power supply automatic 

battery charger, 24 volts sealed lead acid batteries sufficient for 24 hours normal working and then be 

capable of operating the system for 2 hours during emergency conditions. The system should be 

complete with user-friendly programming and configuration tools, front panel operating with a full 

QWERTY keypad and alphanumeric 640 character LCD display. The Panel as well as detectors and 

devices shall be UL 9th edition Approved/Listed and in conformance with international standards such 

as NFPA 72 2010 edition National Fire Alarm and Signaling Code for Human Life Safety. The 

complete system as a solution must be supplied from the same make/OEM manufacturer components 

conforming to these standards. The panel shall have the capability to integrate with SCADA on open 

protocol. 

 

Smoke Detector: Analog Addressable Multi-Criteria Sensing Type Detector or Heat Detector as per 

application must be with mounting based LED, Address Switch inclusive of detector base and 

complete as required. All Detectors must be UL Listed & FM Approved. 

 

Sounder : UL Listed Directional Sounders with 20 hz to 20 khz operating frequency with minimum 8 

distinct sound patterns to indicate corridors, Exit doors, Move upward, move down ward etc. to direct 

Occupants for fast & safe Evacuation as specified in NFPA 72 - 2007 edition complete as per all 

requirements of technical specifications & contracts works. 

 

Manual Call Point / Glass Break Device: UL listed, Flush or surface mounted Manual Call Point in 

manufacturers prescribed matching red enamel outlet box complete. All components must be of same 

manufacturing origin. Monitor, Control Modules & Fault Isolators: UL listed, modules complete with 

mounting arrangement on junction box as per requirements of contract works.  
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3. Detailed Civil and Other Non-Electrical Work 

 

All material, installations, fixtures, accessories etc. to be provided shall be as per the relevant IS 

specifications. These shall be of best quality and of standard manufacturer as approved by the 

Engineer-In- Charge (EIC) on site, when there are no standard specifications.  

 

The fresh OPC 53 grade cement (Ultratech /Ambuja /Binani /JK Lakshmi ACC/Shree Cement/Dalmia 

Cement) and TMT steel reinforcement bars Fe 500D (TATA /Jindal /RINL /SAIL /JSW/Electrotherm) 

shall be used confirming to relevant IS specifications. In case the material make is not specified, the 

Contractor has to refer list of the approved manufacturers of the Company. In case there non 

availability of approved manufactures, Company’s/ Consultant’s approval/consent needs to be taken.  

 

The Contractor has to keep the full proof records of purchase and consumption along with original 

purchase bills of Cement and Steel as per the Company procedures and rules. The Contractor has to 

provide best workmanship with skilled manpower for all the civil items as per the standard 

specifications/ best practice as approved by the Engineer In-Charge (EIC) on site. The booklet of 

Standard Specifications for Civil Works will be applicable wherever there is dispute in the items of 

civil works. The Company will not supply any material for this work.  

 

3.1. Topographical Survey:  

The Contractor shall do topographical survey of the proposed site at not more than 10 m interval with 

the help of Total Station or by Drone or by any other suitable standard method of survey The 

formation levels of the proposed power plant have to be fixed with reference to High Flood Level of 

the proposed site. The ground level and plinth level of structures shall be fixed taking into 

consideration the highest flood level and surrounding ground profiles.  

 

3.2. Soil Test:  

i. Contractor is solely responsible to carry out detailed Geotechnical investigation to ascertain 

soil parameters of the proposed site for the planning / designing / construction / providing 

guarantee / warranty of all civil work including but not limited to foundations / piling for 

module mounting structures, HT lines, 33 kV switchgear equipment etc. The Contractor shall 

carry out soil investigation through Government approved / NABL certified soil consultant. 

These reports shall be furnished to the Company and Consultant prior to commencing work. 

All RCC works shall be provided of required grade of concrete as per relevant IS 

specifications as well as based on soil data considering appropriate earthquake seismic zone, 

wind velocity, whether effect, soil characteristics etc. 

ii. The scope of soil investigation covers execution of complete soil exploration including 

boring, drilling, collection of undisturbed soil sample where possible, otherwise disturbed soil 

samples, conducting laboratory test of samples to find out the various parameters mainly 

related to load bearing capacity, ground water level, settlement, and soil condition, CBR 

value and submission of detail reports along with recommendation regarding suitable type of 

foundations for Control cum conference and other foundations of the plant by considering 
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worst case result of the bore hole from the all bore hole along with recommendation for soil 

improvement wherever necessary. The Contractor shall provide certificate of foundation 

design and Module Mounting Structure (MMS) design from competent licensed structural 

engineer in support of the foundation and MMS design proposed by him. The design will be 

done based on considering the worst result among the bore holes. The Contractor has to carry 

out also Electrical Resistivity Test. 

3.3. Foundations:  

The foundations should be designed considering the weight and distribution of the structure 

and assembly, and a maximum wind speed that location as per IS. Seismic factors for the site 

also have to be considered while making the design of the foundation. All enclosed areas below 

plinth level have to be aback-filled with sand/ murram or soil approved from laboratory testing 

that has to be compacted so as to achieve proctor density of 95%. In any case soil from 

excavated foundation pits cannot be used for back-filling without being approved for use after 

testing in Government/ NABL accredited laboratory. Minor Equipment foundations like 

Weather Monitoring station and Lightening Arrestor in Array field, Street light pole, Security 

Cabin, Watchmans Cabin, Foundation for pipe line network, String Combiner box/Array 

Junction Box/String Junction Box etc shall be provided with minimum reinforcement as per 

criteria mentioned in IS. 

3.4. Designing of components: 

i. The Contractor shall carry out Shadow Analysis at the site and accordingly design 

strings and arrays layout considering optimal use of space, material and man-power 

and submit all the details / design to Company for its review / suggestions / approval. 

ii. The Contractor shall obtain and study earthquake and wind velocity data for design of 

module mounting structure, and considering all parameters related to the weathers 

conditions like Temperature, humidity, flood, rainfall, ambient air etc. 

iii. RCC structures for control room, Pre-fabricated/engineered inverter rooms, 

Watchman’s cabin, Security cabin shall be strictly as per relevant IS standards. 

3.5. Storage, Construction Power and Water:  

The Contractor shall arrange for the temporary Power Supply, construction water and 

water requirement for O&M for module cleaning at the site for construction purpose at its 

own cost.  

Cost of Electricity required during construction shall be payable by the Contractor. If 

contractor wants to apply for temporary connection to Discom then in such company will 

assist by providing supporting documents for application. Contractor by utilizing such 

documents can apply for temporary connection. However sole responsibility of getting 

temporary connection from Discom will on contractor end. 

JREDA shall not provide facility for storage of material, and accommodation for labors at 

site. The Contractor shall make his own arrangement for the same.  

3.6. Land Development and Cleaning:  

The Contractor shall have to level the site, as required, so as to compact the plant in minimum 

possible area and also to minimize shading losses because of solar PV module structures. 
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Removal of debris and bush-cutting is mandatory. Leveling & area grading of the site is to be 

done if required for easy drain of surface water naturally to avoid the accumulation of rainy 

water in plant area. During execution of work if any hidden masonry / concrete foundation / 

pipe line etc. found then Contractor has to execute / remove / reroute the same without any 

financial implication. The bidder shall visit the site to ensure the land development work 

required. The Contractor has to clean the site from small trees and shrubs, removal of debris, if 

any; filled the depression area and excavates and level the high level areas wherever required 

even though contractor follows the natural ground level for entire plant execution. The 

Contractor can also use the natural contour of the land, if shadow is not affecting the 

generation. However, the Contractor shall take reasonable care to ensure that the plant is 

aesthetically designed. Bidder shall have to Level the uneven area of each pocket of the 

proposed location as per site requirement. If any hidden structure beneath land is found, bidder 

may leave that portion of leave such portion of land. 

3.7. Environmental Clearance:  

The developer shall be responsible to obtained environmental clearances as required under 

Environmental Clearances Act’ 1986 and as per Environmental Impact Assessment (EIA) 

Notification dated 14th Sept 2006. 

3.8. Watchmen and Security Cabin: 

The Contractor shall provide one (1) number of pre-fabricated/engineered watchman’s portable 

cabin near plant gate for each plant site. The minimum size of watchman’s cabin shall be of 3 

meter x 3.5 meter and height of 3 meter with toilet unit and appropriate roof at the top. The 

Contractor shall provide detailed civil, electrical and its fixtures, plumbing and its fixtures, 

septic tank, soak pit, and inspection chamber with sewer line. Drawings for the watchmen’s 

cabin. The contractor shall have to provide One (1) table, Two (2) chairs and One(1) Almirah 

with Light and Fan of reputed make for watchmen’s cabin. The Contractor shall provide 4 

(Four) nos. of pre-fabricated security cabin of size 1.8 mtr. X 1.8 mtr x 2.4 mtr high with 

appropriate roof at top shall be provided by contractor for each site. Location of the 

watchman’s Cabin and Security Cabin will be as directed by the Company /Consultant. 

3.9. Area Lighting: 

i. Area lighting arrangement shall be made to illuminate the entire site with Average 10 lux 

level for night hours or bad light hours. Area lighting arrangement shall have adequate 

numbers of galvanized lights poles along the periphery of the plant (50 mm diameter with 

3 mm thick at 30 mtr interval). 

ii. The connector box shall be made of stainless steel, Dust & Vermin Proof, which is to be 

recessed at the base of each Yard Lighting system. The connector box shall have suitable 

brass or copper made connector terminal.  

iii. The lighting fixtures with control gear shall be mounted on tubular poles of approved 

height and mounting arrangement.  

iv. All the yard lighting towers and lighting fixtures shall be effectively grounded using 

adequate size of GI earthing wires / GI earthing strips.  

v. The lighting poles shall be welded/bolted with the pole of the fencing to avoid shadow on 

the panels.  

vi. The Area lighting shall be provided throughout the perimeter of the plant boundary.  
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vii. The control gear box (non-integral type) shall be encased in the coping. 

viii. Loop in – Loop out power cables shall be brought up to the control gear box through of 

adequate size for cable protection. 

ix. The cables shall be properly glanded to the control gear box gland plate. 

x. XLPE / PVC insulated armored Cu/Al cables of adequate size shall be used for 

interconnection and supply of power to Yard lighting systems. 

xi. Cable terminations shall be made with suitable cable lugs & sockets etc, crimped properly 

and passed through brass compression type cable glands at the entry & exit point of the 

connector box and at the entry point to MCB distribution Box for controlling the yard 

lighting system. 

xii. The lighting fixture should be fixed with fencing pole such that it should not cast shadow 

on Solar PV panel. 
 

3.10. Fencing, Water Retaining Wall & Drainage:  

 The Palamu site is located next to the Sone River, with a distance of around 800 meters 

between the site and the river. Since the proposed land is adjacent to the river, special 

precautions and measures need to be taken by the EPC (Engineering, Procurement, and 

Construction) contractor to utilize the land effectively. This may include construct a water 

retaining wall of height of min. 1.5 mtr above ground and with sufficient width/thickness to 

retain water pressure. For design of water retaining wall proper Hydrology study, Flood 

Potential/Assessment and Highest Flood Level studies shall be conducted. This water retaining 

wall will act as barrier for ingress of water from Sone river and also act as Boundary wall. 

Additionally, considering the nature of the land, it might be necessary to have a proper drain 

system in place to drain rainwater effectively by proposing the culvert/gate arrangement. 

Drainage shall proposed and constructed by contractor and it shall be parallel to Peripheral 

roads. Drainage shall be of Random Rubble Masonry or Brick Masonry. Masonry shall be in 

1:5 Mortar ration and it shall be covered by Plaster in 1:4 mortar ratio. Bottom of Drain shall 

be PCC in 1:3:6 grade and it shall be covered by Plater. 

 

3.11. Main Entrance Gate:  

An all-weather main gate with width of at least 6 meter and 2 meter height with sliding roller at 

bottom shall be erected at the entrance of the plant site. The gate shall be designed such that it 

should have aesthetic view by creating Arch type structure above the gate in which the 

Company’s name shall be embossed. 

3.12. Roads:  

All roads of the both plant sites shall be of Water Bound Macadam Type (WBM). Its top width 

shall be 3.75 mtr plus shoulder on both side of 0.5 mtr width (3.75 mtr + 0.5 mtr + 0.5 mtr) 

 

The top of the road from the natural ground shall be decided based on Hydrology and Flood 

Assessment report but in any case height/thickness of road  shall not be less then 450 mm. 

Bottom Width of the road shall be decided based on the thickness and side slope proposed inn 

the design.    

The WBM road shall be provided at entire periphery (on parameter of the land boundary) of 
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the road by keeping sufficient distance from water retaining wall/Fencing. WBM road shall 

also be provided for connecting the Main Gate, Inverter Rooms, Main Control Room (Control 

Cum Conference Room) and Switchyard. Design of the road shall be submitted to Company 

for Approval prior to commencement of the work. Design shall be in accordance to latest 

revision of MoRD/MoRTH & CBR value. At the intersection of Road to Drainage, Road to 

Pipeline Network, Road to Cable Corridor proper pipe culvert is to be provided. NP3 pipe shall 

be used for construction of Pipe Culvert. Pipe culvert have sufficient cushion of sand and 

reinforced concrete on its top. 

3.13. Landscaping:  

Landscaping of 0.5 mtr width surrounding the Control Cum Conference room shall be provided 

to get pleasing and aesthetic view of control cum conference room.  Pleasing plant and Shrubs 

shall be grown which is suitable to climate and soil condition.  

3.14. Sintex Water Tank:  

The contractor shall provide readily available Water tank for storage purpose. Readily available 

Water tank shall be rested on elevated RCC platform. The height of RCC platform shall be 600 

mm above the ground level. The Water tank to be installed for capacity equal to 2500 

liters/MW. Readily available water tank shall have all plumbing fixtures and valve assembly. 

Inlet and outlet pipe of water tank shall be connected to the pipeline from the bore hole, 

pipeline designed for module cleaning & pressure pumps and booster pumps. 

3.15. Water supply for Module Cleaning:  

The contractor shall have to drill one (1) number of bore holes of required depth which can 

cater the water for cleaning the module during O&M period and other requirements of the 

plants. Pipeline network from Bore Hole to Storage tank and from Storage tank to PV array 

field. Pipeline Network shall be designed such that it shall supply the water to farthest point of 

the PV array Field. It shall  have Pressure Pump (One Operating and One Standby), Booster 

Pump and Valve assembly.   Proper electric panel within enclosure is to be installed. If ground 

water is not suitable for cleaning of module then Softener or RO plant needs to be installed as 

per daily water requirement. The cleaning system shall consist of Pipe line shall be rested on 

proper reinforced foundation which should be minimum 300 mm above ground and minimum 

300 mm below ground. All necessary arrangement for cleaning of the solar panels shall be in 

the scope of the Contractor.  

 

3.16. Prefabricated/engineered Inverter Room and Control Room cum Conference Room: 

i. All prefabricated structures shall strictly adhere to relevant IS standards towards 

construction, design, workmanship, materials and ergonomics. At the same time, it shall 

take into account the convenience and user needs.  

ii. The Contractor shall provide to the Company detailed civil, electrical, plumbing, etc. 

drawings and equipment specifications for the inverter/ control cum conference room and 

take approval from the Company/ Consultant. The drawings of panels with the make of 

components should be approved from the Company. 
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iii. Pre-fabricated Invertor Rooms: In case contractor is adopting the central inverters for the 

project then the Contractor to construct pre-fabricated/engineered Inverter Rooms. The 

details of each are as below: 

Pre-fab/Pre-Engineered Inverter Room shall be of adequate size and should of be of 

standard manufacturer with sufficient lighting points and RCC cable trenches with oil 

painted edge angle and 10 mm checker plate covers and shall have exhaust chimney and 

also sufficient ventilation. It shall be designed for wind speed of that locations as relevant 

IS. All prefab inverter room shall be laid on RCC plinth with sufficient foundation, pedestal 

column, Plinth beam and 100mm reinforced grade slab upto outer edge of plinth beam with 

reinforcement as per relevant IS specifications considering seismic zone, wind and soil 

detail etc.  Finished Kotah /Vitrified /Ceramic tile flooring and 100 mm skirting of same 

tiles shall be provided in inverter room. The plinth shall be minimum 600 mm high from 

formation level of the plant. Plinth protection shall be given throughout perimeter of width 

1.2m for Inverter rooms. Sufficient steps at the entry of the room with finished Kotah on its 

top and ramp shall be provided for shifting the equipment in the rooms for all Inverter 

rooms, . Rooms shall be designed such that structural components shall not be visible from 

inside or outside after wall cladding work is completed. Rainwater pipe at various locations 

with gutter at the top shall be provided to discharge rainwater. Termite proofing agent shall 

be applied in Excavation pit, Plinth filling and in Plinth Protection. 

Height of the control cum conference room from Flooring top to bottom of False Ceiling 

shall be 3 mtr. Minimum 1 mtr gap between false ceiling and Roof the control cum 

conference room shall be made available for maintenance purpose. Control cum Conference 

Room shall be laid on RCC plinth with sufficient foundation, pedestal column, Plinth beam 

and 100mm reinforced grade slab upto outer edge of plinth beam with reinforcement as per 

relevant IS specifications considering seismic zone, wind and soil detail etc. Control cum 

conference room shall be of sufficient size.  It shall have SCADA Room, Conference Room, 

Pantry Unit, Toilet unit for Gents & Toilet unit for Ladies,Battery Room Passage and 

Control Room for equipments with RCC cable trench. Battery room shall have Acid 

Resistant Tiles, while Control room, SCADA room, Conference room, Pantry and 

Passage/Lobby shall have 8-10 mm thich Vitrified/Ceramic tiles flooring and Toilet Units 

shall have Anti Skid ceramic tiles. All rooms shall have a skirting of 100 mm of same 

flooring tiles. All rooms shall have entry from Passage only. Pantry unit shall have sufficient 

space & sandwich type platform with Sink and Plumbing arrangement. For entire control 

cum conference room there should be Two(2) entries for the emergency exit. Control Room 

shall have Opening of sufficient size for equipment handling purpose which can be operated 

by 3mtr x 3 mtr rolling shutter. Opening of Rolling Shutter shall be facilitated by Ramp of 

sufficient slope.  At other entries proper steps with flooring of Vitrified tiles shall be 

provided. Control Rooms shall have RCC cable trenches with oil painted edge angle and 10 

mm checker plate covers and shall have sufficient openings for heat dissipation.  Termite 

proofing agent shall be applied in Excavation pit, Plinth filling and in Plinth Protection. 

Plinth protection shall be given throughout the perimeter of width 1.2 m with rough kotah 

on its top. 
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iv. For pre-fabricated/engineered superstructure for both Inverter Rooms and Control Cum 

Conference Room the Design of super-structure i.e. Steel Structure like purlin, rafter, 

columns, truss etc. for fixing the PUF Panels conforming to relevant IS codes and of Jindal/ 

Tata/ RINL make. It shall include all necessary fitting like nuts, bolts, washers etc. of good 

quality. All structural steel shall be treated with two coats of red oxide and three coats of Oil 

paint (Asian Paints, Berger, Durex). The gap between base plate of structural members and 

concrete top of foundation shall be filled with GP-2 grouting material of reputed make. The 

material of all J-bolts shall be of minimum 5.6 Class. 

The Insulated panels should be of required size for roof and walls. The insulated wall and roof 

panels shall be sandwich type. The panels shall be made out with 0.35mm thick pre coated 

steel sheet on both side of Poly Urethane Foam (PUF) for both wall and roof. The density of 

PUF shall be 40±2 kg/m3 and thermal conductivity shall be within range of 0.019-0.021 

W/m˚K at 10°C. The total thickness of the panels for walls shall be 60mm and for roof is 

40mm. The panels shall be joined together by tongue and groove method. The joints of the 

panels shall be filled with silicon or equivalent filling material. Panels shall be cuts such that 

the exposure of PUF and patch work is avoided. The fixing of the panels shall be such that 

there should not be any gaps at joints like wall and roof, wall to wall, etc. from which air 

and water particle can pass (Air and Water tight). Roof panel shall be extended 300mm from 

the eaves wall and 150mm from Gable walls. Rain water gutter shall be provided throughout 

the periphery with rain water pipes (CPVC/UPVC/GI Pipes) with proper clamping at regular 

interval. Provision of future installation of Solar panels on the top of the roof shall be done 

by I or C section with Small base plate assembly 

v. Control Room cum Conference Room for both Project Sites: It shall be of adequate size for 

fixing the panels, battery banks etc. with a) Conference room with conference table with 

power sockets and chairs for Six (6) person, printer cum scanner, Projector and 2 mtr x 1.5 

mtr Screen and one (1) number of 2 ton Split AC of Samsung/ Voltas/ Videocon or Hitachi 

make; b) SCADA Room with One (1) Work station with Desktop of 48 inch,CPU & Key 

Board, Drower etc (Latest version) and three (3) Chairs of Godrej/ Durian/ Zuari make and 

one (1) number of 2 ton Split AC of Samsung/ Voltas/ Videocon or Hitachi make; d) Pantry 

unit of sufficient size with sandwich type of platform with refrigerator of 

Voltas/Samsung/LG & Sink & plumbing fixture and exhaust fan; e) Separate Toilet units for 

Gents with W/C, Wash Basin, Mirror, Towel Rod, Soap Dispenser and Two(2) Urinals. 

W/C and Urinals are separated by internal doorand f) Toilet unit with W/C for Ladies with 

Wash basin, Towel Rod, Soap dispenser and Mirror;; g) RCC cable trenches with covers 

and cable trays and all openings of cable entry shall have vemin proofing; h) False ceiling 

shall be provided in Conference room, SCADA room, Pantry and Passage etc.; i) Lighting 

points and fixtures with LED Lights and Fans; and j) Plumbing fixtures with Taps, Valves 

etc.k) Control Room shall have sufficient LED lights, Exhaust Fans and Fans with all 

lighting fixture.  Conference cum control room shall 1000 litre water tank and sloping roof 

shall have access through ladder. False ceiling of Gypsum board tiles with Armstrong 

suspended channel system. False ceiling shall be fixed such that at no place suspended 

ceiling system should be visible. All units/rooms of the Control cum Conference Room shall 

have marked signage of SS sheet of 1mm along with engraving words and filled with black 
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color. All lighting points like ACDB/DCDB/Switchs/Switch box  along with Fans, Lights 

shall be installed properly of standard makes like Bajaj, Khaitan,Crompton,Havells, Phillips.  

3.17. Air Conditioner for Control Room cum Conference Room:  

The control room shall be equipped with appropriate numbers of fans of Bajaj, Khaitan, Usha 

make for effective heat dissipation. The SCADA cabin shall have one (1) number split type air 

conditioning units of 1-ton capacity. Conference room shall have minimum 2 numbers of 1.5-

ton capacity of split type of air conditioning unit. Make of the split type air conditioning units 

shall be of Samsung/ Voltas/ Videocon or Hitachi make.  

3.18. Toilets:  

Two Toilet units, one for ladies and one for gents in each Control Room cum Conference 

Room shall be constructed for six (6) persons with following finish:  

a. Dado: dado tiles upto lintel height shall be provided in Toilet units. 

b. Door window: made out of aluminum sections, 6mm wired. 

c. Ventilators: Mechanical exhaust facility with exhaust fans above it.  

d. Plumbing fixtures : Jaquar/ DEE ESS/ Cera/ Perryware/ Kohler 

e. Sanitary ware: Hindware/ Cera or equivalent make. 

f. EWC: 390 mm high with health facet, toilet paper rolls holder and all fittings. (for 

ladies and gents separately). 

g. Two (2) numbers of Urinals (430 x 260 x 350 mm size) with all fittings of Cera/ 

Hindware make. 

h. Wash basins: 02 Nos. (550 x 400 mm) with all fittings of Cera, Hindware make. 

i. Bathroom mirrors: 02 Nos. (600 x 450 x 6 mm thick) hard board backing of Saint 

Gobain/ Godrej make in each bathroom. 

j. CP brass towel rail/Rod: 02 Nos. (600 x 20 mm) with C.P. brass brackets for each 

bathroom.  

k. 2 Nos. of Soap holder and liquid soap dispensers for each bathroom. 

l. Water Supply for Pantry & Toilets: UPVC/CPVC/GI pipe of standard make shall 

be used. Overhead water tank shall be of Sintex or equivalent make of 1,000-litre 

capacity with proper resting facility. 

m. Drainage for Toilets: Drainage pipes shall be of PVC/UPVC/CPVC/GI. Gully trap, 

inspection chambers, septic tank for 6 person separate for control cum conference 

room and also soak well to be constructed for above mentioned requirement.  
 

3.19. Doors and Windows for Inverter rooms, Control room and Security Cabin:  

Doors and windows shall be made of aluminum sections. All sections shall be 20 microns 

anodized. Sections of door-frames and window frame shall be of 1mm thick of Jindal, Tata or 

make approved by client. Door shutters shall be made of aluminum sections and combination 

of compact sheet and clear float/ wired glass. The control room shall require a sufficient 

number of windows/ louvers to provide ventilation/ fresh air circulations. All fixtures like door 

closure, handles, locks, stoppers for doors and windows shall be of Dorma/ Kich /Godrej make. 

All windows of conference room shall be covered by roller blind curtains. 

3.20. Module Mounting Structure (MMS):  
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i. The Contractor shall design and construct appropriate civil foundations for MMS. 

ii. The array structure shall be so designed that it will occupy minimum space without sacrificing 

the output from Solar PV panels at the same time it will withstand wind speeds of the project 

site location per IS 875. Site wise wind speed to be mentioned here as per IS875 

iii. The Contractor shall design, fabricate, supply and install module mounting structures with all 

required accessories like clamps, nuts, bolts, cable ties etc., The structures can be of fixed/ 

seasonal tracker are accepted. 

iv. Modules shall be mounted on a non-corrosive support structure (EPDM rubber gasket 

/Stainless Steel Star Washer). The frames and leg assemblies of the array structures shall be 

made of hot dip Galvanized steel as per ASTM A123(Column Post, Purlin, Rafter, Bracing 

etc). Galvanisation thickness shall not be less then 80 microns. Galvanization shall be measure 

with elcometer or the material can be sent for testing laboratory. No averaging is allowed for 

measuring the thickness of galvanization. Inner side galvanization with same specification of 

any hollow components of module mounting structure is mandatory. 

v. If Glavalume is proposes by contractor then minimum thickness of any member shall not be 

less then 1.2 mm thickness irrespective of design calculation (Min thickness shall not be less 

then 1.2 mm in any case)Material grade shall be as per IS:2062-2011 & BIS 15961-2012, HDG 

Steel. All nuts and bolts (fasteners) shall be made very good quality stainless steel of grade SS 

304 required for module fixing, and for other components of MMS, superstructure or 

switchyard, inverter room, control room, etc. in the plant premises the nuts and bolts 

(fasteners) shall be of Galvanised MS material with minimum Grade HDG: 5.6. 

vi. Pile casting for testing shall be as per IS before approval of drawing &design. Testing of pile 

by Government/NABL accredited laboratory. 

vii. The structure shall be designed for simple mechanical and electrical installation. It shall 

support Solar PV modules at a given orientation, absorb and transfer the mechanical loads to 

the ground properly. There shall be no requirement of welding or complex machinery at site 

and is strictly not allowed. 

viii. Seismic factors for the site to be considered while making the design of the 

foundation/ramming etc. or any technology. The design of array structure shall be based on soil 

test report of the site and shall be approved from JREDA/Consultant. 

ix. The Contractor has to plan for pilot test like pull out; lateral and compression of minimum 

3,3,1are required to be conducted for each floor at strategic location, immediately. For lateral 

Pile test, Anchor Pile/Support pile is to be constructed for applying the load. Load shall be 

applied by proper Jack assembly. Any vehicle/JCB shall not allowed for applying load to test 

piles. Based on the results of above-mentioned tests, final approval for design of pile shall be 

provided.  

x. The material of construction, structural design and workmanship shall be appropriate with a 

factor of safety of not less than 1.5. 

xi. For multiple module mounting structures located in a single row, the alignment of all modules 

shall be within an error limit of 5 mm in vertical / horizontal line. 

xii. Modules shall be clamped / bolted with the structure properly. The material of construction 

shall be Al / Steel. Clamps / bolts shall be designed in such a way so as not to cast any shadow 

on the active part of a module.  

xiii. Module mounting structures shall also be earthed through proper separate earthing.  
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xiv. The Contractor shall provide to the Company the detailed design, specifications and 

calculations of the MMS and take approval from the JREDA/Consultant. 

xv. The Contractor shall specify installation details of the Solar PV modules and the support 

structures with appropriate diagrams and drawings. 

xvi. The Module Mounting Structure design shall be certified by a chartered structural engineer and 

it is mandatory.  

xvii. The Contractor should design the structure height considering highest flood level at the site. 

The minimum clearance between the lower edge of the module and the ground shall be the 

higher of (i) above highest flood level at the site and (ii) minimum 500 mm. 

xviii. String Cables should be passes from Pipes and Cable-ties shall be used to hold and guide the 

Pipes (cables/wires) from the modules to inverters or junction boxes. 

xix. The Contractor shall provide to the Company the detailed design, specifications and 

calculations of the MMS. 

xx. The Contractor shall specify installation details of the Solar PV modules and the support 

structures with appropriate diagrams and drawings. 

xxi. The Bidder shall be permitted ramming of the module mounting structure provided that they 

obtain consent of JREDA. JREDA shall provide such consent once it is convinced that such 

ramming shall not in any way deteriorate the strength of the structure and shall not reduce the 

structure’s strength to enjoy a working life of more than 25 years. 
 

3.21. Fire Safety:  

i. Fire Extinguisher: Liquefied CO2 fire extinguisher shall be upright type of capacity 10 kg 

having IS: 2171. 7 and IS: 10658 marked. The fire extinguisher shall be suitable for fighting 

fire of Oils, Solvents, Gases, Paints, Varnishes, Electrical Wiring, Live Machinery Fires, and 

All Flammable Liquid & Gas.  

ii. Fire Alarm System: 

Buildings shall have fire detection and alarm system installed as per relevant standards and 

regulations. The installation shall meet all applicable statutory requirements, safety regulations 

in terms of fire protection. 

 The minimum 2 no. of fire extinguishers (CO2 and Foam type each) shall be provided at 

every buildings/enclose, however Contractor must comply with existing building code for 

fire Protection by NFPA, IS & State Fire Protection Department. 

 Sand bucket should be wall mounted made from at least 24 SWG sheet with bracket fixing 

on wall conforming to IS 2546 at strategic locations. 

 The plan for fire extinguishing must be provided by the Contractor to Employer for the 

approval. No. of Bucket stands with four buckets on each stand shall be provided in the 

Transformer Yard. 

3.22. Sand Buckets:  

Sand buckets should be wall mounted made from at least 24 SWG sheet with bracket fixing on 

wall conforming to IS 2546. Bucket stands with four buckets on each stand shall be provided in 

the Transformer Yard, Switchyard, Inverter Rooms, Control Cum Conference room, Security 

cabin and one (1) number each for the area covered by 1 MW for a plant. 
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3.23. Sign Boards:  

The signboard for nomenclature of sufficient size which can visible from a distance containing 

brief description of various components of the power plant like switchyard, control room, 

invertor room etc. as well as the complete power plant in general shall be installed at 

appropriate locations of the power plant. Contractor shall also provide signage for fire and 

safety wherever required. The Signboard shall be made of steel plate of not less than 3 mm 

thick. Letters on the board shall be with appropriate illumination arrangements. The Contractor 

shall provide to the Company, detailed specifications of the signboards. The language of 

instructions shall be English/ Hindi as per JREDA’s approval. 

3.24. General Guideline:  

Any civil or electrical work, which is not mentioned or included in this Tender Document but 

necessary for the plant shall be borne by the Bidder. Successful Bidder shall prepare all designs 

/ drawings have based on the specifications given in the Tender and in light of relevant BIS 

standard. The Company reserves the right to modify the design at any stage, to meet local site 

conditions / project requirements. All work shall be carried out in accordance with the latest 

edition of the Indian Electricity Act and rules formed there under and as amended from time to 

time. 

Disclaimer:  

1. Any civil / electrical / other work, which is not mentioned or included in this Tender Document 

but necessary for the plant shall be borne by the Bidder. All specifications mentioned in this 

Tender indicates minimum technical requirement.  

2. The Contractor may propose alternate specifications or design though the final acceptance of 

the same is subject to the Company’s/Consultant’s discretion.  

3. Unless otherwise specified, all equipment and materials shall confirm to the latest applicable 

Indian Standards. Equipment complying with any other International Standards will also be 

considered if it ensures performance of equipment equal to a superior to Indian Standard. 
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SECTION-7: BID FORMS 

 

 

NIB No. 18/JREDA/SSP/PAL/24-25 
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DOCUMENT CHECKLIST 

Documents to be attached during online submission of the bid 

SL.No. List of Documents Copy 

Attached 

(Yes/No) 

Ref Page 

No 

1. Scan Copy of Challan / Receipt of Tender Fee submission through 

Online Via SBI Payment gateway of Jharkhand Tender. 

  

2. Scan Copy of Challan / Receipt of Earnest Money Deposit through 

Online Via SBI Payment gateway of Jharkhand Tender. 

  

3. Self-attested copy GSTIN   

4. Firm Registration Certificate, ESIC and PF registration   

5. Self-attested copy of PAN Card   

7. Test Certificates of all components as per requirement   

8. Covering Letter as per Form-1   

9. Information about the bidding firm as per Form-2   

10. Declaration by the bidder as per Form-3   

11. Power of Attorney for Signing Bid as per Form-4   

12. Format of Power of Attorney for Joint Venture/Consortium by lead 

member of JV/Consortium as per Form-5 

  

13. Format for Consortium/Joint Venture Agreement as per Form-6   

14. Letter of Intent By JV/Consortium Partners to Enter into 

Agreement/Form JV Or Consortium as per Form-7 

  

15. Authorized Contact Person for the NIB as per Form-8   

16. Format of No Deviation Certificate as per Form-9   

17. Financial Capability Requirement: CA Certificate indicating average 

minimum annual turnover of during the last three financial years 

from FY 2021-22, FY 2022-23 & FY 2023-24 or FY 2022-23, FY 

2023-24 & FY 2024-25  

  

18. Financial Capability Requirement: CA Certificate for Net Worth As 

on 31
st
 March 2024 or 31

st
 March 2025 

  

19. Annual Audited Actual Balance Sheets, Profit & Loss Statement and 

ITR for FY 2021-22, FY 2022-23 & FY 2023-24 or FY 2022-23, 

FY 2023-24 & FY 2024-25  

  

20. Technical Capability Requirement: Details of Orders Received and 

Executed in Last Seven Years as per Form-12 

  

21. Format Of Details of Qualified Technical Staff as per Form-13   

22. Format Of Disclosure of PV Technology Proposed as per form-14   

23. Format Of Declaration of Compliance as per Form-15   

24. Declaration by the bidder towards non-Blacklisting/ Debars ( on 

non-judicial stamp paper) 
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FORM-1: FORMAT FOR COVERING LETTER 

NIB No. 18/JREDA/SSP/PAL/24-25 

(To be submitted in the official letter head of the company) 
 

To, 

The Director, 

Jharkhand Renewable Energy Development Agency 3rd Floor, S.L.D.C. Building, 

Kusai Colony, Doranda, Ranchi - 834502. 
 

Sub: Request for Proposal (RFP) for Design, Engineering, Procurement, Construction (EPC), 

Supply, Installation, Testing & Commissioning with Comprehensive Operation & Maintenance 

of 09 MW (AC) Grid Connected Ground Mounted Solar Power Plant, for a period of 25 years 

on Government Land at Palamu District of Jharkhand 

Sir, 

We, the undersigned….[insert name of the ‘Bidder’] having read, examined and understood in 

detail the RFP Document of NIB No. 18/JREDA/SSP/ES/2024-25 for Request for Proposal (RFP) 

for Design, Engineering, Procurement, Construction (EPC), Supply, Installation, Testing & 

Commissioning with Comprehensive Operation & Maintenance of 09 MW (AC) Grid Connected 

Ground Mounted Solar Power Plant, for a period of 25 years on Government Land at Palamu 

District of Jharkhand, System hereby submit our Bid comprising of Price Bid and Techno 

Commercial Bid. We confirm that neither we nor any of our Parent Company / Affiliate/Ultimate 

Parent Company has submitted Bid other than this Bid directly or indirectly in response to the 

aforesaid RfP. 

2. We give our unconditional acceptance to the NIB No. 18/JREDA/SSP/ES/2024-25, date 

30.08.2024 and RFP Documents attached thereto, issued by JREDA as amended. As a token of our 

acceptance to the RFP documents, the same have been initiated by us and enclosed with the bid. We 

shall ensure that we execute such RFP as per the provisions of the RFP and provisions of such RFP 

Documents shall be binding on us. 

3. We have submitted the requisite amount of Tender Fee & “Earnest Money” as per the terms 

and conditions mentioned in this RfP document.  

4. We have submitted our Price Bid strictly as per terms & conditions of this RFP, without any 

deviations, conditions and without mentioning any assumptions or notes for the Price Bid in the said 

format(s). The tender is uploaded on www.jharkhandtenders.gov.in as per the requirement of the 

website separately Technical Bid & Financial Bid. 

(Signature of Authorized Signatory) 
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Name: 

Designation: 

Company Seal: 

 

FORM-2: INFORMATION ABOUT THE BIDDING FIRM 

NIB No. 18/JREDA/SSP/PAL/24-25 

(To be submitted on the official letter head of the company) 

SL. No. Particulars 

1. 
Name of the Bidder ( in case of JV/Consortium, provide each 

member name ) 
 

2. Address of Bidder with Telephone, Fax, email  

3. Address of the Registered Office  

4. Address of the works  

5. GPS Co-ordinate of Registered Office  

6. GPS Co-ordinate of Factory Campus  

 

7. 

Name & Designation of Authorized Signatory for 

Correspondence 
 

8. 
Nature of Firm (Proprietorship/Partnership Nature of Firm 

(Proprietorship/Partnership 
 

9. Permanent Account Number (PAN)/TIN(Attach proof)  

10. Firm’s Registration Number (Attach proof)  

11.   GST Number (Attach proof)  

12. 
Specify the Item Originally Manufactured by the Bidder (SPV 

module/Electronics/Battery) 
 

 

13. 

Registration Number of the firm/co. (Copy of Registration 

Certificate issued by Industry Department) 
 

14. Details of in-house testing facility (Attach Proof)  

15. 
Office/ Dealer and Service network in Jharkhand with TIN No. 

(Give details) 
 

16. Quoted quantity  

17. Particulars of Earnest Money  

18. Place where Materials will be Manufactured  

19. Place where Materials will be Available for Inspection  

20. Other details and remarks, if any  

              

Yours faithfully, 

(Signature of Authorized Signatory) 

Name: 

Designation: 

Company seal: 
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FORM-3: DECLARATION BY THE BIDDER 

NIB No. 18/JREDA/SSP/PAL/24-25 

(To be submitted in the official letter head of the company) 

I/We (here in after referred to as 

the Bidder) (in case of JV/Consortium, provide each member name) being desirous of tendering for the 

rate contract for work under the above-mentioned tender and having fully understood the nature of the 

work and having carefully noted all the terms and conditions, specifications etc. as mentioned in the 

tender document, DO HEREBY DECLARE THAT 

 

1. The Bidder is fully aware of all the requirements of the tender document and agrees 

with all provisions of the tender document. 

2. The Bidder is capable of executing and completing the work as required in the tender. 

3. The Bidder accepts all risks and responsibilities directly or indirectly connected with the 

performance of the tender. 

4. The Bidder has no collusion with any employee of JREDA or with any other person or 

firm in the preparation of the bid. 

5. The Bidder has not been influenced by any statement or promises of JREDA or any of 

its employees, but only by the tender document. 

6. The Bidder is financially solvent and sound to execute the work. 

7. The Bidder is sufficiently experienced and competent to perform the contract to the 

satisfaction of JREDA. 

8. The information and the statements submitted with the tender are true. 

9. The Bidder is familiar with all general and special laws, acts, ordinances, rules and 

regulations of the Municipal, District, State and Central Government that may affect the 

work, its performance or personnel employed therein. 

10. The Bidder has not been debarred or blacklisted by any SNA/ Government Dept. /PSU etc. 

11. This offer shall remain valid for Six months from the date of opening of the tender. 

12. The Bidder gives the assurance to execute the tendered work as per specifications terms and 

conditions. 

13. The Bidder confirms the capability to supply and install required no. of systems per month. 

14. The Bidder accepts that the earnest money be absolutely forfeited by JREDA if the Bidder 

fails to undertake the work or sign the contract within the stipulated period. 

 

 

 

                                 Yours faithfully, 

                                 (Signature of Authorized Signatory) 

                                 Name: 
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                                 Designation: 

                                 Company seal: 

 

 

FORM-4: FORMAT OF POWER OF ATTORNEY FOR BIDDING COMPANY 

NIB No: 18/JREDA/SSP/ES/2024-25 

POWER OF ATTORNEY 

(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of 

execution.) 

 

NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS,  

We (name and address of the registered office) do hereby constitute, appoint and authorize Mr. / Ms.

 (Name and residential address) who is Presently employed with us and holding the position 

of…………………………………. as our attorney, to do in our name and on our behalf, all such acts, 

deeds and things necessary in connection with or incidental to our bid for NIB No: 

18/JREDA/SSP/ES/2024-25, including signing and submission of all documents and providing 

information / Bids to Jharkhand Renewable Energy Development Agency, representing us in all 

matters before [Insert Name], and generally dealing with Jharkhand Renewable Energy Development 

Agency in all matters in connection with our bid for the said Project. 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this 

Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall 

always be deemed to have been done by us. 

 

For: 

…………………………. Signature 

 (Name, Designation and Seal)  

Accepted by 

…………………………. (Signature)  

(Name, Designation and Seal) 

 

(Name, Title and Address of the Attorney) 
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Note: The mode of execution of the Power of Attorney should be in accordance with the procedure, if 

any, lay down by the applicable law and the charter documents of the executants (s) and when it is so 

required the same should be under common seal affixed in accordance with the required procedure. 
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FORM-5: FORMAT OF POWER OF ATTORNEY FOR JOINT VENTURE/CONSORTIUM 

(On Non-judicial Stamp Paper of Appropriate value, if required as per laws of the country of the bidder, 

to be Purchased in the Name of Joint Venture/Consortium to rules applicable to international bidders as 

per their country)  

  

KNOW ALL MEN BY THESE PRESENTS THAT WE, the Partners whose details are given 

hereunder ................................................................................. have formed form a Joint 

Venture/Consortium ( delete which is not applicable)  under the laws of ............................................ 

and having our Registered Office(s)/Head Office(s) at ............................................... (hereinafter 

called the ‘Joint Venture/Consortium’ which expression shall unless repugnant to the context or 

meaning thereof, include its successors, administrators and assigns) acting through M/s 

................................................................................. being the Partner in-charge do hereby constitute, 

nominate and appoint M/s................................................... a Company incorporated under the laws of 

.............................……………………....  and  having  its Registered/Head  Office  at 

........................................... as our duly constituted lawful Attorney (hereinafter called “Attorney” or 

“Authorised Representative” or “Partner In-charge”) to exercise all or any of the powers for and on 

behalf of the Joint Venture/Consortium in regard to NIB No. 18/JREDA/SSP/ES/2024-25 

Package/Capacity 09 MW. the bids for which have been invited by Jharkhand Renewable Energy 

Development Agency ( JREDA) (hereinafter called the ‘Employer’) to undertake the following acts:  

 To sign and submit proposal and participate in the aforesaid Bid Specification of the Employer on 

behalf of the “Joint Venture/Consortium”.  

 To negotiate with the Employer the terms and conditions for award of the Contract pursuant to the 

aforesaid Bid and to sign the Contract with the Employer for and on behalf of the “Joint 

Venture/Consortium”.  

 To receive, accept and execute the Contract for and on behalf of the " Joint Venture /Consortium”. 

 To do any other act or submit any document related to the above.   

 For the above purpose, the person(s) authorized by the Partner In-charge shall be the person(s) 

authorized to act on behalf of the “Joint Venture/Consortium” as per the Power of Attorney given to 

him/her/them by the Partner In-Charge,  

 

It is clearly understood that all the partners of the joint venture/Consortium shall be liable jointly and 

severally for the execution of the Contract in accordance with the Contract terms and the Partner In-

charge (Lead Partner) shall ensure performance of the Contract(s) and if one or more Partner fail to 

perform their respective portions of the Contract(s), the same shall be deemed to be a default by all 

the Partners.  

It is expressly understood that this Power of Attorney shall remain valid binding and irrevocable till 

completion of the Defect Liability Period in terms of the Contract.  

The Joint Venture/Consortium hereby agrees and undertakes to ratify and confirm all the whatsoever 

the said Attorney/Authorized Representatives/Partner in-charge quotes in the bid, negotiates and 

signs the Contract with the Employer and/or proposes to act on behalf of the Joint 
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Venture/Consortium by virtue of this Power of Attorney and the same shall bind the Joint 

Venture/Consortium as if done by itself.  

 

IN WITNESS THEREOF the Partners Constituting the Joint Venture as aforesaid have executed 

these presents on this ........... day of …………........... under the Common Seal(s) of their Companies.  

  

             

     For and on behalf of the   

            Partners of Joint Venture/Consortium       

         .............................................  

          .............................................  

 

The Common Seal of the above Partners of the Joint Venture/Consortium:  

   

The Common Seal has been affixed there unto in the presence of:  

  

WITNESS-I 

  

Signature......................................................  

  

  Name ............................................…...........  

  

  Designation ...................................…..........  

  

  Occupation ......................................…........  

 

 WITNESS-II 

Signature.................................................….  

  

  Name ..................................................….....  

  

  Designation ........................................…....  

  

  Occupation ...............….............................. 
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FORM-6: FORMAT FOR CONSORTIUM/JOINT VENTURE AGREEMENT 

(To be stamped in accordance with Stamp Act, the Non-Judicial Stamp Paper of Appropriate 

Value should be in the name of the Consortium/Joint Venture)  

THIS JOINT DEED OF UNDERTAKING executed on this………. day of………. Two Thousand 

and………....... by ……………………………………………. a company incorporated under the laws 

of ………………… and having its Registered Office at ........................(hereinafter called the "Party 

No.1" which expression shall include its successors & executors) and M/s……………a company 

incorporated under the laws of ……….…………… and having its Registered Office at 

……….………… (hereinafter called the "Party No.2" which expression shall include its successors & 

executors) and M/s.. . ..... . . . . .. . .. . ..... a Company incorporated under the laws of ………………. 

and having its Registered Office at ……………. (hereinafter called the "Party No.3" which expression 

shall include its successors & executors) for the purpose of making a bid and entering into a contract 

[hereinafter called the "Contract" {in case of award)] against the Tender No…….…………. for …… 

(insert name of the package along with project name) …………… of Jharkhand Renewable Energy 

Development Agency ( JREDA) having its registered office at 3rd Floor, S.L.D.C. Building, Kusai 

Colony, Doranda, Ranchi - 834502., India (hereinafter called the "EMPLOYER").  

WHEREAS the Party No.1, Party No.2 and Party No.3 have entered into an Agreement 

dated................  

AND WHEREAS the EMPLOYER invited bids as per the above-mentioned Specification for the 

design, manufacture, supply, erection, testing and commissioning including 25 years O & M of 

Equipment/ Materials stipulated in the Tender Documents under …… (insert name of the package 

along with project name) ……………  

AND WHEREAS Clause in Section-ITB and BDS (documents establishing the Qualification of 

Bidder) & Qualification Criteria to BDS forming part of the Tender Documents, inter-alia stipulates 

that an Undertaking of two or more qualified manufacturers as partners, meeting the requirements of 

Qualification Criteria to BDS, as applicable may bid, provided, the Consortium/Joint venture fulfills 

all other requirements under Qualification Criteria in Annexure to BDS and in such a case, the Bid 

Forms shall be signed by all the partners so as to legally bind all the Partners of the Consortium/Joint 

Venture, who will be jointly and severally liable to perform the Contract and all obligations hereunder.  

The above clause further states that this Undertaking shall be attached to the bid and the Contract 

Performance Security will be as per the format enclosed with the Tender Documents without any 

restrictions or liability for either party. AND WHEREAS the bid is being submitted to the 

EMPLOYER vide proposal No…………………. dated …….... by Party No.1 based on this 

Undertaking between all the parties; under these presents and the bid in accordance with the 

requirements in Section-ITB and BDS (documents establishing the Qualification of Bidder) & 

Qualification Criteria in BDS, has been signed by all the parties.  

NOW THIS UNDERTAKING WITNESSETH AS UNDER:  

In consideration of the above premises and agreements all the parties of this Deed of Undertaking do 

hereby declare and undertake. 
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i. In requirement of the award of the Contract by the Owner/EMPLOYER to the Consortium/JV 

Partners, we, the Parties do hereby undertake that M/s……… the Party No.1, shall act as Lead 

Partner and further declare and confirm that we the parties to the Consortium/JV shall jointly 

and severally be bound unto the Owner/EMPLOYER for the successful performance of the 

Contract and shall be fully responsible for the design, manufacture, supply and successful 

performance of the equipment in accordance with the Contract. 

ii. In case of any breach or default of the said Contract by any of the parties to the Consortium/JV, 

the party(ies) do hereby undertake to be fully responsible for the successful performance of the 

Contract and to carry out all the obligations and responsibilities under the Contract in 

accordance with the requirements of the Contract. 

iii. Further, if the Owner/EMPLOYER suffers any loss or damage on account of any breach in the 

Contract or any shortfall in the performance of the equipment in meeting the performances 

guaranteed as per the specification in terms of the Contract, the Party(ies) of these presents 

undertake to promptly make good such loss or damages caused to the Owner/EMPLOYER, on 

its demand without any demur. It shall not be necessary or obligatory for the 

Owner/EMPLOYER to proceed against Lead Partner to these presents before proceeding 

against or dealing with the other Party(ies), the Owner/EMPLOYER can proceed against any 

of the parties who shall be jointly and severally liable for the performance and all other 

liabilities/ obligations under the Contract to the Owner/EMPLOYER.  

iv. The financial liability of the Parties of this Deed of Undertaking to the Owner/EMPLOYER, 

with respect to any of the claims rising out of the performance or non-performance of the 

obligations set forth in this Deed of Undertaking, read in conjunction with the relevant 

conditions of the Contract shall, however not be limited in any way so as to restrict or limit the 

liabilities or obligations of any of the Parties of this Deed of Undertaking.  

v. It is expressly understood and agreed between the Parties to this Undertaking that the 

responsibilities and obligations of each of the Parties shall be as delineated in  this RfP 

document (to be suitably appended by the Parties along with this Undertaking in its bid) to this 

Deed of Undertaking. It is further undertaken by the parties that the above sharing of 

responsibilities and obligations shall not in any way be a limitation of joint and several 

responsibilities of the Parties under the Contract. 
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vi. It is also understood that this Undertaking is provided for the purposes of undertaking joint and 

several liabilities of the partners to the Consortium/JV for submission of the bid and 

performance of the Contract and that this Undertaking shall not be deemed to give rise to any 

additional liabilities or obligations, in any manner or any law, on any of the Parties to this 

Undertaking or on the Consortium, other than the express provisions of the Contract.  

vii. This Undertaking shall be construed and interpreted in accordance with the provisions of the 

Contract.  

viii. In case of an award of a Contract, we the parties to this Deed of Undertaking do hereby agree 

that we shall be jointly and severally responsible for furnishing a Contract Performance 

Security from a bank in favour of the Owner/EMPLOYER in the currency/ currencies of the 

Contract.  

ix. It is further agreed that this Deed of Undertaking shall be irrevocable and shall form an integral 

part of the bid and shall continue to be enforceable till the Owner/EMPLOYER discharges the 

same or upon the completion of the Contract in accordance with its provisions, whichever is 

earlier. It shall be effective from the date first mentioned above for all purposes and intents.  

IN WITNESS, WHEREOF, the Parties to this Deed of Undertaking have through their 

authorized representatives executed these presents and affixed Common Seals of their 

companies, on the day, month and year first mentioned above.  

Common Seal of ……………………….  

has been affixed in my/ our presence  

pursuant to Board of Director’s Resolution  

dated …………….  

 

Name ………………………..  

Designation …………………. 

Signature ……………………. 

WITNESS :  

I. ………………………………  

II. ……………………………… 

 

Common Seal of ……………………….   

has been affixed in my/ our presence  

pursuant to Board of Director’s Resolution  

dated …………….  

 

For Lead Partner (Party No.-1)  

For and on behalf of M/s …………………..  

(Signature of the authorized representative)  

For Lead Partner (Party No.-2)  

For and on behalf of M/s …………………..  

(Signature of the authorized representative)  
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Name ………………………..  

Designation …………………. 

Signature ……………………. 

WITNESS :  

I. ………………………………  

II. ……………………………… 

 

Common Seal of ……………………….   

has been affixed in my/ our presence  

pursuant to Board of Director’s Resolution  

dated …………….  

 

Name ………………………..  

Designation …………………. 

Signature ……………………. 

WITNESS :  

I. ………………………………  

II. ……………………………… 

 

 

Note: 

 1. For the purpose of executing the Joint Deed of Undertaking, the non-judicial stamp papers of 

appropriate value shall be purchased in the name of Consortium/JV. 

 2. The Undertaking shall be signed on all the pages by the authorized representatives of each of the 

partners and should invariably be witnessed. 

 

  

For Lead Partner (Party No.-3)  

For and on behalf of M/s …………………..  

(Signature of the authorized representative)  
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FORM-7: LETTER OF INTENT BY JV/CONSORTIUM PARTNERS TO ENTER INTO 

AGREEMENT/FORM JV or CONSOURTIUM 

(On Non-Judicial Stamp Paper of Appropriate Value, if required as per laws of the country of 

the bidder, to be Purchased in the Name of Joint Venture or equivalent to rules applicable to 

international bidders as per their country) 

  

THIS LETTER OF INTENT signed on this………. Day of……….. Two Thousand 

 and……….......by…………………………………………………………………….  a  company 

incorporated  under  the laws of …………… and having its Registered Office at 

....................................................(hereinafter called the “Party No.1” which expression shall include its 

successors, executors and permitted assigns) and M/s……………………………a company incorporated 

under the laws of……………… and having its Registered Office  at…………… (hereinafter called the 

“Party No.-2” which expression shall include its successors, executors and permitted assigns) and M/s.. .. 

.. .. . .. . . . . .. . .. .. .... .. a Company incorporated under the laws of……………….. and having its 

Registered Office at……………. (hereinafter called the “Party No.3” which expression shall include its 

successors, executors and permitted assigns) for the purpose of making a bid and entering into a contract 

[hereinafter called the “Contract” {in case of award)] against the Specification No………….for 

_______________ (Package) ____________ associated with _______________________ of Jharkhand 

Renewable Energy Development Agency ( JREDA) (hereinafter called the ‘Employer’).   

 

WHEREAS the Party No.1, Party No.2 and Party No.3 intend to enter into a Joint Venture/Consortium 

Agreement  

AND WHEREAS the Employer invited bids as per the above mentioned Specification for the design, 

manufacture, Supply of Equipment Materials stipulated in the bidding documents under 

_______________ (Package) ____________ associated with _______________________.  

AND WHEREAS ‘Qualification Requirement of the Bidder’, Section on Evaluation and Qualification 

Criteria forming part of the bidding documents, inter-alia, stipulates that two or more qualified partners, 

meeting the requirements of ‘Qualification Requirement of the Bidder’, Section-Evaluation and 

Qualification Criteria, as applicable may bid, provided, they submit a Letter of Intent to enter into Joint 

Venture/Consortium Agreement and the Joint Venture Partners fulfil all other requirements under 

‘Qualification Requirement of the Bidder’, Section on Evaluation and Qualification Criteria and in such a 

case, the Letter of Bid (Bid Form) shall be signed by all the proposed partners so as to legally bind all the 

Partners of the Joint Venture/Consortium, who will be jointly and severally liable to perform the Contract 

by entering into Joint Venture/Consortium Agreement as per proforma specified in this Section. Bidding 

Forms of the Bidding Documents which will be legally binding on all partners and all obligations 

hereunder.  

The above clause further states that this Letter of Intent shall be attached to the bid and the Contract 

performance guarantee will be as per the format enclosed with the bidding document without any 

restrictions or liability for either party.  

AND WHEREAS the bid is being submitted to the Employer vide proposal No……..dated…... by Party 

No.1 based on this Letter of Intent between all the parties; under these presents and the bid in accordance 

with the requirements of ‘Qualification Requirement of the Bidder’, Section on Evaluation and 

Qualification Criteria, has been signed by all the parties.  

NOW THIS UNDERTAKING WITNESSETH AS UNDER:  

In consideration of the above premises and agreements all the parties of this Letter of Intent do hereby 

declare and undertake:  
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In requirement of the award of the Contract by the Employer to the Joint Venture/Consortium Partners, 

we, the Parties do hereby undertake that M/s……… the Party No.1, shall act as Lead Partner and further 

declare and confirm that we the parties to the Joint Venture/Consortium shall jointly and severally be 

bound unto the Employer for the successful performance of the Contract and shall be fully responsible for 

the design, manufacture, Supply, and successful performance of the equipment in accordance with the 

Contract for which we shall enter into Joint Venture/Consortium Agreement as per proforma specified in 

this Section IV. Bidding Forms of the Bidding Documents which will be legally binding on all partners:  

If the Contract is awarded to Joint Venture/Consortium then in case of any breach or default of the said 

Contract by any of the parties to the Joint Venture, the party(s) will be fully responsible for the successful 

performance of the Contract and to carry out all the obligations and responsibilities under the Contract in 

accordance with the requirements of the Contract.  

Further, if the Employer suffers any loss or damage on account of any breach in the Contract or any 

shortfall in the performance of the equipment in meeting the performances guaranteed as per the 

specification in terms of the Contract, the Party(s) of these presents will promptly make good such loss or 

damages caused to the Employer, on its demand without any demur. It shall not be necessary or obligatory 

for the Employer to proceed against Lead Partner to these presents before proceeding against or dealing 

with the other Party(s), the Employer can proceed against any of the parties who shall be jointly and 

severally liable for the performance and all other liabilities/obligations under the Contract to the 

Employer.  

The financial liability of the Parties of the Deed of Undertaking to the Employer in the event of award of 

Contract on the Joint Venture/Consortium, with respect to any of the claims arising out of the 

performance or non-performance of the obligations set forth in the Deed of Undertaking, read in 

conjunction with the relevant conditions of the Contract shall, however not be limited in any way so as to 

restrict or limit the liabilities or obligations of any of the Parties of the Deed of Undertaking.  

It is expressly understood and agreed between the Parties to this Letter of Intent that the responsibilities 

and obligations of each of the Parties shall be suitably appended by the Parties along with Letter of Intent 

in its bid). It is further undertaken by the parties that the above sharing of responsibilities and obligations 

shall not in any way be a limitation of joint and several responsibilities of the Parties under the Contract in 

the event of award on Joint Venture/Consortium.    

It is also understood that this Letter of Intent is provided for the purposes of undertaking joint and several 

liabilities of the partners to the Joint Venture for submission of the bid and performance of the Contract if 

awarded and that this Letter of Intent shall not be deemed to give rise to any additional liabilities or 

obligations, in any manner or any law, on any of the Parties to this Letter of Intent or on the Joint Venture, 

other than the express provisions of the Contract.   

This Letter of Intent shall be construed and interpreted in accordance with the provisions of the 

Contract.  

In case of an award of a Contract, we the parties to this Letter of Intent do hereby agree that we shall 

enter into Joint Venture/Consortium Agreement as per proforma specified in this Form-6 within 30 

days from declaration of L1. Bidding Forms of the Bidding Documents which will be legally binding on 

all partners, and we shall be jointly and severally responsible for furnishing a Contract performance 

security from a bank in favor of the Employer in the currency/currencies of the Contract.  

It is further agreed that this Letter of Intent shall be irrevocable and shall form an integral part of the bid. 

It shall be effective from the date first mentioned above for all purposes and intents.  

IN WITNESS WHEREOF, the Parties to this Letter of Intent have through their authorize representatives 

executed these presents and affixed Common Seals of their companies, on the day, month and year first 

mentioned above.  
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For Lead Partner (Party No.-1)  

 

For and on behalf of M/s …………………..   

Common Seal of ……………………….   

Has been affixed in my/ our presence pursuant to Board of  Director’s Resolution  

dated …………….  

  

Name …………………………………..  

Designation …………………………….  

Signature ………………………………. (Signature of the authorized representative)  

 

WITNESS:   

I. ……………………………………  

II.  ……………………………………  

  

For Lead Partner (Party No.-2)  

 

For and on behalf of M/s …………………..   

Common Seal of ……………………….   

Has been affixed in my/ our presence pursuant to Board of  Director’s Resolution  

dated …………….  

  

Name …………………………………..  

Designation …………………………….  

Signature ………………………………. (Signature of the authorized representative)  

 

WITNESS:  

I. ……………………………………  

II. . ……………………………………  

 

For Lead Partner (Party No.-3)  

 

For and on behalf of M/s …………………..   

Common Seal of ……………………….  Has been affixed in my/ our presence pursuant to 

Board of  Director’s Resolution  

dated …………….  

  

Name ………………………………….. Signature ………………………………. (Signature of 

the authorized representative)  

 

WITNESS:  

  

I. ……………………………………  

II. . ……………………………………  

 

Designation …………………………….  
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FORM-8: AUTHORIZED CONTACT PERSON FOR THE NIB 

NIB No. 18/JREDA/SSP/PAL/24-25 

[On the letterhead of Bidding Company] 

 

1 

Contact Person name for the NIB ( 

Incase of JV/Consortium, Lead 

member representative details shall 

be furnished)  

 

2 Designation  

3 Contact No. (phone & mobile)  

4 Fax No.  

5 e-mail ID  

6 Corresponding address with pin code  

7 Remarks  

 

 

 

 

 

 

                                                                                                            (Signature of Authorized Signatory) 

                                                                                                             Name: 

Designation: 

Company 

Seal: 
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FORM-9: FORMAT OF NO DEVIATION CERTIFICATE 

(To be submitted on the Letter Head of the Bidding Company) 

NIB No: 18/JREDA/SSP/ES/2024-25 

 

           

Date: 

To 

The Director,  

Jharkhand Renewable Energy Development Agency (JREDA) 

3rd Floor, SLDC Building,  

Kusai Colony, Doranda 

Ranchi-834 002, Jharkhand 

 

Sub: Request for Proposal (RFP) for Design, Engineering, Procurement, Construction (EPC), 

Supply, Installation, Testing & Commissioning with Comprehensive Operation & 

Maintenance of 09 MW (AC) Grid Connected Ground Mounted Solar Power Plant, for a 

period of 25 years on Government Land at Palamu District of Jharkhand 

Dear Sir, 

 

We, __________________________________________________________________ 

(Bidder’s name), confirm our acceptance to all terms and conditions mentioned in the Tender 

Document, and all subsequent clarifications, in totality and withdraw all deviations raised by us, 

if any. 

 

________________________________________________ 

SEAL AND SIGNATURE OF BIDDER 

 

Date: ________________________________________ 
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FORM-10 FORMAT FOR FINANCIAL REQUIREMENT – ANNUAL TURNOVER 

NIB No. 18/JREDA/SSP/PAL/24-25                                     

[On the letterhead of Bidding Company or Letter head of the CA firm] 

 

To,           Date: 

Director, 

Jharkhand Renewable Energy Development Agency (JREDA) 

3rd Floor, SLDC Building, Kusai, Doranda, Ranchi- 834002 (Jharkhand) 

Dear Sir, 

Sub: Request for Proposal (RFP) for Design, Engineering, Procurement, Construction (EPC), Supply, 

Installation, Testing & Commissioning with Comprehensive Operation & Maintenance of 09 MW 

(AC) Grid Connected Ground Mounted Solar Power Plant, for a period of 25 years on Government 

Land at Palamu District of Jharkhand 

1. (Applicable in case of Bidder being a single company- Bidding Company) 

We certify that the [Insert name of Bidding Company/ Affiliate or Parent, as 

applicable] has a Average Annual Turnover of INR [ ] (Indian Rupees _______ ) or 

equivalent USD, computed as per instructions in RFP, based on unconsolidated audited 

annual accounts for the last three (3) immediately preceding financial years FY 2021-22, FY 

2022-23 & FY 2023-24 or FY 2022-23, FY 2023-24 & FY 2024-25: 

S. No. Name of Bidding Company/ Affiliate 

or Parent whose financial capability 

is to be considered. 

Relationship with 

the Bidding 

Company* 

Avg. Annual Turnover  

(INR 

Crore) 

1    

2    

*The column for ‘Relationship with Bidding Company” is to be filled only when the 

financial capability of Affiliate or Parent is used for meeting the Average Annual Turnover 

requirement 

(Signature & Name of the person 

authorised by as per PoA or Board) 

(Signature and Stamp of Statutory 

Auditor/chartered accountant) 

 

Company Rubber Stamp 

Note to Bidders: 

i. Along with the above format, in a separate sheet, please provide details of computation of 



Request for Proposal (RFP) for Design, Engineering, Procurement, Construction (EPC), Supply, Installation, Testing & Commissioning with 

Comprehensive Operation & Maintenance of 09 MW (AC) Grid Connected Ground Mounted Solar Power Plant, for a period of 25 years on Government 

Land at Palamu District of Jharkhand 

159 | P a g e  
 

Average Annual Turnover duly certified by the statutory auditor/chartered accountant 

ii. Bidder to furnish copy of unconsolidated audited annual accounts of the Financial Year 

ending on 31 March (or immediately preceding Calendar Year or the accounting year as 

adopted by the foreign Bidder in accordance with the laws of the respective country) of 

itself or its Affiliate/Parent whose credentials are used for meeting the Average Annual 

Turnover requirement. 

iii. Documentary evidence to establish the relationship of an Affiliate/ Parent, duly certified by 

the chartered accountant/statutory auditor is required to be attached with the format. 

iv. Audited consolidated annual accounts of Bidder/Affiliate/Parent may be used as per relevant 

Clause  of this RFP. 

2. Applicable in case of Consortium/JV 

(To be filled by each Member of the Consortium separately on its letterhead including 

the Lead Member) 

Name of Member: [Insert name of the Member] 

Average Annual Turnover requirement to be met individually or collectively by the 

Members of the Consortium, subject to the Lead Member demonstrating at least 50% of the 

Average Annual Turnover required for qualification. 

We certify that the [Insert name of Member/ Affiliate or Parent, as applicable] has a 

Average Annual Turnover of INR [ ] (Indian Rupees  ) or equivalent USD, computed as 

per instructions in RFP, based on unconsolidated audited annual accounts for the last three 

(3) immediately preceding financial years FY 2021-22, FY 2022-23 & FY 2023-24 or FY 

2022-23, FY 2023-24 & FY 2024-25: 

Name of 

Consortium/

JV Member 

Name of Company 

/Affiliate or Parent 

whose Average 

Annual Turnover is 

to be considered 

Relationship with 

Member of the 

Consortium/JV 

Avg. Annual  

Turnover 

(in INR 

Million) 

Equity Commitment in 

the Consortium (%) 

(1) (2) (3) (5) (6) 

Lead 

Member 

 Self   

 [Affiliate/Parent]  

 

Member 1 

 Self   

 [Affiliate/Parent]  

 

[Member 2] 

 [Self]   

 [Affiliate/Parent]  

 100% 

Exchange Rates considered (if applicable)  

USD to INR: USD 1 = INR………… 
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Other Currency………. (Bidder to specify the other currency) 1………. = INR.……….. 

Certificate from the Banker in respect of the Exchange rate is enclosed at Appendix---- 

Requirements. Further, documentary evidence to establish the relationship of an 

Affiliate/Parent, duly certified by the company secretary/chartered accountant is required to 

be attached with the format. 

We are submitting in a separate sheet, details of computation of Average Annual Turnover 

duly certified by Statutory Auditor or a Chartered Accountant. The detailed sheet is 

enclosed at Appendix-  

We are enclosing the certified copies of Balance sheet, Profit & Loss Account, Schedules 

and Cash Flow Statements and Bank statement by bank and other documents in support 

thereof for confirmation of balance in cash & bank as per the stipulations of the RFP as 

under: 

S. No. Document Description Enclosed at 

Appendix 

1   

2   

3.   

 

(Signature & Name of the person 

authorised by as per PoA or Board) 

 

(Signature and Stamp of Statutory 

Auditor/chartered accountant) 

Company Rubber Stamp 

Date: 

Note: Bidders are advised in their own interest to furnish the detailed computation 

sheet by Statutory Auditor or Chartered Accountant for determination of Average 

Annual Turnover along with supporting documents referred therein as per the 

requirements of RFP without which no claim for Average Annual Turnover shall be 

considered. 

Note to Bidders: 

i. Along with the above format, in a separate sheet, please provide details of computation of 

Average Annual Turnover duly certified by the statutory auditor/chartered accountant. 

ii. Bidder to furnish copy of unconsolidated audited annual accounts of the last three (3) 

immediately preceding financial years FY 2021-22, FY 2022-23 & FY 2023-24 or FY 

2022-23, FY 2023-24 & FY 2024-25 . (or immediately preceding Calendar Year or the 

accounting year as adopted by the foreign Bidder in accordance with the laws of the 

respective country) of itself or its Affiliate/Parent whose credentials are used for meeting the 

Average Annual Turnover requirement. 
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iii. Documentary evidence to establish the relationship of an Affiliate/ Parent, duly certified by 

the chartered accountant/statutory auditor is required to be attached with the format. 

 

 

FORM-11: FORMAT FOR FINANCIAL REQUIREMENT - NET WORTH CERTIFICATE 

NIB No. 18/JREDA/SSP/PAL/24-25                                     

[On the letterhead of Bidding Company] 

 

To,           Date: 

Director, 

Jharkhand Renewable Energy Development Agency (JREDA) 

3rd Floor, SLDC Building, Kusai,  

Doranda, Ranchi- 834002 (Jharkhand) 

 

Dear Sir, 

Sub: Request for Proposal (RFP) for Design, Engineering, Procurement, Construction (EPC), Supply, 

Installation, Testing & Commissioning with Comprehensive Operation & Maintenance of 09 MW 

(AC) Grid Connected Ground Mounted Solar Power Plant, for a period of 25 years on Government 

Land at Palamu District of Jharkhand 

1. (Applicable in case of Bidder being a single company- Bidding Company) 

We certify that the [Insert name of Bidding Company/ Affiliate or Parent, as 

applicable] has a Net Worth of INR [ ] (Indian Rupees _______ ) or equivalent USD, 

computed as per instructions in RFP, based on unconsolidated audited annual accounts for 

which qualification is sought by the Bidder as set out in [till 31.03.2024 or 31.03.2025] 

S. No. Name of Bidding Company/ Affiliate or 

Parent whose financial capability is to 

be considered. 

Relationship with 

the Bidding 

Company* 

Net Worth (INR 

Crore) 

1    

2    

*The column for ‘Relationship with Bidding Company” is to be filled only when the 

financial capability of Affiliate or Parent is used for meeting the Net Worth requirement 

(Signature & Name of the person 

authorized by as per PoA or Board) 

(Signature and Stamp of Statutory 

Auditor/chartered accountant) 
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Company Rubber Stamp 

Note to Bidders: 

v. Along with the above format, in a separate sheet, please provide details of computation of 

Net Worth duly certified by the statutory auditor/chartered accountant. 

vi. Bidder to furnish copy of unconsolidated audited annual accounts of the Financial Year 

ending on 31 March (or immediately preceding Calendar Year or the accounting year as 

adopted by the foreign Bidder in accordance with the laws of the respective country) of 

itself or its Affiliate/Parent whose credentials are used for meeting the Net Worth 

requirement.  

vii. Documentary evidence to establish the relationship of an Affiliate/ Parent, duly certified by 

the chartered accountant/statutory auditor is required to be attached with the format. 

2. Applicable in case of Consortium/JV 

(To be filled by each Member of the Consortium/JV separately on its letterhead 

including the Lead Member) 

Name of Member: [Insert name of the Member] 

Net Worth shall be positive to be met individually by the Members of the Consortium/JV, 

subject to the Lead Member.  

We certify that the [Insert name of Member/ Affiliate or Parent, as applicable] has a 

Net Worth of INR [ ] (Indian Rupees) or equivalent USD, computed as per instructions in 

RFP, based on unconsolidated audited annual accounts for the immediately preceding 

financial year prior to Proposal Due Date. 

Name of 

Consortium/

JV Member 

Name of Company 

/Affiliate or Parent 

whose Net Worth is 

to be considered 

Relationship with 

Member of the 

Consortium/JV 

Net Worth 

(in INR 

Million) 

Equity Commitment in 

the Consortium/JV (%) 

(1) (2) (3) (5) (6) 

Lead 

Member 

 Self   

 [Affiliate/Parent]  

 

Member 1 

 Self   

 [Affiliate/Parent]  

 

[Member 2] 

 [Self]   

 [Affiliate/Parent]  
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Name of 

Consortium/

JV Member 

Name of Company 

/Affiliate or Parent 

whose Net Worth is 

to be considered 

Relationship with 

Member of the 

Consortium/JV 

Net Worth 

(in INR 

Million) 

Equity Commitment in 

the Consortium/JV (%) 

 100% 

Exchange Rates considered (if applicable)  

USD to INR: USD 1 = INR………… 

Other Currency………. (Bidder to specify the other currency) 1………. = INR.……….. 

Certificate from the Banker in respect of the Exchange rate is enclosed at Appendix---- 

Requirements. Further, documentary evidence to establish the relationship of an 

Affiliate/Parent, duly certified by the company secretary/chartered accountant is required to 

be attached with the format. 

We are submitting in a separate sheet, details of computation of Net Worth duly certified by 

Statutory Auditor or a Chartered Accountant. The detailed sheet is enclosed at Appendix-

  

We are enclosing the certified copies of Balance sheet, Profit & Loss Account, Schedules 

and Cash Flow Statements and Bank statement by bank and other documents in support 

thereof for confirmation of balance in cash & bank as per the stipulations of the RFP as 

under: 

S. No. Document Description Enclosed at 

Appendix 

1   

2   

3.   

. 

(Signature & Name of the person 

authorised by as per PoA or Board) 

 

(Signature and Stamp of Statutory 

Auditor/chartered accountant) 

Company Rubber Stamp 

Date: 

Note: Bidders are advised in their own interest to furnish the detailed computation 

sheet by Statutory Auditor or Chartered Accountant for determination of Net Worth 

along with supporting documents referred therein as per the requirements of RFP 

without which no claim for Net worth shall be considered. 

Note to Bidders: 
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i. Along with the above format, in a separate sheet, please provide details of computation of 

Net Worth duly certified by the statutory auditor/chartered accountant. 

ii. Bidder to furnish copy of unconsolidated audited annual accounts of the last three (3) 

immediately preceding financial years FY 2021-22, FY 2022-23 & FY 2023-24 or FY 

2022-23, FY 2023-24 & FY 2024-25  (or immediately preceding Calendar Year or the 

accounting year as adopted by the foreign Bidder in accordance with the laws of the 

respective country) of itself or its Affiliate/Parent whose credentials are used for meeting the 

Net Worth requirement. In the event the Bidding Company or any Member of Consortium 

was incorporated on or after 1 April 2024. 

iii. Documentary evidence to establish the relationship of an Affiliate/ Parent, duly certified by 

the chartered accountant/statutory auditor is required to be attached with the format.
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FORM-12: PROJECT EXPERIENCE REQUIREMENT 

Details of Orders Received and Executed in Last Years 

NIB No: 18/JREDA/SSP/ES/2024-25 

Details of Orders Received & Executed by the Bidder for design, supply, installation, and commissioning of 

ground-mounted photovoltaic-based grid- connected power plants with a cumulative capacity of at least 4.5 

MW over the past seven years (FY 2017-18 to FY 2023-24 or FY 2018-19 to FY 2024-25) out of which the 

bidder must have developed at least 1 (one) grid connected ground-mounted solar power plant, having a 

capacity of 1 (one) MW at a single location.    And the bidder must submit all the above experience only with 

any State Govt. / Central Govt./ Govt. SNA/Govt. Autonomous Body/ Govt. Organization / Govt. Utility. 

 

SL. 

No. 
Name of Client 

(with name and 

contact information of 

Contact Person) 

Details of Work 

PV 

Project 

AC/ DC 

Capacity 

(in MW) 

Details of 

Performance/ 

Completion 

certificate 

Page number 

of the Work 

order/ 

purchase order 

submitted 

Page number of 

the Performance / 

Completion 

certificate 

submitted 

       

 

                                                                                                      

Yours faithfully, 

          

(Signature of Authorized Signatory)  

Name:                                                                                                        

Designation:                                                                                                             

Company Seal: 

 

Note: 

(a) Attach Photocopies of Purchase Orders/Work Order/LOA 

(b) Attach Photocopies of Certificate of Satisfactory Performance and Commissioning 

certificate Issued by Concerned Nodal Agency/PSU/ Govt. Organization/Private 

Organization 

(c) Separate sheet may be used for giving detailed information in seriatim duly signed with page 

number. Proof of work order/purchase order/LOA and corresponding performance certificate and 

Commissioning should be submitted/enclosed in the bid. 

(d) If Performance Certificate/Commissioning certificate is not submitted for any project experience, 

that project experience shall be not counted for the evaluation.  
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 FORM-13: FORMAT OF DETAILS OF QUALIFIED TECHNICAL STAFF 

(On the bidder’s letterhead) 

 

Sr. 

No. 

Name Relevant 

Qualification 

Additional 

Certifications 

Total Years 

of Relevant 

Experience 

Remarks 

1.      

2.  

 

 

    

3.  

 

 

    

4.  

 

 

    

5.  

 

 

    

6.  

 

 

    

 

Note: Kindly submit copies of resumes and appropriate certifications with this sheet. 

 Additional sheets may be used to provide accurate information. 
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FORM-14: FORMAT OF DISCLOSURE OF PV TECHNOLOGY PROPOSED 

(On the bidder’s letterhead) 

PV MODULE   

Type : Select One: 

 Poly-crystalline Silicon 

 Mono-crystalline Silicon 

Manufacturer :  

Model Number :  

Module Capacity : .............................. Wp ( More than 540 Wp) 

No. of Cells per Module :  

No. of Modules :  

PV INVERTER   

Type : Confirm Type of Inverter: 

 String Inverter  

 

Configuration : Select One: 

 Independent Operation 

 Master-Slave Operation 

 Other, Please specify.......................... 

Manufacturer :  

Model Number :  

Inverter Capacity : .............................. kW 

Number of Inverters :  

MODULE TRACKING   

Type : Select One: 

 Fixed 

 1-Axis Manual Seasonal 

 1-Axis, Fixed Tilt, Automatic, Daily Tracking 

 1-Axis, Azimuth, Automatic, Daily Tracking 

 2-Axis, Automatic, Tracking 

 Other, Please specify .......................... 

 

Note: Name of 4 (four) PV module Manufacturers and String Inverter Manufacturers is to be provided 

by the Bidder and if the Bidder is awarded the Contract then out of these Manufacturers of PV 

modules and String Inverters, the Contractor has to supply the material. 
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FORM-15: FORMAT OF DECLARATION OF COMPLIANCE 

 

Date: 

To, 

The Director,  

Jharkhand Renewable Energy Development Agency (JREDA) 

3
rd

 Floor, SLDC Building,  

Kusai Colony, Doranda 

Ranchi-834 002, Jharkhand 

 

Sub: Request for Proposal (RFP) for Design, Engineering, Procurement, Construction (EPC), 

Supply, Installation, Testing & Commissioning with Comprehensive Operation & 

Maintenance of 09 MW (AC) Grid Connected Ground Mounted Solar Power Plant, for a 

period of 25 years on Government Land at Palamu District of Jharkhand 

 

Dear Sir, 

This is to certify that I, _______________________________________________________, am 

the duly authorized signatory appointed on behalf of my organization to submit this Bid. The 

authorization letter is attached herewith. I agree to all the terms and conditions set forth in this 

Tender Document. 
 

If awarded the job, the Scope of Work shall also conform to the terms and conditions, as well as 

specifications indicated in the Tender Document and as finally indicated by the Evaluation 

Committee. 

I further certify that all the information provided in this document is accurate to the best of my 

knowledge. 

Signature: 

_______________________________ 

 

Designation:_________________________ 

Name: 

_________________________________ 

Organization:________________________ 

Address: 

________________________________ 

Email:______________________________ 

______________________________________ Phone:______________________________ 
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SECTION-8: ANNEXURES 
 

 

NIB No. 18/JREDA/SSP/PAL/24-25 
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ANNEXURE-1: FORMAT OF PRICE BID  

 (To be submitted in.pdf file with price bid only. Do Not submit with Technical Part) 

NIB No. 18/JREDA/SSP/PAL/24-25                                     

To, 

The Director,  

Jharkhand Renewable Energy Development Agency (JREDA) 

3rd Floor, SLDC Building,  

Kusai Colony, Doranda 

Ranchi-834 002, Jharkhand 

 

Sub: Request for Proposal (RFP) for Design, Engineering, Procurement, Construction (EPC), 

Supply, Installation, Testing & Commissioning with Comprehensive Operation & 

Maintenance of 09 MW (AC) Grid Connected Ground Mounted Solar Power Plant, for a 

period of 25 years on Government Land at Palamu District of Jharkhand 

 

Dear Sir, 

 

I,________________________________________________________________________, 

submitting the Financial Proposal for the Bid for “Request for Proposal (RFP) for Design, 

Engineering, Procurement, Construction (EPC), Supply, Installation, Testing & Commissioning 

with Comprehensive Operation & Maintenance of 09 MW (AC) Grid Connected Ground Mounted 

Solar Power Plant, for a period of 25 years on Government Land at Palamu District of Jharkhand.”, 

on EPC basis through the Tender Document No-18/JREDA/SSP/ES/2024-25, confirming that: 

 

 I agree to all the terms and conditions set forth in this Tender Document. If awarded the 

Project, the implementation of the Project shall also conform to the terms and conditions, as 

well as specifications indicated in the Tender Document and as finally indicated by the 

Evaluation Committee. 

 Rates quoted in this Bid is for destination prices inclusive of all taxes (unless stated 

otherwise), levies, duties, packing, forwarding, freight, insurance, loading, unloading, 

supply, installation, commissioning, and any/all charges for successful Engineering, Supply 

& Installation, Construction, Comprehensive Operation and Maintenance of “Project” at the 

Site. The break-up of taxes considered are also furnished in price bid. 

 Rates quoted in this Bid are INCLUSIVE of taxes and duties. The statutory variation in 

taxes shall be admissible in accordance with relevant clause of Taxes and duties of Tender 
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Document. Under no circumstances shall escalation in the prices of this Tender Document 

be entertained. 

 The details quoted herein stand valid for at least six months from the date of opening of the 

Price Bid. 

 

Price Quote for Request for Proposal (RFP)  

for Design, Engineering, Procurement, Construction (EPC), Supply, Installation, Testing & 

Commissioning with Comprehensive Operation & Maintenance of 09 MW (AC) Grid Connected 

Ground Mounted Solar Power Plant, for a period of 25 years on Government Land at Palamu 

District of Jharkhand 

SL.No. Item Description 

Total Quoted Cost 

(excluding GST and 

including all other taxes 

and charges) (In Rs.) 

Total NEEGG for 9 

MW (AC) in kWh 

Shall be more than 

minimum NEEGG 

In Words In 

Figure 

KWh 

1 

Total Cost of Supply of Items as per 

SL.  No. “A” of Annexure 2 in Section 

-8 

   

2 

Total Cost of EPC work and 

installations, Testing & 

Commissioning of Items as per SL. 

No. “B” of Annexure 2 in Section- 8 

  

3 

Total Comprehensive O&M Cost 

excluding GST as per column A of 

Annexure 3 in Section-8 

  

4 Total Quoted Project Cost    

 

Note:  

i) Above quoted price for Solar Power Plants is complete in all respect as per Technical 

Specifications inclusive of all GST duties, other taxes, packing, forwarding, transit insurance, 

loading & unloading, transportation & other charges etc. FOR destination at project location as 

mentioned in this RfP and inclusive of installation, testing, commissioning, operation & 

maintenance for 25 years, performance testing and training.  

ii) Total Quoted Cost (excluding GST and including all other taxes and charges (In Rs.)) shall be 

sum of the rate quoted in annexure 2 & 3. In case any discrepancy or variation in the total 

amount  in Annexure 1 from the quoted amount in annexure 2 & 3, the respective bid shall be 

rejected. 

iii) The price bid shall be submitted online only in BOQ format. If any bidder submits the price bid 

in technical part shall be rejected. 

iv) Certified that cost quoted for Solar Power Plants are as per specifications, terms & conditions 

mentioned in the bid document.  

v) The bidder shall bid NEEGG more than the minimum NEEDD as defined in this RfP. 
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vi) Price will be quoted in complete numeric figure and words.  

vii) More than once cost by same bidder shall be rejected. 

viii) JV/Consortium member shall bid single cost in a form of single bid. More than one bid by the 

any member shall be rejected. 

 

 

 

(Signature of Authorized Signatory)  

 

Name:  

Designation: Company Seal: 
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ANNEXURE-2: FORMAT FOR PRICE BREAKUP FOR SUPPLY & SERVICES 

(To be submitted in.pdf file with price bid only on letterhead. Do Not submit with Technical Part) 

NIB No. 18/JREDA/SSP/PAL/24-25                                     

S. 

No. 

Items/Service Name Make 

Quantity Per quantity 

Rate  

(excluding 

GST and 

including all 

other taxes 

and charges) 

(In Rs.) 

 Total Cost 

(excluding 

GST and 

including all 

other taxes 

and charges) 

(In Rs.) 

1 PV Module     

2 Grid Tied Inverter     

4 Module Mounting Structure     

5 DC Cable     

6 AC Cable     

7 
Distribution Boards & Junction 

Boxes (AC & DC)  
 

   

8 Earthing Kit      

9 Lightening Arrestor     

10 Transformer and its components     

11 

Other Balance of System (BOS) 

such as Danger boards, 

Signages, Fire extinguishers, 

Drawings and manuals etc. 

 

   

12 

Supply of Balance of System 

includes all equipment, 

materials, spares, accessories, 

33 kV Switchyard including 2 

nos. of 33 kV Bays at plant 

level,) etc. 

 

   

13 Civil Materials     

14 

Monitoring System, SCADA, 

CCTV and other safety & 

security items 

 

   

15 
Any Other items not listed 

above 
 

   

“A” 
Total Cost of Supply Items 

(Sl. No. 1 to 15) 

In Figure: 

In Words: 
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S. 

No. 

Items/Service Name Make 

Quantity Per quantity 

Rate  

(excluding 

GST and 

including all 

other taxes 

and charges) 

(In Rs.) 

 Total Cost 

(excluding 

GST and 

including all 

other taxes 

and charges) 

(In Rs.) 

16 

All Civil works ( including 

Construction of retaining wall 

minimum 1.5 KM) 

 

   

17 

All General work required for 

complete installation and 

commissioning of the system 

but not limited to erection, 

commissioning, testing etc. of 

entire plant including MMS, 33 

kV Switchyard including 2 nos. 

of 33 kV Bays at Plant Level 

 

   

18 
Installation, Testing and 

Commissioning charge 
 

   

19 
Any other works not mentioned 

above 
 

   

“B” 

Total Cost of EPC Work and 

Installation Testing & 

Commissioning of Items (Sl. 

No. 16 to 19) 

In Figure: 

In Words: 

 

“C” 

Total Quoted EPC Project 

Cost: Supply + Installation 

and Commissioning (A+B) 

In Figure: 

In Words: 
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ANNEXURE-3: PRICE QUOTE FOR O&M CONTRACT 

(To be submitted in.pdf file with price bid only on letterhead. Do Not submit with Technical Part) 

NIB No. 18/JREDA/SSP/PAL/24-25                                     

Sr. No. Head 

Annual Rate for 

Comprehensive 

O&M Cost for 9 

MW (AC) 

excluding GST 

(A) 

(A) e 

NEEGG for 

9 MW (AC) 

(B) 

Discounting 

factor for 

NPV @ 

8.30% 

(C) 

NPV of O&M Cost 

for 9 MW (AC) 

(D=A*C) 

  (In Rs.) (In kWh)  (In Rs.) 

1.  O & M for 1
st
 Year.   1  

2.  O & M for 2
nd

 Year.   0.9234  

3.  O & M for 3
rd

 Year.    0.8526  

4.  O & M for 4
th

 Year.   0.7873  

5.  O & M for 5
th

 Year.   0.7269  

6.  O & M for 6
th

 Year.   0.6712  

7.  O & M for 7
th

 Year.   0.6198  

8.  O & M for 8
th

 Year.   0.5723  

9.  O & M for 9
th

 Year.   0.5284  

10.  O & M for 10
th 

Year.   0.4879  

11.  O & M for 11
th

 Year.   0.4505  

12.  O & M for 12
th

 Year.   0.4160  

13.  O & M for 13
th

 Year.   0.3841  

14.  O & M for 14
th

 Year.   0.3547  

15.  O & M for 15
th

 Year.   0.3275  

16.  O & M for 16
th

 Year.   0.3024  

17.  O & M for 17
th

 Year.   0.2792  

18.  O & M for 18
th

 Year.   0.2578  

19.  O & M for 19
th

 Year.   0.2381  

20.  O & M for 20
th

 Year.   0.2198  

21.  O & M for 21
st
 Year.   0.2030  

22.  O & M for 22
nd

 Year.   0.1874  

23.  O & M for 23
rd

 Year.   0.1731  

24.  O & M for 24
th

 Year.   0.1598  
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Sr. No. Head 

Annual Rate for 

Comprehensive 

O&M Cost for 9 

MW (AC) 

excluding GST 

(A) 

(A) e 

NEEGG for 

9 MW (AC) 

(B) 

Discounting 

factor for 

NPV @ 

8.30% 

(C) 

NPV of O&M Cost 

for 9 MW (AC) 

(D=A*C) 

25.  O & M for 25
th

 Year.   0.1475  

26 
Total (In Words & 

Figures) 

    

1. EPC cost & O&M Cost for 25 Years with taxes and duties shall be considered for evaluation of bid. 

2. EPC cost & O&M Cost for 25 Years with Taxes and duties the total amount shall be same as filled in the BoQ 

Excel. (if Total Amount vary from excel price or, bid shall be considered as non-responsive). 

3. The quoted cost for CMC service for 25 Years shall not be less than 25% (annual O&M cost should not be less 

than 1% of the entire project cost) of the entire project cost (Design, Supply, Installation, Testing, commissioning, 

and CMC for 25 years).  

4. The Rate for Comprehensive O&M including all taxes for subsequent year shall not be more than 5.72% of the 

previous year. E.g., The Rate for Comprehensive O&M including all taxes of 3rd Year shall not be more than 

5.72% of the 2nd Year. 

5. No variation due to change in forex rate shall be admissible. 

6. Payment shall be made in Indian National Rupees (INR) only. Bidder(s) has to quote their rate in INR only. 

7. Arithmetical errors will be rectified on the following basis: If there is a discrepancy between words and figures, 

the amount written in words will prevail. 

8. GST on supply & Works shall be considered in confirmation with Govt. Of India Notification No. 24/2018-

Central Tax (Rate) dtd 31.08.2018. 

9. While making payment for each invoice, amount GST and applicable CESS will be kept under retention till 

submission of documentary proof of payment of GST or till reflection of payment of GST pertains to respective 

bill amount in GST return for concern order after due verification. 

 

Signature:______________________________ Designation: _______________________ 

Name:  ________________________________ 

Address: _______________________________ 

______________________________________ 

 

_________________________________ 

Seal of Organization: 

_____________________________________ Phone:  

Email: _____________________________________________________________________ 
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ANNEXURE 4: BID EVALUATION CRITERIA (BEC) 

 

The Evaluated Bid Value (EBV) shall be calculated using the following parameters: 

Parameters Quoted by the Bidder: 

i. Quoted EPC Contract Price, 

ii. Quoted Annual Net Electrical Energy Generation Guarantee (NEEGG) at the metering point of 

the Plant for each year during the O&M period (of 25 years), 

iii. Quoted O&M Contract Price for each year during the O&M period (of 25 years), 

 

Parameters assumed constant for evaluation of each Bidder: 

iv. Discount Factor of 8.30% annually. 

 

The Evaluated Bid Value (EBV) shall be calculated using the abovementioned parameters as follows: 

Step 1  : Total Quoted EPC Project Cost as per SL.No. “C” 

of Annexure 2 of section 8. 

Step 2  : Total Net Present Value (NPV) of 25 years of 

O&M Cost quoted by the Bidder as per column 

“D” of Annexure 3 of section 8. 

Step 3 ADD : Step 1+ Step 2  

Step 4  : Summation of quoted NEEGG for 25 years as per 

column “B” of Annexure 3 of section 8. 

Step 5 DIVIDE   Step 5= (Step3/Step4) 

 

The Evaluated Bid Value (EBV) shall be the Net Present Value (NPV) as calculated above. 

Evaluated Bid Value (EBV) = 

Total Quoted EPC Project Cost + Total NPV of 25 years of O&M Cost 

     ∑Total NEEGG of 25 years 

 

The Bidder with the lowest EBV in Rs./ kwh shall be the Successful Bidder. Bidder with lower EBV 

in Rs. /kWh shall be L-1 and Bidder higher than that shall be the L-2 and so on. 
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ANNEXURE 5: PROCEDURE FOR PERFORMANCE TESTING 

 

Part A: Solar PV power plant Net power generation 

1. The Contractor shall quote the ‘Net Electrical Energy Generation Guarantee” for annual basis 

considering the Reference Global Average Radiation indicated in this Tender.  

2. The Contractor shall demonstrate “Actual Delivered Energy” at metering point as compared 

to the ‘Base NEEGG’ for every year from the date of starting of O&M Period. 

3. The quoted NEEGG for any year shall be permitted with maximum 1 % degradation factor in 

previous year generation. 

4. The quoted NEEGG will be used for the calculating CUF. 

5. The Bidder shall clearly mention the technology used i.e., fixed/tilt or seasonal tracker 

(please specify) as per Table given in Form-14. 

Operational Acceptance Test Procedure 

Performance Ratio (PR) - Test Procedure 

 

1. Performance Ratio as determined through the PR Test Procedure specified here should not be 

less than 0.75 for Operational Acceptance Test. 

2. The Performance Ratio Test to prove the guaranteed performance parameters of the power 

plant shall be conducted at site by the Contractor in presence of the Company. The 

Contractor's Engineer shall make the plant ready to conduct such tests. The Operational 

Acceptance Test shall be commenced, within a period of one (1) month after successful 

Commissioning and, there will be continuous Monitoring of the performance for 30 days. Any 

extension of time beyond the above one (1) month shall be mutually agreed upon. These tests 

shall be binding on both the parties to the contract to determine compliance of the equipment 

with the guaranteed performance parameters. This Monitoring will be performed on the site 

under the supervision of the Company/ Company's engineer. 

3. The test will consist of guaranteeing the correct operation of the plant over 30 days, by the way 

of the efficiency rate (performance ratio) based on the reading of the energy produced and 

delivered to the grid and the average incident solar radiation. During this period of 30 days. If 

the PR of these 30 days is above 75%, then Operational Acceptance Test (OAT) shall be 

considered successful. 

4. PR shall be demonstrated against the installed DC Capacity. 
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5. The Efficiency or performance ratio (PR) of the PV Plant is calculated as follows (according to 

IEC 61724) 

Performance Ratio (PR) = YA / YR 

Where; 

YA = Final (actual measured) PV system yield in kilo-watt hours at the point of measurement 

during the testing period, and 

YR = Reference yield calculated as the product of the insolation on the plane of the collector 

(i.e. PV modules) in kWh/ m
2
 during the testing period and the installed DC capacity of the 

plant in kW. 

 = [Insolation on the plane of the collector (i.e. PV modules) in kWh/ m
2
 during the 

testing period] x Area of the collector of Installed DC Capacity x Installed DC Capacity 

= (kWh/m
2
) x m

2 
x Installed DC Capacity  

 

Monitoring System for PR Verification 

 

The following instrumentation will be used to determine the Solar Plant Performance: 

 Power Meter at the delivery point. 

 Power Meter for each inverter for reference only. 

 One nos. calibrated pyranometer to determine irradiance on the plane of array (with a 

target measurement uncertainty of ± 2). 

 One nos. calibrated pyranometer to determine irradiance on horizontal plane (with a target 

measurement uncertainty of ± 2) 

 Two nos. thermocouples to measure module temperature with a measurement uncertainty 

of ±1 °C. 

 Shielded ventilated thermocouple with a measurement accuracy of ±1°C. 

 An anemometer mounted on a 10m mast to measure wind speed (without additional 

shadowing on modules). 

 Data measurement shall be witnessed in the format mutually agreed before the start of PR 

test by the employer and the contractor jointly for the said period. 

 The Contractor shall show the specified PR for Operational Acceptance. 

 

Part C: The procedure for Performance Guarantee Test (PGT) - cum- Final Acceptance Test- 

shall be as follows: 

 

1. A weather station with a calibrated pyranometer shall be installed by the Contractor at the 

location mutually agreed by the Contractor and JREDA. The test report for the calibration 

shall be submitted by the Contractor for approval by JREDA. The calibration should be 
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traceable to a national/international laboratory. The output of this pyranometer for shall be 

logged in the SCADA system. 

2. In case the pyranometer is found to be working erratically then immediately the Contractor 

shall take necessary steps to rectify and/or recalibrate the instrument to the satisfaction of 

JREDA. However, for the dispute period for which such error has occurred and until the 

instrument is recalibrated to the satisfaction of JREDA, data from any one of the following 

list of sources as decided by JREDA will be used: 

i. A separate pyranometer installed by the Company near the site, if available  

ii. Average of two closest solar power projects, as identified by JREDA 

iii. Nearest MNRE weather station 

3. “Actual Delivered Energy” from the plant supplied by the Contractor shall be noted for every 

month and summed up for entire year. For this purpose, the net delivered energy at the 

metering point shall be taken into account. 

4. The measured value of energy at step (3) shall be compared with ‘Base NEEGG’ and hence 

with ‘Base CUF’ value. “Base NEEGG/ CUF” for a month is calculated by using the 

NEEGG quoted in the offer by the Contractor adjusted with a correction factor to take into 

account the actual average global solar radiation measured by the calibrated pyranometer for 

that year. 

5. Further, if the plant is not able to achieve the calculated Base NEEGG/CUF during PGT and 

O&M period and there is a shortfall in energy generation, then the Contractor shall be 

penalized as per relevant Clause of the Tender.  

6. The Contractor shall share with JREDA all the radiation, generation, etc. parameters details 

and all other factors necessary for JREDA to corroborate the estimate. JREDA has the right 

to cross verify data submitted by the Contractor by all possible means/sources. 

 

Following factors may be noted for computing the Base NEEGG/ CUF: 

1. Effect due to variation in annual insolation shall only be considered for computing the Base 

NEEGG/ CUF.  

2. Effect due to variation of meteorological parameters e.g. ambient temperature, wind speed, 

humidity etc. shall not be considered. 

3. Generation loss due to grid outage: The measured global solar radiation of the period of the 

outage of the power evacuation system shall be excluded to calculate average global solar 

radiation for the period of PGT and O&M. 
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Illustration: 

If the GHI of a year is more or less then the reference GHI then Base NEEGG will be 

calculated as follows: 

 

Base NEEGG = (Actual GHI x NEEGG guaranteed by contractor on reference GHI)/ 

(Reference GHI) 

 

NEEGG guaranteed by Contractor = 92,57,201 KWh 

 

Reference GHI= 1745.2 KWh/m
2
 per annum 

 

For Example: 

Case A) for higher GHI: 

 

If Actual GHI = 2000 kWh/m
2
 per annum then Base NEEGG will be: 

 

Base NEEGG = (2000 x 92,57,201)/ 1745.2 

 

Base NEEGG = 1,06,08,757 KWh/ Annum 

 

Case B) for lower GHI: 

 

If Actual GHI = 1600 kWh/m
2
 per annum then Base NEEGG will be: 

 

Base NEEGG = (1600 x 92,57,201)/ 1745.2 

 

Base NEEGG = 84,87,005 KWh/ Annum 
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ANNEXURE-6: DELIVERY REPORT FORMAT  

NIB No. 18/JREDA/SSP/PAL/24-25                                     

Certificate of Delivery of Grid Connected Ground mounted SPV Power Plant received by the Consignee/ 

JREDA Official as Proof of Compliance by the Supplier  

 

 

Name & Designation of Consignee:……………………………………………………………………… Name 

of Department:…………………………………………………………………………………………………. 

Address of Department 

………………………………………………………………………………………………………….. Certified 

that we have received following materials and handed over to supplier for installation of Grid Connected SPV 

Power Plants: 

Sr. No. Details of Item Quantity Make Model Item Sr. No. 

      

 

 

Signature & Seal of Supplier  

 

 

 

Signature of Consignee along with Seal/JREDA Official:…………………………………  

 

 

Date……………………………………………..  

 

 

Certificate of JREDA Representative  

 

Certified that above-mentioned materials have been inspected as per the specification and handed over to the 

Supplier at site for installation & commissioning.  

 

 

Signature & Seal of JREDA Representative 
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ANNEXURE-7: PROJECT COMPLETION CERTIFICATE 

NIB No. 18/JREDA/SSP/PAL/24-25                                     

 

Certificate of Installation & Commissioning of the SPV Power Plant Certificate 

 

Name of Consignee:………………………………………………………………………….. Designation:-

…………………………………… Name of 

Department:………………………………………………………………………Address of 

Department:……………………………………………………………………………  This is to certify that 

Solar PV Power Plant of ---------- MW have been installed and commissioned successfully by M/s 

…………………...................................,on Dated………………. in .................................. Building. The 

contractor M/S---------------------------------------has passed the Operational Acceptance Test on dated-------------

----------- as per JREDA requirement and  This Solar Power Plant is working satisfactorily from last 6 months  

days.  

 

Signature & Seal of Supplier  

 

Signature of Consignee along with Seal……………………………………  

 

Date……………………………………………..  

 

Signature & Seal of JREDA Representative…………………………………… 
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ANNEXURE-8: DECLARATION FORMAT ASSOCIATED WITH IMPLEMENTATION OF 

ALMM ORDER 

NIB No. 18/JREDA/SSP/PAL/24-25                                     

(on the letter head of the bidder) 

To Whomsoever this may concern 

1. We hereby declare that we are fully aware of the binding provisions of the ALMM order and the List as 

issued by MNRE through its OM No. 283/22/2023- GRID SOLAR/Pt. dated 10
th
 May 2023 and its 

updated list via its OM No. 283/41/2024- GRID SOLAR. dated 24th May 2024 thereunder, while 

quoting the rate in [Name of the tender] 

 

2. We understand that the Updated List (Solar PV Modules) of ALMM Order, of the OM No. 

283/41/2024- GRID SOLAR. dated 24th May 2024 and will be updated by MNRE from time to time. 

We also understand that the Modules to be procured for this project, shall be from the above list 

ALMM order applicable on the date of invoicing of such modules.  

 

3. We further understand and accept that we shall be liable for penal action, including but not limited to 

blacklisting and invocation of Performance Bank Guarantee, if we are found not complying with the 

provisions of ALMM Order, including those mentioned above.  

 

Name:  

Designation: 

Organization: 

Date:  

 

(Signature and Stamp) 
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ANNEXURE 9: FORMAT OF PERFORMANCE BANK GUARANTEE  

For 25 Years CMC Period 

 
 

[To be on non-judicial stamp paper of Rupees One Hundred Only (INR 100/-) or appropriate value as 

per Stamp Act relevant to place of execution, duly signed on each page.] 

 

Ref.: _______________________  Bank Guarantee No.: _________________ 

Date: _____________________________ 

 

To, 

The Director,  

Jharkhand Renewable Energy Development Agency (JREDA) 

3
rd

 Floor, SLDC Building,  

Kusai Colony, Doranda 

Ranchi-834 002, Jharkhand 
 

 

PERFORMANCE BANK GUARANTEE FOR CONTRACT PERFORMANCE 

 

WHEREAS Jharkhand Renewable Energy Development Agency, incorporated as a society act in year 

2001 under the administrative control of the Department of Energy, Govt. of Jharkhand, having its 

Registered Office at 3
rd

 Floor, SLDC Building, Kusai Colony, Doranda, Ranchi, Jharkhand (India) 

(Hereinafter referred to as the “Company" which expression shall unless repugnant to the context 

include its successors, executors, administrators, legal representatives and assigns) is setting-up a 09 

MW Grid-Connected Ground mounted Solar Photovoltaic Power Plant at Parta, Palamu, 

Jharkhand (India) (Hereinafter referred to as “Project"). 

  

WHEREAS the Company has placed a Letter of Intent 

No………………………………………………… dated 

………………………………….. as also a Contract 

dated……………………………………………….. (hereinafter called the CONTRACT) on; M/s 

………………………………………………………………… registered in India under the 

Companies Act, 1956, having its Registered Office………………………… (Hereinafter referred to 

as the “Contractor") for setting up of the said Project on the terms, specifications and conditions 

specified therein for Design, Engineering, Procurement, Construction (EPC), Supply, 

Installation, Testing & Commissioning with Comprehensive Operation & Maintenance of 09 
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MW (AC) Grid Connected Ground Mounted Solar Power Plant, for a period of 25 years on 

Government Land at Palamu District of Jharkhand which shall include any 

amendments/alterations made in the Tender Document thereto before the date of submission of the 

Tender by the Company, which has been unequivocally accepted by (the “Contractor”). 

 

AND WHEREAS in conformity with the provisions of Clause No. …………….…………of the said 

CONTRACT, the “Contractor” has agreed to· furnish an unconditional Bank Guarantee for an amount 

equivalent to 10% of the EPC Contract Price i.e. Rs………………….…………………......... for the 

timely completion and faithful execution of the Contract and successful completion of the 

Performance Guarantee Tests of plant equipment to demonstrate the guaranteed values. 

 

AND WHEREAS the Company has agreed to accept a Bank Guarantee for Rs ................. from 

……………………………………………. Bank having its Head Office at 

……………………………………… 

Through its Branch……………………. (hereinafter referred to as the “Bank" which expression shall 

unless repugnant to the context include its successors and permitted assigns). 

 

In consideration of the above, the “Bank” hereby unconditionally and irrevocably guarantees and 

undertakes as a direct responsibility, to pay to the Company merely on demand any amount not 

exceeding Rs. …………………………… without any demure, reservation, recourse, contest or 

protest and I or without reference to the “Contractor”. 

 

Any such demand made by the “Company” on the “Bank” shall be conclusive and binding 

notwithstanding any difference between Company and the Contractor or any dispute pending before 

any Court, Tribunal, Arbitrator or any other authority. The bank undertakes not to revoke this 

guarantee herein contained and shall continue to be enforceable till the Company discharge this 

guarantee. 

 

The decision of the Company as to whether the “Contractor” has fulfilled its obligation or not under 

the CONTRACT shall be final and binding on the “Bank” and the “Contractor”. 

 

The Company shall have the fullest liberty without affecting in any way the liability of “the Bank” 

under this guarantee from time to time to extend the time for performance of the Contract by the 

“Contractor”. The Company shall have the fullest liberty without affecting this guarantee, to postpone 
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from time to time the exercise of any powers vested in them or of any right which they might have 

against the “Contractor”, and to exercise the same at any time in any manner, and either to enforce or 

to forebear to enforce any covenants contained or implied in the Contract between the Company and 

“the Contractor” or any other course of remedy or security available to the Company. The Bank shall 

rot be released of its obligations under these presents by any exercise by the Company of its liberty 

with reference to matters aforesaid or any of them or by reason of any other act or' forbearance to 

other acts of omission or commission on the part of the Company of any other indulgence shown by 

the Company or by any other matter or thing whatsoever which under the law would, but for this 

provision, have the effect of relieving the Bank. 

 

The Bank also agrees that the Company at its opinion shall be entitled to enforce this guarantee 

against the Bank as a principle debtor, in the first instance without proceeding against “the 

Contractor”, and notwithstanding any security or other guarantee that the Company may have in 

relation to “the Contractor's” liabilities. 

 

This Guarantee shall be valid for a period of …………………… (Refer NIB) months from 

........................... i.e. up to ........................... The Guarantee herein contained shall be a continuing 

Guarantee and shall not be affected by any change in the constitution of the “Bank” or of the 

“Contractor”. This Guarantee shall be in addition to and shall not affect or be affected by any other 

security now or hereafter held by the Company and Company at its discretion and without any further 

consent from the Bank and without affecting the liability of the “Bank” and other indulgence to or 

make other arrangements with the Contractor and nothing done or omitted to be done by the Company 

in pursuance of any authority contained in this guarantee shall affect or discharge the liability of the 

Bank. 

 

However, it has been agreed between the Contractor and the Company that there shall be only one 

composite Bank Guarantee for Performance Guarantee valid for a period of twenty four (24) months 

from the date of issue of Letter of Intent (LOI) or timeline referred in of NIB, Table B whichever is 

later, as per the terms of the referred Tender Document. 

 

NOTWITHSTANDING anything herein before above contained, the liability of the Bank under this 

Guarantee shall be restricted to Rs......................... <10% of the EPC Contract Price> and the 

Guarantee shall remain in force up to and including 

_________________________________________. 
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This Bank Guarantee shall be revalidated automatically till the Contract Performance Guarantee is 

extended. 

  

Bank undertakes not to revoke this guarantee during its currency except with the previous expressed 

consent of the Company in writing and agrees that any change in the constitution of the Bank or the 

Contractor shall not discharge our liability hereunder. 

 

IN WITNESS WHEREOF we have set our hands and seal hereunder at this………………… day of 

…………………………………… at ........................ 

For, _______________________ Bank, 

 

Signature: ________________________________ 

Name: ___________________________________ 

Designation: ______________________________ 

Address: ___________________________________ 

___________________________________________ 

Power of Attorney No._______________________ 

_________________________________________ 

Banker’s Stamp and Full address 

 

Dated this___________day of ______________, 20xx 

 

 

This is a tentative format for the PBG submission, JREDA may modify this as per requirements, Bidders 

need to approve this format from JREDA before issuing the final PBG. 
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ANNEXURE-10: FORMAT FOR MONTHLY O&M AND CMC REPORT 

NIB No. 18/JREDA/SSP/PAL/24-25                                     

[On the letterhead of Bidding Company] 

To, 

The Director, 

Jharkhand Renewable Energy Development Agency 3rd Floor, S.L.D.C. Building, 

Kusai Colony, Doranda, Ranchi – 834002. 

Sir, 

Sub:  Request for Proposal (RfP) for Design, Engineering, Procurement, Construction (EPC), Supply, 

Installation, Testing & Commissioning with Comprehensive Operation & Maintenance of 09 MW 

(AC) Grid Connected Ground Mounted Solar Power Plant, for a period of 25 years on 

Government Land at Palamu District of Jharkhand 

Date of Installation................ 

JBVNL Dispatch Order No........... Dated......... 

Place of Supply................... 

Project Capacity: 

Address of the site: 

Component Activity Description Date 
Name / 

Signature 

*Remar

ks 

 

PV Module 

Cleaning 

Immediately clean any bird 

droppings/dark spots on 

module. 

   

Cleaning 

Clean PV modules with plain 

water or mild dishwashing 

detergent. 

   

Inspection 

(for plants> 

100 kWp) 

Infrared camera inspection 

for hot spots; bypass diode 

failure. 

   

PV Array 

Inspection 

Check the PV modules and

 rack for any 

damage. 

   

Inspection 

If   any   new   objects, such 

as vegetation growth etc., are 

causing shading of the array. 

Remove if any. 

   

Vermin 

Removal 

Remove bird nests or vermin 

from array and rack area. 
   

Junction Inspection Inspect electrical boxes for    
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Boxes corrosion, intrusion of water 

or vermin. Check    position    

of switches and breakers. 

Check status of all protection 

devices. 

Wiring Inspection 

Inspect    cabling    for signs 

of cracks, defects, lose 

connections, corrosion, 

overheating, arcing, short or 

open circuits, and ground 

faults. 

   

Inverter Inspection 

Observe instantaneous 

operational indicators on the 

faceplate. Inspect Inverter 

housing or shelter for any 

physical maintenance. Check 

for connection tightness. 

   

Inverter Service 
Clean or replace any air 

filters. 
   

Instruments Validation 

Verify monitoring 

instruments (pyranometer 

etc.) with standard 

instruments to verify their 

operation within tolerance 

limits. 

   

Transformer Inspection 

Inspect transformer oil level, 

temperature gauges,   

breather, silica gel, meter, 

connections etc. 

   

Plant Monitoring 
Daily Operation and 

Performance Monitoring. 
   

Spare Parts 
Manageme

nt 

Manage inventory of 

spare parts. 
   

Logbook 
Documentat

ion 

Maintain daily log 

records. 
   

Tracker (if 

any) 

Inspection 
Inspect gears, gear boxes, 

bearings, motors. 
   

Service 
Lubricate bearings, gear 

as required. 
   

 

S No. Generation kWh 
Grid outage 

(hh:mm) 

Inverter down period 

(hh:mm) 
Remarks 

 

 

 

1      

2      

3      
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S No. Generation kWh 
Grid outage 

(hh:mm) 

Inverter down period 

(hh:mm) 
Remarks 

 

 

 

4      

5      

6      

7      

8      

9      

10      

11      

12      

13      

14      

15      

16      

17      

18      

19      

20      

21      

22      

23      

24      

25      

26      

27      

28      

29      

30      

31      

 

Total generation for the month in kWh: 

Cumulative generation since commissioning in kWh: 

CUF for month in %: 

Cumulative CUF since commissioning in %: 
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ANNEXURE 11: DETAILS OF PLANT LOCATION AND SITE ANALYSIS 

Proposed Project Site Location 

 

The identified Parta site is a piece of land owned by the Government of Jharkhand, located at 

Haidarnagar, Palamu. Haidarnagr is a village panchayat located in the Palamu district of Jharkhand, 

India. The latitude 24.5280661, and longitude, 83.9204249 is the geo co-ordinate of the Parta site. 

Nearest City or Town located near Parta is Palamu around 106 Kilometre and JREDA Office at 

Ranchi is located around 286 kilometres away from site location.  
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 Figure 1 Project Location 

 

 

      

 

Figure 2 Pictures of Project site 
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Tabl

e 1 

Deta

iled 

of 

proj

ect 

site 

locat

ion 

District Palamu 

Tehsil  Haidarnagar 

Nearby villages Parta 

Latitude  24.5280661,  

Longitude  83.9204249 

Altitude  75 M 

Approx. Area Available (Upper width *Strech length) 50 acres  
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End of the Document 


