








































































































































































































































































































Annexure-G1

List of tentative EHV Substations planned to be commissioned up to March 26

Name of Transformation Tentitive Tentative feasible Nos. of | Length | Length Tentative
Sr. | Name of District Name of Substation ) commissioning . Remark |Name of Transmission line (EHV line & 66kv downstream lines)| . . 9 9 Conductor . " Remarks
Taluka Capacity (MVA) date* RE capacity circuits | (Rkm) | (Ckm) commissioning date
" . 220kV Vankda (Nichi g 140 MW at 66 kV No space at [LILO of both Ckt of 220kV D/C Bhimasar - Charadva Line at ) Line charged up to Dead
1 Morbi Morbi mandal) (Shapar) 320 Mar-26 level 220KV |Vankda (Nichi-mandal) Sfs 4 1.99 | 7.96 AL-59 End tower on 25.06.2022
LILO of both circuits of 132kV D/C Sikka — Jamnagar line at 132kV 4 2551 | 10204 | ACSR ZEBRA Anticipated to be
Kansumra S/S completed by Jan-25
66kv S/C Kansumra - Chela line 1 | 5286 | 5.286 UG Anficipated to be
completed by March-25
100 MW at 132 kV . Anticipated to be
2 Jamnagar Jamnagar | 132kV Kansumara 260 Mar-25 OR 70 MW at 66 kV 66kv S/C Kansumra — Jamnagar B line 1 3.70 3.70 uG completed by March-25
. . Anticipated to be
66kv D/C Kansumra — Rajhans line 2 2895 | 579 uG completed by March-25
A Anticipated to be
66kv S/C Kansumra — Pipali line 1 13.883 | 13.883 | Panther+UG completed by March-25
Line charged with 220kV
voltage (from 220kV
400kV Bhogat-Kalawad line 2 125 250 Twin-AL-59 |Kalawad S/S) on 20.03.24
& Commercial charged on
31.03.24 (220kV)
LILO of 400KV Vadinar-Hadala line no.1 at 400KV Kalawad S/S 2 4.009 | 8.018 Twin Moose | Line charged on 18.01.18
>700 MW |L|LO of 400KV Vadinar-Hadala line no.2 at 400KV Kalawad S/S 2 3.815 | 7.63 | Twin Moose |[Line charged on 18.01.19
capacity
already 220KV D/C KALAWAD - KANGASIYALI LINE 2 56.869 [ 113.74 AL-59 Line charged on 25.11.23
allotted.
3 Jamnaga Kalavad 400KV Kalawad 1980 Sep-24 NIL Nonew ... 5/c Kalawad - Morvadi 1 | 8805 | 8805 G 030 ma Line charged on
gar V. alawa ep- NIL capacity is alawad - Morvadi line - - +1C 630 agmm 01.08.2022
gapacty 5. (3+1)
feasible for
lanned ACSR Panther Line charged on
;_ 66KV S/C Kalawad - Toda line 1 26.84 | 26.84 [+1C 630 agmm 9
system till (3+1) 31.07.2022
Har-28 ACSR Dog * Line charged on
66kv LILO to 220kv Kalawad from 66kv Kalawad — Modpar line 2 0.8 0.8 1C 630 agmm g
(3+1) 03.08.2022
ACSR Panther Line charged on
LILO to 400kv Kalawad s/s from 66kv Shishang Kharedi line 2 5.34 10.68 [+ 1C 630 agmm 9
(3+1) 02.08.2022
66KV LILO to 220KV Kalawad S/s from 66KV Kalawad B )
Dhudasiya and 66kv Kalawad (220kv) Kalawad B line with 66KV 2 031 | 062 s66r:r\n/ ;Cx ?33?1 L'”§3ng'§’§2‘jz°”
1C 630 Sqmm 2 x (3+1) XLPE Cable d e
No new . . Line anticipated to be
capacity is 220kV D/C Motigop Babarzar line 2 18.374 | 36.748 AL-59 completed by SEP-24
~ feasible for [66kv LILO to 220kv Babarzar ss from 66kv Lalpur Mota Khadba Line charged on
4 Jamnagar Lalpur 220KV Babarzar 480 Sep-24 NIL " planned |ine 2 | 21.05] 4210 | Panther+UG 28.06.2024
system till 50| 11 O to 220kv Babarzar ss from 66kv Babarzar Bajana line 2 046 | 092 | Panther+UG Anticipated to be
Mar-26. completed by Aug-24
. . Line charged up to Dead
LILO of 220kV Jetpur-Visavadar Line at 220kV Bhesan S/s 2 2.486 | 4.972 AL-59 End tower on 22.12.2022
220kV Jetpur (400kV)- Bhesan Line (By utilising existing dead . Line anticipated to be
220KV Line) 1 1589 | 15.89 AL-59 completed by Jan-25
220kV LILO at 220kV Bhesan S/s from existing 220kV S/C 2 10 20 AL-59 Line anticipated to be
Visavadar-Savarkundla Line completed by Mar-26
300 MW at 220 kV . Line anticipated to be
5 Junagadh Bhesan 220KV Bhesan 320 Jun-24 OR 140 MW at 66 66kV D/C Bhesan (220kV) to Bhesan Line 2 | 385 | 71 ue charged by Mar-25
kv 66kV S/C Bhesan (220kV) to Choki Line 1 10.925 | 10.925 Panther Line charged on 11.03.24
66kV S/C Bhesan (220kV) to Mendapara Line 1 12.401 | 12.401 Panther Line charged on 11.03.24
LILO(at proppsed ?20kv Bhesan S/s from existing 66kV Chanaka- Py 5005 | 11.99 Panther Line anticipated to be
Dharigundali H/F line completed by Dec-24
66KV S/C Bhesan (220kV) to Devki Galol Line 1 | 1521 | 1521 | Panther+ug | Lineanticipated tobe
charged by Mar-25
poy . " . Line charged on
220KV D/C Bhilad - Sarigam line 2 6.418 | 12.836 AL-59 23.03.2020
LILO of one circuit of 220KV Vapi - Tarapur line at Sarigam 2 5.953 | 11.906 AL-59 "'”2?5’5’5’5”
220kV Sari 300 MW at 220 kV
6 Valsad Umargam arigam 320 Jun-24 a 66kV D/C Sarigam-Saranda line 2 12 24 Panther Line charged on 02.07.22

(Upgradation-66kV)

level




Anticipated to be

66kV Sarigam-Sanjan line 9 9 Panther completed by Mar-25
N . Anticipated to be
66kV D/C Sarigam-Umargam line 19 38 Panther completed by Dec-24
LILO of both circuits of 220kV D/C Kansari - Deodar line at 220kV Line charged on
Bhildi S/S on M/C towers 263 | 1082 AL-59 27.10.2021
66KV LILO Bhildi from Khimana-Shihori line 1481 | 2062 | Panther | ANOIPAted completion by
- . Anticipated completion by
220KV Bhildi 70 MW at 66 kV 66kV Bhildi-Ramvas line 10.8 10.8 Panther DEC-24
7 Banaskantha Deesa (Upgradation-66KkV) 320 Aug-24 level Anicipated oionD
pa 66KV Bhildi-Lorwada line 993 | 993 | Panther | AMCPAIE cOTplelion by
66KV Bhildi-Sadarpur line 6.4 6.4 Panther A"“C'pa‘e,\i;‘_’?sp'e“°” by
66KV Bhildi-Amiwada line 8.83 | 883 Panther | ATeIPated completion by
LILO of both circuits of 220kV D/C Thavar - Tharad line at .
Capacity will |proposed 220kV Ghodasar (Rah) 5.8 23.2 AL-59 Line charged on 09.10.23
be feasible oo/ Ghodasar- Nandia Line 1496 | 14.96 |  Panther | Anticipated completion by
8 | Banaskantha Tharag | 220KV Ghodasar 320 Dec-24 NIL after 400 KV DEC-24
(Rah) - systemat |LILO of existing 66kV S/C Rah - Ghodasar Line at 220kV 2164 | 4328 Panther Anticipated completion by
Radhanesda |Ghodasar SS i} i DEC-24
Phase-ll 166Ky DIC Ghodasar - Keshargam Line 16734 | 16734 | Panther [ ANCIPaeC completion by
LILO of both cm:un_s of 220kV D/C Palanpur - Kheralu line at 12.805 | 51.22 AL-59 Line charged on 31.03.24
proposed 220kV Sisrana
66KV Sisrana - Vadgam line 152 | 152 Panther A"“C'pa‘ef °°2”;p'e“°” by
400 MW at 220 kV yT— da”‘ oD
9 Banaskantha Vadgam 220kV Sisrana 320 Jan-25 OR 140 MW at 66 66KV Sisrana - Asmapura Line 12.991 | 12.991 Panther nticipal eJaﬁOZH;p etion by
KV — — -
66kV Sisrana - Motasada Line 15.004 | 15.004 [ Panther A"“C'pa‘el\iacr‘_’gnsp'e“°” by
LILO of 66kV S/C Sukhpura - Moriya line at 220KV Sisrana SS 12.209 [ 12209 | Panther A"t'c'pa‘el\j;?g‘sp'e“°” by
220KV S/C Dhama - Bechraji line on 220kV D/C towers 1155 | 11.55 AL-59 Line anticipated to be
completed by Mar-25
220KV D/C Dhama Munjpur line 30.09 | 60.18 AL-59 Line Z‘I”:'Cépste,\‘jl to gg
Patdi 200 MW at 220 KV completed by Var-
10 Surendranagar Dasada 220kV Dhama 320 May-25 OR 140 MW at 66 Feasibility study

kv

66kV Downstream lines

under
process,Downstream
lines will be finalized
after the same

Note* : Above list is considered subject to clearance of RoW & Statutory approvals of transmission lines




List of tentative EHV Substations pianned to be commissioned up to March 26

Annexure-G2

Name of Name of Name of Name of Transformation Ter_itlt_lve_ Ter!tatlve T Nos. of | Length [ Length Conductor/ Ter}tat_lve_
Sr. . e X . commissioning | feasible RE Name of Transmission line . commissioning
Circle District Taluka Substation Capacity (MVA) date* capacity circuits | (Rkm) (Ckm) UG cable date*
. Anticipated to be
1 Amreli Bhavnagar Talaja  |66kV Thaliya 30 Mar-26 Not feasible | 66KV LILO g’ag‘;‘:r’l'z lflr:: Thadach- 2 3.89 7.78 Panther completed by Dec-
24
Anticipated to be
2 Anjar Kutch Anjar  |GBKV Tappar 30 Mar-26 Not feasible | 86KV Tappar (220kV)-Jaybharat LILO 2 9 18 Panther+UG  |completed by Mar-
(Galpadar) to Tappar 25
. . Anticipated to be
3 Anjar Kutch Bhachau |66kV Kumbhardi 30 Mar-26 Not feasible 66k SI‘_T:‘S?O”&X“‘:LT;'FES no 1 2 4246 | 8.492 Panther+UG  |completed by Mar-
25
Anticipated to be
4 Bharuch Bharuch Wagra 66kV Pakhajan 30 Feb-26 Not feasible 66kV Galenda Pakhajan line 2 10.545 21.09 Panther+UG |completed by Dec-
24
145'\3Z\ét$:grs1ter Anticipated to be
5 Bharuch Surat Umarpada |66kV Kadvi Dadara 30 Mar-26 available on 66kV Sadapani-Kadvi Dadra line 1 9.5 9.5 Panther completed by Mar-
website) 25
66KV Unchimandal 66KV LILO at 66kV Unchi Mandal-II Anticipated to be
6 Gondal Morbi Morbi Il (Golasan) 30 Mar-26 25 MW SS from Exist. 66kV Morbi (220kV) - 2 0.75 1.5 UG completed by Mar-
Khareda line 25
30 MW (already . " . Anticipated to be
available on 66 KV VeravaI-DII/IC(i:;lnathjl) - Ribda 2 3 6 Panther+UG  |completed by Mar-
7 Gondal Rajkot Gondal 66KV Ribda 30 Mar-26 website) Anﬁcip:ti —
66 KV LILO to Ribda SS from existing
66 kv Siddheshwar-Road Pipaliya 2 1.95 3.9 Panther+UG °°"‘p'et§g by Mar-
Anticipated to be
8 Gondal Rajkot Jamkandorna [66kV Rib (Padariya) 30 Feb-26 Not feasible 66kV D/C Makhavad — Rib Line 2 7.829 15.658 Panther+UG  |completed by Mar-
25
66KV Copper Sand 66kV LILO at 66kV Copper Sand SS Anticipated to be
9 Gondal Rajkot Rajkot (Nana Mz\‘/)a) 30 Feb-26 50 MW from exist. 66kV D/C Motamava - 1 1.895 1.895 uG completed by Mar-
Mavdi UGC line 25
Anticipated to be
10 | Himatnagar | Aravalli Bayad ?g:;’rf"‘;‘dwara 30 Feb-26 Not feasible 66kv ""‘Sztfg:qi‘f_dgaab:?m 66kv 2 5.76 11.52 Panther completed by Aug
24
Anticipated to be
11 Himatnagar Mehsana Vijapur 66kV Bamanva 30 Feb-26 25 MW 66kV D/C Bhalak - Bamanva 2 12.16 24.32 Panther completed by Jul-
24
66KV Ambali ;ﬁb“gglgﬂ;‘iz 66KV LILO line at 66kv Ambali S/s Anticipated to be
12 Jambuva Panchmahal Godhra (Bhamaiya - A'mbd 30 Feb-26 available on from existing 66kV H-frame Godhra - 2 2.38 4.76 Panther completed by Mar-
Highway) . Tuva line 25
website)
. Anticipated to be
13 | Jambuva Vadodara Vadodara |66kV Vadsar 30 Aug-26 25 MW 66kV \}22‘:]2?_"')'6\‘%22?;:;'2 66kV 2 253 5.06 Panther  |completed by Mar-
25
Devbhumi Anticipated to be
14 Jamnagar Dwarka Kalyanpur |66kV Samalasar 30 Sep-26 Not feasible 66kV Bhrashanvel - Samlasar line 2 13.77 27.54 Panther completed by Mar-
25
. Anticipated to be
15 | Jamnagar Devbhumi - mandal |86KY Makanpur 30 Jan-26 Not feasible 66kV LILO to Makanpur varwada- 2 2.48 4.96 Panther+UG  |completed by Mar-
Dwarka (Shivrajpur) Aarambhda line 25
66KV Mivani Anticipated to be
16 Jamnagar Porbandar Porbandar (Porbanzar) 30 Jan-26 Not feasible 66kV S/C Visavada- Miyani line 1 10.82 10.82 Panther completed by Mar-

25




45 MW (already

Anticipated to be

17 Junagadh Gir Somnath Una 66kV Dudhala (una) 30 Jan-26 available on 66kV Dandi - Dudhala line 9.35 9.35 UG completed by Mar-
website) 25
16 MW (cluster -
. . . . Anticipated to be
. " substations are | 66KV S/C line form existing 66KV Shil
18 Junagadh Junagadh Mangrol 66kV Lohej (Rahij) 30 Jan-26 available on S/s to proposed 66KV Lohej S/s 5.5 5.5 UG complet;csi by Mar-
website)
66kV Rampar 66kV D/C LILO to proposed 66kV Anticipated to be
19 Junagadh Rajkot Jamkandorna [(Meghavad) 30 Feb-26 Not feasible Rampar S/S form existing 66kV 35 7 Panther completed by Mar-
(Jamkandorna) Jamkandorna-Satodar 25
66KV Kharachiva ;3&'&@?}'53;‘2 66KV D/C LILO to proposed 66kV Anticipated to be
20 Junagadh Rajkot Jetpur ¥ 30 Dec-25 ) Kharachiya S/S form existing 66kV 0.565 1.13 Panther completed by Mar-
(Jetpur) available on )
. Jetpur.B-Devki Galol 25
website)
21| Mehsana Mehsana Visnagar  |66kV Gunja 30 Feb-26 25 MW LILO to Gunja from 66kV Vadnagar - 2497 | 4.994 Panther Line charged on
Visnagar line 12.12.23
25 MW (cluster Anticipated to be
22 Navsari Navsari Gandevi 66kv Dhanorl 30 Jan-26 substgtlons are 66kv DIC Ambhetg-Abrama lilo to 5.5 11 Panther+tUG |completed by Mar-
(Khapariya) available on Dhanori S/S 25
website)
iib'\élgﬁg::s;: Anticipated to be
23 Navsari Navsari Gandevi 66kV Bigri (Dholai) 30 Mar-26 available on 66kV Untadi-Dholai line 5.5 11 Panther+UG |completed by Mar-
website) 25
66kV Roonata 30 MW (already Anticipated to be
24 Navsari Surat Palsana ga 30 Mar-26 available on 66kV Rungta - Popda line 6.3 12.6 uG completed by Mar-
(Italwa) (Makhinga) .
website) 25
28 MW (already Anticipated to be
25 Navsari Valsad Kaparada |[66kV Ghanveri 30 Mar-26 available on 66kV Astrol-Ghanveri line 12.14 12.14 Panther completed by Mar-
website) 25
Anticipated to be
26 Navsari Valsad Umargam |66kV Daheli (Malav) 30 Mar-26 50 MW 66kV D/C Sarigam - Daheli line 5.1 10.2 Panther+UG |completed by Mar-
25
Anticipated to be
27 Navsari Valsad Valsad |66k Kalwada 30 Feb-26 50 MW 66kV LILO to Kalwada S/S from 6 12 Panther completed by Mar-
(Kampariya) (Marla) Atgam-Gondlav line 25
) . LILO to Dediyasan S/S from 66kV S/C Line charged on
28 |Surendranagar| Ahmedabad Viramgam |66kV Dediyasan 30 Jan-26 40 MW Vadgam - New Mandal line 0.61 1.22 Panther 24.06.04
Anticipated to be
29 |Surendranagar| Ahmedabad Viramgam |66kV Shahpur 30 Jan-26 Not feasible LILO t.o Shahpur S/S. from §6kV 0.42 0.84 Panther completed by Mar-
Thorimubarak - Rojasar line 25
Anticipated to be
30 |Surendranagar| Surendranagar | Wadhvan 66kv thrva 30 Mar-26 25 MW L”'O.to Kharva S/S from 66'.(\/ SIC 6.7 134 Panther completed by Mar-
(Samadhiyala) Limbdi- Surendranagar line 25
’ 66kV Nava . LILO to Nava S/S from 66kV S/C Line work
31 |Surendranagar| Surendranagar Chotila (Dharadungari) 30 Aug-26 Not feasible Chotila - Sitagadh line 3.1 6.2 Panther completed
Note* : Above list is considered subject to clearance of RoW & Statutory approvals of transmission lines







Annexure-G3

List of tentative EHV Substations planned to be commissioned up to March 26

Name of Name of . Transformation capacity (MV) available after | Tentative feasible RE TenFat}veI
Sr No . Name of Substation X s . . commissioning
District Taluka augmentatio Existing+Augmentation=Total capacity Month
Existing Augmentation Total
1 Rajkot Gondal 220kV Gondal 450 150 600 50 MW (already Jan-25
available on website)
2 Ahmedabad Daskroi 220KV Barejadi 320 100 420 Space constraints Jan-25
400 MW at 220 kV OR
. . 140 MW at 66 kV
3 Tapi Vyara 220kV Virpore 320 100 420 (Already available on Jan-25
website)
140 MW at 66 kV
4 Bharuch Vagra 220kV Dahej 300 100 400 (Already available on Jan-25
website)
70 MW at 66 kV
5 Surat Choryasi 220 KV Talangpur 740 160 900 (already available on Jan-25
website)
6 Surat Mangrol(s) 400kV Kosamba 320 100 420 900 MW at 400 kV OR Jan-25
7 Surat Mangrol(s) | 400kv Kosamba 1445 315 1760 300 MW at 220 kv Jan-25
8 Bharuch Bharuch 132kV Bharuch 120 30 150 70 MW at 66 kV Jan-25
9 | Gir Somnath Talala 132KV Talala 200 100 300 100 MW:: ;32 kv OR Jan-25
10 | Ahmedabad | Ahmedabad 220KV Ranasan 300 100 400 Space constraints Jan-25
11 Surat Choryasi 220 KV POPDA 420 60 480 Space constraints Jan-25
500 MW at 220 kV
. - (proposal is received R
12 Bharuch Kim 220kV Kim 720 60 780 from GIPCL for 500 Jan-25
MW solar integration)
200 MW at 220 kV
13 Bharuch Vagra 220 KV Wagra 250 50 300 (already available on Jan-25
website)
14 Vadodara Vadodara 400kv Asoj 1815 185 2000 Space constraints Jan-25
400 MW at 400 kV
15 | Banaskantha Deesa 400KV Kansari 1630 185 1815 (already available on Jan-25
website)
16 Kachchh Anjar 400KV Varsana SS 1445 185 1630 250 M‘/;zaot :\(/)0 kv Jan-25




~Annexure-G4

List of tentative EHV Substations planned to be commissioned up to March 26

Transformation capacity (MV) Tentative Tentative
Sr No Ném? of Name of Name of Substation available after augmentatio feasible RE commissioning
District Taluka Existing+Augmentation=Total capacity Month
Existing Augmcre]ntatlo Total
1 Navsari Gandevi 66 kV Bilimora 35 15 50 66/11 kV Mar-25
2 Surat Kamrej 66kV Laskana 120 0 120 augmentation Mar-25
3 Surat Palsana 66kV Parab 65 25 90 may not have Mar-25
5 Surat Kamrej 66KV Vav 30 20 50 any impact on Mar-25
6 Surat Choryasi 66kV Deladva 30 20 50 |RE integration Mar-25
7 Surat Mahuva 66kV Bamaniya 30 10 40 at 66 kv Mar-25
3 Surat Kamrej 66kV Kamrej 45 5 50 I::Sli'b’:: Mar-25
9 Valsad Vapi 66kV Damanganga 50 10 60 substations Mar-25
10 Surat Choryasi 66KV Bhatiya 50 20 70 for RE Mar-25
11 Surat Surat 66kV Sachin D 60 20 80 integration at Mar-25
12 Surat Choryasi 66kV Diamond Park 40 20 60 66 kV level Mar-25
13 Surat Choryasi 66KV Sachin C 75 20 95 are already Mar-25
14 Surat Choryasi 66kV Bhagwati 35 15 50 available on Mar-25
15 Surat Choryasi 66kV Vadod 80 20 100 website. Mar-25
16 Surat Choryasi 66KV Godadara-B 60 20 80 Mar-25
17 Navsari Chikhali 66 KV Rankuva 30 15 45 Mar-25
18 Tapi Vyara 66kV Dolvan 30 15 45 Mar-25
19 Surat Mahuva 66kV Anaval 35 15 50 Mar-25
20 Navsari Navsari 66 kV Vesma 25 25 50 Mar-25
22 Surat Choryasi 66KV SUSM 80 20 100 Mar-25
23 Surat Mangrol(s) 66kV FTP 45 20 65 Mar-25
24 Surat Mangrol(s) 66kV Pipodara 80 15 95 Mar-25
25 Surat Mangrol(s) 66kV Pipodara-2 50 5 55 Mar-25
25-A Surat Mangrol(s) 66kV Pipodara-2 45 5 50 Mar-25
26 Surat Mangrol(s) 66kV Palod 65 15 80 Mar-25
27 Surat Mangrol(s) 66kV Palod-2 55 20 75 Mar-25
28 Surat Mangrol(s) 66kV Mota Borsara 80 20 100 Mar-25
29 Surat Mangrol(s) 66kV Areth 35 10 45 Mar-25
30 Bharuch Bharuch 132kv Bharuch 50 20 70 Mar-25
31 Bharuch Vagra 66kV Dahej 40 20 60 Mar-25
32 Bharuch Vagra 66kV Luna 45 20 65 Mar-25
33 Bharuch Vagra 66kV Jolwa 40 20 60 Mar-25
34 Bharuch Vagra 66kV Sambheti 30 10 40 Mar-25
35 Narmada Nandod 66kV Anijara 30 10 40 Mar-25
36 Bharuch Jambusar 66kV Sarod 30 10 40 Mar-25
37 Bharuch Vagra 66 KV Vilayat 25 15 40 Mar-25
38 Vadodara Vadodara 66KV Gorwa 55 20 75 Mar-25
39 Vadodara Karjan Karjan 50 10 60 Mar-25
40 Vadodara Vadodara Kashipura 55 20 75 Mar-25
41 Panchmahal Godhra 66KV Lilesara 60 15 75 Mar-25
42 Panchmahal Kalol 66KV Madhvas 35 10 45 Mar-25
43 Dahod Dhanpur 66KV Pipero 20 10 30 Mar-25
44 Mahisagar Khanpur 66KV Bakor 25 10 35 Mar-25
45 Mahisagar Kadana 66KV Ditvas 10 10 20 Mar-25
46 Mahisagar Lunawada 66KV Lunwada 30 10 40 Mar-25
47 Mahisagar Lunawada 66KV Kothamba 30 10 40 Mar-25
48 Dahod Limkheda 132KV Limkheda 20 10 30 Mar-25
49 Dahod Zalod 66KV Zalod 30 10 40 Mar-25
50 Vadodara Savli 66KV DESAR 30 10 40 Mar-25
51 Chhota Bodeli Chalamali 20 10 30 Mar-25
Udepur

52 Vadodara Vadodara Vasha 55 20 75 Mar-25
53 Vadodara Padra Mobha 45 15 60 Mar-25
54 Vadodara Sinor Sadhli 30 10 40 Mar-25




Chhota

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

Mar-25

55 Naswadi Naswadi 30 10 40
Udepur
56 Vadodara Padra Mahuvad 60 20 80
57 Vadodara Savli Manjusar 60 20 80
58 Szzgﬁ Pavi Jetpur Pavi-jetpur 20 10 30
59 Vadodara Dabhoi Chandod 30 20 50
60 Vadodara Karjan Simli (Methi) 30 10 40
61 Mehsana Kadi 66 KV Medaadaraj 45 10 55
62 Ahmedabad Detroj- 66 KV Katosan 30 10 40
Rampura
63 Patan Harij 66kV Adiya SS 40 5 45
64 Patan Patan 66kV Anawada 35 10 45
65 Mehsana Mehsana 66KV Nagalpur 55 5 60
66 Mehsana Mehsana 220KV Mehsana 60 20 80
67 Mehsana Visnagar 66 kV Umta ss 20 10 30
68 Patan Sidhpur 66kv Kakoshi 40 10 50
69 Banaskantha Vadgam 66kv Gidasan 35 10 45
70 Mehsana Kheralu 66kv Kheralu 45 10 55
71 Mehsana Vadnagar 66kv Khanapur 30 15 45
72 Banaskantha Vadgam 66kv Chhapi 45 15 60
73 Sabarkantha Prantij 66KV Prantij 45 10 55
74 Aravalli Modasa 66KV Sinnawad 20 10 30
75 Sabarkantha Talod 66KV Punsari 20 10 30
76 Banaskantha Danta 66KV Makadchampa 20 10 30
77 Sabarkantha | Khedbrahma 66KV Hingatiya 20 10 30
78 Sabarkantha Poshina 66KV Golwada 20 10 30
79 Sabarkantha Idar 66KV Sundarpur 40 5 45
80 Sabarkantha Idar 66KV Vasai 35 10 45
81 Sabarkantha Vadali 66KV Babsar 20 25 45
83 Sabarkantha Idar 66KV Panol 30 20 50
85 Sabarkantha vadali 66KV Vadali 40 5 45
86 Mehsana Mehsana 66kV Akhaj 20 10 30
87 Sabarkantha Idar 66kV Vasai 40 5 45
88 Gandhinagar Mansa 66kV Vihar 40 10 50
89 Banaskantha Kankrej 66kV Padardi 40 15 55
90 Banaskantha Deodar 66kV Deodar 40 5 45
91 Banaskantha Deodar 66kV Raiya 45 5 50
92 Banaskantha Kankrej 66kV Dungrasan 40 5 45
93 Patan Saraswati Bhatsan 30 10 40
94 Banaskantha Deesa Rasana 35 10 45
95 Banaskantha Tharad 66KV Asodar 45 10 55
96 Banaskantha Dhanera 66KV Lawara 45 10 55
97 Banaskantha Dhanera 66KV Jadiya 35 10 45
98 Banaskantha Lakhani 66KV Jadiyali 50 10 60
99 Banaskantha | Dantiwada 66KV Pathawada 40 5 45
100 | Banaskantha Palanpur 66kv Palanpur-1 45 10 55
101 Banaskantha Vadgam 66kv Vadgam 45 10 55
102 | Banaskantha Palanpur 66kv Chandisar 45 10 55
103 Banaskantha Deesa 66KV Lakhani 50 5 55
104 Botad Ranpur 66 kv Alampar 25 10 35
105 [Surendranagar Chuda 66 kv Chokdi 20 10 30
106 [Surendranagar Muli 66 kV Muli 35 5 40
107 |Surendranagar Muli 66 kV Umarda 30 10 40
108 |[Surendranagar Sayla 66 kV Sudamda 35 5 40
109 [Surendranagar Chotila 66 kV Lakhanka 35 5 40
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110 |[Surendranagar Muli 66 KV Liya 30 10 40
111 [Surendranagar Muli 66 kV Dholiya 35 10 45
112 |Surendranagar Muli 66 KV Kuntalpur 35 5 40
113 Botad Ranpur 66 kV Ranpur 45 15 60
114 Morbi Halvad 66KV Chandragadh 30 10 40
115 [Surendranagar| Dhrangadhra 66KV Navalgadh 25 15 40
116 [Surendranagar| Dhrangadhra 66KV Soladi 30 15 45
117 [Surendranagar| Dhrangadhra 66KV Hirapur 20 10 30
Detroj-
118 Ahmedabad 66KV Kanz 20 10 30
Rampura
119 [Surendranagar Dasada 66KV Kamalpur 20 10 30
120 Ahmedabad Viramgam 66KV Hansalpur 25 15 40
121 Ahmedabad Viramgam 66KV Thuleta 30 20 50
122 |Surendranagar Dasada 66KV Vanod 25 5 30
123 [Surendranagar Dasada 66KV Patdi 25 5 30
124 Rajkot Gondal 66kv Road Pipaliya 70 10 80
125 Rajkot Jasdan 66kV Virnagar (Baldhoi) 20 10 30
126 Rajkot Rajkot 66kV Popatpara 40 5 45
127 Morbi Morbi 66 kV Old Rafaleshwar 30 15 45
128 Morbi Halvad 66KV Dungarpur 45 10 55
129 Morbi Morbi 66KV Bharatnagar 40 15 55
130 Morbi Wankaner 66kV Lunsar 30 15 45
131 Botad Gadhada 66kV Gadhada 50 10 60
132 Bhavnagar Talaja 66kV Talaja 45 10 55
133 Bhavnagar Mahuva 66kV Bagdana 45 10 55
134 Bhavnagar Mahuva 66kV Pasvi 20 10 30
135 Bhavnagar Mahuva 66kV Vadli 35 5 40
136 Bhavnagar Sihor 66kV Sar 30 10 40
137 Kachchh Bhachau 66 Chirai 45 15 60
138 Kachchh Samkhyali 132KV Samakhiyali 20 15 35
139 Kachchh Nakhatrana 66kV Netra 40 20 60
140 Kachchh Nakhatrana 66 KV Kotda(J) 40 5 45
141 Kachchh Bhuj 66kv Reladi 25 15 40
142 Kachchh Bhuj 66kV Dahisara 30 15 45
143 Kachchh Mandvi 66 KV Nanikhakhar 35 5 40
144 Jamnagar Jamnagar 66kv sadhana Colony 35 15 50
145 Jamnagar Lalpur 66KV Pipli 20 10 30
146 Jamnagar Jamnagar 66KV Jam Vanthli 35 5 40
147 Jamnagar Jamnagar 66KV Hapa 40 10 50
14g | Devbhoomi- |\ mbhalia 66kv Vadatra 4 10 55
Dwarka
149 Porbandar Porbandar 66kV Ambarama 20 10 30
150 Porbandar Porbandar 66kV Bhomiyavadar 25 15 40
151 Jamnagar Jamjodhpur 66kV Shethvadala 20 10 30
152 Junagadh Vanthali 66kV Vadla 20 10 30
153 Junagadh Visavadar 66kV Dhebar 30 10 40
154 Junagadh Keshod 66kV Ajab 40 5 45
155 Junagadh Malia 66kV Chuldi 30 10 40
156 Junagadh Keshod 66kV Bhatsimroli 30 10 40
157 Kheda Nadiad 66KV MALARPURA 30 15 45
158 | Ahmedabad Dholka 66KV Dholka GIDC 40 10 50
159 Kheda Kheda 66KV Hariyala 30 15 45
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160 Ahmedabad Bavla 66KV Rajoda 45 10 55
161 Ahmedabad Dholka 66KV Simej 45 15 60
162 Ahmedabad Daskroi 66KV Bakrol 30 15 45
163 | Gandhinagar Dehgam 66KV Chiskari 30 20 50
164 | Ahmedabad | Ahmedabad 66kV Godrej City 35 20 55
165 | Gandhinagar Dehgam 66KV Halisha 40 5 45
166 | Gandhinagar Dehgam 66KV Kadadara 50 5 55
167 | Gandhinagar Dehgam 66KV Lihoda 30 15 45
168 Ahmedabad Dehgam 66KV Mirapur 30 20 50
169 | Ahmedabad | Ahmedabad 66KV Odhav 50 5 55
170 | Gandhinagar Dehgam 66KV Solankipura 30 10 40
171 Ahmedabad Vatva 66KV Lambha 40 15 55
172 Kheda Kheda 66KV Nayka 20 10 30
173 Ahmedabad Daskroi 66KV Paldikankaj 45 15 60
174 Ahmedabad Dascroi 66KV Vishalpur 50 10 60

Mar-25




Annexure-G5

List of tentative 66kV Substations planned to be commissioned FY 2026-27

Name of Name of Name of . Transform_atl Tentitive
Sr. " e Name of Substation on Capacity Py -
Circle District Taluka commissioning date
(MVA)
1 Bharuch Surat Umarpada _ |66kV Umbhariya 30 Mar-27
2 | Gondal Morbi Morbi ?Be';:]’ag’uar;‘;:i) 30 Mar-27
3 Mehsana Gandhinagar| Gandhinagar |66kV Adalaj (Trimandir) 30 Mar-27
4 Palanpur | Banaskantha Vav 66kV Akoli 30 Mar-27
5 Navsari Valsad Kaparada |66kV Ambheti 30 Mar-27
6 Gondal Morbi Morbi 66kV Amaran 30 Mar-27
7 Bharuch Bharuch Ankleshwar |66kV Ankleshwar GIDC-D 30 Mar-27
8 Nadiad Ahmedabad Dascroi 66kV Aslali 30 Mar-27
9 Navsari Surat Surat City ?g;\é)?amroll (Pengcsare 30 Mar-27
10 | Navsari Valsad Valgd | 20v SHRUEH Jagalale 30 Mar-27
(Hingraj)
66kV Bhaktinagar
(Laxminagar-2 /Anand
11 Gondal Rajkot Rajkot bangla chok /umakant- 30 Mar-27
2/malaviya) (66kV
Udhyognagar)
12 | Nadiad | Ahmedabad City ?f:;’ovcvgf]"gﬁ:;dfﬁ\zmiyapu) 30 Mar-27
13 Mehsana Gandhinagar Kalol 66kV Chhattral GIDC-3 30 Mar-27
14 Anjar Kutch Bhachau _ |66kV Lunva (Chopadva) 30 Mar-27
15 Jambuva _|Chhotaudepur] Chota udepur |66kV Chhotaudepur 30 Mar-27
16 Anjar Kutch Rapar 66KV Desalpar (Rapar) 30 Mar-27
17 Navsari Valsad Dharampur |66kV Dhamni 30 Mar-27
18 Junagadh Gir somnath | Gir Gadhada [66kV Dhrabavad (Fulka) 30 Mar-27
19 Anjar Kutch Mandvi 66kV Dhunai 30 Mar-27
20 Junagadh | Gir somnath Kodinar __ |66kV Dudana 30 Mar-27
21 Jamnagar Jamnagar Jamnagar |66kV Falla (Khilosh) 30 Mar-27
22 Jambuva Vadodara | Vadodara city |66kV Fatehgunj 30 Mar-27
23 Nadiad Ahmedabad City 66kV Gota 30 Mar-27
24 Anjar Kutch Bhuj 66kV Habay (Sumravandh) 30 Mar-27
25 Navsari Tapi Vyara 66kV Jhankhri 30 Mar-27
26 Navsari Valsad Umargam _ |66kV Kalgam 30 Mar-27
27 | Himatnagar | Sabarkantha | Himatnagar |66kV Kanai 30 Mar-27
28 Amreli Amreli Babra 66KV Kariyana (Khakhariya) 30 Mar-27
29 | Himatnagar Aravalli Bhiloda 66kV Khapreta (Nokhi) 30 Mar-27
30 Nadiad Ahmedabad City 66kV Kotarpur 30 Mar-27
31|  Gondal Rajkot Roigt  |oerv Krsar {Redl(Morbi 30 Mar-27
Road)}
32 Palanpur | Banaskantha Deesa 66kV Kuchavada 30 Mar-27
33 Amreli Botad Gadhada _ [66kV Lakhanka 30 Mar-27
34 Gondal Rajkot Rajkot 66kV Lothada 30 Mar-27
35 Gondal Rajkot Rajkot 66kV Madhapar chokadi 30 Mar-27
36 Nadiad Ahmedabad Dascroi 66kV Mahijada (Vasai) 30 Mar-27
37 Gondal Rajkot Rajkot 66kV Mahika 30 Mar-27
38 Palanpur | Banaskantha Tharad 66kV Malupur 30 Mar-27
66kV Merigold (Rajkot City)
(Laxminagar-2 /Anand
39 Gondal Rajkot Rajkot bangla chok / umakant- 30 Mar-27
2/malaviya) (66kV
Udhyognagar)
40 Gondal Rajkot Rajkot 66kV Mital Park (Manda) 30 Mar-27
41 Bharuch Surat Mangrol 66KV Molvan (Shahlon) 30 Mar-27




Transformati .
Sr. Ng."‘e Bl Na.me. ot B ot Name of Substation on Capacity .Te'.‘t't'.v o 3
ircle District Taluka commissioning date*
(MVA)
42 Navsari Tapi Valod 66kV Mordevi (Mudat) 30 Mar-27
43 Amreli Amreli Dhari 66kV Morzar (Dhari) 30 Mar-27
44 Navsari Dang Ahwa 66KV Morzira (Gadad) 30 Mar-27
45 Jamnagar Jamnagar Kalavad 66kV Moti Matali 30 Mar-27
46 Palanpur | Banaskantha Deesa 66kV Mudetha 30 Mar-27
47 Navsari Valsad Kaparada  |66kV Nandgam (suliya) 30 Mar-27
48 Mehsana Mehsana Satalasana_|66kV Nani Bhalu 30 Mar-27
49 Mehsana Mehsana Kadi 66KV Nani Kadi (Vidaj) 30 Mar-27
50 Amreli Bhavnagar Bhavnagar |66kV Nari GIDC 30 Mar-27
51 | Himatnagar | Sabarkantha| Himatnagar |66kV Dejrota-2 (Navanagar) 30 Mar-27
52 Gondal Rajkot Vinchhiya |66kV Ori (Dadli) 30 Mar-27
53 Junagadh Junagadh Keshod 66kV Pransali 30 Mar-27
54 |  Gondal Rajkot Rajkot g?t';\_/c?a'ya CWR (Smert 30 Mar-27
55 Palanpur | Banaskantha Deesa 66kV Ranpur A Vas 30 Mar-27
56 Anjar Kutch Bhuyj 66kV RE Park 30 Mar-27
57 Gondal Rajkot Gondal akv Rimla2 30 Mar-27
(Dharmanand)
58 Jambuva Vadodara Vadodara [66kV Salatwada 30 Mar-27
59 Mehsana Patan Siddhpur  |66kV Samoda 30 Mar-27
60 Junagadh Junagadh Keshod 66kV Shergadh (Keshod) 30 Mar-27
61 Anjar Kutch Gandhidham |66kV Shinay 30 Mar-27
62 | Himatnagar Aravalli Dhansura _ |66kV Shinol 30 Mar-27
63 Navsari Valsad Dharampur_|66kV Singarmal 30 Mar-27
: 66kV Vasna Kotariya
64 Jambuva Vadodara Vadodara (Sokhda/ Mirshapur) 30 Mar-27
65 Nadiad Ahmedabad Sanand 66kV Telav 30 Mar-27
66 Nadiad Ahmedabad City 66kV Tragad-2 (Zundal) 30 Mar-27
67 Palanpur [ Banaskantha| Dantiwada [66kV Vadvas 30 Mar-27
68 Navsari Surat Olpad BEIA Vanglaia-Qlia 30 Mar-27
(Bhesan)
69 Bharuch Bharuch Bharuch 66kV Zadeshwar / GNFC 30 Mar-27
Note* : Above list is considered subject to clearance of RoW & Statutory approvals of transmission lines




LIST OT tentauve cHvV dSupstations planned 1o be commissioned auring rY 2uZo-2/

Transformati Tentitive
Sr. Name of District | Name of Taluka Name of Substation on Capacity | commissioning
(MVA) date*
1 Bhavnagar Bhavnagar |220kV Bhuteshwar (Avaniya) 320 Mar-27
2 Surat Surat City  |220kV Dumas (Vesu) 320 Mar-27
3 Panchmanhal Halol 220kV Halol 320 Mar-27
4 Surat Choryasi  |220kV Khajod 320 Mar-27
5 Aravalli Bhiloda  |220kV Khumapur (Kheradi) 320 Mar-27




