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DISCLAIMER

The information contained in this RfS document or subsequently provided to bidder(s),
written or, verbal, by or on behalf of JDVVNL or any of its employees, is provided to
bidder(s) on the terms and conditions of this RfS document and its subsequent
amendment(s).

This RfS document is non-transferable and is neither an agreement nor an offer by JDVVNL
to the prospective bidders or any other person. The purpose of this document is to provide
interested parties / bidders with information that may be required by them in the
preparation of their bid for stated scope of work.

Although adequate care has been taken while preparing the RfS document, however, the
bidders shall satisfy themselves that document is complete in all respects. If noticed, bidders
shall intimate any discrepancy in the RfS document to office of the undersigned within 03
days from the date of issuance of the RfS document. If no intimation is received from the
Bidders within the stipulated period, it shall be assumed that the RfS document is complete
in all respects and fulfils the expectations of the Bidders.

JDVVNL, its officers, employees and consultants have made best efforts to provide as
accurate and reliable information as possible. However, before submitting their bids, the
Bidders are expected to independently assess, verify and validate the information / data
provided in the RfS document.

JDVVNL reserves the right to annul the bid process and/or reject any or all of the Bids
submitted in response to this RfS document at any stage without assigning any reasons
whatsoever. In such cases JDVVNL will refund the Bid Security, if any, and cannot be
subjected to any liability whatsoever due to such rejection / cancelation.

JDVVNL, its officers, employees and consultants have no responsibility for authenticity of
the information / data hence shall not be held liable for any possible omission,
misrepresentation, mistake or error in the information / data provided in the RfS document
and consequences thereof.

JDVVNL also accepts no liability of any nature whether resulting from negligence or
otherwise howsoever caused arising from reliance of any applicant upon the statements
contained in this document.

JDVVNL may modify, amend or supplement any aspect of this RfS document, including
selection process and evaluation criteria, if deemed necessary by it or the same is required
under Law. Further, JDVVNL or its authorized officers reserve the right, without prior notice,
to change the selection procedure and the delivery of information at any time before
submission of bids without assigning any reasons thereof. However, such change shall be
posted on Bidding Portal.

The bidder, regardless of the conduct or outcome of the Bidding Process, shall bear all its
costs associated with or relating to the preparation and submission of its bid including but
not limited to preparation, copying, postage, delivery fees, expenses associated with any
demonstrations or presentations which may be required by JDVVNL or any other costs
incurred in connection with or relating to its bid.
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LIST OF ABBREVIATIONS

1. + Plus (Addition)

2. AC Alternating Current

3. Ag. Agriculture

4. BOQ Bill of Quantity

5. BOS Balance-of-System

6. CEA Central Electricity Authority

7. CEIG Chief Electrical Inspector of Rajasthan

8. CERC Central Electricity Regulatory Commission

9. COD Commercial Operation Date

10. DC Direct Current

11. DCR certificate Domestic Content Requirement certificate

12. DTR Distribution Transformer

13. DWC Double Walled corrugated

14. FF Fill Factor

15. HP Horse-Power

16. IEC International Electrotechnical Commission

17. IEEE Institute of Electrical and Electronics Engineers

18. IoT Internet of Things

19. IS Indian Standard

20. IST Indian Standard Time

21. kV Kilo Volt

22. kW Kilo Watts

23. kWp Kilo Watt peak

24. LoI Letter of Intent

25. LT Low Tension

26. MCB Miniature Circuit Breaker

27. MDAS Meter Data Acquisition System

28. MIS Management Information System

29. MNRE Ministry of New & Renewable Energy, Government of India

30. MWp Mega Watt Peak

31. NIT Notice Inviting RfS

32. OEM Original Equipment Manufacturer

33. PCU Power Conditioning Unit

34. PID Potential-induced degradation

35. POC Proof of Concept

36. PBG Performance Bank Guarantee

37. PV Photovoltaic

38. PVC Poly vinyl chloride

39. RCCB Residual Current Circuit Breaker

40. RDBMS Relational Data Base Management System

41. REC Ltd. Rural Electrification Corporation, Govt. of India

42. RERC Rajasthan Electricity Regulatory Commission

43. RESCO Renewable Energy Service Company

44. RMS Remote Monitoring System
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45. RTC Real Time Clock

46. RTPP Act 2012
Rajasthan Transparency in Public Procurement Act 2012
including any amendments issued thereto;

47. RTPP Rules 2013
Rajasthan Transparency in Public Procurement Rules 2013
including any amendments issued thereto;

48. 
RTPP (Amendment)
Rules 2020

Rajasthan Transparency in Public Procurement
(Amendment) Rules, 2020

49. SCADA Supervisory Control and Data Acquisition

50. SECI Solar Energy Corporation of India

51. SMB Sub Miniature version Board

52. SNA State Nodal Agency for Renewable Energy

53. SPG Solar Power Generator

54. SPV Solar Photo Voltaic

55. STC

Standard Testing Condition (“STC” shall mean Standard
Testing Condition for solar cells and PV modules with air
mass AM1.5, irradiance 1000W/ m2, and cell temperature of
25°C)

56. TPI Third-party inspection

57. TPIA
Third-Party Inspection Agency’ appointed by Discom and /
or MNRE as may be applicable

58. UAT User Acceptance Test

59. -ve Negative

60. W Watt

61. WO Work Order

62. Wp Watt peak
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SECTION - A: INTRODUCTION

A.1. Background

1.1.1. Jodhpur Vidyut Vitran Nigam Limited (JDVVNL) is a public utility company under the
Department of Energy, Govt. of Rajasthan and is holder of the distribution and retail
supply business licenses in the State of Rajasthan (hereafter referred as “DISCOM”).
The Distribution Company came in to existence on 19 July 2000 pursuant to the
“Rajasthan Power Sector Reforms Transfer Scheme, 2000” and restructuring
undertaken in the State under which the vertically integrated Electricity Board
(Rajasthan State Electricity Board or RSEB) was unbundled and the power
generation, transmission and distribution business was segregated to form 5
successor companies viz.

a) Rajasthan Rajya Vidyut Utpadan Nigam Limited (RVUN) to manage the electricity
generation business of erstwhile RSEB

b) Rajasthan Rajya Vidyut Prasaran Nigam Limited (RVPN) to manage the electricity
transmission and bulk supply business of erstwhile RSEB.

c) Ajmer Vidyut Vitran Nigam Limited (AVVNL) to manage the electricity
distribution and retail supply business of erstwhile RSEB in Ajmer City Circle,
Ajmer District Circle, Bhilwara, Nagaur, Jhunjhunu, Sikar, Udaipur, Chittorgarh,
Rajsamand, Banswara, Pratapgarh and Dungarpur Circles.

d) Jaipur Vidyut Vitran Nigam Limited (JVVNL) to manage the electricity
distribution and retail supply business of erstwhile RSEB in Alwar, Bharatpur,
Jaipur City, Jaipur District, Dausa, Kota, Jhalawar, Sawai Madhopur, Bundi,
Baran, Tonk, Karauli and Dholpur Circles.

e) Jodhpur Vidyut Vitran Nigam Limited (JDVVNL) to manage the electricity
distribution and retail supply business of erstwhile RSEB in Sriganganagar,
Hanumangarh, Churu, Bikaner District, Bikaner City, Jaisalmer, Barmer, Jodhpur
City, Jodhpur District, Sirohi, Jalore, and Pali Circles,  

f) On 08 March 2019, Hon’ble Prime Minister of India launched Pradhan Mantri 
Kisan Urja Suraksha evam Utthan Mahabhiyan (PM-KUSUM) scheme for 
farmers for installation of solar pumps and grid connected solar power plants 
through three components, viz. 

− Component A: 10,000 MW of Decentralized Ground Mounted Grid Connected
Renewable Energy (RE) based Power Plants of individual plant size up to 2 MW.

− Component B: Installation of 17.50 lakh standalone Solar Powered Agriculture
Pumps of individual pump capacity up to 7.5 HP.

− Component C: Solarization of 10 Lakh Grid-connected Agriculture Pumps of
individual pump capacity up to 7.5 HP.

1.1.2. Subsequently on 04 December 2020, MNRE introduced and issued guidelines for
implementation of feeder level solarization under Component-C of PM-KUSUM
Scheme. Under the scheme, agriculture feeders already segregated or, feeders
having major load for agriculture may be solarized using installation of grid
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connected solar power plant to cater the annual power requirement of feeder(s).
This will lead to lower cost both in terms of lower capital cost and cost of power.

1.1.3. As per MNRE guidelines for feeder level solarization, the requirement of total annual
power for an agriculture feeder(s) is to be assessed and a solar power plant of
capacity that can cater to the requirement of annual power for that agriculture
feeder(s) can be installed either through CAPEX mode or RESCO mode, which will
supply solar power to that feeder(s).

1.1.4. As per MNRE guidelines for feeder level solarization, for installation of feeder level
solar power plants through RESCO model, the SPGs will be selected on the basis of
lowest tariff offered for supply of required solar power for a period of 25 years
(unless extended by both the parties on mutual agreement). The developer will get
CFA @ 30% of the estimated cost of installation of solar power plant i.e. Rs. 1.05
Cr/MW (30% of Rs. 3.5 Cr/MW). Also, solarization of pumps of any pump capacity is
allowed, however in case of pumps of capacity above 7.5 HP, the CFA shall be limited
to solar capacity for 7.5 HP pumps.

1.1.5. As per MNRE guidelines dated 11.05.2022, under RESCO mode of operation,
developer shall be not allowed to sell solar power to any other buyer except the
concerned DISCOM during the entire tenure of this PPA, including penal provision
calling for refund of proportionate CFA granted to the project by MNRE on violation
of this condition. In case of any liquidation of assets to the of the solar power plant
prior to completion of PPA period, the first charge shall be towards recovery of
proportionate CFA granted to the project by MNRE.

A.2. Saur Krishi Ajivika Yojna (SKAY) - https://skayrajasthan.org.in/

2.1.1. The solar PV plants envisaged under KUSUM Component C (feeder level solarization)
are ground mounted, wherein cost of land is the second most significant component
(after solar PV panels cost) in the total project cost.

2.1.2. Also based on pilot project experience by JVVNL, land identification and
procurement is most critical for successful installation of solar PV power plants.

2.1.3. To address this challenge, on 17.10.2022 Rajasthan Discoms launched ‘Saur Krishi
Ajivika Yojna (SKAY)’ under PM-KUSUM Component C – feeder level solarization
wherein a dedicated portal (https://skayrajasthan.org.in) has been developed.

2.1.4. The objective of SKAY is to utilize state’s abundant land resources by giving farmers /
land owners an opportunity to lease out their barren / unutilized land on pre-fixed
lease basis (Government of Rajasthan approved) for setting up of Solar PV power
plant.

2.1.5. The portal facilitates a platform for registration of land by interested farmers / land
owners and Solar Power Plant Developers to collaborate for setting up solar power
plants in the vicinity of identified 33/11kV GSS of DISCOMs under PM-KUSUM
Component C (Feeder level solarization).

2.1.6. As per the scheme modalities, all applications of land registration are to be verified
by concerned office of JDVVNL through actual joint site visit (with applicant) to the
land parcel along with submitted documentary proofs and subsequently Joint Survey
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Report (JSR) with broad Single Line Diagram (SLD) for plant connectivity to GSS are to
be uploaded on the portal.

JDVVNL has already identified 1067 nos. plants with total SPV capacity of 2823 MW
and the plant wise list has been made available on the SKAY portal for land owners /
farmers as well as for developers:

DISCOM
No. of
GSS

No. of SPV
Plants

Total SPV
Capacity

Estimated land
requirement

(@ 2 hectares per MW)

JDVVNL 831 nos. 1067 nos. 2823 MW 5,646 Hectares

2.1.7. Jodhpur Discom intends to float tender(s) for 20 nos. of plants of 15 sub-station in
Various subdivisions (Padroo & Sindhari) of Siwana-Division under Barmer Circle
having SPV capacity of 53.36 MW for which JDVVNL through this RfS document
intends to select the RESCO developer(s).

2.1.8. As highlighted above, there is huge potential for:

a) Farmers / land owners to register their available land in the vicinity of listed SPV
plant locations available on the SKAY portal so that potential RESCO developers
can connect and collaborate for setting up solar PV plants under PM-KUSUM
Component C – feeder level solarization and earn additional income in the form
of pre-determined lease rent.

b) RESCO developers, which are not having their own land, to register and connect
with the registered farmers / land owners for arranging the land required for
setting up of solar PV power plants under PM-KUSUM Component C – feeder
level solarization.

2.1.9. Single farmer / land owner can offer their land to multiple developers for the
purpose of submission of bid under this RfS, however, the tri-partite land lease
agreement shall be executed with the successful developer only.

A.3. Objective

3.1.1. JDVVNL intends to select competent, experienced and eligible bidder, hereafter to
be referred as “Solar Power Generator” or, SPG, for the work of design, survey,
supply, installation, testing, commissioning, operation & maintenance for 25 years
(unless extended by both the parties on mutual agreement) from COD of grid
connected solar power plants through RESCO mode, its associated 33kV OR, 11kV
line to connect the plant with various 33/11kV sub-stations and RMS of solar power
plants for solarization of agriculture consumers connected on 11 kV feeders of
various GSS in JDVVNL under KUSUM Scheme – Component C (Feeder Level
Solarization).

A.4. Mode of execution of project

4.1.1. Solar power plants along with its associated 33 kV line to connect the plant with
concerned substation and RMS of solar power plant, are to be installed in RESCO
mode. Detailed scope of work mentioned in Clause D.1.
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4.1.2. The basis of evaluation of the bids shall be the levelized tariff for 25 years in Rs. Per
kWh quoted in the Price Schedule (after negotiation and final decision of JDVVNL).
To further clarify, all the costs including applicable taxes (incl. GST), duties, etc.
pertaining to design, survey, supply, installation, testing, commissioning, operation &
maintenance of grid connected solar power plant, its associated 33kV or, 11kV line
to connect the plant with concerned substation and RMS of solar power plant, shall
be inclusive in the Price Bid quoted by Bidders for the purpose of comparison and
evaluation. Bidders are required to quote the tariff on firm basis and no price
variation on any account shall be considered.
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SECTION - B: KEY DEFINITIONS

(1) "Act" or "EA 2003" shall mean the Electricity Act, 2003 and include any modifications,
amendments, and substitution from time to time;

(2) “Affiliate” shall mean a Bidder or a Bidding Entity that, directly or indirectly, controls,
or is controlled by, or is under the common control with such Company. The
expression “control” shall mean the ownership, directly or indirectly, of more than
50% of the voting shares of such Company or right to appoint majority Directors.

(3) “Appropriate Commission” shall mean as defined in the PPA or, RERC;

(4) “Authorized Officer” shall mean Officer Designated by Discom for specific task

(5) “Bid” shall mean the “Proposal” / “Quotation” submitted by eligible bidders for the
work envisaged under this RfS

(6) “Bidder” or “Bidding Entity” shall mean farmers / group of farmers / cooperatives /
panchayats / Farmer Producer Organisations (FPO) / Water User associations (WUA)
or Bidding Company or a Limited Liability Company (LLC) or a Joint Venture or a
Proprietary Concern or an Individual or a registered Partnership Firm or, a Co-
operative Society submitting the Bid. Any reference to the Bidder includes an entity
including its successors, executors and permitted assigns severally, as the context may
require.

(7) “Bidding Portal” shall mean www.eproc.rajasthan.gov.in

(8) “Capacity Utilisation Factor (CUF)” shall have the same meaning as provided in CERC
(Terms & Conditions for tariff determination from renewable energy sources)
Regulations, 2009 as amended from time to time. However, for avoidance of any
doubt, it is clarified that the CUF in a Year shall be calculated as the ratio of the output
of the SPV Power Plant in a Year versus installed Project capacity x 365 x 24 (i.e., CUF =
Cumulative Project output in kWh / (installed Project capacity in kWp x 24 x 365)).

(9) “CEIG” shall mean Chief Electrical Inspector to Government.

(10) “Chartered Accountant” for bidders or its Parent, Affiliate or Ultimate Parent or any
Group Company incorporated in India, “Chartered Accountant” shall mean a person
practicing in India or a firm whereof all the partners practicing in India as a Chartered
Accountant(s) within the meaning of the Chartered Accountants Act, 1949; For bidders
or its Parent, Affiliate or Ultimate Parent or any Group Company incorporated in
countries other than India, "Chartered Accountant" shall mean a person or a firm
practicing in the respective country and designated / registered under the
corresponding Statutes / laws of the respective country.

(11) “Company” shall mean a body incorporated in India under the Companies Act, 1956 or
the Companies Act, 2013, as applicable;

(12) “Commissioning” with respect to the Project / Unit as certified by JDVVNL shall mean
when all equipment as per rated capacity has been installed and energy has flown into
the grid.

(13) "Commercial Operation Date" (COD) with respect to the Project / Unit shall mean the
date on which the Project / Unit is commissioned (certified by JDVVNL) and available
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for commercial operation and such date as specified in a written notice given at least
30 days in advance by the SPG to JDVVNL.”

(14) “Conflict of Interest” shall mean a Bidder may be considered to be in a conflict of
interest with one or more Bidders in the same bidding process if they have a
relationship with each other.

(15) “Contracted Capacity” shall mean the capacity contracted with DISCOM for supply by
the SPG at the Delivery Point from the Solar Power Project.

(16) “Contract Year” shall mean, with respect to the initial Contract Year, the period
beginning on the Commercial Operation Date and ending at 12.00 midnight on 31st
March of that Fiscal Year. Each successive Contract Year shall coincide with the
succeeding Fiscal Year, i.e., a period of twelve months commencing on April 1 and
ending on following March 31, except that the final Contract Year shall end on the
date of expiry of the Term or on Termination of this Agreement whichever is earlier.

(17) “Control” shall mean holding not less than 51% of voting rights or of paid-up share
capital.

(18) “Controlling shareholding” shall mean not less than 51% of the voting rights or paid-
up share capital in the Company / Consortium.

(19) “Co-Operative Society” shall mean a body registered in India under the Co-operative
Societies Act, 1912;

(20) “Day” shall mean calendar day.

(21) “Delivered Energy" means the kilowatt hours of energy actually fed and measured by
the energy meters at the Delivery Point and as certified by JDVVNL.

(22) "Delivery Point” shall mean the point(s) of connection(s) at which energy is delivered
into the Grid System i.e., the Interconnection Point.

(23) “Effective Date” shall mean the date of issuance of work order

(24) “Electrical Inspectorate” shall mean Electrical Inspectorate Department Rajasthan

(25) “Engineer In-charge” shall mean concerned XEN (RDSS) of DISCOM

(26) “EQUITY” shall mean Net Worth as defined in Companies Act, 2013.

(27) “eproc” shall mean electronic procurement system of Rajasthan.

(28) “Financial Closure” or “Project Financing Arrangements” shall mean the agreements
pursuant to which the SPG has sought financing for the Power Project including the
loan agreements, security documents, notes, indentures, security agreements, letters
of credit and other documents, as may be amended, modified, or replaced from time
to time, but without in anyway increasing the liabilities of JDVVNL.

(29) "Financing Documents" mean the agreements and documents (including asset leasing
arrangements) entered/to be entered into between the bidder and the Financing
Parties relating to the financing of the Project.

(30) “Financing Parties” means Parties financing the Project, pursuant to Financing
Documents.
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(31) “Group Business Entity” shall mean a Business Entity, which directly or indirectly
holds not less than 26% of voting securities in the Bidder; or A Business Entity in which
the Bidder directly or indirectly holds not less than 26% of voting securities.

(32) “Guidelines” shall mean the “Guidelines for Implementation of Feeder Level
Solarisation under Component-C of PM-KUSUM Scheme” issued by the Ministry of
New and Renewable Energy vide OM 32/645/2017 –SPV dated 04/12/2020.

(33) “Interconnection Point” shall mean the point(s) of connection(s) at which the project
is connected to the grid i.e., it shall be at 33kV or 11kV (as the case may be) bus bar
level of concerned 33/11 kV substation.

(34) “JDVVNL” / “Jodhpur Discom” shall mean Jodhpur Vidyut Vitran Nigam Limited

(35) “Letter of Award” or “LOA” shall mean the work order issued by JDVVNL to the
Selected Bidder for award of contract.

(36) “LLC” shall mean Limited Liability Company.

(37) “Metering Point” shall be at 33kV or 11kV level (as the case may be) of concerned
33/11kV substation.

(38) “Month” shall mean calendar month.

(39) “Nodal Officer” shall mean Superintending Engineer (RA&C), JDVVNL, Jodhpur

(40) “Net-Worth” means the Net-Worth as defined in Section 2 of the Companies Act
2013.

(41) “NIT” / “RfS document” / “RfS” / “Notice Inviting Tender” shall refer to this “Request
for Selection of Solar Power Generator (SPG) for the work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless
extended by both the parties on mutual agreement) from COD of grid connected solar
power plants through RESCO mode, its associated 33kV OR, 11kV line to connect the
plant with various 33/11kV sub-stations and RMS of solar power plants for solarization
of agriculture consumers connected on 11 kV feeders of GSS in JDVVNL under
KUSUM Scheme – Component C (Feeder Level Solarization).

(42) “Paid-up share capital” means the paid-up share capital as defined in Section 2 of the
Companies Act, 2013.

(43) “Payment Officer” shall mean Superintending Engineer (Billing), RUVNL, Jaipur

(44) “Performance Bank Guarantee” shall mean the irrevocable unconditional bank
guarantee to be submitted by the successful bidder as per the RfS.

(45) “PPA” shall mean the Power Purchase Agreement signed between the SPG and RUVNL
(on behalf of JDVVNL) according to the terms and conditions of the standard PPA
enclosed with this RfS, to purchase energy generated at the RERC approved levelized
tariff by procurer.

(46) “Procurer” shall mean Rajasthan Urja Vikas Nigam Limited on behalf of Discoms

(47) “Rajasthan Discoms” shall mean all 3 Discoms in Rajasthan namely: JVVNL, AVVNL &
JdVVNL
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(48) “Power Project” or “Solar Project” or “Project” shall mean the solar power
generation facility at single location, having single point of injection into the grid at
Interconnection / Delivery / Metering Point and having a control system and metering.
The Project shall include all units and auxiliaries such as water supply, treatment or
storage facilities, dedicated 33kV / 11kV line up to the Delivery Point and all the other
assets, buildings/structures, equipment, plant and machinery, facilities and related
assets required for the efficient and economic operation of the power generation
facility, whether completed or at any stage of development and construction or
intended to be developed and constructed for the purpose of supply of power to
JDVVNL.

(49) “Project Site” means any and all parcels of real property, rights-of-way, easements,
and access roads, upon which the Project and its related infrastructure will be located.

(50) “Project Capacity” means the AC capacity of the project at the generating terminal(s)
and to be contracted with RUVNL (on behalf of JDVVNL) for supply from the Solar
Power Project.

(51) “Project Commissioning” shall mean the Project will be considered as commissioned if
all equipment as per rated project capacity has been installed and energy has flown
into grid, in line with the Commissioning procedures defined in the RfS/PPA.

(52) “Project Developer” or “Developer” or “Solar Power Generator (SPG)” shall mean the
successful Bidder whose Bid to perform the Contract as per this RfS has been accepted
by JDVVNL, Work order is issued by JDVVNL and is named as such in the Contract
Agreement, and includes the legal successors or permitted assigns of the Contractor

(53) “RESCO” shall mean Renewable Energy Service Company i.e., an energy service
company that develops, installs, finances, operates and owns the rooftop solar power
project and supplies power generated from the Project to the consumer.

(54) “Selected Bidder” or “Successful Bidder” shall mean the Bidder selected pursuant to
this RfS to set up the Project and supply electrical output as per the terms of standard
PPA.

(55) “SLDC”means the State Load Dispatch Center as notified by the State Government.

(56) “Solar PV Project” means the solar Photo Voltaic Power project that uses sunlight for
direct conversion into electricity through Photo Voltaic technology.

(57) “Week” shall mean calendar week.

(58) “Voltage of Delivery” means the voltage at which the Electricity generated by the
Project is required to be delivered at 33/11 kV substation of JDVVNL.
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SECTION - C: KEY BID DATA

1 NIT No. JDVVNL/ SE(RA&C)/ TN-DSM-09

2 NIT Issue Date 03.05.2023

3 Bidding portal www.eproc.rajasthan.gov.in

4 Bidding procedure Single Stage Two Part Bidding

5 Programme & detail of
work / “Project”

Design, survey, supply, installation, testing, commissioning,
operation & maintenance for 25 years (unless extended by
both the parties on mutual agreement) from COD of grid
connected solar power plants through RESCO mode, its
associated 33kV OR, 11kV line to connect the plant with
various 33/11kV sub-stations and RMS of solar power plants
in Various subdivisions (Padroo & Sindhari) of Siwana
Division under Barmer Circle-Under PM-KUSUM Scheme –
Component C (Feeder Level Solarization).

6 Plant technology The Project shall provide for deployment of Solar PV
Technology using Crystalline Silicon or Thin Film or CPV,
with or without Trackers. Only commercially established and
operational technologies can be used, to minimize the
technology risk and to achieve the timely commissioning of
the Project.

7 Delivery point Concerned 33/11 kV substation of DISCOM as mentioned in
list placed at clause no. 1.1.12 of SECTION - C: of this RfS.

8 11 kV feeders to be
solarized

As per list placed at clause no. 1.1.12 of SECTION - C: of this
RfS.

9 Guaranteed CUF / min
CUF

19% (fixed i.e. no deration permitted)
CUF in a Year shall mean the ratio of the output of the SPV
Power Plant in a Year versus installed Project capacity x 365
x 24 (i.e. CUF = Cumulative Project output in kWh /
(installed Project capacity in kWp x 24 x 365))
The annual CUF will be calculated every year from 1st April
of the year (CoD for first year) to 31st March next year and
shall be subjected to Min. Generation Guarantee clause J.3.

10 Eligible CFA by MNRE Successful bidder to get eligible CFA as per scheme
guidelines issued by MNRE, through DISCOM on successful
operation & performance of the solar plant for two months
after commissioning with atleast 01 month CUF as per
minimum CUF agreed in PPA.

11 Mode of bid submission Technical & financial bids complete in all respect in line with
this RfS is to be submitted online at the eproc bidding portal
only. No hardcopy is to be submitted except for documents
which are to be submitted on non-judicial stamp paper in
original as per this RfS e.g.
a) Non blacklisting / non debarment undertaking
b) Individual power of attorney
c) Joint venture agreement
d) Joint power of attorney
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e) Any other undertaking required on non-judicial stamp
paper as per this RfS document

12 Selection criteria SPV plant wise Lowest (L1) quoted levelized tariff after
successful negotiation and as decided by JDVVNL/
Committee Members for 25 years (unless extended by both
the parties on mutual agreement).

13 Bid Security / EMD Rs. 1 Lakh per MW
(Detailed SPV plant wise Bid Security Amount/ EMD
attached in Annexure-I)
To be deposited in Physical / Hard Form at the office of
Superintending Engineer (RA&C), JDVVNL Jodhpur by way of
DD / Banker's Cheque in favour of Jodhpur Vidyut Vitran
Nigam Limited payable at Jodhpur OR Bank Guarantee
("BG") in favour of Superintending Engineer (RA&C), JDVVNL
Jodhpur from any scheduled commercial bank in India, by
next day from the scheduled date & time of online bid
submission and the scanned copy of the same is to be
uploaded on Bidding Portal along with technical bid. (Note:
Bid Security/ EMD may be deposited in cumulative sum of
the bid security/ EMD for the plants for which bidder intend
to quote as mentioned in the bid submission undertaking)

14 Date of downloading 03.05.2023 from 3:00 PM Onwards

15 Bid Submission Start 03.05.2023 from 5:00 PM Onwards

16 Last Date of online
submission of Bid
(Technical & Financial)

14.06.2023 upto 5:00 PM
(Submission of Physical/ Hard Copy on : 15.06.2023 upto
5:00 PM)

17 Date of Opening of
online Technical bid

16.06.2023 at 3:00 PM

18 Date of opening of
Financial bid

Shall be intimated to eligible & qualified bidders after
evaluation of Technical bid.

19 Estimated Project Cost Rs. 3.5 Cr per MWp for the bidded SPV capacity by the
bidder.

20 Cost of Tender
Document

Rs. 11,800 inclusive of GST @18%
Cost of tender document should be in favour of “Jodhpur
Vidyut Vitran Nigam Limited” payable at Jodhpur and shall
be deposited to the office of SUPERINTENDING ENGINEER
(RA&C), JDVVNL, Jodhpur

21 RISL E-procurement
processing Fees

Rs 2,950 inclusive of GST @18%
Cost of e-procurement processing fees should be in favour
of Managing Director, RISL, payable at Jaipur.

22 Bid Validity 90 days from the date of opening of online Technical bid.

23 Performance Bank
Guarantee (PBG)

Rs. 5 Lakhs per MW for the bidded SPV Capacity by the
bidder. (To be submitted by selected bidder only).
PBG to be in favour of Superintending Engineer (RA&C),
JDVVNL and to be submitted at the office of Superintending
Engineer (RA&C), Jodhpur JDVVNL within 01 month of date
of issuance of Work order.
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The PBG shall be initially valid from the date of issue until 02
months (i.e. sixty (60) days) beyond the 09 months from the
date of signing of Power Purchase Agreement (PPA). It shall
be responsibility of selected bidder to get the PBG
extended, if required, such that it is valid till 02 months after
date of commissioning of project.

24 Power Purchase
Agreement (PPA)

PPA for a period of 25 years (unless extended by both the
parties on mutual agreement), at the levelized tariff
approved by RERC is to be executed between selected
bidder and Procurer (i.e. RUVNL) within 07 days of
submission of PBG.

25 Date of Project
commissioning

Within 09 months from date of signing of PPA and
thereafter 25 years (unless extended by both the parties on
mutual agreement) of O&M.

NOTE: Bids are to be submitted online in electronic format on Bidding Portal with scanned
copies of all required documents. Documents regarding Bid Security Proof, Cost of
Tender Document and RISL E-procurement processing Fees to be submitted in
physical form as detailed in subsequent clauses. No hard copy of technical &
financial bid, except above along with any other undertaking required on non-
judicial stamp paper as per this RfS document, is to be submitted.

1.1.1. Bidders who wish to participate in this tender, will have to register on Bidding Portal
(bidders registered earlier on the Bidding Portal need not to get registered again). To
participate in online tenders, Bidders will have to procure Digital Signature
Certificate (Class II & Class III) as per requirement under Information Technology Act-
2000 using which they can sign their electronic bids. Bidders can procure the same
from any CCA approved certifying agency or they may contact e-Procurement Cell,
Department of IT & C, Government of Rajasthan on the address e-Procurement Cell,
RISL, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur, e-mail:
eproc@rajasthan.gov.in

1.1.2. Bidders are also advised to refer “Bidders Manual” available under “Downloads”
section on Bidding Portal for further details about the e-tendering process.

1.1.3. The bidders are requested to submit their bids prior to scheduled date & time to
avoid event of non-submission of their bids due to non-availability / connectivity or
any other issue of Bidding portal, at last moment or any reason whatsoever. The last
date of submission of bids will not be extended in such circumstances.

1.1.4. It is mandatory for all the participating bidders to submit the following in original
(Envelope 1) at the office of Superintending Engineer (RA&C), JDVVNL Jodhpur by
next day from the scheduled date & time of online bid submission and upload the
scanned copy on the eproc bidding portal along with technical bid:

a. DD / Banker's Cheque only of prescribed cost of Tender document as mentioned
in Section C: Point No. 21 in favour of Jodhpur Vidyut Vitran Nigam Limited
payable at Jodhpur;

b. DD / Banker’s Cheque only of prescribed processing fee of RISL as mentioned in
Section C: Point No. 22 in favour of MD RISL, payable at Jaipur; and
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c. Bid security of prescribed value as mentioned in Section C: Point No. 13 by way of
DD / Banker's Cheque in favour of Jodhpur Vidyut Vitran Nigam Limited payable at
Jodhpur; OR

Bank Guarantee ("BG") in favour of Superintending Engineer (RA&C), JDVVNL,
Jodhpur from any scheduled commercial bank in India, valid for a period of 06
(Six) months with a grace period of 30 days.

 

Government undertakings PSUs are exempted from submission of Bid Security on
producing certificate issued by competent authority. As per RTPP Act 2013, Rule
42 (2) in case of open competitive bidding, two-stage bidding, rate contract,
electronic reverse auction, bid security shall be 2% or as specified by the State
Government of the estimated value of subject matter of procurement put to bid.
In case of small-scale industries of Rajasthan it shall be 0.5% of the quantity
offered for supply and in case of sick industries, other than small scale industries,
whose cases are pending with Board of Industrial and Financial Reconstruction, it
shall be 1% of the Estimated cost of the lot(s). Concessional bid security may be
taken from registered bidders as specified by the State Government. Every bidder,
if not exempted participating in the procurement process shall be required to
furnish the bid security as specified in the tender document.

i. Bid security shall remain valid for a period of thirty (30) days beyond the
original bid validity period, and beyond any extension subsequently requested.
In case of submission of the Bid Security in form of Bank Guarantee (BG), bid
security shall be submitted in standard format as per Format K.1

Both hard copy submission and online submission of scanned copy of the above
documents is essential otherwise the bid (Technical Bid & Financial Bid) in
electronic form will not be opened for that bidder.

1.1.5. Cutting / overwriting if any in the figures of the tendered documents is required to
be clarified / indicated in words, duly signed, failing which the tender may be
rejected.

1.1.6. Bidders shall not quote any deviation of any kind in the bid. Such deviations shall not
prevail.

1.1.7. The bidders shall provide complete information at the time of submission of bid. If
the bidders are asked to furnish some more clarification / confirmation / document,
they shall be required to furnish the same within specified time, failing which the
case shall be finalized / decided on the basis of available information / documents.
The responsibility of ignorance of their bid on account of delay in furnishing of
desired information / documents shall be of the bidder. However, if there are any
shortcomings in the submission of the information which may not materially affects
the qualification criterion, then JDVVNL shall have the power to consider the facts on
the merit of the case and decide the bid evaluation accordingly.

1.1.8. All the required information shall be furnished strictly in the prescribed Formats
only. Any information indicated other than the prescribed Formats shall not be
entertained. The bid shall be evaluated on the basis of information furnished in the
prescribed Formats only.
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1.1.9. Clarifications regarding this RfS document for any type of typographical Errors or
misunderstanding of document, the version / final decision of JDVVNL shall be final.

1.1.10. JDVVNL reserves the right to cancel / withdraw or alter the RfS without assigning any
reason and shall bear no liability whatsoever consequent upon such a decision.

1.1.11. Correspondence for enquiries and clarifications: All correspondence in respect of
this RfS and submission of the bid shall be addressed to:

The Superintending Engineer (RA&C)
New Power House Premises, Jodhpur-342001

Email- xenredsmjdvvnl@gmail.com , seracommlju@gmail.com 

| Website: www.energy.rajasthan.gov.in/JDVVNL  
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SECTION - D: SCOPE OF WORK

D.1. Scope of Work

1.1.1. Overall scope of work of the SPG under this RfS covers:

a. Detailed site survey;

b. Execution of land lease agreement applicable for 26 years, which includes 9
months project commissioning period (unless extended by both the parties on
mutual agreement) between Land-Owner/Farmer and Solar Power Plant
Developer on non-judicial stamp of applicable value for Rajasthan State and
development of the land for the solar power project; (Note: In case of any
dispute between the Land-Owner/ Farmer and the Bidder/ Solar Power Plant
Developer, JDVVNL shall NOT take any responsibility on any dispute resolution
or in any kind of discussions).

c. Design, supply and installation of solar power plant near the concerned 33/11
kV substation of DISCOM, in line with requirements under MNRE guidelines;

d. Supply and erection of associated 33 kV OR, 11kV line (as the case may be)
connecting the solar power plant with concerned 33/11 kV substation
(including bay, breakers and metering system at substation) as per design and
specifications of DISCOM / MNRE / CEA;

e. Testing and commissioning of plant & associated 33kV OR, 11kV line (as the
case may be) by designated official(s) of JDVVNL;

f. Construction of control room or any other relative civil work (at the plant end)
essential for Commissioning of Project.

g. Operation & maintenance of the solar power plant as well as 33kV / 11kV line
(as the case may be) for 25 years (unless extended by both the parties on
mutual agreement) from COD.

h. Injection of power at delivery point for 25 years at the awarded levelized tariff
(Rs. per kWh) (inclusive of applicable taxes incl. GST, duties, etc.), extendable
on mutual agreement.

i. The delivery point for solar power plant(s) having installed capacity upto 2.55
MWp shall be 11kV side and for installation capacity above 2.55 MWp, delivery
point shall be 33kV side of the concerned 33/11 kV GSS of DISCOM.

j. Remote Monitoring of installed solar power plant through RMS for 25 years
(unless extended by both the parties on mutual agreement).

k. It is clarified that bidder is solely responsible for Land identification, hiring 
/ Procurement and further for project development. If the bidder fails to 
arrange the land after successful bidding, then his available bid security / 
bank guarantee should be forfeited, and further action shall be taken as per 
provisions of the RTPP Act / Rules. 

1.1.2. It will be mandatory to use indigenously manufactured solar panels with indigenous
modules. Only the models and manufacturers included in the latest Approved List of
Models and Manufacturers (ALMM) uploaded on the MNRE website shall be used by
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the Solar Power Generator (SPG). Domestic manufacturing of solar panels will also
be ensured through inspection and verification at module / panel manufacturing unit
of the respective OEM. Pre-dispatch inspection shall be carried out by JDVVNL at
the works of OEM where modules / panels are manufactured. If required, MNRE
may conduct its independent inspection or verification to ensure domestic
manufacturing requirement.

1.1.3. As per MNRE’s Order dated 01.08.2022, the condition of the Domestic Content
Requirement (DCR) for solar cells has been waived off for the projects awarded by
the implementation agency/ developer on or before 20.06.2023. Therefore, it is
mandatory to use indigenously manufactured solar panels with indigenous solar
modules only.

1.1.4. SPG shall be responsible for all the works related to testing & commissioning of the
project.

1.1.5. In no case, Procurer or JDVVNL shall be responsible to pay for increase in tariff for
any work related to Project.

1.1.6. The project (solar power plant and associated 33kV OR, 11kV line, as the case may
be) is to be set up with adequate arrangements upto the delivery point and O&M for
25 years (unless extended by both the parties on mutual agreement) from COD, by
the SPG at its own cost and in accordance with this RfS document. All approvals,
permits and clearances required for setting up of the Project including those
required from State Government and local bodies along with any associated cost for
getting the clearances shall be in the scope of the SPG.

1.1.7. It shall be the responsibility of the SPG, entirely at its cost and expense, to install
such number of solar panels and associated equipment as may be necessary to
achieve the required min. CUF of 19%, and for this purpose selected bidder shall
make its own study and investigation of the Global Horizontal Irradiation (GHI) and
other factors prevalent in the area which have implication on the quantum of
generation.

1.1.8. All components used for installation of solar power plants shall confirm to applicable
BIS/MNRE specifications and follow quality control guidelines issued by MNRE.

1.1.9. The scope of work shall also include submission of following by the SPG:

a. A layout plan of the site to the Inspecting Authority clearly indicating the
identified location for installation of solar power plant & control room, where
control panels shall be installed.

b. Detailed planning of time bound smooth execution of Project;

c. Performance testing of the completion and successful commissioning of the
Project;

d. O&M plan for the plant and 33kV OR 11kV line (as the case may be) for
twenty-five (25) years from COD to assure faultless operation;

e. Inventory plan to ensure availability of spare parts for minimal / no downtime
of the project and/or, 33kV / 11kV line, as the case may be, during the term of
PPA;
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f. Coverage of risk liability of all personnel associated with implementation and
realization of the Project.

1.1.10. Developer can either approach the registered farmer / land owner on SKAY or
arrange the required land on their own.

1.1.11. One land parcel can be offered by multiple bidders but if awarded, final lease
agreement shall be only for one SPV plant

1.1.12. . SPV plant wise L1 bidder shall be identified for award of contract (post nnegotiation
as per RTPP rules)

1.1.13. After award of contract, in case of any dispute / litigation on the originally proposed
land, the developer shall be bound to arrange alternative land for the solar project.

1.1.14. Multiple plants for single capacity can be installed but with common injection line at
single point of injection.

D.2. Metering and grid connectivity

2.1.1. Metering and grid connectivity of the projects would be the responsibility of the SPG
in accordance with the prevailing guidelines / practices of DISCOM and / or CEA.
JDVVNL may facilitate in the process; however, the entire responsibility lies only with
the SPG.

2.1.2. Meters and metering equipment (CT-PT sets) shall be tested as per provision of RERC
and as per IS 14697 at CPRI or at any NABL accredited / distribution licensee lab
before installation at site at the cost of SPG and should be properly sealed in the
presence of designated authority from JDVVNL at the time of installation.

2.1.3. The accuracy class, current rating and certifications of the metering system shall
confirm with relevant CERC/ RERC Regulations, Grid Code and Central Electricity
Authority (Installation and Operation of Meters) Regulations, 2006 as amended and
revised from time to time.

2.1.4. SPG to install 3 ABT meters (main, check and standby) with RMS connectivity AND 2
CT-PT sets (one for main & check meter and another for standby meter) at
substation end of the 33kV OR 11kV line (as the case may be). An indicative layout
of metering arrangement is given below:

2.1.5. Installation and timely replacement of meters (main, check and standby) as required
to directly measure energy supplied by the Solar Power Plant shall be the
responsibility of selected bidder.
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2.1.6. The cost of all required meters (main, check, standby meter at substation end) and
associated CT-PT sets shall be borne by the SPG.

D.3. Remote Monitoring System (RMS)

3.1.1. As per the MNRE guidelines for feeder level solarization under Component C of
KUSUM scheme, it is mandatory for Discoms to monitor solar power generation and
performance of the solar power plant through online system. The online data will be
integrated with central monitoring portal of MNRE which will extract data from the
State portals for monitoring of the scheme.

3.1.2. In line with MNRE model guidelines for State Level SEDM Software Development
issued in July 2020, State Level Solar Energy Data Management (SEDM) platform has
been developed to integrate & monitor the performance of all systems installed
under Component A, B & C (individual as well as feeder level solarization) of PM-
KUSUM scheme.

3.1.3. Also, as per the Specifications for Remote Monitoring System for Component A & C
of the scheme, issued by MNRE on 15 Jul 2020, the SPG under this RfS shall be
required to install required remote monitoring systems for solar power plant to
integrate with State SEDM platform directly which in turn will have interface with
National Level Solar Energy Data Management Platform of MNRE.

3.1.4. MNRE and Discoms will develop and host the of National and State Level SEDM
platform which is excluded from the scope of the SPG, but SPG needs to operate and
do various data entries related to application processing, asset and workflow mgmt.

 

3.1.5. As shown in above diagram SPG needs to provide a remote monitoring system for:
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(a) Solar Power Plant Remote Monitoring system: To capture electrical parameters
from multiple devices such as ABT Meter, Generation Meter, Inverters, String
Combiner boxes or String inverters. Remote monitoring system will capture
important Electrical and Status parameters such as AC/DC voltage, control, power,
energy as well as monitoring of Breaker etc and will transmit data to State Level
Solar Energy data management (SEDM) platform. It shall be also possible to control
Inverter Active and Reactive power.

(b) Communication Connectivity for Solar Plant RMS:

i. Field Device Connectivity: RMS will connect to Inverter, String combiner boxes or
string inverters using RS485 MODBUS communication protocol as well as meters
using RS232 DLMS protocol. Both protocols are widely used by equipment
manufacturers.

ii. Remote Connectivity: RMS will connect to State Level SEDM Server using
2G/3G/4G or any other suitable cellular communication.

iii. Local Connectivity: Ethernet / Bluetooth / Wi-Fi connectivity to configure
parameter, notifications, communication intervals, set points, operation mode
configuration or to download locally stored data.

3.1.6. Details of Communication Modes, Communication Protocols, Security and Message
formats and equipment wise parameter details shall be provided to successful
bidder.

3.1.7. It is the responsibility of SPG to provide SIM card, recurring communication charges
and maintain communication connectivity of more than 96% and data availability of
99% for the 25 years (unless extended by both the parties on mutual agreement) of
operation & maintenance of solar power plant and its associated 33kV line.

D.4. Insurance

4.1.1. The SPG shall also take insurance for third party liability covering loss of human life,
engineers and workmen and also covering the risks of damage, theft of material/
equipment/ properties after completion of the work(s). Before commencement of
the work, the SPG shall ensure that all its employees and representatives are
covered by suitable insurance against any damage, loss, injury or death arising out of
the execution of the work. Liquidation, Death, Bankruptcy etc., shall be the
responsibility of SPG only.

4.1.2. Application of Insurance Proceeds

a. In case of the Project not being implemented through Financing Agreement(s),
save as expressly provided in this Agreement or the Insurances, the proceeds of
any insurance claim made due to loss or damage to the Power Project or any
part of the Power Project shall be first applied to reinstatement, replacement or
renewal of such loss or damage.

b. In case of the Project being financed through Financing Agreement(s), save as
expressly provided in this Agreement or the Insurances, the proceeds of any
insurance claim made due to loss or damage to the Power Project or any part of
the Power Project shall be applied as per such Financing Agreements.
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c. If a Force Majeure Event renders the Power Project no longer economically and
technically viable and the insurers under the Insurances make payment on a
“total loss” or equivalent basis, JDVVNL shall have claim on such proceeds of
such Insurance limited to outstanding dues of JDVVNL against SPG.

D.5. Type and quality of materials and workmanship

5.1.1. The design, supply, installation, testing, commissioning, operation and maintenance
of the solar power plant and the associated 33kV OR, 11kV line (as the case may be)
shall be in accordance with latest / appropriate IEC/Indian Standards. Where
appropriate Indian Standards and Codes are not available, other suitable standards
and codes as approved by the MNRE / CEA / RERC / JDVVNL shall be used. All the
relevant test certifications must be kept valid up to one (1) Year from the COD of the
Project.

5.1.2. The SPG shall ensure that the specifications of the components / equipments like
33kV circuit breaker, 33kV CT-PT metering unit, etc.. should meet the technical
specifications of JDVVNL.

5.1.3. Any material / equipment which have not been specifically mentioned in this RfS but
which are necessary during construction or O&M period of the plant & associated
33kV OR, 11kV line (as the case may be) shall be provided by the SPG without any
extra cost and within the time schedule for efficient and smooth construction and
O&M activities.

D.6. Completion and commissioning

6.1.1. Part Commissioning is NOT allowed for the Project. SPG, in coordination with
JDVVNL, shall submit ccommissioning certificate, issued by JDVVNL, in accordance
with all applicable regulations / policies. For the purpose of obtaining Completion
certificate following documents shall be required:

a) Inspection Report of the Work(s) for all equipments / material

b) CEIG approval for the PPA Capacity and 33kV OR 11kV line (as the case may be).

D.7. Completion Period

7.1.1. The design, survey, supply, installation, testing and commissioning of solar power
plant with associated 33kV OR, 11kV line (as the case may be) connecting the solar
power plant with concerned substation and RMS of solar power plant as per terms &
conditions of this RfS is to be completed within 09 (nine) months from date of
execution of Power Purchase Agreement (PPA).

D.8. Delay in commissioning

8.1.1. A duly constituted Committee of JDVVNL officials will physically inspect the Solar
Power Plant in not more than 03 days from the date of receiving a call from the SPG
and certify successful commissioning of the solar power plant.

8.1.2. In case any SPG fails to achieve this milestone, JDVVNL shall encash the Performance
Bank Guarantee (PBG) as liquidated damages (LD) in the following manner:

Delay up to two months: LD equal to the PBG on per day basis. The no. of days in
“month” for the LD calculation shall be considered as 30.
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In case the commissioning of the solar power plant is delayed over two months: The
complete PBG amount shall be encashed and PPA shall stand cancelled.

In case of delays of plant commissioning due to the reasons beyond the control of
the SPG, Procurer / JDVVNL after having been satisfied with documentary evidences
produced by the SPG for the purpose, can extend the time for commissioning date
without any financial implications on the SPG.

D.9. Project milestones and timeline

S.
No.

Milestone
Timeline

1 Issuance of Letter of Intent (LoI) to the successful bidder T1

2 Unconditional acceptance of LoI by successful Bidder T1 + 3 days

Petition filing by JDVVNL to RERC for adoption of discovered levelized tariff for the
solar power plant

3 Issuance of work order after approval of discovered tariff by RERC
(tentatively 01 month) to the successful bidder

T2

4 Unconditional acceptance of work order by successful Bidder T2 + 3 days

5 Submission of Performance Bank Guarantee (PBG), Team
mobilization and Site survey

T2 + 1
month

6 Signing of PPA between selected bidder (SPG) and RUVNL T3 = Within
7 days of
PBG

submission

7 Completion of design, supply, installation, testing and
commissioning of the SPV power plant and associated 33kV OR
11kV line for connecting solar power plant with concerned
substation

T3 + 9
months

8 Operation and maintenance of power plant and associated 33kV
OR 11kV line

25 years
from COD
(unless
extended
by both the
parties on
mutual

agreement)

D.10. Clearances required from the state government and other local bodies

a) The SPG is required to obtain necessary clearances and permits as required for
setting up the Solar Power Project, including but not limited to the following:

i. Approval for water from the concerned authority (if applicable) required for the
solar power plant and/or, associated 33kV OR, 11kV line (as the case may be).

ii. Any other clearances (forest dept., etc) as may be legally required, in order to
establish and operate the solar power plant and/or, associated 33kV OR, 11kV
line (as the case may be).
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b) The above clearances, as applicable for the solar power plant and/or, associated
JDVVNL prior to commissioning of the Project. In case of any of the clearances as
indicated above being not applicable for the said Project, the SPG shall submit an
undertaking in this regard, and it shall be deemed that the SPG has obtained all the
necessary clearances for establishing and operating the Project. Any consequences
contrary to the above shall be the responsibility of the SPG. The SPG shall coordinate
with JDVVNL in case of any clarifications.

c) Any cost associated with getting the above required clearances for the project shall
be borne by the SPG only.

D.11. Applicable Land Lease Rent

a) In case the land is leased to the Solar Power Plant Developer and plant is developed
by Solar Power Plant Developer, then the applicable annual lease rent (Rs. per
hectare) applicable to this RfS (as per SKAY Scheme) shall be applicable as per
following for initially 26 years (including 25 years PPA duration): 

 

Prevailing DLC rate of Land at the time of
registration (Rs. per hectare)

Annual Lease Rent
(Rs. per hectare)

Upto 8 lakhs 80,000

More than 8 lakhs and less than 12 lakhs 1,00,000

More than 12 lakhs and less than 20 lakhs 1,40,000

More than 20 lakhs 1,60,000

b) The above applicable annual lease rent (Rs. per hectare) shall be escalated 5% every
two years.

c) Solar Power Plant developer to pay the agreed lease rent amount to the land-owner
/ farmer, authorized individual directly as per agreement payable during plant
installation and commissioning phase (i.e. 09 months from award of contract).

d) JDVVNL / RUVNL to pay the applicable land lease rent (after signing of tripartite
agreement between land owner / farmer, developer and JDVVNL/RUVNL) directly to
the land-owner / farmer or, authorized individual after recovering the same from the
monthly energy payables to developer after commissioning of the solar power plant.

e) The applicable lease rent under the scheme shall be payable to the land-owner /
farmer or, authorized individual only after meeting following conditions as below:

i. Work for setting up a solar PV project on the referenced land is awarded to a
developer by JDVVNL,

ii. The selected developer has executed tripartite land lease agreement with the
land-owner / farmer and JDVVNL for the land registered.

Note: For more details about the SKAY Scheme including its modalities, please visit
https://skayrajasthan.org.in
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D.12. Notice Board for display at site

a) The selected bidder will have to put a notice board (at least 180cmx120cm) at its
project site main entrance prominently displaying the following message before
declaration of COD:

……..MWp Grid Connected Solar PV Project
Owned and operated by …<insert name of the selected bidder>…

Implemented by <DISCOM name>
…<Name of location, district>…, Rajasthan
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SECTION - E: ELIGIBILITY & QUALIFICATION

E.1. Eligibility Requirement

1.1.1. The detail of eligibility requirements is provided in the table below. The bidders are
required to furnish the required supporting documents along with the Technical Bid.

S. No. Criteria Documents Required

1.1. Bidder can be sole/ single bidder OR, Joint
Venture (JV) of up to 2 (two) members, with
one of the members as a Lead Member

In case of JV, Deed of
Undertaking

1.2. The Bidder should have any of the following
legal status:
a) Body incorporated in India under the

Companies Act, 2013 including any
amendment thereto; OR

b) Body incorporated in India under the
Limited Liability Partnership (LLP) Act,
2008 including any amendment thereto;
OR

c) Firm registered under Partnership Act,
1932 in India; OR

d) Sole Proprietor; OR
e) Any land owner / farmer OR
f) Group of farmers / land owners 

(mandatory to submit Power of Attorney 
in favour of nominated farmer/ land 
owner as per Format enclosed as 
Annexure-II)

In case of JV, all the members must fulfill this
requirement and submit the documents as per
the RfS document.

a) In case of Company –
Copy of Registration/
Incorporation Certificate

b) In case of LLP – Copy of
Deed of Partnership

c) In case of Partnership –
Copy of Deed of
Partnership

d) In case of Sole Proprietor
– Duly notarized
Undertaking from Sole
proprietor

e) In case of land-owner /
farmer – Copy of any
government issued
identity proof

1.3. The Bidder must have valid PAN Number
In case of JV, all the partners of the JV shall
collectively meet this criteria.

Copy of Pan Card

1.4. The bidders should be qualified, not be
insolvent, not be in receivership, not be
bankrupt or being wound up, should not have
affairs administered by a court or a judicial
officer, should not have business activities
suspended, should not be blacklisted or
debarred by any utility / government agency,
should not have a conflict of interest.
In case of JV, all the members must fulfill this
requirement.

The bidder shall provide an
Undertaking as per the Format
K.17.

In case of JV, all the members
must submit the undertaking
as per the Format K.17.

1.5. The bidder must submit a Power of Attorney
(POA) authorizing a person to sign the
documents on behalf of the Bidder, submit

Sole Bidder to provide POA as
per the applicable Law as
provided in SECTION - K:
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S. No. Criteria Documents Required

technical, commercial information and attend
meetings on behalf of the Bidder.
In case of JV, all the JV members must submit
individual PoA with supporting BoD resolution,
except in case of land owner / farmer wherein
only undertaking in this regard is to be
submitted along with combined PoA (signed by
individual authorized person of each JV
member)

Format K.2

In case of JV, Undertaking by
JV as per the Format K.4 and
POA as per the format
provided in Format K.3

1.6. The bidder should have “No Conflict of Interest”
as defined in SECTION - G: clause SECTION -
G:5.1.5 of this RfS document. Bidders have an
obligation to disclose any situation of actual or

potential conflict of interest. Failure to disclose
said situations may lead to the disqualification
of the Bidder or the termination of its Contract.
In case of JV, all the members must fulfill this
requirement.

The bidder shall provide an
undertaking as per the format
provided in as per the Format
K.11

In case of JV, all the members
shall submit the undertaking
as per the Format K.11

1.7. The bidder should submit token of acceptance
of RfS.

The bidder shall provide an
undertaking in this regard as
per the Format K.21
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E.2. Qualification Requirement

The details of qualification requirements are provided in the table below. The bidders are
required to furnish the required supporting documents along with the Technical Bid.

S. No. Criteria Documents Required

1.1. Technical Criteria

1.1.1. Bidder shall be required to submit an
undertaking on non-judicial stamp paper of Rs.
500 towards ensuring availability of required
clear title land of adequate size/ sufficient size 
(as per plant capacity) for the quoted capacity 
in prescribed format.

A bidder can submit bid for one or more than
one solar power plant listed in the bid
document.

In case of JV, all the partners of the JV shall
collectively meet this technical criteria.

Bidder shall be required to
submit an undertaking on non-
judicial stamp paper of Rs. 500
towards ensuring availability of
required clear title land of 
adequate size/ sufficient size (as 
per plant capacity for the
quoted capacity in prescribed
Format K.22

1.2. Financial Criteria

1.2.1. In order to ascertain that the Bidder has
sufficient means to manage the fund
requirements for the Project, following
financial qualification requirement is to be
met by the bidder:

(1) For land owner(s) / farmer(s) / any
individual with required land for project(s) as
sole bidder:
An undertaking on non-judicial stamp paper of
Rs. 500 certifying having ownership of assets
(movable and immovable) of at least 20% of
the total cost of quoted capacity by the
bidder, where total cost to be calculated @ Rs.
3.5 Crores per MW.

(2) For others (any firm):
The Bidder should have Minimum Annual
Average Turnover (MAAT) of value of 30% of
total cost of quoted capacity calculated @ Rs.
3.5 Crores per MW during the last three
financial year (i.e. FY 2020-21 to FY 2022-23)
e.g. if the bidder has intends to bid for 10MW
capacity then it must have minimum annual
turnover of Rs. 10.5 Crores (10MW x Rs. 3.5
Crores per MW x 30%).

1. Certificate fulfilling required
financial criteria in the name
of Bidder duly certified by
Practicing Chartered
Accountant as per the
format provided in Format
K.10, duly mentioning UDIN

2. Firm’s Annual Audited
Balance sheet and Profit &
Loss statement for last three
years i.e., FY 2020-21 to FY
2022-23.

3. Undertaking for having
ownership of assets
(movable and immovable)
on non-judicial stamp paper
of Rs. 500 in prescribed
Format K.23
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S. No. Criteria Documents Required

It is hereby clarified that “Other Income” as
indicated in the annual accounts of the Bidder
shall not be considered for arriving at the
annual turnover.

2.1.1. Key Information regarding Documentary proofs

a) The bidder must fill up above information clearly in enclosed sheet and attach all
required documents in support as at a glance in Technical Bid.

b) If supporting documents are not attached for each eligible criterion above, the bid
may be rejected without further reference.

c) In case a bidder submits bid for more than one solar power project in a DISCOM,
the technical and financial qualification criteria shall be evaluated based on the
cumulative capacity in a DISCOM for which the bid(s) has been submitted.

d) It shall be mandatory for the bidder to submit an undertaking mentioning list of
SPV plants for which the bidder has submitted the price bid, in the technical
proposal and the price bid for only those plants will be considered / evaluated.

e) In case, instead of single large land parcel required for the solar power plant, multiple 
land parcels are available, a Solar Power Generators (SPG) can install multiple solar 
power plants and inject power through a single 33 kV or 11 kV (as the case may be). 
However, preference shall be given to single large land parcel over multiple land 
parcels of same quantum of land.

E.3. Joint Venture Participation

3.1.1. Unless otherwise mentioned in Key Bid Data in SECTION - C:, bids submitted by a
joint venture having not more than two partners with one partner as lead partner, if
allowed as per stipulated Qualification Requirements, shall comply with the
following requirements:

i. The bid shall include all the information required as described above for each
joint venture partner.

ii. The bid shall be signed so as to be legally binding on both the partners.

iii. One of the partners responsible for performing a key component of the
contract shall be designated as leader; this authorization shall be evidenced by
submitting with the bid a power of attorney signed by legally authorized
signatories as per Format K.3.

iv. The leader shall be authorized to incur liabilities and receive instructions for
and on behalf of any and both the partners of the joint venture, and the entire
execution of the contract, including payment, shall be done exclusively with the
leader.

v. All partners of the joint venture shall be liable jointly and severally for the
execution of the contract in accordance with the contract terms.
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vi. A copy of the agreement entered into by the joint venture partners shall be
submitted with the bid as per Format K.4, including interalia delineation of
responsibilities and obligations of each partners appended thereto,
notwithstanding the joint and several liability.

vii. The joint venture agreement should indicate precisely the responsibility of all
members of JV in respect of planning, design, survey, manufacturing, supply,
installation and commissioning.

viii. All members of JV should have active participation in execution of the contract.
This should not be varied / modified subsequently without prior approval of
JDVVNL / RUVNL.

ix. In order for a joint venture to qualify, both the partners must collectively meet
the minimum criteria listed in the Qualification Requirement for the Bidder for
an individual Bidder for the component of the contract they are designated to
perform. Failure to comply with this requirement will result in rejection of the
joint venture bid.

x. For one SPV plant, a firm can be partner in only one joint venture; bids 
submitted by joint ventures including the same firm as partner for the same 
SPV plant will be rejected. 
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SECTION - F: SUBMISSION OF BIDS

F.1. Sale of RfS Document

1.1.1. The sale / download of RfS Document shall commence as per the date specified in
SECTION - C: The complete RfS Document is also placed on the Bidding Portal
specified in SECTION - C: The prospective Bidders are permitted to download the RfS
Document from Bidding Portal or, www.energy.rajasthan.gov.in/jdvvnl but must pay
the cost of Tender Document and E-procurement processing fees while submitting
the Bid to JDVVNL in the manner prescribed in the RfS Document.

F.2. Local Conditions

2.1.1. It will be imperative on each Bidder to fully acquaint himself of all local conditions
and factors which may have any effect / bearing on the execution of the works
covered under this RfS Document. JDVVNL, as applicable, shall not entertain any
request for clarifications from the Bidder, regarding such local conditions, post
award of contract. It must be understood and agreed that such factors have properly
been investigated and considered while submitting the Bid. No claim for financial
adjustment to the contract awarded under this RfS Document will be entertained by
the JDVVNL as applicable. Neither any change in the time schedule of the contract
nor any financial adjustments arising thereof shall be permitted by the JDVVNL as
applicable, which are based on the lack of such clear information or its effect on the
cost of the works to the Contractor. The Contractor can take few visits of plant
location and /or, consumers to get acquainted with local conditions, if required.

F.3. Amendment of Bidding Document

3.1.1. At any time prior to the deadline for submission of the Bids, JDVVNL may amend the
RfS document by issuing Corrigendum / Addendum.

3.1.2. Any Corrigendum / Addendum issued shall be a part of the RfS document and shall
be communicated on the Bidding Portal.

3.1.3. To give prospective Bidders reasonable time in which to take a Corrigendum /
Addendum into account in preparing their Bids, JDVVNL may, at its discretion,
extend the deadline for the submission of the Bids.

3.1.4. Any change in date of submission and opening of bids would be published on Bidding
Portal.

F.4. Submission of Bid Security

4.1.1. The bidder need to submit bid security of 2% of the estimated cost by way of DD /
Banker's Cheque in favour of Jodhpur Vidyut Vitran Nigam Limited payable at
Jodhpur OR Bank Guarantee ("BG") in favour of Superintending Engineer (RA&C),
JDVVNL Jodhpur from any scheduled commercial bank in India.

4.1.2. The Bank Guarantee for bid security shall be executed on Rajasthan Non-Judicial
Stamp (NJS) Paper worth 0.25% of BG value (Maximum Stamp Duty of Rs. 25,000). If
the BG is furnished from bank of other state with different Stamp Worth, then the
difference value will be submitted on Rajasthan NJS Paper.
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4.1.3. Government undertakings PSUs are exempted for Bid Security deposition on
producing certificate issued by competent authority in Hard Copy in envelope-1 and
also with online bid.

4.1.4. As per RTPP Act 2013, Rule 42 (2) in case of open competitive bidding, two-stage
bidding, rate contract, bid security shall be 2% or as specified by the State
Government of the estimated value of subject matter of procurement put to bid. In
case of small-scale industries of Rajasthan it shall be 0.5% of the quantity offered for
supply and in case of sick industries, other than small scale industries, whose cases
are pending with Board of Industrial and Financial Reconstruction, it shall be 1% of
the Estimated cost of the lot(s). Concessional bid security may be taken from
registered bidders as specified by the State Government. Every bidder, if not
exempted participating in the procurement process shall be required to furnish the
bid security as specified in the tender document.

4.1.5. Bid security shall remain valid for a period of thirty (30) days beyond the original
validity period (180 days) and further beyond any extension subsequently
requested. In case of submission of the Bid Security in form of Bank Guarantee (BG),
bid security shall be submitted in standard format.

4.1.6. The Bid Security will be refunded to all the Bidders within 30 days after execution /
signing of the contract with successful bidder and Performance Bank Guarantee
(PBG) is obtained from successful bidder.

4.1.7. Bid Security of a bidder lying with the JDVVNL in respect of other bids awaiting
decision will not be adjusted towards bid security for the fresh bids.

4.1.8. No interest shall be paid by JDVVNL on the Bid Security.

4.1.9. Forfeiture of Bid Security: The Bid Security taken from the Bidder shall be forfeited
in the following cases:-

i. If the Bidder modifies/ withdraws its Bid except as per the provisions specified
in this Tender Document;

ii. If the Bidder withdraws its Bid before the expiry of the Bid validity period;

iii. If the successful bidder fails to provide the Performance Security to Discom and
execute the Contract within the stipulated time or any extension thereof
provided by Discom;

iv. If any information or document furnished by the Bidder turns out to be
misleading or untrue in any material respect.

v. If the successful Bidder does not accept the Letter of Intent unconditionally
within Three (3) days of issue of Letter of Intent or the period as extended by
JDVVNL.

vi. If the Bidder breaches any provision of code of integrity prescribed for the
Bidders specified by JDVVNL.

vii. In the event of a bidder not responding to further negotiations as required for
selection of Successful Bidder, JDVVNL reserves the right to forfeit the Bid
Security Deposit amount furnished by such Bidders.
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F.5. Submission of Bids

5.1.1. Single stage Two-part system (tariff based competitive) bidding modality shall be
followed under this RfS.

5.1.2. E-procurement system shall be followed for the bidding as per the RTPP Act 2012
and RTPP Rules 2013.

5.1.3. The Bidder would ensure that all the required documents, as mentioned in this RfS
Document, are submitted along with the Bid and in the prescribed format and
manner only. Non-submission of the required documents or submission of the
documents in different format / contents & different manner may lead to the
rejections of the Bid submitted by the Bidder.

F.6. Language of Bids

6.1.1. Bidders are required to furnish all information and documents as called for in this RfS
document in English Language. Any printed literature furnished by the bidder may
be in another language, provided that this literature is accompanied by an English
translation, in such case, for the purpose of interpretation of the document, the
English version will govern.

F.7. Submission of Technical Bid (Part 1)

7.1.1. The technical bid comprises of:

i. Submission of DD/Banker’s Cheque only of prescribed value towards the cost
of tender document and RISL e-procurement processing fees, in original
Physical/ Hard Form at the office of Superintending Engineer (RA&C), JDVVNL,
Jodhpur by next day from the scheduled date & time of online bid submission.
Also, submission of original bid security at the office of Superintending
Engineer (RA&C), JDVVNL, Jodhpur by next day from the scheduled date &
time of online bid submission.

ii. Online submission of technical bid / proposal covering following prior to the
scheduled date and time of bid submission:

a. Scanned copy of document towards cost of tender document, bid security
and RISL e-procurement fees at eproc Rajasthan Portal

b. Documents / certificates pertaining to eligibility, qualification and other
requirements in the prescribed format enclosed in this RfS (except Price Bid).

iii. Submission of certificates / documents required to be submitted on non-
judicial stamp paper e.g. undertaking towards non-blacklisting or non-
debarment, Joint venture agreement, power of attorney / sole proprietor
undertaking, etc at the office of Superintending Engineer (RA&C), JDVVNL,
Jodhpur by next day from the scheduled date & time of online bid submission.

F.8. Submission of Price Bid:

8.1.1. Bidders shall quote their lowest levelized tariff in Rs. per kWh for selling the power
generated by solar power plant to JDVVNL for 25 years (unless extended by both the
parties on mutual agreement) from date of CoD (commercial operations date).
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8.1.2. The tariff has to be quoted up to three places of decimal only. If it is quoted with
more than three digits after decimal, it shall be ignored after first three decimal
places. (For e.g. if the quoted tariff is INR 2.3357 / kWh, then it shall be considered
as INR 2.335 / kWh).

8.1.3. SPG to get eligible CFA as per scheme guidelines issued by MNRE (in-line with MNRE
Order Dated 11.05.2022), through JDVVNL on successful operation & performance of
the solar plant for two months after commissioning with atleast 01 month CUF as
per minimum CUF agreed in PPA. Therefore, bidders are advised to quote their
levelized tariff considering the CFA benefit as well.

8.1.4. Price bid in form of price schedule shall be uploaded by the bidder on Bidding Portal
before scheduled due date and time for submission of bids. Indicative price bid
format enclosed as Format 0.

8.1.5. Due intimation shall be given to technically and commercially cleared bidders about
date and time of opening of prices bids on bidding portal.

8.1.6. If price offer is submitted in technical bid, such bids will be rejected in technical bid
evaluation stage and will not be considered for further process to conclude the bid.

F.9. Cost of Bidding:

9.1.1. The Bidder shall bear all costs associated with the preparation and submission of its
Bid, and JDVVNL shall not be responsible or liable for those costs, regardless of the
conduct or outcome of the bidding process.

F.10. Alternative Bids:

10.1.1. Alternative bids shall NOT be considered at all.

F.11. Period of Validity of Bids:

11.1.1. Bids shall remain valid for 90 days from the date of opening of Technical Bid as
prescribed by JDVVNL. A Bid valid for a shorter period shall be rejected and treated
as non-responsive.

11.1.2. In exceptional circumstances, JDVVNL may solicit the Bidder’s consent to an
extension of the period of validity. The request and the responses thereto shall be
made in writing.

F.12. Format and Signing of Bid

12.1.1. The bid forms / templates / annexure etc., wherever applicable, shall be typed or
written in indelible ink and mandatory Format K.21 shall be signed by a person duly
authorized by Bidder to sign as a token of acceptance of all the terms and conditions
of the RfS Document. This authorization shall consist of a written confirmation in the
form of Power of Attorney as specified in the RfS document and shall be attached to
the bid.

12.1.2. Any amendments such as interlineations, erasures, or overwriting shall be valid only
if they are signed or initialled by the authorized person signing the bid.

12.1.3. The bid documents shall be properly checked before uploading for submission of
Bids.
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12.1.4. The bid, duly signed (digitally) by Auth. Signatory, shall be uploaded on the Bidding
portal in respective file / format.

12.1.5. Bidders must submit their bids online at Bidding Portal. Bids received by another
other means except as desired in this RfS Document shall not be accepted.

12.1.6. If bids are not submitted as per the details mentioned in this RfS document and
Bidding Portal, JDVVNL shall reject the bid.

12.1.7. Bidders are required to carefully go through the instructions included in the RfS
Document and furnish complete information, necessary documents and schedules.

12.1.8. The Bidder shall sign the bid on each page and also at the specified location. Each
and every paper enclosed must be given a page no. like 1,2,3,.....etc. & a bid
summary must be enclosed along with covering letter on the Letter Head of the firm
in the following format:

S.No. Particulars/brief of information/ schedule/ Annexure Page No:

1.

2.

3

......

Total Page

Signature of Authorized Signatory, Seal of Entity, Date and Place

F.13. Withdrawal, Substitution, and Modification of Bids

13.1.1. A Bidder may withdraw its bid or re-submit its bid (technical and/ or financial cover)
as per the instructions / procedure mentioned at Bidding Portal under the section
“Bidder’s Manual Kit”, but not after bid submission end date and time.

13.1.2. Bids withdrawn shall not be opened and processed further by JDVVNL.
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SECTION - G: BID OPENING & EVALUATION

G.1. Bid Opening

1.1.1. JDVVNL will first perform the technical bid opening, which is a critical event in the
bidding process. This shall be done online on the stipulated time.

1.1.2. After opening of Bids and till final selection of successful Bidder, no correspondence
of any type will be entertained, unless called for by JDVVNL. Any type of uncalled for
clarifications on prices and or rebates shall not be accepted.

G.2. Confidentiality

2.1.1. Information relating to the examination, evaluation, comparison, and post
qualification of bids, and recommendation of contract award, shall not be disclosed
to bidders or any other persons not officially concerned with such process until
publication of the contract award.

2.1.2. Any attempt by a bidder to influence JDVVNL or other officials in the examination,
evaluation, comparison, and post qualification of the bids or Contract award
decisions may result in the rejection of his bid.

G.3. Clarification of Bids

3.1.1. To assist in the examination, evaluation, comparison and qualification of the bids,
the JDVVNL may, at its discretion, ask any bidder for a clarification regarding its bid.
The JDVVNL request for clarification and the response of the bidder shall be in
writing.

3.1.2. Any clarification submitted by a bidder with regard to its bid that is not in response
to a request by JDVVNL shall not be considered.

3.1.3. No change in the prices or substance of the bid shall be sought, offered, or
permitted, except to confirm the correction of arithmetic errors discovered by the
committee in the evaluation of the financial bids.

3.1.4. No substantive change to qualification information or to a submission, including
changes aimed at making an unqualified bidder, qualified or an unresponsive
submission, responsive shall be sought, offered or permitted.

3.1.5. All communications generated under this rule shall be included in the record of the
procurement proceedings.

G.4. Conflict of Interest

4.1.1. JDVVNL considers a conflict of interest to be a situation in which a party has interests
that could improperly influence that party’s performance of official duties or
responsibilities, contractual obligations, or compliance with applicable laws and
regulations. In pursuance of JDVVNL procurement ethics, the bidders, suppliers, and
contractors under contracts, observe the highest standard of ethics, JDVVNL will take
appropriate actions against the Bidder, if it determines that a conflict of interest has
flawed the integrity of any procurement process. Consequently, all Bidders found to
have a conflict of interest shall be disqualified.
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4.1.2. Conflict of interest will be determined in accordance with clause 81 of the Rajasthan
Transparency in Public Procurement Rules (RTPP) 2013.

4.1.3. Further, it may be considered to be in a conflict of interest with one or more parties
in the bidding process if

a) they have controlling shareholders in common; or

b) it receives or have received any direct or indirect subsidy from any of them; or

c) they have the same legal representative for purposes of the Bid; or

d) they have a relationship with each other, directly or through common third
parties, that puts them in a position to have access to information about or
influence on the Bid of another Bidder, or influence the decisions of JDVVNL
regarding this bidding process.

G.5. Technical Bid opening and evaluation:

5.1.1. The first part (Technical Bid submitted online) of only those bidders will be opened
by JDVVNL whose required documents as mentioned at clause SECTION - F:7.1.1.i of
this RfS are received at the office of Superintending Engineer (RA&C), JDVVNL,
Jodhpur [for cost of tender document, e-processing fees and bid security] by next day
from the submission of online bid documents. Documents received after the bid
submission deadline, shall be rejected and returned unopened, if super-scribed
properly with address, to the bidder. Online submitted technical bid of such bidders
shall NOT be opened.

5.1.2. If the above highlighted documents are received in order and as per the schedule,
JDVVNL will examine all the documents submitted by the Bidders and ascertain
meeting of eligibility conditions prescribed in the RfS. During the examination of the
bids, JDVVNL may seek clarifications / additional documents to the documents
submitted etc. from the Bidders if required to satisfy themselves for meeting the
eligibility conditions by the Bidders. Bidders shall be required to respond to any
clarifications / additional documents sought by JDVVNL within the stipulated
timeline. All correspondence in this regard shall be made through email / bidding
portal. It shall be the responsibility of the Bidder to ensure that the email id of the
authorized signatory of the Bidder is functional. It shall be the sole responsibility of
the Bidders to remove all the discrepancies and furnish additional documents as
requested. JDVVNL shall not be responsible for rejection of any bid on account of the
above.

5.1.3. The response to RfS submitted by the Bidder shall be scrutinized to establish
Technical eligibility as per RfS.

5.1.4. However, it may be noted that if only one or two Bidder(s) is/are eligible for the next
stage, opening of the financial bid of the Bidder(s) will be at the discretion of
JDVVNL. Thereafter, JDVVNL will take appropriate action as deemed fit.

5.1.5. Bids considered non-responsive are liable for disqualification / rejection for the
following reasons:

a) Bid is not received by the due date & time and Bids is not accompanied with the
required documents & schedules.
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b) Bid not submitted in accordance with RfS document.

c) Bid do not meet the minimum eligibility criteria as mentioned in the bidding
document.

d) Bids is not accompanied by Bid Security / Cost of Tender Document / RISL E-
procurement processing Fees.

e) Conditional Bid shall be rejected.

f) Proposal is not valid for at least three (03) months from the date of opening of
online Technical Bid.

g) During validity of the Bid or its extended period, if any, Bidder increases his
quoted prices.

h) Desired certificates in the required in the RfS not attached by the bidder.

i) Prices not quoted in prescribed Performa / schedule.

j) Bidder has made misleading or false representations in the forms, statements
and attachments submitted in proof of the eligibility requirements.

k) Bidder is found to have a record of poor performance such as abandoning work,
not properly completing the contract, inordinately delaying completion, being
involved in major litigation or financial failures, etc.

l) Bidder failed to provide clarifications related thereto, when sought.

m) Bidder has submitted more than one bid. This will cause disqualification of all
Bids submitted by such Bidders including forfeiture of the Bid Security.

n) Bidder who is found to canvass, influence, or attempt to influence in any manner
for the qualification or selection process, including without limitation, by offering
bribes or other illegal gratification shall be disqualified from the process at any
stage.

o) Bid is not meeting any other pre-requisite as spelt out elsewhere in this
document.

G.6. Financial Bid Opening:

6.1.1. JDVVNL shall refer the evaluation report to the Competent Authority of JDVVNL,
which reserves the right to reject any Bid which is nonresponsive and no request for
alteration, modification, substitution or withdrawal shall be entertained by JDVVNL
in respect of such Bids.

6.1.2. The Price Bid shall be kept unopened and shall be opened later on the date and time
intimated to the bidders who qualify in the evaluation of technical bids.

6.1.3. The Bidders which could not qualify in technical evaluation will be informed about
this fact. Their financial bid will be remain unopened for such Bidders.

G.7. Financial Evaluation:

7.1.1. To evaluate a bid, JDVVNL shall consider the following: -

a) The bid price as quoted in accordance with RfS document.
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b) Price adjustment for correction of arithmetic errors in accordance with RfS
document.

7.1.2. JDVVNL evaluation of a bid will exclude and not take into account any allowance for
price adjustment during the period of performance of the Contract, if provided in the
Bid.

7.1.3. The evaluation shall include all costs and all taxes and duties applicable to the bidder
as per law of the Central / State Government / Local Authorities.

7.1.4. if there is a discrepancy between words and figures, the amount in words shall
prevail.

7.1.5. The Bidder will have to submit a single bid quoting a single levelized tariff in Rs. per
kWh for supplying power from solar plant for 25 years (unless extended by both the
parties on mutual agreement) without any escalation.

7.1.6. The tariff has to be quoted up to three places of decimal only. If it is quoted with
more than three digits after decimal, it shall be ignored after first three decimal
places. (For e.g. if the quoted tariff is INR 2.3357 / kWh, then it shall be considered
as INR 2.335 / kWh).

7.1.7. Financial offers will be arranged in the ascending order for each lot, of their levelized
tariff in the respective price bid i.e. L-1, L-2, L-3, L-4, L-5, …....Ln.

7.1.8. If same tariff is quoted by two or more Bidders, then Lottery System shall be
incorporated. Wherever there are more than one bidder quoting the same price at
any level, their ascending order would be determined on the basis of drawl of
lottery in presence of the bidder who wishes to be present.

Where the firms are required to be identified by way of draw of lottery, such
draws would be taken at the level of respective purchase committee except for
purchase cases falling under the competency of corporate level purchase
committee, such draw shall be made by CE Level Committee.

7.1.9. Further, the Bidder with the highest Tariff in the Bid will be called the “H1 Bidder”.

7.1.10. If only single bid is received and no competition is found, then decision of the
Competent Committee of JDVVNL for consideration of the bid will be final.

G.8. Negotiations

8.1.1. Except in case of procurement by method of single source procurement or
procurement by competitive negotiations, to the extent possible, no negotiations
shall be conducted after the pre-bid stage. All clarifications needed to be sought shall
be sought in the pre-bid stage itself.

8.1.2. The Competent Committee appointed by JDVVNL shall have full powers to undertake
negotiations. Detailed reasons and results of negotiations shall be recorded in the
proceedings.

8.1.3. The lowest or most advantageous bidder shall be informed in writing either through
registered letter and/or, email. In case of urgency the Competent Committee, after
recording reasons, may reduce the time, provided the lowest or most advantageous
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bidder has received the intimation and consented to regarding holding of
negotiations.

8.1.4. Negotiations shall not make the original offer made by the bidder inoperative. The
Competent Committee shall have option to consider the original offer in case the
bidder decides to increase tariff originally quoted or imposes any new terms or
conditions.

8.1.5. In case of non-satisfactory achievement of tariff from lowest or most advantageous
bidder, the Competent Committee may choose to make a written counter offer to
the lowest or most advantageous bidder and if this is not accepted by him, the
committee may decide to reject and re-invite bids OR, to make the same counter-
offer first to the second lowest or most advantageous bidder, then to the third
lowest or most advantageous bidder and so on in the order of their initial standing
and work / supply order be awarded to the bidder who accepts the counter-offer.
This procedure can be used in exceptional cases only.

8.1.6. In case the tariff even after the negotiations is considered very high, fresh bids shall
be invited.

G.9. Right to Reject by JDVVNL

9.1.1. JDVVNL reserves the right to accept or reject any bid, and to annul the bidding
process and reject all bids at any time prior to award of contract, without thereby
incurring any liability to the affected Bidder or bidders or any obligation to inform
the affected Bidder or bidders of the grounds for JDVVNL action.
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SECTION - H: AWARD OF CONTRACT

H.1. Award of contract

1.1.1. Based on the results of the financial evaluation, JDVVNL shall identify the L1 Bidder
(after negotiation and final decision by JDVVNL) for each SPV power plant i.e. bidder
whose bid has been determined to be substantially responsive and to be the lowest
evaluated financial bid for each SPV power plant. Further provided that the Bidder is
determined to be qualified, as per the Qualification Requirement specified in RfS
document to perform the contract satisfactorily.

1.1.2. The selected bidder shall be required to submit copy of GST Registration Certificate
within 01 month of award of contract.

1.1.3. A Bidder which has been selected as Successful Bidder based on this RfS can also
execute the Project through a Special Purpose Vehicle (SPV) i.e., a Project Company
especially incorporated / acquired as a subsidiary Company of the successful bidder
for setting up of the Project, with at least 51% shareholding in the SPV which has to
be registered under the Indian Companies Act, 2013, before signing of PPA.

1.1.4. If the selected bidder wishes to execute the project through SPV, the Memorandum
of Association (MoA) / Articles of Association (AoA) of the SPV highlighting the
relevant provision which highlights the objects relating to Solar Power Plant
development has to be submitted to the Nodal officer prior to signing of PPA.

1.1.5. The successful bidder shall be awarded the contract/ work order only after
approval of the discovered tariff by hon’ble RERC (tentatively 01 month).

H.2. RERC approval

2.1.1. The bidders should note that after discovery of L1 price, completion of negotiations
and acceptance of LoI by the successful bidder, work order and further contract
processing will be done with the successful bidder only after adoption of discovered
L1 levelized tariff by RERC. (Note: The expected time of RERC approval on
discovered tariff shall be tentatively 01 month)

2.1.2. For this, JDVVNL / RUVNL shall file petition for the adoption of the discovered
levelized tariff as well as the tariff applicable for energy import by the solar power
plant.

H.3. Performance Bank Guarantee

3.1.1. The successful bidder shall be required to furnish Performance Bank Guarantee of
(Rs. 5 Lakhs per MW for bid quantity / capacity in MWp) within 01 month from date
of issue of Work order. The Performance bank guarantee shall be returned after 02
months of commissioning of the project.

3.1.2. The Performance Bank Guarantee shall be in the Form of unconditional Bank
Guarantee as per the Format K.18 in favour of “Superintending Engineer (RA&C),
JDVVNL, Jodhpur” and to be submitted at the office of Superintending Engineer
(RA&C), JDVVNL, Jodhpur.

3.1.3. It shall be responsibility of selected bidder to get the PBG extended, if required, such
that it is valid till 02 months after date of commissioning of project.
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3.1.4. Non submission of PBG within the above mentioned timelines shall be treated as
follows:

(a) Delay upto 01 month from due date of submission of PBG: Delay charges @1%
of the PBG amount per month levied on per day basis shall be paid by the
selected bidder to JDVVNL in addition to the PBG amount.

In case of delay in making full payment of above delay charges, the amount paid,
if any, until the above deadline, along with interest, shall be first reduced from
the total amount due towards the delay charges and interest amount (i.e. rate of
interest as stated above). Further, balance amount to be paid shall attract
Interest rate @12% per year.

(b) Delay beyond 01 month from the due date of submission of PBG: The Project
shall stand terminated.

3.1.5. For the purpose of calculation of the above delay charges, “month‟ shall be
considered as a period of 30 days. The selected bidder shall furnish the PBG from any
Government bank and in case of private bank as enlisted in SECTION - C: of this RfS.

3.1.6. In case of award of the contract to a Joint Venture, the Bank Guarantees for
performance bank guarantee shall be submitted in the name of all the partner(s) of
the Joint Venture “OR” in the name of Lead/other Partner in the Joint Venture
submitting the bid.

3.1.7. The BG for performance bank guarantee shall be executed on Rajasthan Non-Judicial
Stamp Paper worth 0.25% of BG value or Rs. 25,000/- whichever is lower.

H.4. Forfeiture of Performance bank guarantee:

4.1.1. Apart from cases mentioned in the RfS regarding forfeiture of Performance bank
guarantee, the Performance bank guarantee amount in full or part may also be
forfeited in the following cases:

a) Failure in executing the PPA

b) When the terms and conditions of contract is breached / infringed by the SPG

c) When contract is being terminated due to non-performance by the SPG

Notice of reasonable time will be given in case of forfeiture of Performance bank
guarantee deposit. The decision of the JDVVNL, as applicable, in this regard shall be
final.

4.1.2. No interest will be paid by JDVVNL on the amount of Performance bank guarantee.

H.5. Signing of PPA:

5.1.1. Power Purchase Agreement (PPA) shall be signed, (after unconditional acceptance of
Work Order by Contractor and submission of PBG) within 7 days from date of
submission and acceptance of Performance Bank Guarantee by the successful bidder
in line with draft format enclosed as Format K.20. The PPA shall be valid for a period
of 25 years from COD as per provisions of PPA. Any extension of the PPA period
beyond 25 years shall be through mutual agreement between the SPG and RUVNL /
JDVVNL.
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5.1.2. If the bidder, whose bid has been accepted, fails to furnish the required PBG or fails
to sign a PPA within specified period, JDVVNL shall take action against such bidder as
per the provisions of the RTPP Act and rules. JDVVNL may, in such case, may cancel
the tender process or if it deems fit, offer the L1 tariff to the next lowest or most
advantageous bidder for acceptance, in accordance with the criteria and procedures
set out in this RfS.

5.1.3. The bidder shall be asked to execute the PPA on a non-judicial stamp of Rajasthan
State of Rs. 500 or the prevailing stamp duty whichever is higher and shall be
submitted to the office of of Superintending Engineer (RA&C), JDVVNL, Jodhpur.

5.1.4. All expenditure towards execution of Bank Guarantees such as stamp duty etc. shall
be borne by the SPG.

H.6. Reservation of Rights

6.1.1. To take care of unexpected circumstances, JDVVNL shall reserve the rights for the
following:

a) Extend the closing date for submission of the bids.

b) Amend the bidding requirements at any time prior to the closing date, with the
amendment being notified to prospective bidders.

c) Seek information from or negotiate with one or more of the bidders on any issue
at any time and to continue to negotiate with one or more of the bidders.

d) Discontinue negotiations at any time with any bidder.

e) Allow a bidder to change its technical proposal if the same opportunity is given
to all bidders.

f) To accept any bid not necessarily the lowest, reject any bid without assigning any
reasons and accept bid for all or anyone or more of the articles for which bid has
been invited or distribute items of stores to more than one bidder.

g) Terminate or abandon the Tender procedure or the entire Project whether
before or after the receipt of Bids.

h) Seek the advice of external consultants to assist JDVVNL in the evaluation or
review of Bids.

i) Make enquiries of any person, company, or organization to ascertain information
regarding the bidder and its Bid.

j) Reproduce for the purposes of the procedure the whole or any portion of the Bid
despite any copyright or other intellectual property right that may subsist in the
Bid.
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SECTION - I: PAYMENT CONDITIONS

I.1. Energy measurement for Monthly billing

a) The meter reading(s) on the first (1st) day of each month at 00:00 hrs., of the 
Main, Check and Standby Meters shall be taken into consideration for 
energy measurement for monthly billing. The CMRI data shall be 
downloaded for all three meters jointly by concerned XEN (meter) of 
JDVVNL and authorized representative of SPG.

b) Subsequently, the SPG shall furnish the joint meter reading report (JMR)/Energy
Account, duly verified by its authorized representative, and concerned XEN
(Meter), along with downloaded CMRI data (of all three meters) to RUVNL
through courier and/or e-mail along with the Monthly Bill (final energy net of
import and export, multiplied by the Rs. per kWh tariff as per PPA and reactive
power charges compensation) on the same day (i.e., 1st day of the month).

c) Provided that:

i. if the date of commencement or supply of power falls during the period

between the first (1st) day and up to and including the fifteenth (15th) day

of a Month, the first Monthly Bill shall be issued for the period until the

last day of such Month, or

ii. if the date of commencement of supply of power falls after the fifteenth

(15th) day of a Month, the first Monthly Bill shall be issued for the period

commencing from the Delivery Date until the last day of the immediately

following Month.

d) Provided further that if a Monthly Bill is received on or before the second (2nd)
day of a Month, it shall be deemed to have been received on the second (2nd)
Business Day of such Month.

e) Provided further that if a Monthly Bill for the immediately preceding Month is
issued after 1st day of the next Month, the Due Date for payment of such
Monthly Bill shall be extended accordingly.

I.2. Inspection and Testing of Meters

a) JDVVNL and SPG shall jointly inspect and if necessary, recalibrate the metering
system on a regular basis but in any event, at least once every year or at a
shorter interval at the request of any of the two parties.

b) Each Meter comprising the metering system shall be sealed by JDVVNL, and shall
be opened, tested, or calibrated in the presence of both the parties.

I.3. Inaccuracy of Meters

a) In case the difference between the energy recorded in the main meter and the
check meter for any calendar month is within 0.5%, the energy recorded in the
main meter shall be taken as final.

b) However, if the variation exceeds ±0.5%, following steps shall be taken:
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i. Both interface meters (Main as well Check) and metering system shall be

tested and checked.

ii. Re-Calibration of both meters at site with reference standard meter of

accuracy class higher than the meter under test, if no issues found in step

(a) above.

iii. On carrying out the re-calibration of the main meter, if it is discovered

that either the percentage of inaccuracy exceeds ±0.5% or that the main

meter is not working, the following procedure in order of priority,

whichever is feasible, for arriving at the computation of quantity of

energy during the period between the last calibration and the present,

shall be followed:

− On the basis energy recorded in the check meter if installed and

functioned accurately; or

− By correcting the error, if the percentage of error is ascertainable from
calibration, tests, or mathematical calculation

iv. The correction to the quantity of energy injected shall apply to the

following periods (hereinafter referred to as the “Correction Period”):

− To any period of time during which the main meter was known to be

malfunctioning or to which the parties mutually agree;

− If the period during which the main meter was malfunctioning is not

known or is not agreed to between the parties, the correction shall be

applicable for a period equal to half the time elapsed since the date of

the preceding calibration test, provided that under no circumstance

shall the Correction Period exceed one month.

v. If the difference exists even after such checking or testing, then the

defective meter(s) shall be replaced with a tested meter.

vi. In case of conspicuous failures like burning of meter and erratic display of

metered parameters and when the error found in testing of meter is

beyond the permissible limit of error provided in the relevant standard,

the meter shall be immediately replaced with a tested meter.

vii. In case where both the Main meter and Check meter fail, energy

recorded in the Standby meter shall be considered as final and at least

one of the meters shall be immediately replaced by a tested meter.

I.4. Billing and Payment

4.1.1. General

a) From the Commercial Operations Date of the solar power plant, RUVNL shall pay to
the selected bidder the monthly Tariff Payments subject to the adjustments as per
provisions of the PPA and submission of following documents:
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i. Monthly bill (Excess injection net of import, multiplied by the Rs. per kWh
tariff as per PPA)

ii. Insurance as per PPA

iii. Validity of PBG

iv. PPA and any other document as per the work order / PPA

b) All Tariff Payments by RUVNL shall be in Indian Rupees.

c) The SPG shall be required to make arrangements and payments for import of
energy (if any) as per applicable regulations.

d) Reactive power charges or any other charges as per CERC/RERC regulations shall
be payable by SPG as per provisions of PPA.

4.1.2. Delivery and Content of Monthly Bills / Supplementary Bills

a) The SPG shall issue to RUVNL hard copy of a signed Monthly Bill for the
immediately preceding Month based on the JMR/Energy Account along with all
relevant documents (payments made by selected bidder for drawl of power,
payment of reactive energy charges, Metering charges or any other charges as
per regulations of CERC/RERC, if applicable.)

b) Each Monthly Bill shall include all charges as per the Agreement for the energy
supplied for the relevant Month based on JMR/Energy Accounts. The Monthly
Bill amount shall be the product of the energy as per Energy Accounts and the
applicable levelized tariff. Energy drawn from the grid will be regulated as per
the regulations of respective State the Project is located in.

4.1.3. Payment of Monthly Bills

a) On receipt of JMR/Energy Account along with CMRI data (of both meters) and
bill, RUVNL shall verify the readings and subsequent share the same along with
original bill and other relevant documents to Rajasthan Urja Vikas Nigam Limited
(RUVNL).

b) RUVNL shall prepare the final accounts for the amount payable under the
Monthly Bill by the Due Date to such account of the selected bidder, as shall
have been previously notified by the SPG.

c) As defined under the PPA, ‘Due Date’ shall mean the forty-fifth (45th) day after a
Monthly Bill (including all the relevant documents) or a Supplementary Bill is
received in hard copy and duly acknowledged by RUVNL or, if such day is not a
Business Day, the immediately succeeding Business Day, by which date such
Monthly Bill or a Supplementary Bill is payable by RUVNL.

d) All payments required to be made under this Agreement shall also include any
deduction or set off for:

i. deductions required by the Law; and

ii. Amount claimed by JDVVNL/RUVNL, if any, from the SPG, will be adjusted

from the monthly energy payment.
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iii. Charges for import of energy by the solar plant from the grid @

applicable tariff as per order of RERC.

e) The SPG shall open a bank account (if not having any bank account) for all Tariff
Payments to be made by RUVNL to the SPG and notify RUVNL of the details of
such account at least sixty (60) Days before the dispatch of the first Monthly Bill.

4.1.4. Late Payment Surcharge

In the event of delay in payment of a Monthly Bill by RUVNL beyond its Due Date, a
Late Payment Surcharge shall be payable to the SPG at the rate of 1.25% per month
on the outstanding amount calculated on a day-to-day basis. The Late Payment
Surcharge shall be claimed by the SPG through the Supplementary Bill.

4.1.5. Rebate

a) For payment of any Bill on or before Due Date, the following Rebate shall be
paid by the SPG to JDVVNL/RUVNL in the following manner and the SPG shall not
raise any objections to the payments made under this article.

i. For payment of bills of the SPG within 5 working days of presentation of

bills, a rebate of 1.5% shall be allowed.

Explanation: In case of computation of ‘5 days’ the number of days shall

be counted consecutively without considering any holiday. However, in

case the last day or 5th days official holiday, the 5th day for the purpose of

Rebate shall be construed as the immediate succeeding working day (as

per the official State Government’s calendar, where the Office of the

Authorized Signatory or Representative of the beneficiary, for the purpose

of receipt or acknowledgement of bill is situated).

ii. If payments of bills of SPG are made beyond 5 working days but within a

period of 30 days of presentation of bills, a rebate of 1% shall be allowed.

iii. No rebate shall be payable to JDVVNL/RUVNL for payments made after

30 clear working days of the date of presentation of hard copy of the bill

along with the required supporting documents at JDVVNL office upto due

date.

iv. For the above purpose, the date of presentation of Bill shall be the next

Business Day of delivery of the physical copy of the Bill at RUVNL.

v. No Rebate shall be payable on the Bills raised on account of Change in

Law relating to taxes, duties, cess etc. and on Supplementary Bill.

b) For the above purpose date of presentation of bill shall be the same day of
delivery in hard copy. However, for consideration of rebate, next business day
shall be considered.

4.1.6. Quarterly and Annual Reconciliation

a) The Parties acknowledge that all payments made against Monthly Bills and
Supplementary Bills shall be subject to quarterly reconciliation within 30 days of
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the end of the quarter at the beginning of the following quarter of each Contract
Year and annual reconciliation at the end of each Contract Year within 30 days to
take into account the Energy Accounts, Tariff adjustment payments, Tariff
Rebate, Late Payment Surcharge, or any other reasonable circumstance
provided under this Agreement.

b) The Parties, therefore, agree that as soon as all such data in respect of any
quarter of a Contract Year or a full Contract Year as the case may be has been
finally verified and adjusted, the SPG and JDVVNL/RUVNL shall jointly sign such
reconciliation statement. Within fifteen (15) days of signing of a reconciliation
statement, the SPG shall make appropriate adjustments in the next Monthly Bill.
Late Payment Surcharge/ interest shall be payable in such a case from the date
on which such payment had been made to the invoicing Party or the date on
which any payment was originally due, as may be applicable. Any Dispute with
regard to the above reconciliation shall be dealt with in accordance with the
provisions of Article 16 of PPA.

4.1.7. Payment of Supplementary Bill

a) SPG may raise a ("Supplementary Bill") for payment on account of:

i. Adjustments required by the Energy Accounts (if applicable); or

ii. Change in Law as provided in Article 12

And such Supplementary Bill shall be paid by the other Party.

b) RUVNL shall remit all amounts due under a Supplementary Bill raised by the SPG
to the Designated Account by the Due Date, except open access charges, RLDC
or scheduling charges and transmission charges (if applicable). For
Supplementary Bill on account of adjustment required by energy account,
Rebate as applicable to Monthly Bills shall equally apply. No surcharge will be
applicable other than that on the monthly energy payment and associated debit
and credit note.

c) In the event of delay in payment of a Supplementary Bill by either Party beyond
its Due Date, a Late Payment Surcharge shall be payable at the same terms
applicable to the Monthly Bill.

I.5. Payment Security Mechanism

5.1.1. Letter of Credit (LC):

a) RUVNL shall provide to the SPG, in respect of payment of its Monthly Bills
and/or Supplementary Bills, a monthly unconditional, revolving and irrevocable
letter of credit (“Letter of Credit”), opened and maintained which may be drawn
upon by the SPG in accordance with the PPA.

b) Not later than one (1) Month before the start of supply, RUVNL through a
scheduled bank open a Letter of Credit in favour of the SPG, to be made
operative from a date prior to the Due Date of its first Monthly Bill under this
Agreement. The Letter of Credit shall have a term of twelve (12) Months and
shall be renewed annually, for an amount equal to:



RfS Document for Solarization of Agriculture Consumers in Jodhpur Discom 

NIT No.: JDVVNL/SE(RA&C)/TN-DSM-09/CIRCLE-BARMER/DIVISION-SIWANA/ PADRU - SINDHARI SUBDIVISION  51

i. for the first Contract Year, equal to the estimated average monthly

billing;

ii. for each subsequent Contract Year, equal to the average of the monthly

billing of the previous Contract Year.

c) Provided that the SPG shall not draw upon such Letter of Credit prior to the Due
Date of the relevant Monthly Bill and/or Supplementary Bill, and shall not make
more than one drawl in a Month.

d) Provided further that if at any time, such Letter of Credit amount falls short of
the amount specified above due to any reason whatsoever, RUVNL shall restore
such shortfall within fifteen (15) days.

e) RUVNL shall cause the scheduled bank issuing the Letter of Credit to intimate
the SPG, in writing regarding establishing of such irrevocable Letter of Credit.

f) RUVNL shall ensure that the Letter of Credit shall be renewed not later than its
expiry.

g) All costs relating to opening, maintenance of the Letter of Credit shall be borne
by RUVNL.

h) If RUVNL fails to pay undisputed Monthly Bill or Supplementary Bill or a part
thereof within and including the Due Date, then, subject to above, the SPG may
draw upon the Letter of Credit, and accordingly the bank shall pay without any
reference or instructions from JDVVNL, an amount equal to such Monthly Bill or
Supplementary Bill or part thereof, in accordance with above, by presenting to
the scheduled bank issuing the Letter of Credit, the following documents:

i. a copy of the Monthly Bill or Supplementary Bill which has remained

unpaid to SPG and;

ii. a certificate from the SPG to the effect that the bill at item (a) above, or

specified part thereof, is in accordance with the Agreement and has

remained unpaid beyond the Due Date;

I.6. Disputed Bill

a) If JDVVNL/RUVNL does not dispute a Monthly Bill or a Supplementary Bill raised
by the SPG within fifteen (15) days of receiving such Bill shall be taken as
conclusive.

b) If JDVVNL/RUVNL disputes the amount payable under a Monthly Bill or a
Supplementary Bill, as the case may be, it shall pay undisputed amount of the
invoice amount and it shall within fifteen (15) days of receiving such Bill, issue a
notice (the "Bill Dispute Notice") to the invoicing Party setting out:

i. the details of the disputed amount;

ii. its estimate of what the correct amount should be; and

iii. all written material in support of its claim.
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c) If the SPG agrees to the claim raised in the Bill Dispute Notice, the SPG shall
revise such Bill and present along with the next Monthly Bill. In such a case
excess amount shall be refunded along with interest at the same rate as Late
Payment Surcharge, which shall be applied from the date on which such excess
payment was made by the disputing Party to the invoicing Party and up to and
including the date on which such payment has been received as refund.

d) If the SPG does not agree to the claim raised in the Bill Dispute Notice, it shall,
within fifteen (15) days of receiving the Bill Dispute Notice, furnish a notice (Bill
Disagreement Notice) to JDVVNL (i.e., Superintending Engineer (RA&C), JDVVNL,
Jodhpur) providing:

i. reasons for its disagreement;

ii. its estimate of what the correct amount should be; and

iii. all written material in support of its counter claim.

e) Upon receipt of the Bill Disagreement Notice by Superintending Engineer
(RA&C), JDVVNL, Jodhpur, authorized representative(s) or a director of the
board of directors / member of board of the JDVVNL/RUVNL and SPG shall meet
and make best endeavours to amicably resolve such dispute within fifteen (15)
days of receipt of the Bill Disagreement Notice.

f) If the Parties do not amicably resolve the Dispute within fifteen (15) days of
receipt of Bill Disagreement Notice, the matter shall be referred to Dispute
resolution in accordance with Article 16 of PPA.

g) For the avoidance of doubt, it is clarified the despite a Dispute regarding an
invoice, JDVVNL/RUVNL shall, without prejudice to its right to Dispute, be under
an obligation to make payment of undisputed amount of the invoice amount in
the Monthly Bill.
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SECTION - J: OTHER TERMS AND CONDITIONS

J.1. Jurisdiction of Contract

1.1.1. The laws applicable to the Contract shall be the Laws in force in India. The court at
Jodhpur District of Corporate Office of JDVVNL shall have exclusive jurisdiction in all
matters arising under this contract.

J.2. Change in Laws & Regulations

2.1.1. Unless otherwise specified in the Contract, if after the date of the submission of bids,
any law, regulation, ordinance, order or bylaw having the force of law is enacted,
promulgated, abrogated, or changed in Rajasthan/ India, where the Site is located
(which shall be deemed to include any change in interpretation or application by the
competent authorities) that subsequently affects the Deployment Date and/ or the
levelized tariff, then such Deployment Date and/ or Contract Price shall be
correspondingly increased or decreased, to the extent that the Contractor has
thereby been affected in the performance of any of its obligations under the
Contract.

2.1.2. It is clarified that any change in the rates of any Taxes after the last day of
submission of the bid, including any duties and cess or introduction of any new tax
made applicable for setting up the solar power project and supply of power from the
Solar Power project by the selected bidder which have a direct effect on the Project,
shall only be considered as change in law. However, change in law shall not include:

(i) any change in taxes on corporate income; or

(ii) any change in any withholding tax on income or dividends.

2.1.3. In addition to the receipt of applicable CFA from MNRE for the SPV plant, the Bidders
will be free to avail fiscal incentives like Accelerated Depreciation, Concessional
Customs and Excise Duties, Tax Holidays etc. if available for such Projects. The same
will not have any bearing on comparison of bids for selection. As equal opportunity is
being provided to all bidders at the time of tendering itself, it is up to the bidders to
avail various tax and other benefits. No claim shall arise on JDVVNL or on RUVNL for
any liability if bidders are not able to avail any available fiscal incentives and this will
not have any bearing on the applicable tariff.

2.1.4. If the Project is transferred or sold to a third party during its tenure (after initial lock
in period of 1 year after COD), JDVVNL/RUVNL will retain full rights to operationalize
the PPA with the third party, which will be under full obligation to honor all the
obligations and terms & conditions of the PPA.

J.3. Min. Generation Guarantee

3.1.1. The Selected bidder shall provide a minimum generation guarantee corresponding to
a capacity utilization factor (CUF) of 19% (the “Guaranteed CUF”) with respect to the
AC capacity of the PV system.

3.1.2. This Guaranteed CUF shall be calculated on an annual-basis and shall be verified by
JDVVNL at the end of each year during the 25 (twenty-five) years operation period or
any extension thereof on mutual agreement.
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3.1.3. There shall be no year-on-year reduction on the Guaranteed CUF during the 25
(twenty-five) years period.

3.1.4. In case at any point of time, the peak of capacity reached is higher than the
contracted capacity and causes disturbance in the system at the point where power
is injected, the SPG will have to forego the excess generation and reduce the output
to the contract capacity and shall also have to pay the penalty/charges (if applicable)
as per applicable regulations. The SPG shall install adequate protection equipment at
the interconnection point to avoid excess energy feeding into the grid and failure to
do so will entitle JDVVNL to not pay for the additional energy over and above the
contracted capacity.

3.1.5. Any excess generation from the solar power plant, upto the contracted generation
capacity, will be purchased at the contracted levelized tariff for 25 years subjected to
other terms and conditions of the RfS / PPA.

3.1.6. Generation compensation for Off-take constraints

a. Generation Compensation in offtake constraints due to Grid Unavailability: During
the operation of the plant, JDVVNL shall endeavour to ensure 95% of grid
availability in a contract year, however, there can be some periods where the
Project can generate power but due to temporary transmission unavailability, the
power is not evacuated, for reasons not attributable to the SPG. In such cases,
subject to the submission of documentary evidences from the competent
authority, the generation compensation shall be restricted to the following and
there shall be no other claim, directly or indirectly against JDVVNL:

Duration of Grid
Unavailability

Provision for Generation Compensation

Grid unavailability in
excess of 5% in a
contract year as
defined in the PPA
(only period from 8 am
to 6 pm to be counted):

Generation Loss = [(Average Generation per hour
during the Contract Year) × (number of hours of
grid unavailability during the Contract Year)]
Where, Average Generation per hour during the
Contract Year (kWh) = Total generation in the
Contract Year (kWh) ÷ Total hours of generation in
the Contract Year.

The excess generation by the SPG equal to this generation loss shall be procured
by JDVVNL at the PPA tariff so as to offset this loss in the succeeding 03 (three)
Contract Years.

b. Offtake constraints due to Backdown: In the eventuality of backdown, subject to
the submission of documentary evidences from the competent authority, the SPG
shall be eligible for a minimum generation compensation, from JDVVNL, restricted
to the following and there shall be no other claim, directly or indirectly against
JDVVNL.
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Duration of
Backdown

Provision for Generation Compensation

Hours of Backdown
during a monthly
billing cycle.

Minimum Generation Compensation = 50% of
[(Average Generation per hour during the month) X
(number of backdown hours during the month)] X PPA
tariff Where, Average Generation per hour during the
month (kWh) = Total generation in the month (kWh) ÷
Total hours of generation in the month

The SPG shall not be eligible for any compensation in case the Backdown is on
account of events like consideration of grid security or safety of any equipment or
personnel or other such conditions. The Generation Compensation shall be paid
as part of the energy bill for the successive month after JMR.

J.4. Other Key Responsibilities

4.1.1. MNRE/ JDVVNL Inspection & Reporting

a) The Ministry officials or designated agency may inspect the ongoing installation or
installed plants. In case the installed systems are not as per standards, non-
functional on account of poor quality of installation, or non-compliance of AMC, the
Ministry reserves the right to blacklist the selected bidder. Blacklisting may inter-alia
include the following:

i) The SPG will not be eligible to participate in tenders for Government
supported projects.

ii) In case, the concerned Director(s) of the SPG joins another existing or starts/
joins a new firm/company, the company will automatically be blacklisted.

b) The SPG shall be responsible for providing daily / weekly / monthly or customized
information regarding progress of projects required by JDVVNL / MNRE, online or in
hard copy. For which the SPG is also responsible for maintaining online & off-line
records.

c) Assist JDVVNL with a real-time monitoring dedicated web-portal (SEDM).

J.5. Code of Integrity

5.1.1. Any Bidder participating in Tender process shall:

a) not offer any bribe, reward or gift or any material benefit either directly or
indirectly in exchange for an unfair advantage in procurement process or to
otherwise influence the procurement process

b) not misrepresent or omit information that misleads or attempts to mislead so as
to obtain a financial or other benefit or avoid an obligation

c) not indulge in any collusion, bid rigging or anticompetitive behaviour to impair
the transparency, fairness, and progress of the Tender process

d) not misuse any information shared between JDVVNL and the bidders with an
intent to gain unfair advantage in the Tender process
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e) not indulge in any coercion including impairing or harming or threatening to do
the same, directly, or indirectly, to any party or to its property to influence the
Tender process;

f) not obstruct any investigation or audit of a Tender process

g) disclose conflict of interest, if any; and

h) disclose any previous transgressions with any entity in India or any other country
during the last three years or any debarment by any other procuring entity.

J.6. Breach of code of integrity by the bidder

6.1.1. Without prejudice to the provisions of Chapter IV of the RTPP Act 2013, in case of
breach of any provision of the code of integrity by a bidder or prospective bidder, as
the case may be, JDVVNL may take appropriate action in accordance with the
provisions of subsection (3) of section 11 and section 46 of the RTPP Act 2013.

J.7. Vexatious Appeals & Complaints

7.1.1. Whoever intentionally files any vexatious, frivolous or malicious appeal or complaint
under the “The Rajasthan Transparency Public Procurement Act 2012 / Rules 2013”,
with the intention of delaying or defeating any procurement or causing Loss to
JDVVNL or any other bidder, shall be punished with fine which may extend to Twenty
Lakh Rupees or five per cent of the project value, whichever is less.

J.8. Offences by Firms/ Companies

8.1.1. Where an offence under “The Rajasthan Transparency Public Procurement Act 2012
/ Rules 2013” has been committed by an entity, every person who at the time the
offence was committed was in charge of and was responsible to the entity for the
conduct of the business of the entity, as well as the entity, shall be deemed to be
guilty of having committed the offence and shall be Liable to be proceeded against
and punished accordingly:

Provided that nothing contained in this sub-section shall render any such person
Liable for any punishment if he proves that the offence was committed without his
knowledge or that he had exercised all due diligence to prevent the commission of
such offence.

8.1.2. Notwithstanding anything contained in (a) above, where an offence under this Act
has been committed by an entity and it is proved that the offence has been
committed with the consent or connivance of or is attributable to any neglect on the
part of any director, manager, secretary or other officer of the entity, such director,
manager, secretary or other officer shall also be deemed to be guilty of having
committed such offence and shall be Liable to be proceeded against and punished
accordingly.

8.1.3. For the purpose of this clause:

a) "Entity" means a body corporate and includes a Limited Liability partnership,
firm, registered society or co-operative society, trust, or other association of
individuals; and
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b) "Director" in relation to a Limited Liability partnership or firm, means a partner in
the firm.

8.1.4. Abetment of certain offences: Whoever abets an offence punishable under this Act,
whether or not that offence is committed in consequence of that abetment, shall be
punished with the punishment provided for the offence.

J.9. Debarment from Bidding

9.1.1. A bidder shall be debarred by JDVVNL if he has been convicted of an offence

a) under the Prevention of Corruption Act, 1988 (Central Act No. 49 of 1988); or

b) Under the Indian Penal Code, 1860 (Central Act No. 45 of 1860) or any other Law
for the time being in force, for causing any Loss of Life or property or causing a
threat to public health as part of execution of a public procurement contract.

9.1.2. A bidder debarred under sub-clause 9.1.1 (a) above shall not be eligible to
participate in a bidding process of any of the three Rajasthan Discoms for a period
not exceeding three years commencing from the date on which he was debarred.

9.1.3. If JDVVNL find that a bidder has breached the code of integrity prescribed in terms of
“Code of Integrity for bidders” above, it may debar the bidder for a period not
exceeding three years.

9.1.4. Where the entire Bid Security or the entire Performance bank guarantee or any
substitute thereof, as the case may be, of a bidder has been forfeited by the
Purchaser in respect of any bidding process or contract, the bidder may be debarred
from participating in any bidding process undertaken by JDVVNL for a period not
exceeding three years.

9.1.5. JDVVNL shall not debar a bidder under this section unless such bidder has been given
a reasonable opportunity of being heard.
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SECTION - K: BID SUBMISSION FORMATS

K.1. Bid Security

{To be executed on Non-judicial Stamp paper of worth 0.25% of Bank Guarantee Value (maximum stamp duty 
of Rs 25000/-) If the BG is furnished from bank of other state with different Stamp Worth, then the difference 

value will be submitted on Rajasthan NJS Paper} 

Bank Guarantee No.: ........................…
Date: ...................……...

To:

The Superintending Engineer (RA&C)
New Power House Premises,
Jodhpur

WHEREAS M/s. …. (insert name of Bidder)…… having its Registered/Head Office at ….. (insert
address of the Bidder) ……….. (Hereinafter called "the Bidder") has submitted its Bid for the
performance of the Contract for the work of design, survey, supply, installation, testing,
commissioning, operation & maintenance for 25 years (unless extended by both the parties
on mutual agreement) from COD of grid connected solar power plants through RESCO
mode, its associated 33kV OR, 11kV line to connect the plant various 33/11kV sub-stations
and RMS of solar power plants for solarization of agriculture consumers connected on 11kV
feeders of ………. GSS in JDVVNL under KUSUM Scheme – Component C (Feeder Level
Solarization) in JDVVNL under NIT No: JDVVNL/SE (RA&C)/ TN-DSM-09 (Hereinafter called
"the Bid").

KNOW ALL PERSONS by these present that WE …….. (Insert name & address of the issuing
bank) ……… having its Registered/Head Office at …..……. (Insert address of registered office
of the bank)…….. (Hereinafter called "the Bank"), are bound unto Jodhpur Vidyut Vitran
Nigam Limited (hereinafter called "the Employer") in the sum of.................... (Insert amount
of Bid Security in figures & words).......................... ............................……………. for which
payment well and truly to be made to the said Employer, the Bank binds itself, its successors
and assigns by these presents.

Sealed with the Common Seal of the said Bank this ............... day of ............... 2023

The “Conditions” of this obligation are:

1. If the Bidder withdraws its bid during the period of bid validity specified in the “Tender
Document” issued vide NIT No: ………………………….; or

2. In case the Bidder does not withdraw the deviations proposed by him, if any, at the cost
of withdrawal stated by him in the bid and/ or accept the withdrawals/rectifications
pursuant to the declaration/confirmation made by him in Format – Declaration on
Deviation in the Bid; or
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3. If the Bidder does not accept the corrections to arithmetical errors identified during
preliminary evaluation of his bid pursuant to Tender Document; or

4. In the case of a successful Bidder, if the Bidder fails within the specified time limit

a. to sign the Contract Agreement, in accordance with Section H.4 of Tender
Document; or

b. to furnish the required Performance Security, in accordance with Section H.2 of
Tender Document; or

5. In any other case, specifically provided for in Tender Document.

6. All disputes arising under this said Guarantee between the Bank and the Employer or
between the Contractor and the Employer pertaining to this said Guarantee shall be
subject to the jurisdiction of Courts only at Jodhpur, Rajasthan alone.

7. We undertake to pay to the Employer up to the above amount upon receipt of its first
written demand, without the Employer having to substantiate its demand, provided that
in its demand the Employer will note that the amount claimed by it is due to it, owing to
the occurrence of any of the above-named Conditions or their combination, and
specifying the occurred Condition or Conditions.

8. This guarantee will remain in full force up to and including ……….. (Valid for 30 days 
beyond the original Validity i.e. 180 days + (plus) additional 30 days grace period) …...
and any demand in respect thereof must reach the Bank not later than the above date.

For and on behalf of the Bank

[Signature of the authorised signatory (ies)]

Signature_______________________

Name_______________________

Designation_______________________

POA Number_______________________

Contact Number(s): Tel.______________Mobile______________

Fax Number_______________________

email ____________________________

Common Seal of the Bank______________________

Witness:

Signature_______________________

Name_______________________

Address______________________________

Contact Number(s): Tel.______________Mobile______________

email ____________________________
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Note:

1. In case the bid is submitted by a Joint Venture, the Bid Security of a JV must be in the
name of all the partners, lead or other partner in the joint venture submitting the
bid.

2. The Bank Guarantee shall be in accordance with the proforma as provided. However,
in case the issuing bank insists for additional paragraph for limitation of liability, the
following may be added at the end of the proforma of the Bank Guarantee [i.e., end
paragraph of the Bank Guarantee preceding the signature(s) of the issuing
authority(ies) of the Bank Guarantee]:

 
Quote  
 
“Notwithstanding anything contained herein: 
 

1. Our liability under this Bank Guarantee shall not exceed _________ (value in
figures)____________ [_____________________ (value in words)____________].

2. This Bank Guarantee shall be valid upto ________(validity date)__________.

3. We are liable to pay the guaranteed amount or any part thereof under this Bank
Guarantee only & only if we receive a written claim or demand on or before
________ (validity date) __________.”

Unquote



RfS Document for Solarization of Agriculture Consumers in Jodhpur Discom 

NIT No.: JDVVNL/SE(RA&C)/TN-DSM-09/CIRCLE-BARMER/DIVISION-SIWANA/ PADRU - SINDHARI SUBDIVISION  61

 

K.2. Power of Attorney in favour of Authorized Signatory (In Case of Bidder
is Single Entity)

 

{On Non-Judicial Stamp Paper of Rs. 500/- attested by Notary Public/ First Class Magistrate}

The Bidder is required to submit the Power of Attorney in the Format as per the applicable
Law.
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K.3. Power of Attorney in favour of Authorized Signatory (In Case Bidder is
Joint Venture)

{On Non-Judicial Stamp Paper of Rs. 500/- attested by Notary Public/ First Class Magistrate}

KNOW ALL MEN BY THESE PRESENTS THAT WE, the Partners whose details are given
hereunder ................................................................................. have formed a Joint Venture
under the laws of ............................................ and having our Registered Office(s) / Head
Office(s) at ............................................... (hereinafter called the 'Joint Venture' which
expression shall unless repugnant to the context or meaning thereof, include its successors,
administrators and assigns) acting through M/s .................................................................
being the Partner in-charge do hereby constitute, nominate and appoint
M/s................................................... a Company incorporated under the laws of
.............................…………………….... and having its Registered/Head Office at
........................................... as our duly constituted lawful Attorney (hereinafter called
"Attorney" or "Authorised Representative" or "Partner In-charge") to exercise all or any of
the powers for and on behalf of the Joint Venture in regard to “Bid Specification” for the
work of design, survey, supply, installation, testing, commissioning, operation &
maintenance for 25 years (unless extended by both the parties on mutual agreement) from
COD of grid connected solar power plants through RESCO mode, its associated 33kV OR,
11kV line to connect the plant various 33/11kV sub-stations and RMS of solar power plants
for solarization of agriculture consumers connected on 11kV feeders of ……… GSS in
JDVVNL under KUSUM Scheme – Component C (Feeder Level Solarization) in JDVVNL, under
NIT No: JDVVNL/SE(RA&C)/ TN-DSM-09, for which bids have been invited by Jodhpur Vidyut
Vitran Nigam Limited (“JDVVNL” / “Jodhpur Discom”) undertake the following acts:

i. To submit proposal and participate in the aforesaid Bid Specification of JDVVNL on
behalf of the "Joint Venture".

ii. To negotiate with JDVVNL the terms and conditions for award of the Contract
pursuant to the aforesaid Bid and to sign the Contract with the JDVVNL for and on
behalf of the "Joint Venture".

iii. To do any other act or submit any document related to the above.

iv. To receive, accept and execute the Contract for and on behalf of the "Joint Venture".

It is clearly understood that the Partner In-charge (Lead Partner) shall ensure
performance of the Contract(s) and if one or more Partner fail to perform their
respective portions of the Contract(s), the same shall be deemed to be a default by
all the Partners.

It is expressly understood that this Power of Attorney shall remain valid binding and
irrevocable till completion of the period to complete all the Scope of Work awarded
under the terms of Bid Specification / Contract.

The Joint Venture hereby agrees and undertakes to ratify and confirm all the
whatsoever the said Attorney / Authorised Representatives / Partner in-charge
quotes in the bid and negotiates with JDVVNL and signs the Contract with JDVVNL
and/or proposes to act on behalf of the Joint Venture by virtue of this Power of
Attorney and the same shall bind the Joint Venture as if done by itself.
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IN WITNESS THEREOF the Partners Constituting the Joint Venture as aforesaid have
executed these presents on this ........... day of …………........... under the Common
Seal(s) of their Companies.

For and on behalf of the

Partners of Joint Venture

.............................................

.............................................

.............................................

The Common Seal of the above Partners of the Joint Venture:

The Common Seal has been affixed there unto in the presence of:

WITNESS

1. Signature......................................................

Name ............................................…...........

Designation ...................................…..........

Occupation ......................................…........

2. Signature.................................................….

Name ..................................................….....

Designation ........................................…....

Occupation ...............…..............................

Note:

1. For the purpose of executing the Agreement, the non-judicial stamp papers of
appropriate value shall be purchased in the name of Joint Venture.

2. The Agreement shall be signed on all the pages by the authorised representatives of
each of the partners and shall invariably be witnessed.
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K.4. Undertaking by the Joint Venture Partners (In Case Bidder is Joint
Venture)

{On Non-Judicial Stamp Paper of Rs. 500/- attested by Notary Public/ First Class Magistrate}

THIS JOINT DEED OF UNDERTAKING executed on this ………. day of ……….. Two Thousand and
………....... by M/s …………………………………………….. a company incorporated under the laws of
………………… and having its Registered Office at ........................ (hereinafter called the "Party
No.1" which expression shall include its successors, executors and permitted assigns) and
M/s………………………………………….… a company incorporated under the laws of ………..……………
and having its Registered Office at ………..………… (hereinafter called the "Party No.2" which
expression shall include its successors, executors and permitted assigns) for the purpose of
making a bid and entering into a contract [hereinafter called the "Contract" {in case of
award}] against the “Bid Specification” for the work of design, survey, supply, installation,
testing, commissioning, operation & maintenance for 25 years (unless extended by both the
parties on mutual agreement) from COD of grid connected solar power plants through
RESCO mode, its associated 33kV OR, 11kV line to connect the plant various 33/11kV sub-
stations and RMS of solar power plants for solarization of agriculture consumers connected
on 11kV feeders of ………. GSS in JDVVNL under KUSUM Scheme – Component C (Feeder
Level Solarization) in JDVVNL, under NIT No: JDVVNL/SE(RA&C)/ TN-DSM-09, for which bids
have been invited by Jodhpur Vidyut Vitran Nigam Limited (“JDVVNL” / “Jodhpur Discom”).

WHEREAS the Party No.1 and Party No.2 have entered into an Agreement dated................

AND WHEREAS JDVVNL has invited bids as per the above mentioned Bid Specification for
the work of design, survey, supply, installation, testing, commissioning, operation &
maintenance for 25 years (unless extended by both the parties on mutual agreement) from
COD of grid connected solar power plants through RESCO mode, its associated 33kV OR,
11kV line to connect the plant various 33/11kV sub-stations and RMS of solar power plants
for solarization of agriculture consumers connected on 11kV feeders of ……... GSS in
JDVVNL under KUSUM Scheme – Component C (Feeder Level Solarization) in JDVVNL, under
NIT No: JDVVNL/SE(RA&C)/ TN-DSM-09

AND WHEREAS SECTION - E:(1.1.1) forming part of the RfS document, inter-alia stipulates
that an Undertaking of upto two qualified entities as partners in a Joint Venture, meeting
the requirements of Eligibility & Qualification Criteria SECTION - E:, as applicable may bid,
provided, the Joint Venture fulfils all other requirements under SECTION - E: and in such a
case, the Bid Formats shall be signed wherever applicable and as required by RfS document
either by the Authorized Signatory (appointed by a Power of Attorney executed by all
partners of Joint Venture) and/or all the partners so as to legally bind all the Partners of the
Joint Venture, who will be jointly and severally liable to perform the Contract and all
obligations hereunder.

The above clause further states that this Undertaking shall be attached to the bid and the
Performance bank guarantee will be as per the format enclosed with the RfS document
without any restrictions or liability for either party.

AND WHEREAS the bid is being submitted to JDVVNL vide Bid No …………………. (Reference
No: of Bid submitted by Bidder) dated ……........... by Party No.1 based on this Undertaking
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between all the parties; under these presents and the bid in accordance with the
requirements of RfS document, has been signed by all the parties.

NOW THIS UNDERTAKING WITNESSETH AS UNDER:

In consideration of the above premises and agreements all the parties of this Deed of
Undertaking do hereby declare and undertake:

1. In requirement of the award of the Contract by JDVVNL to the Joint Venture
Partners, we, the Parties do hereby undertake that M/s ………………….……………... the
Party No.1, shall act as Lead Partner and further declare and confirm that we the
parties to the Joint Venture shall jointly and severally be bound onto JDVVNL for the
successful performance of the Contract and shall be fully responsible for successful
completion and performance of Scope of Work as provided in Contract in
accordance with the terms and conditions specified in the Contract.

2. In case of any breach or default of the said Contract by any of the parties to the Joint
Venture, the party(s) do hereby undertake to be fully responsible for the successful
performance of the Contract and to carry out all the obligations and responsibilities
under the Contract in accordance with the requirements of the Contract.

3. Further, if JDVVNL suffers any loss or damage on account of any breach in the
Contract or any shortfall in the performance of the equipment in meeting the
performances guaranteed as per the specification in terms of the Contract, the
Party(s) of these presents undertake to promptly make good such loss or damages
caused to JDVVNL, on its demand without any demur. It shall not be necessary or
obligatory for JDVVNL to proceed against Lead Partner to these presents before
proceeding against or dealing with the other Party(s), JDVVNL can proceed against
any of the parties who shall be jointly and severally liable for the performance and
all other liabilities / obligations under the Contract to JDVVNL.

4. The financial liability of the Parties of this Deed of Undertaking to the JDVVNL, as
applicable, with respect to any of the claims arising out of the performance or non-
performance of the obligations set forth in this Deed of Undertaking, read in
conjunction with the relevant conditions of the Contract shall, however not be
limited in any way so as to restrict or limit the liabilities or obligations of any of the
Parties of this Deed of Undertaking.

5. It is expressly understood and agreed between the Parties to this Undertaking that
the responsibilities and obligations of each of the Parties shall be as delineated in
Appendix – ….. (to be suitably appended by the JV Partners alongwith this
Undertaking in its bid) to this Deed of Undertaking. It is further undertaken by the
parties that the above sharing of responsibilities and obligations shall not in any way
be a limitation of joint and several responsibilities of the Parties under the Contract.

6. It is also understood that this Undertaking is provided for the purposes of
undertaking joint and several liabilities of the partners to the Joint Venture for
submission of the bid and performance of the Contract and that this Undertaking
shall not be deemed to give rise to any additional liabilities or obligations, in any
manner or any law, on any of the Parties to this Undertaking or on the Joint Venture,
other than the express provisions of the Contract.
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7. This Undertaking shall be construed and interpreted in accordance with the
provisions of the Contract.

8. In case of an award of a Contract, we the parties to this Deed of Undertaking do
hereby agree that we shall be jointly and severally responsible for furnishing a
Contract Performance bank guarantee from a bank in favour of JDVVNL in the
currency / currencies of the Contract.

9. It is further agreed that this Deed of Undertaking shall be irrevocable and shall form
an integral part of the bid and shall continue to be enforceable till JDVVNL discharges
the same or upon the completion of the Contract in accordance with its provisions,
whichever is earlier. It shall be effective from the date first mentioned above for all
purposes and intents.

IN WITNESS WHEREOF, the Parties to this Deed of Undertaking have through their
authorised representatives executed these presents and affixed Common Seals of their
companies, on the day, month and year first mentioned above.

Common Seal of ……………………….
has been affixed in my/ our
presence pursuant to Board of
Director’s Resolution dated …………….

Name ………………………..
Designation ………………….
Signature …………………….

WITNESS:
I. ………………………………
II. ………………………………

For Lead Partner (Party No.-1)
For and on behalf of M/s
…………………..

(Signature of the authorized
representative)

Common Seal of ……………………….
has been affixed in my/ our
presence pursuant to Board of
Director’s Resolution dated …………….

Name ………………………..
Designation ………………….
Signature …………………….

WITNESS:
I. ………………………………
II. ………………………………

For Party No.-2
For and on behalf of M/s…………………..

(Signature of the authorized
representative)

Note:

1. For the purpose of executing the Joint Deed of Undertaking, the non-judicial stamp
papers of appropriate value shall be purchased in the name of Joint Venture.

2. The Undertaking shall be signed on all the pages by the authorised representatives of
each of the partners and shall invariably be witnessed.

3. Attach the Appendix…..as mentioned in the Clause 5 of this Deed of Undertaking.
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K.5. Bid Submission Letter/Undertaking

(On Letterhead of Bidder/ Lead Member of JV)

From:

(Full name of Bidder / Lead Member of JV) …………………………………….
Address of the Organisation…………………………………………………….
Name of Authorized Signatory: …………………………
Designation: …………………………
Email ID: ………………………………………………………
Phone / Mobile No.: ……………………………………

To:

The Superintending Engineer (RA&C)
New Power House Premises,
Jodhpur

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ………. GSS in JDVVNL under KUSUM Scheme –
Component C (Feeder Level Solarization) in JDVVNL, under NIT No: JDVVNL/SE(RA&C)/ TN-
DSM-09.

Ref: NIT NO: / JDVVNL/SE(RA&C)/ TN-DSM-09 /Dated____________

Dear Sir,

In connection with the above subject, I / We confirm the following:

1. I/We, the undersigned……………………………………………[insert name of the ‘Bidder’]
having read, examined and understood in detail the RfS document issued vide above
referenced NIT, hereby submit our “Bid” in full compliance with terms & conditions
of RfS document. A copy of the RfS document, duly signed on each page is also
submitted as a proof of our acceptance of all specifications as well as terms/
Conditions. I/ We have submitted the Bid in electronic form on ON-LINE mode at the
Bidding Portal mentioned in the RfS document.

2. [Insert this clause in case JV] I/We are submitted our Bid in form of Joint Venture,
whereby M/s…………………………… is the Lead Member and Partner, M/s……………………..
is the other JV Partner. We have enclosed the Joint Deed of Undertaking executed by
us in our Bid as per the requirement mentioned in the RfS document.

3. I/We have selected ……..……………………………, as our Authorized Signatory in our Bid.
We have enclosed the Power of Attorney (POA) executed in favour of Authorized
Signatory in our Bid as per the requirement mentioned in the RfS document.
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4. I/We have paid the requisite amount of EMD. I/we understand that without
payment of the EMD by us, our offer shall out rightly be rejected.

5. If, I/we are selected and shortlisted for as successful Bidder, we agree pay the
required Performance bank guarantee as per the terms & conditions mentioned in
the RfS document. I/We understand that I/we shall not be awarded the Contract if
we fail to pay the Performance bank guarantee in stipulated time.

6. I/We agree to treat the RfS document and other records connected with the Scope
of Work as secret and confidential documents and shall not communicate
information described therein to any person other than the person authorized by
you or use the information in any manner prejudicial to the safety requirement.

7. I/We understand that you are not bound to accept the lowest or any bid you may
receive.

8. I/ We are participating, as Bidders, in not more than one Bid in this Bidding process.

9. I/We are participating, as Bidders, for the proposed solar power plants as
mentioned below:

Sr. No. Circle Division Sub-division Sub-station
SPV Capacity

(MW)

1

2

3

…

Note: The evaluation of the bid shall be carried-out only for the above-mentioned
list of sub-stations.

10. I / We declare that our Bid is strictly in line with RfS document Specification and
there is no deviation. Further, I/We also agree that additional conditions /
deviations, if any, found in our Bid, the Bid shall be out rightly rejected without
assigning any reason thereof. We shall ensure that we execute such Bid documents
as per the provisions of the NIT and provisions of such RfS document shall be binding
on us. I/We confirm that we have not taken any deviation so as to be deemed non-
responsive.

11. I/We hereby unconditionally and irrevocably agree and accept that the decision
made by JDVVNL in respect of any matter regarding or arising out of the Bid
submitted by us/ RfS document issued by JDVVNL shall be binding on us. We hereby
expressly waive any and all claims in respect of Bid process.

12. I/ We confirm that there are no litigations or disputes against us, which materially
affect our ability to fulfil our obligations with regard to execution of Project
mentioned in the RfS document.

13. I / We hereby submit our Bid and undertake to keep our Bid valid for a period of 90
days from the date of opening of Technical Bid. I / We hereby further undertake that
during the said period, I / We shall not vary/alter or revoke my/ our Bid.
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14. I/We also agree to abide by and fulfil all the terms, conditions, and provisions of the
above mentioned RfS document.

Enclosed:

1.      Summary Details of Bidder/ JV Partners (to be submitted with bid) 

2.    Details of Material offered, Solar PV Modules, Configuration & Work execution capacity, 
existing & proposed after sales service centres in Rajasthan (To be submitted by the 
successful bidder on letterhead of Bidder/ Lead Member of JV, after placement of 
LoI by JDVVNL)

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:
Designation:
Date:
Place:
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K.6. Summary Details of Bidder

(On Letterhead of Bidder for which the said details are provided. In Case of JV the following
format is to be provided by Each Member of the Joint Venture)

In Response to NIT No: JDVVNL/SE(RA&C)/ TN-DSM-09/dated 03.05.2023

S. No. Information: Details:

1. Name of Bidder:

2. Bidding entity: (JV / Sole Bidder)

3. JV partners:
(Not applicable for
Sole Bidder)

1. Lead Member:
2. Other Partner:

4. Registration status: (Company/ LLP/ Partnership/ Sole Proprietor/Land-
Owner/ Farmer)

5. Registration Number
(if available):

6. PAN No:

7. Key Contact details: Name:
Email id:
Mobile no.:

8. Registered office
details:

Address:
Phone no.:
Email ids:

9. Other Branch offices
in India:

(i) Address:
Phone no.:
Email ids:

(ii) Address:
Phone no.:
Email ids:

10. Details of firm’s
Directors:

(i) <Name of director> Designation:
Address:
Mobile Number:
Email ID:

(ii) <Name of director> Designation:
Address:
Mobile Number:
Email ID:

(iii) <Name of
director>

Designation:
Address:
Mobile Number:
Email ID:
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S. No. Information: Details:

(iv) <Name of
director>

Designation:
Address:
Mobile Number:
Email ID:

11. If Manufacturer of any
item, the Name of
products being
manufactured:

12. Address of
Manufacturing unit:

(Signature & Seal of Authorized Signatory for which POA attached)

Name of Authorized Signatory:

Designation:

Date:

Place:
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K.7. Details of Material

(To be submitted by the successful bidder on letterhead of Bidder/ Lead Member of JV, 
after placement of LoI by JDVVNL)

In Response to NIT No: JDVVNL/SE(RA&C)/ TN-DSM-09 dated 03.05.2023

S.
No.

Material

Per
unit

power
rating
(Watts)

Name of
Manufacturer
with whom

Bidder has made
MoU of supply
material under
this project

Manufacturing
Country

Production
Capacity
of the

material
(per

annum)

Tested
from.......
{Enclose
the test

certificate}

1
SPV
Modules

2 Invertors

3 Meters

4
Circuit
Breakers

5
Conductor
/ Cable

6
Other
Material

Note:

1. Also power performance test data sheets of all modules. The exact power of the
module shall be indicated if the data sheet consists of a range of modules with varying
output power.

2. Also provide complete technical data sheets for each equipment giving details of the
specifications along with make/makes along with basic design of the PV Installation
setup and power evacuation, synchronization along with protection equipment.

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:
Designation:
Date:
Place:
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K.8. Details of Bidder’s Eligibility Requirements

(On Letterhead of Bidder/ Lead Member of JV)

To

The Superintending Engineer (RA&C)
New Power House Premises,
Jodhpur

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ………. GSS in JDVVNL under KUSUM Scheme –
Component C (Feeder Level Solarization) in JDVVNL, under NIT NO: JDVVNL/ SE(RA&C)/ TN-
DSM-09

Ref: NIT NO: JDVVNL/ SE(RA&C)/ TN-DSM-09  dated 03.05.2023

We hereby declare that we are eligible for bidding in reference to “Eligibility Requirements”
of the RfS document vide above referenced NIT No. and submit the following certificate(s)
/documents in support:

S.
No.

Criteria Documents Required
Status & Supporting
Documents Attached

1. Bidder can be sole/ single
bidder OR, Joint Venture (JV)
of up to 2 (two) members,
with one of the members as a
Lead Member

In case of JV, Deed of
Undertaking

Status:
Documents Attached:
Yes/No

(Attached at
Annexure…… to this
letter)

2. The Bidder should have any of
the following legal status:
a) Body incorporated in India

under the Companies Act,
2013 including any
amendment thereto; OR

b) Body incorporated in India
under the Limited Liability
Partnership (LLP) Act,
2008 including any
amendment thereto; OR

c) Firm registered under
Partnership Act, 1932 in
India; OR

d) Sole Proprietor OR

a) In case of Company –
Copy of Registration/
Incorporation
Certificate

b) In case of LLP – Copy of
Deed of Partnership

c) In case of Partnership –
Copy of Deed of
Partnership

d) In case of Sole
Proprietor – Duly
notarized Undertaking
from Sole proprietor

e) In case of land owner /
farmer – Copy of any

Status:
Documents Attached:
Yes/No

(Attached at
Annexure…… to this
letter)
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S.
No.

Criteria Documents Required
Status & Supporting
Documents Attached

e) Any land owner / farmer

In case of JV, all the members
must fulfill this requirement
and submit the documents as
per the RfS document.

government issued
identity proof

3. The Bidder must have valid
PAN Number

In case of JV, all the partners
of the JV shall collectively
meet this requirement criteria.

Copy of Pan Card Status:
Documents Attached:
Yes/No

(Attached at
Annexure…… to this
letter)

4. The bidders should be
qualified, not be insolvent, not
be in receivership, not be
bankrupt or being wound up,
should not have affairs
administered by a court or a
judicial officer, should not
have business activities
suspended, should not be
blacklisted or debarred by any
utility / government agency,
should not have a conflict of
interest.

In case of JV, all the members
must fulfill this requirement.

The bidder shall provide an
Undertaking as per the
Format K.17.

In case of JV, all the
members must submit the
undertaking as per the
Format K.17.

Status:
Documents Attached:
Yes/No

(Attached at
Annexure…… to this
letter)

5. The bidder must submit a
Power of Attorney (POA)
authorizing a person to sign
the documents on behalf of
the Bidder, submit technical,
commercial information and
attend meetings on behalf of
the Bidder.
In case of JV, all the JV
members must submit
individual PoA with supporting
BoD resolution, except in case
of land owner / farmer
wherein only undertaking in
this regard is to be submitted
along with combined PoA

Sole Bidder to provide POA
as per the applicable Law
as provided in SECTION - K:
Format K.2

In case of JV, Undertaking
by JV as per the Format
K.4 and POA as per the
format provided in Format
K.3

Status:
Documents Attached:
Yes/No

(Attached at
Annexure…… to this
letter)
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S.
No.

Criteria Documents Required
Status & Supporting
Documents Attached

(signed by individual
authorized person of each JV
member)

6. The bidder should have “No
Conflict of Interest” as defined
in SECTION - G: clause
SECTION - G:5.1.5 of this RfS
document. Bidders have an
obligation to disclose any
situation of actual or potential
conflict of interest. Failure to
disclose said situations may
lead to the disqualification of
the Bidder or the termination of
its Contract.

In case of JV, all the members
must fulfill this requirement.

The bidder shall provide an
undertaking as per the
format provided in as per
the Format K.11

In case of JV, all the
members shall submit the
undertaking as per the
Format K.11

Status:
Documents Attached:
Yes/No

(Attached at
Annexure…… to this
letter)

7. The bidder should submit
token of acceptance of RfS.

The bidder shall provide an
undertaking in this regard
as per the Format K.21

Status:
Documents Attached:
Yes/No

(Attached at
Annexure…… to this
letter)

All supporting documents enclosed.

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:
Designation:
Date:
Place:
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K.9. Details of Bidder’s Qualification Requirements

(On Letterhead of Bidder/ Lead Member of JV)

To

The Superintending Engineer (RA&C)
New Power House Premises,
Jodhpur

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ………. GSS in JDVVNL under KUSUM Scheme –
Component C (Feeder Level Solarization) in JDVVNL, under NIT No: JDVVNL/ SE(RA&C)/ 
TN-DSM-09

Ref: NIT NO: JDVVNL/ SE(RA&C)/ TN-DSM-09  dated 03.05.2023

We hereby declare that we are eligible for bidding in reference to “Qualification
Requirements” of the RfS document vide above referenced NIT No. and submit the
following certificate(s) /documents in support:

S. No. Criteria Documents Attached Details

1 Technical Criteria

1.1 Bidder shall be required to submit an
undertaking on non-judicial stamp paper of Rs.
500 towards ensuring availability if required
clear title land of adequate size/ sufficient size 
(as per plant capacity) for the quoted capacity 
in prescribed format. 

A bidder can submit bid for one or more than
one solar power plant listed in the bid
document.

In case of JV, all the partners of the JV shall
collectively meet this technical criteria.

Meeting Qualification: (Yes/No)

Documents along with
Format……. attached in
Annexure…. to this letter

2 Financial Criteria

2.1 In order to ascertain that the Bidder has
sufficient means to manage the fund
requirements for the Project, following
financial qualification requirement is to be met
by the bidder:

Meeting Qualification: (Yes/No)

Documents along with
Format……. attached in
Annexure….to this letter
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S. No. Criteria Documents Attached Details

(1) For land owner(s) / farmer(s) / any
individual with required land for project(s) as
sole bidder:

An undertaking on non-judicial stamp paper of
Rs. 500 certifying having ownership of assets
(movable and immovable) of atleast 20% of the
total cost of quoted capacity by the bidder,
where total cost to be calculated @ Rs. 3.5
Crores per MW.

(2) For others (any firm):
The Bidder should have Minimum Annual
Average Turnover (MAAT) of value of 30% of
total cost of quoted capacity calculated @ Rs.
3.5 Crores per MW during the last three
financial year (i.e. FY 2020-21 to FY 2022-23)
e.g. if the bidder has intends to bid for 10MW
capacity then it must have minimum annual
turnover of Rs. 10.5 Crores (10MW x Rs. 3.5
Crores per MW x 30%).

It is hereby clarified that “Other Income” as
indicated in the annual accounts of the Bidder
shall not be considered for arriving at the
annual turnover.

Supporting Documents enclosed.

(Supporting Documents, wherever required & applicable are to be attached at Annexure to
this letter……)

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:
Designation:
Date:
Place:
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K.10. Certificate of Bidder’s Financial Qualification

(On Letterhead of CA for the bidder (Bidder/ Lead Member/ Other Member) for which the
below details are provided. In Case of JV the following format is to be provided by Each

Member of the Joint Venture separately)

Financial Qualification Certificate

In Response to NIT No: JDVVNL/ SE(RA&C)/ TN-DSM-09 dated 03.05.2023

(Rupees in Lakhs)

S. No. Financial parameters FY 2020-21 FY 2021-22 FY 2022-23

1.
Net Worth
(only last three years)

a) Paid up Capital

b) Free Reserves and Surplus*

c)
Misc expenses to the extent not
written off

Net Worth (a+b-c)

2. Annual Turnover **

* Free Reserve and Surplus shall be Exclusive of Revaluation Reserve, written back of
Depreciation Provision and Amalgamation.

** Annual total Income/ turnover as incorporated in the Profit and Loss Account excluding
non-recurring income, i.e. sale of fixed asset, other income, etc.

It is certified that all the figures are based on audited accounts read with auditors report and
Notes to Accounts etc.

(Signature & Seal of Authorized Signatory for
which POA attached)
Name of Authorized Signatory:
Designation:
Date:
Place:

(Signature & Seal of Practicing Chartered
Account)
Certifying Chartered Accountant:
Name of Firm:
UDIN No:
Date:
Place:

Note:

1. In addition to above certificate from Chartered Accountant, Bidder is required to submit
firm’s annual audited Balance sheet and Profit & Loss statement for last three (03) years
till FY 2022-23.

2. In case of JV, the form shall also be signed by respective entity’s authorized signatory
along with Authorized Signatory for which POA is attached.
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K.11. Declaration for Compliance with the Code of integrity and No Conflict
of Interest

(In Compliance to RTPP Act 2012 & RTPP Rules 2013)

(On Letterhead of Bidder giving said declaration)

(In Case of JV, the following format is to be provided by Each Member of the Joint Venture on
their respective letterhead, signed by respective authorized Signatory along with Authorized

Signatory for which POA is attached with Bid)

To

The Superintending Engineer (RA&C)
New Power House Premises,
Jodhpur

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ……….. GSS in JDVVNL under KUSUM Scheme –
Component C (Feeder Level Solarization) in JDVVNL, under NIT No: JDVVNL/ SE(RA&C)/ 
TN-DSM-09

Ref: NIT NO: JDVVNL/ SE(RA&C)/ TN-DSM-09  dated 03.05.2023

We hereby declare that, we are in complete compliance of with the Code of integrity and No
Conflict of interest as per Rajasthan Transparency in Public Procurement Act 2012 (RTPP Act
2012) & Rajasthan Transparency in Public Procurement Rules 2013 (RTPP Rules 2013),
including any amendments issued thereafter.

A. Rule 80. Code of integrity:

(1) Any person participating in procurement process shall,

(a) not offer any bribe, reward or gift or any material benefit either directly or in
directly in exchange for an unfair advantage in procurement process or to
otherwise influence the procurement process;

(b) not misrepresent or omit information that misleads or attempts to mislead so as
to obtain a financial or other benefit or avoid an obligation;

(c) not indulge in any collusion, bid rigging or anticompetitive behavior to impair the
transparency, fairness and progress of the procurement process;

(d) not misuse any information shared between the procuring entity and the bidders
with an intent to gain unfair advantage in the procurement process;

(e) not indulge in any coercion including impairing or harming or threatening to do
the same, directly or indirectly, to any party or to its property to influence the
procurement process;
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(f) not obstruct any investigation or audit of a procurement process;

(g) disclose conflict of interest, if any; and

(h) disclose any previous transgressions with any entity in India or any other country
during the last three years or any debarment by any other procuring entity.

B. Rule 81. Conflict of interest:

(i) A conflict of interest for procuring entity or its personnel and bidders is
considered to be a situation in which a party has interests that could improperly
influence that party’s performance of official duties or responsibilities, contractual
obligations, or compliance with applicable laws and regulations.

(j) The situations in which a procuring entity or its personnel may be considered to
be in conflict of interest includes, but not limited to, following:

i) A conflict of interest occurs when procuring entity’s personnel’s private
interests, such as outside professional or other relationships or personal
financial assets, interfere or appear to interfere with the proper performance
of its professional functions or obligations as a procurement official.

ii) Within the procurement environment, a conflict of interest may arise in
connection with such private interests as personal investments and assets,
political or other outside activities and affiliations while in the service of the
procuring entity, employment after retirement from the procuring entity’s
service or the receipt of a gift that may place the procuring entity’s personnel
in a position of obligation.

iii) A conflict of interest also includes the use of procuring entity’s assets,
including human, financial and material assets, or the use of procuring
entity’s office or knowledge gained from official functions for private gain or
to prejudice the position of someone procuring entity’s personnel does not
favour.

iv) A conflict of interest may also arise in situations where procuring entity’s
personnel is seen to benefit, directly or indirectly, or allow a third party,
including family, friends or someone they favour, to benefit from procuring
entity’s personnel’s actions or decisions.

v) A Bidder may be considered to be in conflict of interest with one or more
parties in a bidding process if, including but not limited to:-

 they have controlling partners in common;

 they receive or have received any direct or indirect subsidy from any of
them;

 they have the same legal representative for purposes of the bid;

 they have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to information
about or influence on the bid of another;
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(k) A bidder participates in more than one bid in the same bidding process. However,
this does not limit the inclusion of the same sub-contractor, not otherwise
participating as a bidder, in more than one bid; or

(l) A bidder or any of its affiliates participated as a consultant in the preparation of
the design or technical specifications of the subject matter of procurement of the
bidding process. All bidders shall provide in Qualification Criteria and Biding
Forms, a statement that the bidder is neither associated nor has been associated
directly or indirectly, with the consultant or any other entity that has prepared
the design, specifications and other documents for the subject matter of
procurement or being proposed as Project Manager for the contract.

C. Rule 82. Breach of code of integrity by the bidder: Without prejudice to the
provisions of Chapter IV of the Act, in case of breach of any provision of the code of
integrity by a bidder or prospective bidder, as the case may be, the procuring entity
may take appropriate action in accordance with the provisions of subsection (3) of
section 11 and section 46.

(Signature & Seal of Authorized Signatory for which POA attached)

Name of Authorized Signatory:

Designation:

Date:

Place:
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K.12. Declaration by the Bidder regarding Qualification
(In Compliance to RTPP Act 2012 & RTPP Rules 2013)

(On Letterhead of Bidder giving said declaration)
(In Case of JV the following format is to be provided by Each Member of the Joint Venture)

To

The Superintending Engineer (RA&C)
New Power House Premises,
Jodhpur

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ……….. GSS in JDVVNL under KUSUM Scheme –
Component C (Feeder Level Solarization) in JDVVNL, under NIT NO: JDVVNL/ SE(RA&C)/ TN-
DSM-09

Ref: NIT NO: JDVVNL/ SE(RA&C)/ TN-DSM-09  dated 03.05.2023

In relation to my/our Bid submitted to Jodhpur Vidyut Vitran Nigam Limited, Jodhpur
(JDVVNL) for the work of design, survey, supply, installation, testing, commissioning,
operation & maintenance for 25 years (unless extended by both the parties on mutual
agreement) from COD of grid connected solar power plants through RESCO mode, its
associated 33kV OR, 11kV line to connect the plant various 33/11kV sub-stations and RMS of
solar power plants for solarization of agriculture consumers connected on 11kV feeders of
……… GSS in JDVVNL under KUSUM Scheme – Component C (Feeder Level Solarization) in
JDVVNL, under NIT No: ‘, I/we hereby declare under Section 7 of RTPP Act, 2012, that:

1. I/we possess the necessary professional, technical, financial, and managerial
resources and competence required by the RfS document issued by JDVVNL;

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the Union
and the State Government or any local authority as specified in the RfS document;

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have
my/our affairs administered by a court or a judicial officer, not have my/our business
activities suspended & not subject of legal proceedings for any foregoing reasons;

4. I/we do not have, and our directors and officers not have, been convicted of any
criminal offence related to my/our professional conduct or the making of false
statements or misrepresentations as to my/our qualifications to enter into a
procurement contract within a period of three years preceding the commencement
of this procurement process, or not have been otherwise disqualified pursuant to
debarment proceedings;
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5. I/we do not have a conflict of interest as specified in the Act, Rules, and the Bidding
Document, which materially affects fair competition;

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:
Designation:
Date:
Place:
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K.13. Declaration by the Bidder regarding Grievance Redressal during
Procurement Process

(In Compliance to RTPP Act 2012 & RTPP Rules 2013)

(On Letterhead of Bidder giving said declaration)

(In Case of JV the following format is to be provided by Each Member of the Joint Venture on
their respective letterhead, signed by respective authorized Signatory along with Authorized

Signatory for which POA is attached with Bid)

To

The Superintending Engineer (RA&C)
New Power House Premises,
Jodhpur

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ……….. GSS in JDVVNL under KUSUM Scheme –
Component C (Feeder Level Solarization) in JDVVNL, under NIT NO: JDVVNL/ SE(RA&C)/ TN-
DSM-09

Ref: NIT NO: JDVVNL/ SE(RA&C)/ TN-DSM-09  dated 03.05.2023

We hereby declare that, we are in complete agreement with the Grievance Redressal during
Procurement process and will follow the same in all respects as per Rajasthan Transparency
in Public Procurement Act 2012 (RTPP Act 2012) & Rajasthan Transparency in Public
Procurement Rules 2013 (RTPP Rules 2013), including any amendments issued thereafter.

The designation of the First Appellate Authority is Managing Director, Jodhpur Vidyut Vitran
Nigam Limited (“JDVVNL”/ “Jodhpur Discom”) and the address is the New Power House ,
Jodhpur, Rajasthan. The designation of the Second Appellate Authority is Chairman,
Rajasthan Discoms, Jaipur address, Vidyut Bhawan, Near Vidhan Sabha, Jaipur.

A. RTPP Rule 83: Form of Appeal:

1. An appeal under sub-section (1) or (4) of section 38 shall be in Form along with as
many copies as there are respondents in the appeal.

2. Every appeal shall be accompanied by an order appealed against, if any, affidavit
verifying the facts stated in the appeal and proof of payment of fee.

3. Every appeal may be presented to First Appellate Authority or Second Appellate
Authority, as the case may be, in person or through registered post or authorized
representative.
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B. Rule 84: Fee for filing appeal:

1. Fee for first appeal shall be rupees two thousand five hundred and for second appeal
shall be rupees ten thousand, which shall be nonrefundable.

2. The fee shall be paid in the form of bank demand draft or banker’s cheque of a
Scheduled Bank payable in the name of Appellate Authority concerned.

C. Rule 85: Procedure for disposal of appeal:

1. The First Appellate Authority or Second Appellate Authority, as the case may be,
upon filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and
documents, if any, to the respondents and fix date of hearing.

2. On the date fixed for hearing, the First Appellate Authority or Second Appellate
Authority, as the case may be, shall:

i. hear all the parties to appeal present before him; and

ii. peruse or inspect documents, relevant records or copies thereof relating to the
matter.

iii. After hearing the parties, perusal or inspection of documents and relevant
records or copies thereof relating to the matter, the Appellate Authority
concerned shall pass an order in writing and provide the copy of order to the
parties to appeal free of cost.

iv. The order passed under sub-rule (3) shall also be placed on the State Public
Procurement Portal.

D. Rule 86: Repeal and savings: All rules, regulations, orders, notifications,
departmental codes, manuals, by-laws, official memoranda or circulars relating to
procurement of goods, services or works provided for in these rules, which are
inforce on the date of commencement of these rules, in relation to the matter
covered by these rules are hereby repealed to the extent they are covered by these
rules:

Provided that such repeal shall not affect the previous operation of rules,
regulations, orders, notifications, departmental codes, manuals, by-laws, official
memoranda or circulars, so repealed and the procurement process commenced
before the commencement of these rules shall continue as per the provisions of
rules, regulations, orders, notifications, departmental codes, manuals, by-laws,
official memoranda or circulars, so repealed.

FORM No. 1
[See rule 83]

Memorandum of Appeal under the Rajasthan Transparency in Public Procurement Act,
2012

Appeal No ………of ……………Before the ………………………… (First / Second Appellate Authority)

1. Particulars of appellant:

(i) Name of the appellant:

(ii) Official address, if any:
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(iii) Residential address:

2. Name and address of the respondent(s):

(i)

(ii)

3. Number and date of the order appealed against and name and designation of the officer /
authority who passed the order (enclose copy), or a statement of a decision, action or
omission of the procuring entity in contravention to the provisions of the Act by which the
appellant is aggrieved:

4. If the Appellant proposes to be represented by a representative, the name and postal
address of the representative:

5. Number of affidavits and documents enclosed with the appeal:

6. Grounds of appeal:

………………………………………………………………………

………………………………………………………………………

………………………………………………………………………

……………………………………………..... (Supported by an affidavit)

7. Prayer:

………………………………………………………………………

………………………………………………………………………

……………………………………………………

Place …………………………………….

Date ……………………………………

Appellant's Signature

(Signature & Seal of Authorized Signatory for which POA attached)

Name of Authorized Signatory:

Designation:

Date:

Place:
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K.14. Declaration by the Bidder regarding Additional Condition of RfS
document/ Contract

(In Compliance to RTPP Act 2012 & RTPP Rules 2013)

(On Letterhead of Bidder giving said declaration)
(In Case of JV the following format is to be provided by Each Member of the Joint Venture)

To

The Superintending Engineer (RA&C)
New Power House Premises,
Jodhpur

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ………. GSS in JDVVNL under KUSUM Scheme –
Component C (Feeder Level Solarization) in JDVVNL, under NIT NO: JDVVNL/ SE(RA&C)/ TN-
DSM-09  

Ref: NIT NO: JDVVNL/ SE(RA&C)/ TN-DSM-09  dated 03.05.2023

We hereby declare that, we are in complete agreement with the Additional Conditions of
RfS document/ Contract and will follow the same in all respects as per Rajasthan
Transparency in Public Procurement Act 2012 (RTPP Act 2012) & Rajasthan Transparency in
Public Procurement Rules 2013 (RTPP Rules 2013), including any amendments issued
thereafter.

Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, Jodhpur Vidyut Vitran Nigam
Limited (“JDVVNL”) will correct arithmetical errors during evaluation of Financial Bids on the
following basis:

i. if there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price
shall be corrected, unless in the opinion of JDVVNL there is an obvious misplacement
of the decimal point in the unit price, in which case the total price as quoted shall
govern and the unit price shall be corrected;

ii. if there is an error in a total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail, and the total shall be corrected; and

iii. if there is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case
the amount in figures shall prevail subject to (i) and (ii) above.
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If the Bidder that submitted the lowest evaluated Bid does not accept the correction of
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing
Declaration shall be executed.

JDVVNL Right to Vary Quantities

i. At the time of award of contract, the quantity of Goods, works or services originally
specified in the Bidding Document may be increased or decreased by a specified
percentage, but such increase or decrease shall not exceed fifty percent, but may be
decreased as per requirement of JDVVNL, of the quantity specified in the Bidding
Document. It shall be without any change in the unit prices or other terms and
conditions of the Bid and the conditions of contract.

ii. If JDVVNL does not procure any subject matter of procurement or procures less than
the quantity specified in the Bidding Document due to change in circumstances, the
Bidder / Successful Bidder / Contractor shall not be entitled for any claim or
compensation except otherwise provided in the Conditions of Contract.

iii. In case of procurement of' Goods or services, additional quantity may be procured by
placing a repeat order on the rates and conditions of the original order. However, the
additional quantity can be upto 50% of the value of Goods of the original
contract/work order and shall be within one month from the date of expiry of last
supply. If the Contractor fails to do so, JDVVNL shall be free to arrange for the balance
supply by limited Bidding or otherwise and the extra cost incurred shall be recovered
from the Contractor.

(Signature & Seal of Authorized Signatory for which POA attached)

Name of Authorized Signatory:

Designation:

Date:

Place:
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K.15. Declaration Regarding Alternative, Deviations and Exceptions to the
Provisions

(On Letterhead of Bidder/ Lead Member of JV)

To

The Superintending Engineer (RA&C)
New Power House Premises,
Jodhpur

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ………. GSS in JDVVNL under KUSUM Scheme –
Component C (Feeder Level Solarization) in JDVVNL, under NIT NO: JDVVNL/ SE(RA&C)/ TN-
DSM-09

Ref: NIT NO: JDVVNL/ SE(RA&C)/ TN-DSM-09   dated 03.05.2023

Dear Sir,

The bidder shall itemize any deviation from the RfS document included in his bid. Each item
shall be listed (separate sheets may be used and enclosed with this Attachment) with the
following information:

Sl. No. Reference clause in the
RfS document

Deviation Cost of withdrawal of the
deviation

1

2

3

The above deviations and variations are exhaustive. We confirm that we shall withdraw the
deviations proposed by us at the cost of withdrawal indicated in this attachment, failing
which our bid may be rejected and Bid Security forfeited.

Except for the above deviations and variations, the entire work shall be performed as per
your specifications and documents. Further, we agree that any deviations, conditionality or
reservation introduced in this Declaration and/or in the Bid submitted, Price schedules &
Technical Data Sheets and covering letter, or in any other part of the Bid will be reviewed to
conduct a determination of the substantial responsiveness of the Bid.

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:
Designation:
Date:

Place:
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K.16. Declaration Regarding No Omissions or Inconsistencies or Reservations

(On Letterhead of Bidder/ Lead Member of JV)

To

The Superintending Engineer (RA&C)
New Power House Premises,
Jodhpur

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ……….. GSS in JDVVNL under KUSUM Scheme –
Component C (Feeder Level Solarization) in JDVVNL, under NIT No: JDVVNL/ SE (RA&C)/ 
TN-DSM-09

Ref: NIT NO: JDVVNL/ SE(RA&C)/ TN-DSM-09 dated 03.05.2023

Dear Sir,

We confirm that Bid submitted by us and have been filled up by us as per the provisions of
the RfS document issued vide above-referenced NIT. We have also uploaded price bid
electronically as per the provisions of the RfS document. Further, we have noted that the
same shall be evaluated as per the provisions of the RfS document.

Further, we hereby confirm that except as mentioned in the Declaration Regarding
Alternative, Deviations and Exceptions to the Provisions hereof and/or the Covering Letter,
forming part of our Bid:

(i) There are no discrepancies/inconsistencies and deviations/omissions/ reservations to
the RfS document, in the price bid;

(ii) The description of items and the unit thereof in the price schedules are in conformity
with those indicated in the price schedule of the RfS document without any deviation
to the specified scope of work.

We also confirm that in case any discrepancies / inconsistencies and deviations / omissions
/ reservations, as referred to in para (i) and (ii) above, is observed in the online price bid, the
same shall be deemed as withdrawn/rectified without any financial implication, whatsoever
to JDVVNL. However, in case of any arithmetical errors, the same shall be governed as per
the provisions of RfS document SECTION - G:

(Signature & Seal of Authorized Signatory for which POA attached)

Name of Authorized Signatory:

Designation:

Date:

Place:
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K.17. Undertaking for No Blacklisting & No Banning

(On Non-Judicial Stamp Paper of Rs. 100/- attested by Notary Public/ First Class Magistrate)
(In case of JV the undertaking is to be provided by each Member of the Joint Venture)

To

The Superintending Engineer (RA&C)
New Power House Premises,
Jodhpur

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ……….. GSS in JDVVNL under KUSUM Scheme –
Component C (Feeder Level Solarization) in JDVVNL, under NIT No: JDVVNL/ SE (RA&C)/ 
TN-DSM-09 

Ref: NIT NO: JDVVNL/ SE(RA&C)/ TN-DSM-09   dated 03.05.2023

I / We hereby declare that presently our Company / Limited Liability Partnership /
Partnership Firm / Sole Proprietorship is not insolvent, not in receivership, not bankrupt or
wound up, not have affairs administered by a court or a judicial officer, not have business
activities suspended.

I / We further declare that presently our Company / Limited Liability Partnership /
Partnership Firm / Sole Proprietorship is not blacklisted or debarred by any utility /
government agency, and not have a conflict of interest.

If this declaration is found to be incorrect then without prejudice to any other action that
may be taken, our security may be forfeited in full and the tender if any to the extent
accepted may be cancelled.

(Signature & Seal of Authorized Signatory for which POA attached)

Name of Authorized Signatory:

Designation:

Date:

Place:
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K.18. Performance Bank Guarantee Format

(On Non judicial Stamp of worth 0.25% of BG Value (maximum stamp duty of Rs. 25000/-))

Bank Guarantee No. …………………… Date...................

Contract No.....................................

Contract for work of design, survey, supply, installation, testing, commissioning,
operation & maintenance for 25 years (unless extended by both the parties on mutual
agreement) from COD of grid connected solar power plants through RESCO mode, its
associated 33kV OR, 11kV line to connect the plant various 33/11kV sub-stations and
RMS of solar power plants for solarization of agriculture consumers connected on 11kV
feeders of ………….. GSS in JDVVNL under KUSUM Scheme – Component C (Feeder Level
Solarization) in JDVVNL, under NIT NO: JDVVNL/ SE(RA&C)/ TN-DSM-09  dated
03.05.2023

To

The Superintending Engineer (RA&C)
New Power House Premises,
Jodhpur

Dear Sir,

We refer to the Letter of Intent ("LOI") <Insert LOI No: ………>, issued on <Insert Date of

Issue of LOI by JDVVNL by Jodhpur Vidyut Vitran Nigam Limited (hereinafter referred to as

“JDVVNL”), having its Registered Office at New Power House, Jodhpur-302001 (Rajasthan),

to M/s ................. (Name of SPG) .................., having its Principal place of business at

………....(Address of Contractor) ............................... and Registered Office at ………....

(Registered address of Contractor) .................................................... ("SPG") concerning

“Work of design, survey, supply, installation, testing, commissioning, operation &

maintenance for 25 years (unless extended by both the parties on mutual agreement)

from COD of grid connected solar power plants through RESCO mode, its associated 33kV

OR, 11kV line to connect the plant various 33/11kV sub-stations and RMS of solar power

plants for solarization of agriculture consumers connected on 11kV feeders of ………….

GSS in JDVVNL under KUSUM Scheme – Component C (Feeder Level Solarization) in

JDVVNL, under NIT NO: JDVVNL/ SE(RA&C)/ TN-DSM-09  on RESCO mode, and the LOI

having been accepted by the SPG vide <……Insert Letter No….>, resulting in Letter of Award

to be issued vide <……InsertWork order No….> dated …………………..

By this letter we, the undersigned, ………(insert name & address of the issuing bank) ………, a

Bank (which expression shall include its successors, administrators, executors and assigns)

organized under the laws of .................................... and having its Registered/Head Office at

…..…….(insert address of registered office of the bank)……..... do hereby irrevocably
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guarantee payment to JDVVNL of Rs. 5 Lakhs per MW until 02 months (i.e. sixty (60) days)

beyond the 09 months from the date of signing of Power Purchase Agreement (PPA)

between SPG and RUVNL (on behalf of JDVVNL i.e., upto and inclusive of …………….

(dd/mm/yy).

We undertake to make payment under this Letter of Guarantee upon receipt by us of your

first written demand signed by JDVVNL duly authorized officer or the authorized officer of

JDVVNL declaring the SPG to be in default under the Contract and without civil or argument

any sum or sums within the above named limits, without your need to prove or show

grounds or reasons for your demand and without the right of the SPG to dispute or question

such demand.

Our liability under this Letter of Guarantee shall be to pay to JDVVNL whichever is the lesser

of the sum so requested or the amount then guaranteed hereunder in respect of any

demand duly made hereunder prior to expiry of the Letter of Guarantee, without being

entitled to inquire whether or not this payment is lawfully demanded.

This letter of Guarantee shall remain in full force and shall be valid from the date of issue

until 2 months (i.e. sixty (60) days) beyond the 09 months from the date of signing of Power

Purchase Agreement (PPA) between SPG and RUVNL (on behalf of JDVVNL) i.e., upto and

inclusive of ……………. (dd/mm/yy) and shall be extended from time to time for such period

(not exceeding one year), as per the terms & conditions of RfS document.

Except for the documents herein specified, no other documents or other action shall be

required, notwithstanding any applicable law or regulation.

Our liability under this Letter of Guarantee shall become null and void immediately upon its

expiry, whether it is returned or not, and no claim may be made hereunder after such expiry

or after the aggregate of the sums paid by us to JDVVNL shall equal the sums guaranteed

hereunder, whichever is the earlier.

All notices to be given under shall be given by registered (airmail) posts to the addressee at

the address herein set out or as otherwise advised by and between the parties hereto.

All disputes arising under the said Guarantee between the Bank and JDVVNL or between the

SPG and JDVVNL pertaining to the Guarantee shall be subject to the jurisdiction of courts

only at Jaipur in Rajasthan alone.

We hereby agree that any part of the Contract may be amended, renewed, extended,

modified, compromised, released or discharged by mutual agreement between you and the

SPG, and this security may be exchanged or surrendered without in any way impairing or

affecting our liabilities hereunder without notices to us and without the necessity for any

additional endorsement, consent or guarantee by us, provided, however, that the sum

guaranteed shall not be increased or decreased.

No action, event or condition which by any applicable law shall operate to discharge us from

liability hereunder shall have any effect and we hereby waive any right we may have to
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apply such law so that in all respects our liability hereunder shall be irrevocable and, except

as stated herein, unconditional in all respects.

For and on behalf of the Bank

[Signature of the authorised signatory(ies)]

Signature_______________________
Name_______________________
Designation_______________________
POA Number_______________________
Contact Number(s): Tel.______________Mobile______________
Fax Number_______________________
email ____________________________
Common Seal of the Bank______________________

Witness:

Signature_______________________

Name_______________________
Address______________________________
Contact Number(s): Tel.______________ Mobile______________
email ____________________________
Note:

1. For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of
appropriate value shall be purchased in the name of Bank who issues the ‘Bank
Guarantee’.

2. The Bank Guarantee shall be signed on all the pages by the Bank Authorities
indicating their POA nos. and shall invariably be witnessed.

3. The Bank Guarantee shall be in accordance with the proforma as provided. However,
in case the issuing bank insists for additional paragraph for limitation of liability, the
following may be added at the end of the proforma of the Bank Guarantee [i.e., end
paragraph of the Bank Guarantee preceding the signature(s) of the issuing
authority(ies) of the Bank Guarantee]:

Quote

“Notwithstanding anything contained herein:

1. Our liability under this Bank Guarantee shall not exceed Rs. 5 Lakhs per MW.

2. This Bank Guarantee shall be valid upto ________ (validity date)__________.

3. We are liable to pay the guaranteed amount or any part thereof under this
Bank Guarantee only & only if we receive a written claim or demand on or
before ________ (validity date) __________.”

Unquote 
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K.19. Indicative Price Bid Format

 

Name of Work: Design, Survey, Supply, Installation, Testing, Commissioning, Operation & Maintenance for 25 Years 
(unless extended by both the parties on mutual agreement) from COD of Grid Connected Solar Power Plants through 
RESCO Mode, its associated 33kV / 11kV line to connect the plant with various 33/11kV Sub-stations and RMS of Solar 
Power Plants   in various  subdivisions (Padru & Sindhari) of Siwana -Division under Barmer Circle.
Contract No: JDVVNL/SE(RA&C)/TN- DSM- 09

Name of the Bidder/ Bidding Firm / Company :

PRICE SCHEDULE
(DOMESTIC TENDERS - RATES ARE TO GIVEN IN RUPEES (INR) ONLY)

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the
bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

N
U
M
BE
R
#

TEXT # NUMB
ER #

TEXT # NUMBER # TEXT TEXT TEXT TEXT NUMBER
#

Sl.
N
o.

Name of Proposed
33/11 kV Sub-stations

SPV
Capacity

Units All inclusive
tariff (up to
three decimal
places only)

To be
entered by
the Bidder
INR per kWh

Name of
Circle

Name of
Division

Name of Sub-
division

Plant No. All
inclusive
tariff

considere
d for

evaluatio
n

INR per
kWh

1 2 3 4 5 6 7 8 9 10

1 DHARNA 2.52 MW BARMER SIWANA PADROO PLANT NO.1

2 DHARNA 2.52 MW BARMER SIWANA PADROO PLANT NO.2

3 GAUSHALA 4.00 MW BARMER SIWANA PADROO PLANT NO.3

4 KHALWANA
NADA

2.52
MW BARMER SIWANA PADROO PLANT NO.4

5 KUNDAL 2.52 MW BARMER SIWANA PADROO PLANT NO.5

6 KUNDAL 2.52 MW BARMER SIWANA PADROO PLANT NO.6

7 PADROO 2.52 MW BARMER SIWANA PADROO PLANT NO.7

8 PADROO 2.52 MW BARMER SIWANA PADROO PLANT NO.8

9 PADROO 2.52 MW BARMER SIWANA PADROO PLANT NO.9

10 RELO KI DHANI 2.52 MW BARMER SIWANA PADROO PLANT NO.10

11 SAILA 2.52 MW BARMER SIWANA PADROO PLANT NO.11

12 SINER 2.52 MW BARMER SIWANA PADROO PLANT NO.12

13 SINER 2.52 MW BARMER SIWANA PADROO PLANT NO.13

14 VAV NAGAR 2.52 MW BARMER SIWANA PADROO PLANT NO.14

15 ADEL 2.52 MW BARMER SIWANA SINDHARI PLANT NO.15

16 BHATALA 2.52 MW BARMER SIWANA SINDHARI PLANT NO.16

17 CHADO KI DHANI 2.52 MW BARMER SIWANA SINDHARI PLANT NO.17

18 DHANNE KI DHANI 4.00 MW BARMER SIWANA SINDHARI PLANT NO.18

19 SARNU 2.52 MW BARMER SIWANA SINDHARI PLANT NO.19

20 SINDHARI 2.52 MW BARMER SIWANA SINDHARI PLANT NO.20

SAMPLE 
SHEET
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K.20. DRAFT Power Purchase Agreement (PPA)

DRAFT POWER PURCHASE AGREEMENT

for

Procurement of ………MWp Solar Power on Long Term Basis

under PM-KUSUM Component-C Scheme

Between

<name of Solar Power Generator (SPG)>

and

RAJASTHAN URJA VIKAS NIGAM LIMITED

on behalf of

JODHPUR VIDYUT VITARAN NIGAM LIMITED  

[ __________2023]
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This Power Purchase Agreement is made on the _____ day of ______ of 2023 at Jaipur.

Between

…….<name of SPG>……………, selected as Solar Power Generator for implementation of Solar

Power Project with associated 33kV line under Pradhan Mantri Kisan Urja Suraksha evem

Utthan Mahabhiyan (PM KUSUM) Scheme Component C (feeder level solarization), having

registered office at ……………..<Address of SPG>…………. (hereinafter referred to as “Solar

Power Generator or SPG”, which expression shall, unless repugnant to the context or

meaning thereof, be deemed to include its successors and permitted assigns) as a Party of

the First Part;

And

RAJASTHAN URJA VIKAS NIGAM LIMITED, a company incorporated under the companies

Act 2013, having Registered/ Head Office at Vidyut Bhawan, Jan Path, Jaipur (hereinafter

referred to as “RUVNL, is an authorized representative of Rajasthan DISCOMs to effect Bulk

Power Purchase on behalf of DISCOMs), as a Party of the Second Part;

On behalf of JODHPUR VIDYUT VITARAN NIGAM LIMITED a company incorporated under
the Companies Act 1956, having its registered office at New Power House, Jodhpur
(hereinafter referred to as 'JDVVNL' " which expression shall, unless repugnant to the
context or meaning thereof, be deemed to include its successors and assignees).

The SPG and RUVNL are individually referred to as ‘Party’ and collectively referred to as

‘Parties’.

WHEREAS:

A. The Ministry of New and Renewable Energy [MNRE] has launched a guidelines for

feeder level solarization under Component C of PM KUSUM Scheme on 04th Dec

2020.

B. JDVVNL initiated a selection process for Solar Power Generator (SPG) to set up ………

MWp solar power plant through RESCO mode and procurement of power generated

from the solar power plant as per the terms and conditions contained in the RfS NIT

No.: JDVVNL/ SE(RA&C)/ TN-DSM-09

C. The SPG has been selected for the work of design, survey, supply, installation,

testing, commissioning, operation & maintenance for 25 years (unless extended by

both the parties on mutual agreement) from COD of grid connected solar power

plants through RESCO mode, its associated 33kV OR, 11kV line to connect the plant

various 33/11kV sub-stations and RMS of solar power plants for solarization of

agriculture consumers connected on 11kV feeders of ……… GSS in JDVVNL under

KUSUM Scheme – Component C (Feeder Level Solarization) in JDVVNL.
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D. RRECL has issued the Letter of Award No. …………………. dated …………………. in favour

of …………<name of SPG>………. as per the terms and conditions contained in the RfS.

E. The SPG has furnished the Project Security Amount of …………… in the form of Bank

Guarantee in favour of Superintending Engineer (RA&C), JDVVNL, Jodhpur.

F. The SPG has fulfilled the terms and conditions for signing this Power Purchase

Agreement as a definitive agreement for establishing the Solar Power Project of ……..

MWp near …………….. substation under ……… district and sale of electricity by the SPG

to JDVVNL at 33/11 kV ……….. substation.

G. The parties have agreed to execute this Power Purchase Agreement in terms of the

RfS and the Letter of Award in regard to the work of design, survey, supply,

installation, testing, commissioning, operation & maintenance for 25 years (unless

extended by both the parties on mutual agreement) from COD of grid connected

solar power plants through RESCO mode, its associated 33kV OR, 11kV line to

connect the plant various 33/11kV sub-stations and RMS of solar power plants for

solarization of agriculture consumers connected on 11kV feeders of ………. GSS in

JDVVNL under KUSUM Scheme – Component C (Feeder Level Solarization).

H. As per MNRE guidelines dated 11.05.2022, under RESCO mode of operation,

developer shall be not allowed to sell solar power to any other buyer except the

concerned DISCOM during the entire tenure of this PPA, including penal provision

calling for refund of proportionate CFA granted to the project by MNRE on violation

of this condition. In case of any liquidation of assets to the of the solar power plant

prior to completion of PPA period, the first charge shall be towards recovery of

proportionate CFA granted to the project by MNRE.

Now therefore, in consideration of the premises and mutual agreements, covenants and

conditions set forth herein, it is hereby agreed by and between the Parties as follows:

ARTICLE 1: DEFINITIONS AND INTERPRETATION

1.1 Definitions

The terms used in this Agreement, unless as defined below or repugnant to the

context, shall have the same meaning as assigned to them by the Electricity Act,

2003 and the rules or regulations framed there under, including those issued /

framed by the Appropriate Commission (as defined hereunder), as amended or re-

enacted from time to time.

“Electricity Act,2003” shall mean the Electricity Act, 2003 and include any
modifications, amendments and substitution from time to time;

“Agreement” or
"Power Purchase
Agreement" or “PPA”

shall mean this Power Purchase Agreement including its recitals
and Schedules, amended or modified from time to time in
accordance with the terms hereof;

"Appropriate Appropriate Commission or “RERC” shall mean the Rajasthan
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Commission Electricity Regulatory Commission (RERC)

"Bill Dispute Notice" shall mean the notice issued by a Party raising a Dispute
regarding a Monthly Bill or a Supplementary Bill issued by the
other Party;

“Business Day” shall mean with respect to SPG and DISCOM, a day other than
Sunday or a statutory holiday, on which the banks remain open
for business in the State;

“Capacity Utilisation
Factor” or “CUF”

CUF in a Year shall mean the ratio of the output of the SPV
Power Plant in a Year versus installed Project capacity x 365 x
24 (i.e. CUF = Cumulative Project output in kWh / (installed
Project capacity in kWp x 24 x 365))
The annual CUF will be calculated every year from 1st April of
the year (COD for first year) to 31st March next year.

“Change in Law” shall have the meaning ascribed thereto in Article 12 of this
Agreement;

“Commercial Operation
Date (COD)”

shall mean the date on which the commissioning certificate is
issued upon successful commissioning (as per provisions of this
Agreement) of the project

“Competent Court of
Law”

shall mean court under Jodhpur District

“Consents, Clearances
and Permits

shall mean all authorizations, licenses, approvals, registrations,
permits, waivers, privileges, acknowledgements, agreements, or
concessions required to be obtained from or provided by any
concerned authority for the purpose of setting up of the
generation facilities and/ or supply of power;

“Consultation Period” shall mean the period of ninety (90) days or such other longer
period as the Parties may agree, commencing from the date of
issuance of a SPG Preliminary Default Notice or DISCOM
Preliminary Default Notice as provided in Article 13 of this
Agreement, for consultation between the Parties to mitigate
the consequence of the relevant event having regard to all the
circumstances;

“Contract Year” shall mean the period beginning from the Effective Date and
ending on the immediately succeeding March 31 and thereafter
each period of 12 months beginning on April 1 and ending on
March 31 provided that:
1) in the financial year in which the COD would occur, the

Contract Year shall end on the date immediately before the
COD and a new Contract Year shall commence once again
from the COD and end on the immediately succeeding
March 31, and thereafter each period of twelve (12)
months commencing on April 1 and ending on March 31,
and

2) provided further that the last Contract Year of this
Agreement shall end on the last day of the Term of this
Agreement
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"Contracted Capacity" shall mean ……… MWp contracted with DISCOM for supply by
the SPG to DISCOM at the Delivery Point.

“Delivery Point” Delivery Point” shall mean the point at the voltage level of 11kV
or above of the 33/11 kV Sub-station i.e. 33kV side of 33/11kV
…………… substation under this PPA.
Metering shall be done at this interconnection point where the
power is injected into the 33/11 kV Sub-station. For
interconnection with grid and metering, the SPG shall abide by
the relevant and applicable regulations, Grid Code notified by
the State Commission and Central Electricity Authority
(Installation and Operation of Meters) Regulations, 2006 as
amended and revised from time to time, or orders passed
thereunder by the Appropriate Commission or CEA. All charges
and losses related to Transmission of power from project up to
Delivery Point as notified by the Appropriate Commission shall
be borne by the SPG.

“Dispute” shall mean any dispute or difference of any kind between
DISCOM and the SPG, in connection with or arising out of this
Agreement including but not limited to any issue on the
interpretation and scope of the terms of this Agreement as
provided in Article 16 of this Agreement;

"Due Date" Due Date shall mean the forty-fifth (45th) day after a Monthly
Bill (including all the relevant documents) or a Supplementary
Bill is received in hard copy and duly acknowledged by JDVVNL
or, if such day is not a Business Day, the immediately
succeeding Business Day, by which date such Monthly Bill or a
Supplementary Bill is payable by JDVVNL.

“Effective Date” shall have the meaning ascribed thereto in Article 2.1 of this
Agreement;

“Electricity Laws” shall mean the Electricity Act, 2003 and the rules and
regulations made there under from time to time along with
amendments thereto and replacements thereof and any other
Law pertaining to electricity including regulations framed by the
Appropriate Commission;

“Event of Default” shall mean the events as defined in Article 13 of this
Agreement;

“Expiry Date” Shall mean the date occurring twenty-five (25) years from the
Commercial Operation Date subject to that the supply of power
shall be limited for a period of 25 years from the COD (unless
extended by both the parties on mutual agreement);

“Financing
Agreements”

shall mean the agreements pursuant to which the SPG has
sought financing for the Power Project including the loan
agreements, security documents, for the Power Project
including the loan agreements, security documents, notes,
indentures, security agreements, letters of credit and other
documents, as may be amended, modified, or replaced from
time to time, but without in anyway increasing the liabilities of
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JDVVNL;

"Force Majeure" or
“Force Majeure Event”

shall have the meaning ascribed thereto in Article 11 of this
Agreement;

“Indian Governmental
Instrumentality”

shall mean the Government of India, Governments of state of
Rajasthan and any ministry, department, board, authority,
agency, corporation, commission under the direct or indirect
control of Government of India or the above state Government
or both, any political sub-division of any of them including any
court or Appropriate Commission or tribunal or judicial or quasi-
judicial body in India

“Insurances” shall mean the insurance cover to be obtained and maintained
by the SPG in accordance with Article 8 of this Agreement;

"Interconnection
Facilities"

shall mean the facilities on SPG’s side of the Delivery Point for
scheduling, transmitting and metering the electrical output in
accordance with this Agreement and which shall include,
without limitation, all other transmission lines and associated
equipment, transformers, relay and switching equipment and
protective devices, safety equipment and RTU, Data Transfer
and Acquisition facilities for transmitting data subject to Article
7, the Metering System required for supply of power as per the
terms of this Agreement;

“Invoice” or “Bill” shall mean either a Monthly Bill / Supplementary Bill or a
Monthly Invoice/ Supplementary Invoice raised by any of the
Parties;

“Joint Meter Reading”
or “JMR”:

Shall mean the monthly joint meter reading statement which
shall be jointly signed by SPG and JDVVNL representative

“Late Payment
Surcharge”

shall have the meaning ascribed thereto in Article 10.3.3 of this
Agreement;

"Law" shall mean in relation to this Agreement, all laws including
Electricity Laws in force in India and any statute, ordinance,
regulation, notification or code, rule, or any interpretation of
any of them by an Indian Governmental Instrumentality and
having force of law and shall further include without limitation
all applicable rules, regulations, orders, notifications by an
Indian Governmental Instrumentality pursuant to or under any
of them and shall include without limitation all rules,
regulations, decisions and orders of the RERC;

“Letter of Credit” or
“LC”

shall have the meaning ascribed thereto in Article 10.4 of this
Agreement;

“Letter of Award” or
“LoA”

shall mean work order issued by JDVVNL to the SPG for the
project;

MNRE” shall mean the Ministry of New and Renewable Energy,
Government of India;

"Month" shall mean a period of thirty (30) days from (and excluding) the
date of the event, where applicable, else a calendar month;

"Party" and "Parties" shall have the meaning ascribed thereto in the recital to this
Agreement;
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“Payment Security
Mechanism”

shall have the meaning ascribed thereto in Article 10.4 of this
Agreement

“Power Project” or
“Project”

shall mean the Solar Power generation facility of Contracted
Capacity having a separate control system, metering and
separate points of injection into the grid at Delivery point of
33/11 kV substation The Project shall include all units and
auxiliaries such as water supply, treatment or storage facilities,
bay(s) for transmission system in the switchyard, dedicated
transmission line up to the Delivery Point and all the other
assets, buildings/structures, equipment, plant and machinery,
facilities and related assets required for the efficient and
economic operation of the power generation facility, whether
completed or at any stage of development and construction or
intended to be developed and constructed for the purpose of
supply of power as per this Agreement;.

“Preliminary Default
Notice”

shall have the meaning ascribed thereto in Article 13 of this
Agreement;

“Project Capacity” shall mean themaximum AC capacity of the Project at the point
of injection on which the Power Purchase Agreement has been
signed.

"Prudent Utility
Practices"

shall mean the practices, methods and standards that are
generally accepted internationally from time to time by electric
utilities for the purpose of ensuring the safe, efficient and
economic design, construction, commissioning, operation and
maintenance of power generation equipment and which
practices, methods and standards shall be adjusted as necessary
to take account of:
a. operation and maintenance guidelines recommended by

the manufacturers of the plant and equipment to be
incorporated in the Power Project

b. the requirements of Indian Law; and the physical
conditions at the site of the Power Project

“Rebate” shall have the same meaning as ascribed thereto in Article
10.3.5 of this Agreement;

“RESCO” shall mean Renewable Energy Service Company i.e. an energy
service company that develops, installs, finances, operates and
owns the rooftop solar power project and supplies power
generated from the Project to the consumer.

"Rupees", "Rs.", shall mean Indian rupees, the lawful currency of India;

“Scheduled
Commissioning Date”
or “SCD” of the Project

Shall mean date that is nine (9) Months from the Date of
execution of this PPA between SPG and RUVNL (on behalf of
JDVVNL);

"Tariff" Shall have the same meaning as provided for in Article 9 of this
Agreement;

"Tariff Payment" shall mean the payments to be made under Monthly Bills as
referred to in Article 10 and the relevant Supplementary Bills;
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“Termination Notice” shall mean the notice given by either Parties for termination of
this Agreement in accordance with Article 13 of this Agreement;

"Term of Agreement" shall have the meaning ascribed thereto in Article 2 of this
Agreement;

1.2 INTERPRETATION

Save where the contrary is indicated, any reference in this Agreement to:

i) "Agreement" shall be construed as including a reference to its Schedules,
Appendices

ii) An "Article", a "Recital", a "Schedule" and a "paragraph I clause" shall be
construed as a reference to an Article, a Recital, a Schedule, and a paragraph /
clause respectively of this Agreement;

iii) A "crore" means a reference to ten million (10,000,000) and a "lakh" means a
reference to one tenth of a million (1,00,000).

iv) An "encumbrance" shall be construed as a reference to a mortgage, charge,
pledge, lien, or other encumbrance securing any obligation of any person or
any other type of preferential arrangement (including, without limitation, title
transfer and retention arrangements) having a similar effect;

v) "Indebtedness" shall be construed so as to include any obligation (whether
incurred as principal or surety) for the payment or repayment of money,
whether present or future, actual or contingent;

vi) A "person" shall be construed as a reference to any person, firm, company,
corporation, society, trust, government, state or agency of a state or any
association or partnership (whether or not having separate legal personality) of
two or more of the above and a person shall be construed as including a
reference to its successors, permitted transferees and permitted assigns in
accordance with their respective interests;

vii) "Rupee", "Rupees" and "Rs." shall denote Indian Rupees, the lawful currency of
India;

viii) The "winding-up", "dissolution", "insolvency", or "reorganization" of a company
or corporation shall be construed so as to include any equivalent or analogous
proceedings under the Law of the jurisdiction in which such company or
corporation is incorporated or any jurisdiction in which such company or
corporation carries on business including the seeking of liquidation, winding-
up, reorganization, dissolution, arrangement, protection or relief of debtors;

ix) Words importing the singular shall include the plural and vice versa;

x) This Agreement itself or any other agreement or document shall be construed
as a reference to this or to such other agreement or document as it may have
been, or may from time to time be, amended, varied, novated, replaced or
supplemented;
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xi) A Law shall be construed as a reference to such Law including its amendments
or re-enactments from time to time;

xii) A time of day shall, save as otherwise provided in any agreement or document
be construed as a reference to Indian Standard Time;

xiii) Different parts of this Agreement are to be taken as mutually explanatory and
supplementary to each other and if there is any inconsistency between or
among the parts of this Agreement, they shall be interpreted in a harmonious
manner so as to give effect to each part;

xiv) The tables of contents and any headings or sub-headings in this Agreement
have been inserted for ease of reference only and shall not affect the
interpretation of this Agreement.

xv) The words "hereof" or "herein", if and when used in this Agreement shall mean
a reference to this Agreement.

xvi) The terms "including" or "including without limitation" shall mean that any list
of examples following such term shall in no way restrict or limit the generality
of the word or provision in respect of which such examples are provided.

ARTICLE 2: TERM OF AGREEMENT

2.1 Effective Date

2.1.1 This Agreement shall come into effect from the date of its execution by all the

parties and such date shall be referred to as the Effective Date.

2.2 Term of Agreement

2.2.1 Subject to Article 2.3 and 2.4 of this Agreement, this Agreement shall be valid for a

term from the Effective Date until the Expiry Date. This Agreement may be

extended for a further period at least one hundred eighty (180) days prior to the

Expiry Date, on mutually agreed terms and conditions.

2.2.2 The SPG is free to operate their plants beyond the Expiry Date if other conditions

like land lease / Right to Use of Land (as applicable), permits, approvals and

clearances etc. allow. In such case unless otherwise agreed by JDVVNL, Jodhpur

Discom shall not be obligated to procure power beyond the Expiry Date.

2.3 Early Termination

2.3.1 This Agreement shall terminate before the Expiry Date if either JDVVNL or SPG

terminates the Agreement, pursuant to Article 13 of this Agreement.

2.4 Survival

2.4.1 The expiry or termination of this Agreement shall not affect any accrued rights,

obligations and liabilities of the Parties under this Agreement, including the right to

receive penalty as per the terms of this Agreement, nor shall it affect the survival of

any continuing obligations for which this Agreement provides, either expressly or by
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necessary implication, which are to survive after the Expiry Date or termination

including those under Article 11 (Force Majeure), Article 13 (Events of Default and

Termination), Article 14 (Liability and Indemnification), Article 16 (Governing Law

and Dispute Resolution), Article 17 (Miscellaneous Provisions), and other Articles

and Schedules of this Agreement which expressly or by their nature survive the

Term or termination of this Agreement shall continue and survive any expiry or

termination of this Agreement.

2.5 Performance Bank Guarantee (PBG)

2.5.1. The Performance Bank Guarantee furnished under this Agreement shall be for

guaranteeing the successful commissioning of RE plant of power up to the

Contracted Capacity within the time specified in this Agreement.

2.5.2. The failure on the part of the SPG to furnish and maintain the Performance Bank

Guarantee shall be a material breach of the term of this Agreement on the part of

the SPG.

2.5.3. The PBG shall be initially valid from the date of issue until 2 months (i.e. sixty (60)

days) beyond the 9 months from the date of signing of Power Purchase Agreement

(PPA).

2.5.4. The PBG will be returned to the SPG immediately after successful commissioning of

Solar power plant, after taking into account any penalties due to delay in

commissioning as per terms and conditions of RfS.

ARTICLE 3: CONDITIONS SUBSEQUENT

3.1 The SPG agrees and undertakes to make Project Financing Arrangements for its

Project and shall provide necessary documents to JDVVNL in this regard within six

Months from the Date of issue of Work order by JDVVNL for the project.

3.2 The SPG shall have provided an irrevocable letter to the lenders duly accepting and

acknowledging the rights provided to the lenders under the terms of this

agreement.

ARTICLE 4: CONSTRUCTION & DEVELOPMENT OF THE PROJECT

4.1 SPG’s Obligations

4.1.1 The SPG undertakes to be responsible, at SPG’s own cost and risk, for:

a) The SPG shall be solely responsible and make arrangements for infrastructure
for development of the Project and for Connectivity with the 33/11 kV sub-
station for confirming the evacuation of power by the Scheduled
Commissioning date or COD, whichever is earlier, and all clearances related
thereto;
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b) obtaining all Consents, Clearances and Permits as required and maintaining all
documents.

c) Designing, constructing, erecting, commissioning, completing and testing the
Power Project in accordance with the applicable Law, the Grid Code, the terms
and conditions of this Agreement and Prudent Utility Practices.

d) the commencement of supply of power up to the Contracted Capacity to
JDVVNL no later than the Scheduled Commissioning Date and continuance of
the supply of power throughout the term of the Agreement;

e) Connecting the Power Project switchyard with the Interconnection Facilities at
the Delivery Point. The SPG shall make adequate arrangements to connect the
Power Project switchyard with the Interconnection Facilities at Interconnection
/ Metering / Delivery Point. SPG will be responsible for laying of dedicated 11
KV line from Solar Power Plant to sub-station, construction of bay and related
switchgear & metering equipment at sub-station where the plant is connected
to the grid and metering is done.

f) owning the Power Project throughout the Term of Agreement free and clear of
encumbrances, except those expressly permitted under Article 15;

g) fulfilling all obligations undertaken by the SPG under this Agreement.

h) The SPG shall be responsible to for directly coordinating and dealing with
JDVVNL, and other authorities in all respects in regard to declaration of
availability, scheduling and dispatch of Power and due compliance with
deviation and settlement mechanism and the applicable Grid code / State
Regulations.

i) The SPG shall be required to follow the applicable rules regarding project
registration with the State Nodal Agency (JDVVNL) in line with the provisions of
the applicable policies / regulations of the State of Rajasthan. It shall be the
responsibility of the SPG to remain updated about the applicable charges
payable to JDVVNL under the respective State Solar Policy.

4.2 Purchase and sale of Contracted Capacity

4.2.1 Subject to the terms and conditions of this Agreement, the SPG undertakes to sell

to RUVNL (on behalf of JDVVNL) and RUVNL undertakes to pay Tariff for all the

energy supplied at the Delivery Point corresponding to the Contracted Capacity.

4.3 Right to Contracted Capacity & Energy

4.3.1 JDVVNL, in any Contract Year shall not be obliged to purchase any additional energy

from the SPG beyond the contract capacity. If for any Contract Year except for the

first year of operation, it is found that the SPG has not been able to generate

minimum energy of ………….. Lacs Units (LU) (corresponding to 19% minimum CUF)

during the term of the agreement, on account of reasons solely attributable to the

SPG, the non-compliance by SPG shall make the SPG liable to pay the

compensation. For the first year of operation, the above limits shall be considered
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on pro-rata basis. The lower limit will, however, be relaxable by JDVVNL/RUVNL to

the extent of grid non-availability for evacuation which is beyond the control of the

SPG. Any excess generation from the solar power plant, upto the contracted

generation capacity of ………MWp, will be purchased at the contracted levelized

tariff for 25 years subjected to other terms and conditions of the RfS / PPA.

This compensation shall be applied to the amount of shortfall in generation during

the Contract Year. The amount of such penalty shall be as determined by the RERC,

and such penalty shall ensure that the RUVNL (on behalf of JDVVNL) is offset for all

potential costs associated with low generation and supply of power under the PPA.

However, the minimum compensation payable to RUVNL (on behalf of JDVVNL) by

the SPG shall be 25% (twenty-five percent) of the cost of this shortfall in energy

terms, calculated at PPA tariff. This compensation shall not be applicable in events

of Force Majeure identified under PPA.

4.3.2 In case at any point of time, the peak of capacity reached is higher than the

contracted capacity and causes disturbance in the system at the point where power

is injected, the SPG will have to forego the excess generation and reduce the output

to the contract capacity and shall also have to pay the penalty/charges (if

applicable) as per applicable regulations. The SPG shall install adequate protection

equipment at the interconnection point to avoid excess energy feeding into the grid

and failure to do so will entitle DISCOM to not pay for the additional energy over

and above the contracted capacity.

4.4 Extensions of Time

4.4.1 In the event that the SPG is prevented from performing its obligations under Article

4.1 by the Scheduled Commissioning Date due to:

(a) any DISCOM Event of Default; or

(b) Force Majeure Events affecting RUVNL / JDVVNL, or

(c) Force Majeure Events affecting the SPG,

the Scheduled Commissioning Date and the Expiry Date shall be deferred, subject to

Article 4.4.5, for a reasonable period but not less than ‘day for day’ basis, to permit

the SPG or DISCOM through the use of due diligence, to overcome the effects of the

Force Majeure Events affecting the SPG or RUVNL / JDVVNL, or till such time such

Event of Default is rectified by RUVNL / JDVVNL.

4.4.2 In case of extension due to reasons specified in Article 4.4.1(b) and (c), and if such

Force Majeure Event continues even after a maximum period of three (3) months,

any of the Parties may choose to terminate the Agreement as per the provisions of

Article 13.5. In case neither party terminates the agreement under this clause, the

agreement shall stand terminated on the expiry of twelve (12) months of the
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continuation of the Force majeure event unless the parties mutually agree to

extend the agreement for the further period.

4.4.3 If the Parties have not agreed, within thirty (30) days after the affected Party’s

performance has ceased to be affected by the relevant circumstance, on the time

period by which the Scheduled Commissioning Date or the Expiry Date should be

deferred, any Party may raise the Dispute to be resolved in accordance with Article

16.

4.4.4 As a result of such extension, the newly determined Scheduled Commissioning Date

and newly determined Expiry Date shall be deemed to be the Scheduled

Commissioning Date and the Expiry Date for the purposes of this Agreement.

4.4.5 Notwithstanding anything to the contrary contained in this Agreement, any

extension of the Scheduled Commissioning Date arising due to any reason

envisaged in this Agreement shall not be allowed beyond the date pursuant to

Article 4.5.2.

4.4.6 Delay in commissioning of the project beyond the scheduled commissioning date

for reasons other than those specified in Article 4.4.1 shall be an event of default on

part of the SPG and shall be subject to the consequences specified in the Article 4.5.

4.5 Liquidated Damages not amounting to penalty for delay in
Commissioning

4.5.1 If the SPG is unable to commission the Project by the Scheduled Commissioning Date
other than for the reasons specified in Article 4.4.1, the SPG shall pay to JDVVNL,
damages for the delay in such commissioning and making the Contracted Capacity
available for dispatch by the Scheduled Commissioning Date as per following:

20.1.1. In case any SPG fails to achieve this milestone, JDVVNL shall encash the Performance
Bank Guarantee (PBG) as liquidated damages (LD) in the following manner:

Delay up to two months: LD equal to the PBG on per day basis. The no. of days in
“month” for the LD calculation shall be considered as 30.

In case the commissioning of the solar power plant is delayed over two months: The
complete PBG amount shall be encashed and PPA shall stand cancelled.

In case of delays of plant commissioning due to the reasons beyond the control of
the SPG, Procurer / JDVVNL after having been satisfied with documentary evidences
produced by the SPG for the purpose, can extend the time for commissioning date
without any financial implications on the SPG.

4.5.3 The SPG further acknowledge that the amount of the liquidated damages fixed is

genuine and reasonable pre-estimate of the damages that may be suffered by

DISCOM.

4.6 Acceptance/ Performance Test
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4.6.1 Prior to synchronization of the Power Project, the SPG shall be required to get the

Project certified for the requisite acceptance / performance test as may be laid

down by JDVVNL and duly certified by the designated official of JDVVNL.

4.7 Third Party Verification

4.7.1 The SPG shall be further required to provide entry to the site of the Power Project

free of all encumbrances at all times during the Term of the Agreement to JDVVNL

and a third Party nominated by any Indian Governmental Instrumentality for

inspection and verification of the works being carried out by the SPG at the site of

the Power Project.

4.7.2 The third party may verify the construction works/operation of the Power Project

being carried out by the SPG and if it is found that the construction works/operation

of the Power Project is not as per the Prudent Utility Practices, it may seek

clarifications from SPG or require the works to be stopped or to comply with the

instructions of such third party.

4.8 Breach of Obligations

4.8.1 The Parties herein agree that during the subsistence of this Agreement, subject to

JDVVNL being in compliance of its obligations & undertakings under this

Agreement, the SPG would have no right to negotiate or enter into any dialogue

with any third party for the sale of Contracted Capacity of power which is the

subject matter of this Agreement. It is the specific understanding between the

Parties that such bar will apply throughout the entire term of this Agreement.

4.9 Generation compensation for Off-take constraints

4.9.1 Generation Compensation in offtake constraints due to Grid Unavailability: During

the operation of the plant, JDVVNL shall endeavour to ensure 95% of grid

availability in a contract year, however, there can be some periods where the

Project can generate power but due to temporary transmission unavailability, the

power is not evacuated, for reasons not attributable to the SPG. In such cases,

subject to the submission of documentary evidences from the competent authority,

the generation compensation shall be restricted to the following and there shall be

no other claim, directly or indirectly against JDVVNL:

Duration of Grid unavailability Provision for Generation Compensation

Grid unavailability in excess of
5% in a contract year as defined
in the PPA(only period from 8
am to 6 pm to be counted):

Generation Loss = [(Average Generation per hour
during the Contract Year) × (number of hours of
grid unavailability during the Contract Year)]
Where, Average Generation per hour during the
Contract Year (kWh) = Total generation in the
Contract Year (kWh) ÷ Total hours of generation in
the Contract Year.
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The excess generation by the SPG equal to this generation loss shall be procured by

JDVVNL at the PPA tariff so as to offset this loss in the succeeding 03 (three)

Contract Years.

4.9.2 Offtake constraints due to Backdown: The SPG and JDVVNL shall follow the

forecasting and scheduling process as per the regulations in this regard by the

Appropriate Commission. In the eventuality of backdown, subject to the submission

of documentary evidences from the competent authority, the SPG shall be eligible

for a minimum generation compensation, from JDVVNL, restricted to the following

and there shall be no other claim, directly or indirectly against JDVVNL.

Duration of Backdown Provision for Generation Compensation

Hours of Backdown
during a monthly
billing cycle.

Minimum Generation Compensation = 50% of
[(Average Generation per hour during the month) X
(number of backdown hours during the month)] X
PPA tariff

Where, Average Generation per hour during the
month (kWh) = Total generation in the month (kWh) ÷
Total hours of generation in the month

The SPG shall not be eligible for any compensation in case the Backdown is on

account of events like consideration of grid security or safety of any equipment or

personnel or other such conditions. The Generation Compensation shall be paid as

part of the energy bill for the successive month after JMR.

ARTICLE 5: SYNCHRONISATION, COMMISSIONING AND COMMERCIAL
OPERATION

5.1 Synchronization, Commissioning and Commercial Operation

5.1.1 The SPG shall give JDVVNL at least thirty (30) days’ advanced preliminary written

notice and at least fifteen (15) days’ advanced final written notice, of the date on

which it intends to synchronize the Solar Power Project to the Grid System.

5.1.2 Subject to Article 5.1.1, the Power Project may be synchronized by the SPG to the

Grid System when it meets all the connection conditions prescribed in applicable

Grid Code then in effect and otherwise meets all other Indian legal requirements for

synchronization to the Grid System.

5.1.3 The synchronization equipment and all necessary arrangements / equipment

including RTU for scheduling of power generated from the Project and transmission

of data to the concerned authority as per applicable regulation shall be installed by

the SPG at its generation facility of the Power Project at its own cost. The SPG shall

synchronize its system with the Grid System only after the approval of
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synchronization scheme is granted by the head of the concerned substation/ and

checking/verification is made by the concerned authorities of the JDVVNL.

5.1.4 The SPG shall immediately after each synchronization / tripping of generator,

inform the sub-station of the Grid System to which the Power Project is electrically

connected in accordance with applicable Grid Code. In addition, the SPG will inject

in-firm power to grid time to time to carry out operational / functional test prior to

commercial operation. For avoidance of doubt, it is clarified that Synchronization /

Connectivity of the Project with the grid shall not to be considered as

Commissioning of the Project.

5.1.5 The SPG shall commission the Project within nine (09) Months from the Date of

execution of this PPA. Declaration of COD shall be certified by the commissioning

committee.

5.1.6 The Parties agree that for the purpose of commencement of the supply of

electricity by SPG to JDVVNL, liquidated damages for delay etc., the Scheduled

Commissioning Date as defined in this Agreement shall be the relevant date.

ARTICLE 6: DISPATCH AND SCHEDULING

6.1 Dispatch and Scheduling

6.1.1 The SPG shall be required to schedule its power as per the applicable regulations of

RERC /SLDC or any other competent agency and same being recognized by the SLDC

or any other competent authority / agency as per applicable regulation/ law /

direction and maintain compliance to the applicable Codes/ Grid Code

requirements and directions, if any, as specified by concerned SLDC from time to

time. Any deviation from the Schedule will attract the provisions of applicable

regulation / guidelines / directions and any financial implication on account of this

shall be on the account of the SPG.

6.1.2 The SPG shall be responsible for directly coordinating and dealing with the JDVVNL,

State Load Dispatch Centres, and other authorities in all respects in regard to

declaration of availability, scheduling and dispatch of Power and due compliance

with deviation and settlement mechanism and the applicable Grid code

Regulations.

6.1.3 The SPG shall be responsible for any deviation from scheduling and for any resultant

liabilities on account of charges for deviation as per applicable regulations. UI

charges on this account shall be directly paid by the SPG.

6.1.4 Auxiliary power consumption will be treated as per the order of RERC or concerned

RERC regulations.

ARTICLE 7: METERING
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7.1 Meters

7.1.1 Metering and grid connectivity of the projects would be the responsibility of the
SPG in accordance with the prevailing guidelines of JDVVNL and / or CEA. JDVVNL
may facilitate in the process; however, the entire responsibility lies only with the
SPG. The cost of required meters shall be borne by the SPG.

7.1.2 Meters and metering equipment shall be tested as per provision of RERC and as per
IS 14697 at CPRI or at any NABL accredited / distribution licensee lab before
installation at site on the cost of SPG and should be properly sealed in the presence
of designated authority from JDVVNL at the time of installation.

7.1.3 The accuracy class, current rating and certifications of the metering system shall
confirm with relevant CERC/ RERC Regulations, Grid Code and Central Electricity
Authority (Installation and Operation of Meters) Regulations, 2006 as amended and
revised from time to time.

7.1.4 SPG to install 3 ABT meters (main, check and standby) with RMS connectivity AND 2
CT-PT sets (one for main & check meter and another for standby meter) at
substation end of the 33kV line. An indicative layout of metering arrangement is
given below:

7.1.5 Installation and timely replacement of meters (main, check and standby) as
required to directly measure energy supplied by the Solar Power Plant shall be the
responsibility of selected bidder.

7.1.6 The cost of all required meters (main, check, standby meter at substation end along
with consumer meters) and associated CT-PT sets shall be borne by the SPG.

7.2 Remote Monitoring System (RMS)

7.2.1 As per the MNRE guidelines for feeder level solarization under Component C of
KUSUM scheme, it is mandatory for Discoms to monitor solar power generation and
performance of the solar power plant through online system. The online data will be
integrated with central monitoring portal of MNRE which will extract data from the
State portals for monitoring of the scheme.

7.2.2 In line with MNRE model guidelines for State Level SEDM Software Development
issued in July 2020, State Level Solar Energy Data Management (SEDM) platform has
been developed to integrate & monitor the performance of all systems installed
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under Component A, B & C (individual as well as feeder level solarization) of PM-
KUSUM scheme.

7.2.3 Also, as per the Specifications for Remote Monitoring System for Component A & C
of the scheme, issued by MNRE on 15 Jul 2020, the SPG under this RfS shall be
required to install required remote monitoring systems for solar power plant to
integrate with State SEDM platform directly which in turn will have interface with
National Level Solar Energy Data Management Platform of MNRE.

7.2.4 MNRE and Discoms will develop and host the of National and State Level SEDM
platform which is excluded from the scope of the SPG but SPG needs to operate and
do various data entries related to application processing, asset and workflow mgmt.

 

7.2.5 As shown in above diagram SPG needs to provide a remote monitoring system for:

(a) Solar Power Plant Remote Monitoring system: To capture electrical parameters
from multiple devices such as ABT Meter, Generation Meter, Inverters, String
Combiner boxes or String inverters. Remote monitoring system will capture
important Electrical and Status parameters such as AC/DC voltage, control, power,
energy as well as monitoring of Breaker etc and will transmit data to State Level
Solar Energy data management (SEDM) platform. It shall be also possible to control
Inverter Active and Reactive power.

(b) Communication Connectivity for Solar Plant RMS and Farmer RMS:

i. Field Device Connectivity: RMS will connect to Inverter, String combiner boxes or
string inverters using RS485 MODBUS communication protocol as well as meters
using RS232 DLMS protocol. Both protocols are widely used by equipment
manufacturers.

ii. Remote Connectivity: RMS will connect to State Level SEDM Server using
2G/3G/4G or any other suitable cellular communication.
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iii. Local Connectivity: Ethernet / Bluetooth / Wi-Fi connectivity to configure
parameter, notifications, communication intervals, set points, operation mode
configuration or to download locally stored data.

7.2.6 It is the responsibility of SPG to provide SIM card, recurring communication charges
and maintain communication connectivity of more than 96% and data availability of
99% for the 25 years (unless extended by both the parties on mutual agreement) of
operation & maintenance of solar power plant and its associated 33kV line.

ARTICLE 8: INSURANCES

8.1 Insurance

8.1.1 The SPG shall effect and maintain or cause to be effected and maintained, at its

own cost and expense, throughout the Term of PPA, Insurances against such risks to

keep the Project in good condition and shall take Industrial All Risk insurance policy

covering risks against any loss or damage, with such deductibles and with such

endorsements and co-insured(s), which the Prudent Utility Practices would

ordinarily merit maintenance of and as required under the Financing Agreements,

and under the applicable laws.

8.2 Application of Insurance Proceeds

8.2.1 In case of the Project not being implemented through Financing Agreement(s), save

as expressly provided in this Agreement or the Insurances, the proceeds of any

insurance claim made due to loss or damage to the Power Project or any part of the

Power Project shall be first applied to reinstatement, replacement or renewal of

such loss or damage.

In case of the Project being financed through Financing Agreement(s), save as

expressly provided in this Agreement or the Insurances, the proceeds of any

insurance claim made due to loss or damage to the Power Project or any part of the

Power Project shall be applied as per such Financing Agreements.

8.2.2 If a Force Majeure Event renders the Power Project no longer economically and

technically viable and the insurers under the Insurances make payment on a “total

loss” or equivalent basis, JDVVNL shall have claim on such proceeds of such

Insurance limited to outstanding dues of JDVVNL against SPG.

8.3 Effect on liability of DISCOM

8.3.1 Notwithstanding any liability or obligation that may arise under this Agreement, any

loss, damage, liability, payment, obligation or expense which is insured or not or for

which the SPG can claim compensation, under any Insurance shall not be charged to

or payable by JDVVNL. It is for the SPG to ensure that appropriate insurance

coverage is taken for payment by the insurer for the entire loss and there is no

under insurance or short adjustment etc.
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ARTICLE 9: APPLICABLE TARIFF

9.1 The SPG shall be entitled to receive the Tariff of …………………….. per kWh, fixed for

the entire term of 25 years (unless extended by both the parties on mutual

agreement), with effect from the COD, for the power sold to RUVNL (on behalf of

JDVVNL) as reflected in the Energy Accounts/JMR.

ARTICLE 10: BILLING AND PAYMENT

10.1.1 Energy measurement for Monthly billing

a) On the first (1st) day of each Month, meter readings of the Main, check and

standby Meters shall be taken along with download of CMRI data (all three

meters) of the previous month at 12.00 hrs jointly by concerned XEN (meter) of

JDVVNL and authorized representative of SPG.

b) Subsequently, the SPG shall furnish the joint meter reading report

(JMR)/Energy Account, duly verified by its authorized representative, and

concerned XEN (Meter), along with downloaded CMRI data (of all three

meters) to RUVNL through courier and/or e-mail along with the Monthly Bill

(final energy net of import and export, multiplied by the Rs. per kWh tariff as

per PPA and reactive power charges or any other charges compensation) on

the same day (i.e., 1st day of the month).

c) Provided that:

i. if the date of commencement or supply of power falls during the period

between the first (1st) day and up to and including the fifteenth (15th) day

of a Month, the first Monthly Bill shall be issued for the period until the

last day of such Month, or

ii. if the date of commencement of supply of power falls after the fifteenth

(15th) day of a Month, the first Monthly Bill shall be issued for the period

commencing from the Delivery Date until the last day of the immediately

following Month.

d) Provided further that if a Monthly Bill is received on or before the second (2nd)

day of a Month, it shall be deemed to have been received on the second (2nd)

Business Day of such Month.

e) Provided further that if a Monthly Bill for the immediately preceding Month is

issued after 1st day of the next Month, the Due Date for payment of such

Monthly Bill shall be extended accordingly.

10.1.2 Inspection and Testing of Meters
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a) JDVVNL and SPG shall jointly inspect and if necessary, recalibrate the metering

system on a regular basis but in any event, at least once every year or at a

shorter interval at the request of any of the two parties.

b) Each Meter comprising the metering system shall be sealed by JDVVNL, and

shall be opened, tested, or calibrated in the presence of both the parties.

10.1.3 Inaccuracy of Meters

a) In case the difference between the energy recorded in the main meter and the

check meter for any calendar month is within 0.5%, the energy recorded in the

main meter shall be taken as final.

b) However, if the variation exceeds ±0.5%, following steps shall be taken:

i. Both interface meters (Main as well Check) and metering system shall be

tested and checked.

ii. Re-Calibration of both meters at site with reference standard meter of

accuracy class higher than the meter under test, if no issues found in step

(a) above.

iii. On carrying out the re-calibration of the main meter, if it is discovered

that either the percentage of inaccuracy exceeds ±0.5% or that the main

meter is not working, the following procedure in order of priority,

whichever is feasible, for arriving at the computation of quantity of

energy during the period between the last calibration and the present,

shall be followed:

− On the basis energy recorded in the check meter if installed and

functioned accurately; or

− By correcting the error, if the percentage of error is ascertainable from

calibration, tests, or mathematical calculation

iv. The correction to the quantity of energy injected shall apply to the

following periods (hereinafter referred to as the “Correction Period”):

− To any period of time during which the main meter was known to be

malfunctioning or to which the parties mutually agree;

− If the period during which the main meter was malfunctioning is not

known or is not agreed to between the parties, the correction shall be

applicable for a period equal to half the time elapsed since the date of

the preceding calibration test, provided that under no circumstance

shall the Correction Period exceed one month.

v. If the difference exists even after such checking or testing, then the

defective meter(s) shall be replaced with a tested meter.



RfS Document for Solarization of Agriculture Consumers in Jodhpur Discom 

NIT No.: JDVVNL/SE(RA&C)/TN-DSM-09/CIRCLE-BARMER/DIVISION-SIWANA/ PADRU - SINDHARI SUBDIVISION  117 

vi. In case of conspicuous failures like burning of meter and erratic display of

metered parameters and when the error found in testing of meter is

beyond the permissible limit of error provided in the relevant standard,

the meter shall be immediately replaced with a tested meter.

vii. In case where both the Main meter and Check meter fail, energy

recorded in the Standby meter shall be considered as final and at least

one of the meters shall be immediately replaced by a tested meter.

10.1.4 General

a) From the Commercial Operations Date of the solar power plant, RUVNL shall pay

to the selected bidder the monthly Tariff Payments subject to the adjustments

as per provisions of the PPA and submission of following documents:

i. Monthly bill (Excess injection net of import, multiplied by the Rs. per kWh

tariff as per PPA)

ii. Insurance as per PPA

iii. Validity of PBG

iv. PPA and any other document as per the work order / PPA

b) All Tariff Payments by RUVNL shall be in Indian Rupees.

c) The SPG shall be required to make arrangements and payments for import of

energy (if any) as per applicable regulations.

d) Reactive power charges or any other charges as per CERC/ RERC regulations

shall be payable by SPG as per provisions of PPA.

10.1.5 Delivery and Content of Monthly Bills/Supplementary Bills

a) The SPG shall issue to RUVNL hard copy of a signed Monthly Bill for the
immediately preceding Month based on the JMR/Energy Account along with all
relevant documents (payments made by selected bidder for drawl of power,
payment of reactive energy charges, Metering charges or any other charges as
per regulations of CERC/RERC, if applicable.)

b) Each Monthly Bill shall include all charges as per the Agreement for the energy
supplied for the relevant Month based on JMR/Energy Accounts. The Monthly
Bill amount shall be the product of the energy as per Energy Accounts and the
applicable levelized tariff. Energy drawn from the grid will be regulated as per
the regulations of respective State the Project is located in.

10.1.6 Payment of Monthly Bills

a) On receipt of JMR/Energy Account along with CMRI data (of both meters) and
bill, RUVNL shall verify the readings and subsequent share the same along with
original bill and other relevant documents to Rajasthan Urja Vikas Nigam Limited
(RUVNL).
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b) RUVNL shall prepare the final accounts for the amount payable under the
Monthly Bill by the Due Date to such account of the selected bidder, as shall
have been previously notified by the SPG.

c) As defined under the PPA, ‘Due Date’ shall mean the forty-fifth (45th) day after a
Monthly Bill (including all the relevant documents) or a Supplementary Bill is
received in hard copy and duly acknowledged by Superintending Engineer
(RA&C), JDVVNL Jodhpur or, if such day is not a Business Day, the immediately
succeeding Business Day, by which date such Monthly Bill or a Supplementary
Bill is payable by JDVVNL.

d) All payments required to be made under this Agreement shall also include any
deduction or set off for:

iv. deductions required by the Law; and

v. Amount claimed by JDVVNL/RUVNL, if any, from the SPG, will be adjusted

from the monthly energy payment.

vi. Charges for import of energy by the solar plant from the grid @

applicable tariff as per order of RERC.

e) The SPG shall open a bank account (if not having any bank account) for all Tariff
Payments to be made by RUVNL to the SPG and notify RUVNL of the details of
such account at least sixty (60) Days before the dispatch of the first Monthly Bill.

10.1.7 Late Payment Surcharge

In the event of delay in payment of a Monthly Bill by RUVNL beyond its Due Date, a
Late Payment Surcharge shall be payable to the SPG at the rate of 1.25% per month
on the outstanding amount calculated on a day-to-day basis. The Late Payment
Surcharge shall be claimed by the SPG through the Supplementary Bill.

10.1.8 Rebate

a) For payment of any Bill on or before Due Date, the following Rebate shall be
paid by the SPG to JDVVNL/RUVNL in the following manner and the SPG shall not
raise any objections to the payments made under this article.

i. For payment of bills of the SPG within 5 working days of presentation of

bills, a rebate of 1.5% shall be allowed.

Explanation: In case of computation of ‘5 days’ the number of days shall

be counted consecutively without considering any holiday. However, in

case the last day or 5th days official holiday, the 5th day for the purpose

of Rebate shall be construed as the immediate succeeding working day

(as per the official State Government’s calendar, where the Office of the

Authorized Signatory or Representative of the beneficiary, for the

purpose of receipt or acknowledgement of bill is situated).

ii. If payments of bills of SPG are made beyond 5 working days but within a

period of 30 days of presentation of bills, a rebate of 1% shall be allowed.
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iii. No rebate shall be payable to JDVVNL/RUVNL for payments made after

30 clear working days of the date of presentation of hard copy of the bill

along with the required supporting documents at JDVVNL office upto Due

date.

iv. For the above purpose, the date of presentation of Bill shall be the next

Business Day of delivery of the physical copy of the Bill at JDVVNL (i.e.,

Superintending Engineer (RA&C), JDVVNL Jodhpur).

v. No Rebate shall be payable on the Bills raised on account of Change in

Law relating to taxes, duties, cess etc. and on Supplementary Bill.

b) For the above purpose date of presentation of bill shall be the same day of
delivery in hard copy. However, for consideration of rebate, next business day
shall be considered.

10.1.9 Quarterly and Annual Reconciliation

a) The Parties acknowledge that all payments made against Monthly Bills and
Supplementary Bills shall be subject to quarterly reconciliation within 30 days of
the end of the quarter at the beginning of the following quarter of each Contract
Year and annual reconciliation at the end of each Contract Year within 30 days to
take into account the Energy Accounts, Tariff adjustment payments, Tariff
Rebate, Late Payment Surcharge, or any other reasonable circumstance
provided under this Agreement.

b) The Parties, therefore, agree that as soon as all such data in respect of any
quarter of a Contract Year or a full Contract Year as the case may be has been
finally verified and adjusted, the SPG and JDVVNL/RUVNL shall jointly sign such
reconciliation statement. Within fifteen (15) days of signing of a reconciliation
statement, the SPG shall make appropriate adjustments in the next Monthly Bill.
Late Payment Surcharge / interest shall be payable in such a case from the date
on which such payment had been made to the invoicing Party or the date on
which any payment was originally due, as may be applicable. Any Dispute with
regard to the above reconciliation shall be dealt with in accordance with the
provisions of Article 16 of PPA.

10.1.10 Payment of Supplementary Bill

a) SPG may raise a ("Supplementary Bill") for payment on account of:

iii. Adjustments required by the Energy Accounts (if applicable); or

iv. Change in Law as provided in Article 12

And such Supplementary Bill shall be paid by the other Party.

b) RUVNL shall remit all amounts due under a Supplementary Bill raised by the SPG
to the Designated Account by the Due Date, except open access charges, RLDC
or scheduling charges and transmission charges (if applicable). For
Supplementary Bill on account of adjustment required by energy account,
Rebate as applicable to Monthly Bills shall equally apply. No surcharge will be
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applicable other than that on the monthly energy payment and associated debit
and credit note.

c) In the event of delay in payment of a Supplementary Bill by either Party beyond
its Due Date, a Late Payment Surcharge shall be payable at the same terms
applicable to the Monthly Bill.

10.1.11 Payment Security Mechanism

Letter of Credit (LC):

a) RUVNL shall provide to the SPG, in respect of payment of its Monthly Bills
and/or Supplementary Bills, a monthly unconditional, revolving and irrevocable
letter of credit (“Letter of Credit”), opened and maintained which may be drawn
upon by the SPG in accordance with the PPA.

b) Not later than one (1) Month before the start of supply, RUVNL through a
scheduled bank open a Letter of Credit in favour of the SPG, to be made
operative from a date prior to the Due Date of its first Monthly Bill under this
Agreement. The Letter of Credit shall have a term of twelve (12) Months and
shall be renewed annually, for an amount equal to:

i. for the first Contract Year, equal to the estimated average monthly

billing;

ii. for each subsequent Contract Year, equal to the average of the monthly

billing of the previous Contract Year.

c) Provided that the SPG shall not draw upon such Letter of Credit prior to the Due
Date of the relevant Monthly Bill and/or Supplementary Bill, and shall not make
more than one drawal in a Month.

d) Provided further that if at any time, such Letter of Credit amount falls short of
the amount specified above due to any reason whatsoever, RUVNL shall restore
such shortfall within fifteen (15) days.

e) RUVNL shall cause the scheduled bank issuing the Letter of Credit to intimate
the SPG, in writing regarding establishing of such irrevocable Letter of Credit.

f) RUVNL shall ensure that the Letter of Credit shall be renewed not later than its
expiry.

g) All costs relating to opening, maintenance of the Letter of Credit shall be borne
by RUVNL.

h) If RUVNL fails to pay undisputed Monthly Bill or Supplementary Bill or a part
thereof within and including the Due Date, then, subject to above, the SPG may
draw upon the Letter of Credit, and accordingly the bank shall pay without any
reference or instructions from JDVVNL, an amount equal to such Monthly Bill or
Supplementary Bill or part thereof, in accordance with above, by presenting to
the scheduled bank issuing the Letter of Credit, the following documents:

i. a copy of the Monthly Bill or Supplementary Bill which has remained unpaid

to SPG and;
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ii. a certificate from the SPG to the effect that the bill at item (a) above, or

specified part thereof, is in accordance with the Agreement and has

remained unpaid beyond the Due Date;

10.1.12 Disputed Bill

a) If JDVVNL/RUVNL does not dispute a Monthly Bill or a Supplementary Bill raised
by the SPG within fifteen (15) days of receiving such Bill shall be taken as
conclusive.

b) If JDVVNL/RUVNL disputes the amount payable under a Monthly Bill or a
Supplementary Bill, as the case may be, it shall pay undisputed amount of the
invoice amount and it shall within fifteen (15) days of receiving such Bill, issue a
notice (the "Bill Dispute Notice") to the invoicing Party setting out:

i. the details of the disputed amount;

ii. its estimate of what the correct amount should be; and

iii. all written material in support of its claim.

c) If the SPG agrees to the claim raised in the Bill Dispute Notice, the SPG shall
revise such Bill and present along with the next Monthly Bill. In such a case
excess amount shall be refunded along with interest at the same rate as Late
Payment Surcharge, which shall be applied from the date on which such excess
payment was made by the disputing Party to the invoicing Party and up to and
including the date on which such payment has been received as refund.

d) If the SPG does not agree to the claim raised in the Bill Dispute Notice, it shall,
within fifteen (15) days of receiving the Bill Dispute Notice, furnish a notice (Bill
Disagreement Notice) to JDVVNL (i.e., Superintending Engineer (RA&C), JDVVNL
Jodhpur) providing:

i. reasons for its disagreement;

ii. its estimate of what the correct amount should be; and

iii. all written material in support of its counter claim.

e) Upon receipt of the Bill Disagreement Notice Superintending Engineer (RA&C),
JDVVNL Jodhpur, authorized representative(s) or a director of the board of
directors / member of board of the JDVVNL/RUVNL and SPG shall meet and
make best endeavours to amicably resolve such dispute within fifteen (15) days
of receipt of the Bill Disagreement Notice.

f) If the Parties do not amicably resolve the Dispute within fifteen (15) days of
receipt of Bill Disagreement Notice, the matter shall be referred to Dispute
resolution in accordance with Article 16 of PPA.

g) For the avoidance of doubt, it is clarified the despite a Dispute regarding an
invoice, JDVVNL/RUVNL shall, without prejudice to its right to Dispute, be under
an obligation to make payment of undisputed amount of the invoice amount in
the Monthly Bill.
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10.1.13 JDVVNL shall also establish escrow arrangement in favor of Developer(s).

JDVVNL shall enter into a Tripartite Escrow Agreement to be executed amongst
Developer as Borrower, Financing institution as Lender and RUVNL on behalf of
JDVVNL as Power Procurer wherein JDVVNL obligation is restricted only to the
extent that all the tariff payments shall be made remitted / credited to the notified
bank account of the RPG(s) designated as escrow account as per the provisions of
PPA. The Tripartite Escrow Agreement will be the integral part of the PPA.”

ARTICLE 11: FORCE MAJEURE

11.1 Definitions

11.1.1 In this Article, the following terms shall have the following meanings:

11.2 Affected Party

11.2.1 An affected Party means DISCOM or the SPG whose performance has been affected

by an event of Force Majeure.

11.3 Force Majeure

11.3.1 A ‘Force Majeure’ means any event or circumstance or combination of events those

stated below that wholly or partly prevents or unavoidably delays an Affected Party

in the performance of its obligations under this Agreement, but only if and to the

extent that such events or circumstances are not within the reasonable control,

directly or indirectly, of the Affected Party and could not have been avoided if the

Affected Party had taken reasonable care or complied with Prudent Utility Practices:

a) Act of God, including, but not limited to lightning, drought, fire and explosion

(to the extent originating from a source external to the site), earthquake,

volcanic eruption, landslide, flood, cyclone, typhoon or tornado if and only if it

is declared / notified by the competent state / central authority / agency (as

applicable);

b) any act of war (whether declared or undeclared), invasion, armed conflict or

act of foreign enemy, blockade, embargo, revolution, riot, insurrection,

terrorist or military action, lockdown if and only if it is declared / notified by

the competent state / central authority / agency (as applicable); or

c) radioactive contamination or ionising radiation originating from a source in

India or resulting from another Force Majeure Event mentioned above

excluding circumstances where the source or cause of contamination or

radiation is brought or has been brought into or near the Power Project by the

Affected Party or those employed or engaged by the Affected Party.

11.4 Force Majeure Exclusions
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11.4.1 Force Majeure shall not include (i) any event or circumstance which is within the

reasonable control of the Parties and (ii) the following conditions, except to the

extent that they are consequences of an event of Force Majeure:

(a) Unavailability, late delivery, or changes in cost of the plant, machinery,

equipment, materials, spare parts or consumables for the Power Project;

(b) Delay in the performance of any contractor, sub-contractor or their agents;

(c) Non-performance resulting from normal wear and tear typically experienced in

power generation materials and equipment;

(d) Strikes at the facilities of the Affected Party;

(e) Insufficiency of finances or funds or the agreement becoming onerous to

perform; and

(f) Non-performance caused by, or connected with, the Affected Party’s:

i. Negligent or intentional acts, errors or omissions;

ii. Failure to comply with an Indian Law; or

iii. Breach of, or default under this Agreement.

11.5 Notification of Force Majeure Event

11.5.1 The Affected Party shall give notice to the other Party of any event of Force

Majeure as soon as reasonably practicable, but not later than seven (7) days after

the date on which such Party knew or should reasonably have known of the

commencement of the event of Force Majeure. If an event of Force Majeure results

in a breakdown of communications rendering it unreasonable to give notice within

the applicable time limit specified herein, then the Party claiming Force Majeure

shall give such notice as soon as reasonably practicable after reinstatement of

communications, but not later than one (1) day after such reinstatement.

11.5.2 Provided that such notice shall be a pre-condition to the Affected Party’s

entitlement to claim relief under this Agreement. Such notice shall include full

particulars of the event of Force Majeure, its effects on the Party claiming relief and

the remedial measures proposed. The Affected Party shall give the other Party

regular (and not less than monthly) reports on the progress of those remedial

measures and such other information as the other Party may reasonably request

about the Force Majeure Event.

11.5.3 The Affected Party shall give notice to the other Party of (i) the cessation of the

relevant event of Force Majeure; and (ii) the cessation of the effects of such event

of Force Majeure on the performance of its rights or obligations under this

Agreement, as soon as practicable after becoming aware of each of these

cessations.
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11.6 Duty to Perform and Duty to Mitigate

11.6.1 To the extent not prevented by a Force Majeure Event pursuant to Article 11.3, the

Affected Party shall continue to perform its obligations pursuant to this Agreement.

The Affected Party shall use its reasonable efforts to mitigate the effect of any Force

Majeure Event as soon as practicable.

11.7 Available Relief for a Force Majeure Event

11.7.1 Subject to this Article 11:

(a) no Party shall be in breach of its obligations pursuant to this Agreement except

to the extent that the performance of its obligations was prevented, hindered

or delayed due to a Force Majeure Event;

(b) every Party shall be entitled to claim relief in relation to a Force Majeure Event

in regard to its obligations;

(c) For avoidance of doubt, neither Party’s obligation to make payments of money

due and payable prior to occurrence of Force Majeure events under this

Agreement shall be suspended or excused due to the occurrence of a Force

Majeure Event in respect of such Party.

(d) Provided that no payments shall be made by either Party affected by a Force

Majeure Event for the period of such event on account of its inability to

perform its obligations due to such Force Majeure Event.

ARTICLE 12: CHANGE IN LAW

12.1 Definitions

12.1.1 In this Article 12, the term Change in Law shall refer to the occurrence of any of the

following events pertaining to this project only after the last date of the bid

submission, including

(a) the enactment of any new law; or

(b) an amendment, modification or repeal of an existing law; or

(c) the requirement to obtain a new consent, permit or license; or

(d) any modification to the prevailing conditions prescribed for obtaining an

consent, permit or license, not owing to any default of the SPG; or any change

in the rates of any Taxes including any duties and cess or Introduction of any

new tax made applicable for setting up the power project

(e) and supply of power from the Power project by the SPG Which have a direct

effect on the Project. However, Change in Law shall not include (i) any change

in taxes on corporate income or (ii) any change in any withholding tax on
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income or dividends distributed to the shareholders of the SPG, or (iii) any

change on account of regulatory measures by the Appropriate Commission.

In the event a Change in Law results in any adverse financial loss/ gain to the SPG

then, in order to ensure that the SPG is placed in the same financial position as it

would have been had it not been for the occurrence of the Change in Law, the SPG/

DISCOM shall be entitled to compensation by the other party, as the case may be,

subject to the condition that the quantum and mechanism of compensation

payment shall be determined and shall be effective from such date as may be

decided by the Appropriate Commission.

In the event of any decrease in the recurring/ nonrecurring expenditure by the SPG

or any income to the SPG on account of any of the events as indicated above, SPG

shall file an application to the Appropriate Commission no later than sixty (60) days

from the occurrence of such event, for seeking approval of Change in Law. In the

event of the SPG failing to comply with the above requirement, in case of any gain

to the SPG, DISCOM shall withhold the monthly tariff payments on immediate basis,

until compliance of the above requirement by the SPG.

12.2 Relief for Change in Law

12.2.1 The aggrieved Party shall be required to approach the Appropriate Commission for

seeking approval of Change in Law.

12.2.2 The decision of the Appropriate Commission to acknowledge a Change in Law and

the date from which it will become effective, provide relief for the same, shall be

final and governing on both the Parties.

ARTICLE 13: EVENTS OF DEFAULT AND TERMINATION

13.1 SPG Event of Default

13.1.1 The occurrence and/or continuation of any of the following events, unless any such

event occurs as a result of a Force Majeure Event or a breach by DISCOM of its

obligations under this Agreement, shall constitute an SPG Event of Default:

(i) the failure to commence supply of power to DISCOM up to the Contracted Capacity,

by the end of the period specified in Article 4, or failure to continue supply of

Contracted Capacity to DISCOM after Commercial Operation Date throughout the

term of this Agreement, or

if

 the SPG assigns, mortgages or charges or purports to assign, mortgage or charge

any of its assets or rights related to the Power Project in contravention of the

provisions of this Agreement; or
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 the SPG transfers or novates any of its rights and/ or obligations under this

agreement, in a manner contrary to the provisions of this Agreement; except

where such transfer

 is in pursuance of a Law; and does not affect the ability of the transferee to

perform, and such transferee has the financial capability to perform, its

obligations under this Agreement or

 is to a transferee who assumes such obligations under this Agreement and the

Agreement remains effective with respect to the transferee;

if

a. the SPG becomes voluntarily or involuntarily the subject of any bankruptcy or

insolvency or winding up proceedings and such proceedings remain

uncontested for a period of thirty (30) days, or

b. any winding up or bankruptcy or insolvency order is passed against the SPG, or

c. the SPG goes into liquidation or dissolution or has a receiver or any similar

officer appointed over all or substantially all of its assets or official liquidator is

appointed to manage its affairs, pursuant to Law, provided that a dissolution or

liquidation of the SPG will not be a SPG Event of Default if such dissolution or

liquidation is for the purpose of a merger, consolidation or reorganization and

where the resulting company retains creditworthiness similar to the SPG and

expressly assumes all obligations of the SPG under this Agreement and is in a

position to perform them; or

(ii) the SPG repudiates this Agreement and does not rectify such breach within a

period of thirty (30) days from a notice from DISCOM/RUVN in this regard; or

(iii) except where due to any DISCOM’s failure to comply with its material obligations,

the SPG is in breach of any of its material obligations pursuant to this Agreement,

and such material breach is not rectified by the SPG within thirty (30) days of

receipt of first notice in this regard given by DISCOM/RUVN.

(iv) Occurrence of any other event which is specified in this agreement to be a material

breach/default of the SPG

(v) except where due to any DISCOM’s failure to comply with its material obligations,

the SPG is in breach of any of its material obligations pursuant to this Agreement,

and such material breach is not rectified by the SPG within thirty (30) days of

receipt of first notice in this regard given by DISCOM/RUVN.

13.2 DISCOM Event of Default

13.2.1 The occurrence and the continuation of any of the following events, unless any such

event occurs as a result of a Force Majeure Event or a breach by the SPG of its
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obligations under this Agreement, shall constitute the Event of Default on the part

of defaulting DISCOM:

(i) DISCOM fails to pay (with respect to a Monthly Bill or a Supplementary Bill),

subject to Article 10.5, for a period of ninety (90) days after the Due Date and

the SPG is unable to recover the amount outstanding to the SPG through the

Letter of Credit,

(ii) DISCOM repudiates this Agreement and does not rectify such breach even

within a period of sixty (60) days from a notice from the SPG in this regard; or

(iii) except where due to any SPG’s failure to comply with its obligations, DISCOM is

in material breach of any of its obligations pursuant to this Agreement, and such

material breach is not rectified by DISCOM within sixty (60) days of receipt of

notice in this regard from the SPG to DISCOM; or

if

 DISCOM become voluntarily or involuntarily the subject of any bankruptcy or

insolvency or winding up proceedings and such proceedings remain uncontested

for a period of sixty (60) days, or

 any winding up or bankruptcy or insolvency order is passed against DISCOM, or

 DISCOM go into liquidation or dissolution or a receiver or any similar officer is

appointed over all or substantially all of its assets or official liquidator is

appointed to manage its affairs, pursuant to Law, provided that it shall not

constitute a DISCOM Event of Default, where such dissolution or liquidation of

DISCOM or DISCOM are for the purpose of a merger, consolidation or

reorganization and where the resulting entity has the financial standing to

perform its obligations under this Agreement and has creditworthiness similar to

DISCOM and expressly assumes all obligations of DISCOM and is in a position to

perform them; or;

 Occurrence of any other event which is specified in this Agreement to be a

material breach or default of DISCOM.

13.3 Procedure for cases of SPG Event of Default

13.3.1 Upon the occurrence and continuation of any SPG Event of Default under Article

13.1, DISCOM shall have the right to deliver to the SPG, with a copy to the

representative of the lenders to the SPG with whom the SPG has executed the

Financing Agreements, a notice stating its intention to terminate this Agreement

(DISCOM Preliminary Default Notice), which shall specify in reasonable detail, the

circumstances giving rise to the issue of such notice.

13.3.2 Following the issue of a DISCOM Preliminary Default Notice, the Consultation Period

of ninety (90) days or such longer period as the Parties may agree, shall apply and it



RfS Document for Solarization of Agriculture Consumers in Jodhpur Discom 

NIT No.: JDVVNL/SE(RA&C)/TN-DSM-09/CIRCLE-BARMER/DIVISION-SIWANA/ PADRU - SINDHARI SUBDIVISION  128 

shall be the responsibility of the Parties to discuss as to what steps shall be taken

with a view to mitigate the consequences of the relevant Event of Default having

regard to all the circumstances.

13.3.3 During the Consultation Period, the Parties shall continue to perform their

respective obligations under this Agreement.

13.3.4 Within a period of seven (7) days following the expiry of the Consultation Period

unless the Parties shall have otherwise agreed to the contrary or the SPG Event of

Default giving rise to the Consultation Period shall have ceased to exist or shall have

been remedied, DISCOM may terminate this Agreement by giving a written

Termination Notice of sixty (60) days to the SPG.

13.3.5 Subject to the terms of this Agreement, upon occurrence of a SPG Event of Default

under this Agreement, the lenders in concurrence with the DISCOM, may exercise

their rights, if any, under Financing Agreements, to seek substitution of the SPG by a

selectee for the residual period of the Agreement, for the purpose of securing the

payments of the total debt amount from the SPG and performing the obligations of

the SPG. However, in the event the lenders are unable to substitute the defaulting

SPG within the stipulated period, DISCOM may terminate the PPA and may acquire

the Project assets for an amount equivalent to 90% of the debt due or less as

mutually agreed, failing which, the lenders may exercise their mortgage rights and

liquidate the Project assets.

Provided that any substitution under this Agreement can only be made with the

prior consent of DISCOM/RUVN including the condition that the selectee meets the

eligibility requirements of RfS issued by JDVVNL and accepts the terms and

conditions of this Agreement.

13.3.6 The lenders in concurrence with DISCOM/RUVN, may seek to exercise right of

substitution under Article 13.3.5 by an amendment or novation of the PPA in favour

of the selectee. The SPG shall cooperate with DISCOM/RUVN to carry out such

substitution and shall have the duty and obligation to continue to operate the

Power Project in accordance with this PPA till such time as the substitution is

finalized. In the event of Change in Shareholding/Substitution of Promoters

triggered by the Financial Institutions leading to signing of fresh PPA with a new

entity, an amount of Rs. 1 Lakh per MW +18% GST per transaction as facilitation fee

(non-refundable) shall be deposited by the SPG to DISCOM/RUVN.

13.3.7 In the event the lenders are unable to substitute the defaulting SPG within the

stipulated period, DISCOM may terminate the PPA and may acquire the Project

assets for an amount equivalent to 90% of the debt due, failing which, the lenders

may exercise their mortgage rights and liquidate the Project assets.

13.4 Procedure for cases of DISCOM Event of Default
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13.4.1 Upon the occurrence and continuation of any DISCOM Event of Default specified in

Article 13.2, the SPG shall have the right to deliver to DISCOM, a SPG Preliminary

Default Notice, which notice shall specify in reasonable detail the circumstances

giving rise to its issue.

13.4.2 Following the issue of a SPG Preliminary Default Notice, the Consultation Period of

ninety days or such longer period as the Parties may agree, shall apply and it shall

be the responsibility of the Parties to discuss as to what steps shall be taken with a

view to mitigate the consequences of the relevant Event of Default having regard to

all the circumstances.

13.4.3 During the Consultation Period, the Parties shall continue to perform their

respective obligations under this Agreement.

13.4.4 After a period of two hundred ten (210) days following the expiry of the

Consultation Period and unless the Parties shall have otherwise agreed to the

contrary or DISCOM Event of Default giving rise to the Consultation Period shall

have ceased to exist or shall have been remedied, DISCOM under intimation to SPG

shall, subject to the prior consent of the SPG, novate its part of the PPA to any third

party, including its Affiliates within the stipulated period. In the event the aforesaid

novation is not acceptable to the SPG, or if no offer of novation is made by DISCOM

within the stipulated period, then the SPG may terminate the PPA and at its

discretion require DISCOM to either (i) takeover the Project assets by making a

payment of the termination compensation equivalent to the amount of the debt

due and 150% (one hundred and fifty per cent) of the adjusted equity or, (ii) pay to

the SPG, damages, equivalent to 6 (six) months, or balance PPA period whichever is

less, of charges for its contracted capacity, with the Project assets being retained by

the SPG.

Provided further that at the end of three (3) months period from the period

mentioned in this Article 13.4.4, this Agreement may be terminated by the SPG.

13.5 Termination due to Force Majeure

13.5.1 If the Force Majeure Event or its effects continue to be present beyond a period as

specified in Article 4.4.2, either Party shall have the right to cause termination of

the Agreement. In such an event this Agreement shall terminate on the date of such

Termination Notice without any further liability to either Party from the date of

such termination.

ARTICLE 14: LIABILITY AND INDEMNIFICATION

14.1 Indemnity

14.1.1 The SPG shall indemnify, defend and hold DISCOM harmless against:
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(a) any and all third party claims against DISCOM for any loss of or damage to property

of such third party, or death or injury to such third party, arising out of a breach by

the SPG of any of its obligations under this Agreement; and

(b) any and all losses, damages, costs and expenses including legal costs, fines,

penalties and interest actually suffered or incurred by DISCOM from third party

claims arising by reason of a breach by the SPG of any of its obligations under this

Agreement, (provided that this Article 14 shall not apply to such breaches by the

SPG, for which specific remedies have been provided for under this Agreement).

14.1.2 DISCOM shall indemnify, defend and hold the SPG harmless against:

(a) any and all third party claims against the SPG, for any loss of or damage to property

of such third party, or death or injury to such third party, arising out of a breach by

DISCOM of any of their obligations under this Agreement; and

(b) any and all losses, damages, costs and expenses including legal costs, fines,

penalties and interest (‘Indemnifiable Losses’) actually suffered or incurred by the

SPG from third party claims arising by reason of a breach by DISCOM of any of its

obligations.

14.2 Procedure for claiming Indemnity

14.2.1 Third party claims

Where the Indemnified Party is entitled to indemnification from the Indemnifying

Party pursuant to Article 14.1.1(a) or 14.1.2(a), the Indemnified Party shall promptly

notify the Indemnifying Party of such claim referred to in Article 14.1.1(a) or

14.1.2(a) in respect of which it is entitled to be indemnified. Such notice shall be

given as soon as reasonably practicable after the Indemnified Party becomes aware

of such claim. The Indemnifying Party shall be liable to settle the indemnification

claim within thirty (30) days of receipt of the above notice. Provided however that,

if:

i. the Parties choose to refer the dispute before the Arbitrator in accordance with

Article 16.3.2; and

ii. the claim amount is not required to be paid/ deposited to such third party

pending the resolution of the Dispute, the Indemnifying Party shall become

liable to pay the claim amount to the Indemnified Party or to the third party, as

the case may be, promptly following the resolution of the Dispute, if such

Dispute is not settled in favour of the Indemnified Party.

The Indemnified Party may contest the claim by referring to the Arbitrator for which

it is entitled to be Indemnified under Article 14.1.1(a) or 14.1.2(a) and the

Indemnifying Party shall reimburse to the Indemnified Party all reasonable costs

and expenses incurred by the Indemnified party. However, such Indemnified Party
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shall not settle or compromise such claim without first getting the consent of the

Indemnifying Party, which consent shall not be unreasonably withheld or delayed.

An Indemnifying Party may, at its own expense, assume control of the defence of

any proceedings brought against the Indemnified Party if it acknowledges its

obligation to indemnify such Indemnified Party, gives such Indemnified Party

prompt notice of its intention to assume control of the defence, and employs an

independent legal counsel at its own cost that is reasonably satisfactory to the

Indemnified Party.

14.3 Indemnifiable Losses

14.3.1 Where an Indemnified Party is entitled to Indemnifiable Losses from the

Indemnifying Party pursuant to Article 14.1.1(b) or 14.1.2(b), the Indemnified Party

shall promptly notify the Indemnifying Party of the Indemnifiable Losses actually

incurred by the Indemnified Party. The Indemnifiable Losses shall be reimbursed by

the Indemnifying Party within thirty (30) days of receipt of the notice seeking

Indemnifiable Losses by the Indemnified Party. In case of non-payment of such

losses after a valid notice under this Article 14.3, such event shall constitute a

payment default under Article 13.

14.4 Limitation on Liability

14.4.1 Except as expressly provided in this Agreement, neither the SPG nor its/ their

respective officers, directors, agents, employees or affiliates (or their officers,

directors, agents or employees), shall be liable or responsible to the other Party or

its affiliates, officers, directors, agents, employees, successors or permitted assigns

or their respective insurers for incidental, indirect or consequential damages,

connected with or resulting from performance or non-performance of this

Agreement, or anything done in connection herewith, including claims in the nature

of lost revenues, income or profits (other than payments expressly required and

properly due under this Agreement), any increased expense of, reduction in or loss

of power generation or equipment used therefore, irrespective of whether such

claims are based upon breach of warranty, tort (including negligence, whether of

DISCOM, the SPG or others), strict liability, contract, breach of statutory duty,

operation of law or otherwise.

14.4.2 DISCOM shall have no recourse against any officer, director or shareholder of the

SPG or any Affiliate of the SPG or any of its officers, directors or shareholders for

such claims excluded under this Article. The SPG shall have no recourse against any

officer, director or shareholder of DISCOM, or any affiliate of DISCOM or any of its

officers, directors or shareholders for such claims excluded under this Article.

14.5 Duty to Mitigate
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14.5.1 The Parties shall endeavor to take all reasonable steps so as mitigate any loss or

damage which has occurred under this Article 14.

ARTICLE 15: ASSIGNMENTS AND CHARGES

15.1 Assignments

a. This Agreement shall be binding upon and inure to the benefit of the Parties and

their respective successors and permitted assigns. This Agreement shall not be

assigned -by any Party, except to the Project Lenders or Lender’s Representative

as security for their debt under the Financing Agreements, other than by mutual

consent between the Parties to be evidenced in writing. Such assignment shall

be agreed to by DISCOM subject to the compliance of provisions contained in

this Agreement and more specifically to the provisions of Article 4.1.1 of this

Agreement. In no case, such assignment shall be permissible prior to the

declaration of COD.

b. Provided that, DISCOM / RUVN shall permit assignment of any of SPG’s rights

and obligations under this Agreement in favour of the lenders to the SPG, if

required under the Financing Agreements. Provided that, such consent shall not

be withheld if DISCOM seeks to transfer to any transferee all of its rights and

obligations under this Agreement.

c. The enforcement of the rights and obligation between the SPG and the DISCOM

provided in this Agreement shall not be treated as an assignment but an

enforcement of the terms agreed under this Agreement.

d. Provided further that any successor(s) or permitted assign(s) identified after

mutual agreement between the Parties may be required to execute a new

agreement on the same terms and conditions as are included in this Agreement.

An amount of Rs. 1 Lakh per Transaction as Facilitation Fee (non-refundable)

shall be deposited by the SPG to DISCOM/RUVN. Provided further that, such

consent shall not be withheld by the SPG if DISCOM seeks to transfer to any

affiliate all of its rights and obligations under this Agreement.

e. In the event of Change in Shareholding/Substitution of Promoters triggered by

the Financial Institutions leading to signing of fresh PPA with a New Entity, an

amount of Rs. 1 Lakh per Transaction as Facilitation Fee (non-refundable) shall

be deposited by the SPG to DISCOM/RUVN.

15.2 Permitted Charges

15.2.1 SPG shall not create or permit to subsist any encumbrance over all or any of its

rights and benefits under this Agreement, other than as set forth in Article 15.1 and

the Guidelines.
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ARTICLE 16: GOVERNING LAW AND DISPUTE RESOLUTION

16.1 Governing Law

16.1.1 This Agreement shall be governed by and construed in accordance with the Laws of

India. Any legal proceedings in respect of any matters, claims or disputes under this

Agreement shall be under the jurisdiction of appropriate courts Jodhpur.

16.2 Amicable Settlement and Dispute Resolution

16.2.1 Amicable Settlement
(a) Either Party is entitled to raise any claim, dispute or difference of whatever nature

arising under, out of or in connection with this Agreement (“Dispute”) by giving a

written notice (Dispute Notice) to the other Party, which shall contain:

i. a description of the Dispute;

ii. the grounds for such Dispute; and

iii. all written material in support of its claim.

(b) The other Party shall, within thirty (30) days of issue of Dispute Notice issued under

Article16.2.1(i), furnish:

i. counter-claim and defenses, if any, regarding the Dispute; and

ii. all written material in support of its defenses and counter-claim.

(c) Within thirty (30) days of issue of Dispute Notice by any Party pursuant to Article

16-

i. if the other Party does not furnish any counter claim or defense under Article 16

ii. or thirty (30) days from the date of furnishing counter claims or defense by the

other Party, both the Parties to the Dispute shall meet to settle such Dispute

amicably. If the Parties fail to resolve the Dispute amicably within thirty (30)

days from the later of the dates mentioned in this Article 16.2.1.

iii. the Dispute shall be referred for dispute resolution in accordance with Article

16.3.

16.3 Dispute Resolution

16.3.1 Dispute Resolution by the Appropriate Commission

(a) Where any Dispute or differences arises in relation to this agreement of any nature

whatsoever including the construction, interpretation or implementation of the

provisions of this agreement as well as claim made by any Party for any change in or

determination of the Tariff or any matter related to Tariff or claims made by any

Party which partly or wholly relate to any change in the Tariff or determination of

any of such claims could result in change in the Tariff, and relates to any matter
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agreed to be referred to the Appropriate Commission, shall be submitted to

adjudication by the Appropriate Commission. Appeal against the decisions of the

Appropriate Commission shall be made only as per the provisions of the Electricity

Act, 2003, as amended from time to time.

(b) DISCOM shall be entitled to co-opt the lenders (if any) as a supporting party in such

proceedings before the Appropriate Commission.

16.4 Parties to Perform Obligations

16.4.1 Notwithstanding the existence of any Dispute and difference referred to the

Appropriate Commission and save as the Appropriate Commission may otherwise

direct by a final or interim order, the Parties hereto shall continue to perform their

respective obligations (which are not in dispute) under this Agreement.

ARTICLE 17: MISCELLANEOUS PROVISIONS

17.1 Amendment

17.1.1 This Agreement may only be amended or supplemented by a written agreement

between the Parties.

17.2 Third Party Beneficiaries

17.2.1 This Agreement is solely for the benefit of the Parties and their respective

successors and permitted assigns and shall not be construed as creating any duty,

standard of care or any liability to, any person not a party to this Agreement.

17.3 Waiver

17.3.1 No waiver by either Party of any default or breach by the other Party in the

performance of any of the provisions of this Agreement shall be effective unless in

writing duly executed by an authorised representative of such Party.

17.3.2 Neither the failure by either Party to insist on any occasion upon the performance

of the terms, conditions and provisions of this Agreement nor time or other

indulgence granted by one Party to the other Parties shall act as a waiver of such

breach or acceptance of any variation or the relinquishment of any such right or any

other right under this Agreement, which shall remain in full force and effect.

17.4 Confidentiality

17.4.1 The Parties undertake to hold in confidence this Agreement and not to disclose the

terms and conditions of the transaction contemplated hereby to third parties,

except:

(a) to their professional advisors;
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(b) to their officers, contractors, employees, agents or representatives, financiers,

who need to have access to such information for the proper performance of

their activities; or

(c) disclosures required under Law, without the prior written consent of the other

Party.

17.5 Severability

17.5.1 The invalidity or unenforceability, for any reason, of any part of this Agreement

shall not prejudice or affect the validity or enforceability of the remainder of this

Agreement, unless the part held invalid or unenforceable is fundamental to this

Agreement.

17.6 Notices

17.6.1 All notices or other communications which are required to be given under this

Agreement shall be in writing and in the English language.

17.6.2 If to the SPG, all notices or other communications which are required must be

delivered personally or by registered post or facsimile or any other method duly

acknowledged to the addresses below:

Address

Attention

Email

Mobile /WhatsApp No.

Telephone

17.6.3 If, to RUVN / DISCOM, all notices or communications must be delivered personally

or by registered post or facsimile or any other mode duly acknowledged to the

address(es) below:

Address

Attention

Email

Telephone

17.6.4 All notices or communications given by facsimile shall be confirmed by sending a

copy of the same via post office in an envelope properly addressed to the

appropriate Party for delivery by registered mail. All notices shall be deemed validly

delivered upon receipt evidenced by an acknowledgement of the recipient, unless

the Party delivering the notice can prove in case of delivery through the registered

post that the recipient refused to acknowledge the receipt of the notice despite

efforts of the postal authorities.

17.6.5 Any Party may by notice of at least fifteen (15) days to the other Party change the

address and/or addresses to which such notices and communications to it are to be

delivered or mailed.

17.7 Language
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17.7.1 All agreements, correspondence and communications between the Parties relating

to this Agreement and all other documentation to be prepared and supplied under

the Agreement shall be written in English, and the Agreement shall be construed

and interpreted in accordance with English language.

17.7.2 If any of the agreements, correspondence, communications or documents are

prepared in any language other than English, the English translation of such

agreements, correspondence, communications or documents shall prevail in

matters of interpretation.

17.8 Restriction of Shareholders / Owners’ Liability

17.8.1 Parties expressly agree and acknowledge that none of the shareholders of the

Parties hereto shall be liable to the other Parties for any of the contractual

obligations of the concerned Party under this Agreement. Further, the financial

liabilities of the shareholder/s of each Party to this Agreement, shall be restricted to

the extent provided in the Indian Companies Act, 2013.

17.9 Taxes and Duties

17.9.1 The SPG shall bear and promptly pay all statutory taxes, duties, levies and cess,

assessed/ levied on the SPG, contractors or their employees that are required to be

paid by the SPG as per the Law in relation to the execution of the Agreement and

for supplying power as per the terms of this Agreement.

17.9.2 DISCOM shall be indemnified and held harmless by the SPG against any claims that

may be made against DISCOM in relation to the matters set out in Article 17.9.1.

17.9.3 DISCOM shall not be liable for any payment of, taxes, duties, levies, cess

whatsoever for discharging any obligation of the SPG by DISCOM on behalf of SPG.

17.10 Independent Entity

17.10.1The SPG shall be an independent entity performing its obligations pursuant to the

Agreement.

17.10.2 Subject to the provisions of the Agreement, the SPG shall be solely responsible for

the manner in which its obligations under this Agreement are to be performed. All

employees and representatives of the SPG or contractors engaged by the SPG in

connection with the performance of the Agreement shall be under the complete

control of the SPG and shall not be deemed to be employees, representatives,

contractors of DISCOM and nothing contained in the Agreement or in any

agreement or contract awarded by the SPG shall be construed to create any

contractual relationship between any such employees, representatives or

contractors and DISCOM.

17.11 Compliance with Law
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17.11.1 Despite anything contained in this Agreement but without prejudice to this Article,

if any provision of this Agreement shall be in deviation or inconsistent with or

repugnant to the provisions contained in the Electricity Act, 2003, or any rules and

regulations made there under, such provision of this Agreement shall be deemed to

be amended to the extent required to bring it into compliance with the aforesaid

relevant provisions as amended from time to time.

17.12 Order of priority in application

17.12.1 In case of inconsistencies in the agreements executed between the Parties,

applicable Law including rules and regulations framed thereunder, the order of

priority shall be as mentioned below:

(i) applicable Law, rules and regulations framed thereunder,

(ii) this Agreement

17.13 Affirmation

17.13.1 The SPG and RUVN, both affirm that;

a) neither it nor its respective directors, employees, or agents has paid or undertaken

to pay or shall in the future pay any unlawful commission, bribe, pay-off or kick-

back; and

b) it has not in any other manner paid any sums, whether in Indian currency or foreign

currency and whether in India or abroad to the other Party to procure this

Agreement, and the SPG and DISCOM hereby undertake not to engage in any

similar acts during the Term of Agreement.

17.14 No consequential or Indirect Losses

17.14.1.The liability of the Seller and the Procurers is limited to that explicitly provided in

this Agreement.

17.14.2.Provided that notwithstanding anything contained in this Agreement, under no

event shall the Procurers or the Seller claim from one another any indirect or

consequential losses or damages.

17.15 Breach of Obligations

17.15.1 The Parties acknowledge that a breach of any of the obligations contained herein

would result in injuries. The Parties further acknowledge that the amount of the

liquidated damages or the method of calculating the liquidated damages specified

in this Agreement is a genuine and reasonable pre-estimate of the damages that

may be suffered by the non-defaulting party in each case specified under this

Agreement.

IN WITNESS WHEREOF the Parties have caused the Agreement to be executed through their

duly authorized representatives as of the date and place set forth above.
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Signature Signature with Seal
Solar Power Generator Rajasthan Urja Vikas Nigam Limited (On behalf of Discom)
Witness: Witness:

 

SCHEDULE PROPERTY

All that piece and parcel of Barren / Agricultural land measuring ____ Hectare share out of

Khasra No.___________ situated at Village- / City _____________ Tehsil __________

District and bounded on the: (Note: The legal revenue terms to be changes to those

prevalent in the State)

East by :

West by :

North by :

South by :
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K.21. Letter of Undertaking (Token of Acceptance)

(On Non-Judicial Stamp Paper of Rs. 100/- attested by Notary Public/ First Class Magistrate)
(In case of JV the undertaking is to be provided by each Member of the Joint Venture)

 

To

The Superintending Engineer (RA&C)
New Power House Premises,
Jodhpur - 342 003

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ……….. GSS in JDVVNL under KUSUM Scheme –
Component C (Feeder Level Solarization) in JDVVNL, under NIT NO: JDVVNL/ SE(RA&C)/ TN-
DSM-09

Ref: NIT NO: JDVVNL/ SE(RA&C)/ TN-DSM-09  dated 03.05.2023

Dear Sir,

The undersigned bidder, having read and examined in detail all the RfS documents including
any amendments thereof in respect of the appointment of Solar Power Generator for
JDVVNL for the said project, do hereby express their interest to provide their work as
specified.

We confirm that Bid submitted by us and have been filled up by us as per the provisions of
the RfS document issued vide above-referenced NIT. All the terms and conditions of the RfS
document along with any amendment thereof are well known and hereby submitting our
undertaking towards token of acceptance.

(Seal & Signature)

Name of Authorized Signatory:

Designation:

Date:

Place:
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K.22. Undertaking (Availability of Land)

(On Non-Judicial Stamp Paper of Rs. 500/- attested by Notary Public/ First Class Magistrate)
 

To

The Superintending Engineer (RA&C)
New Power House Premises,
Jodhpur - 342 003

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ……….. GSS in JDVVNL under KUSUM Scheme –
Component C (Feeder Level Solarization) in JDVVNL, under NIT NO: JDVVNL/ SE(RA&C)/ TN-
DSM-09

Ref: NIT NO: JDVVNL/ SE(RA&C)/ TN-DSM-09   dated 03.05.2023

Dear Sir,

I / We hereby declare that the offered land (In Hectares) for quoted capacity for work of 
design, survey, supply, installation, testing, commissioning, operation & maintenance for 25 
years from COD of grid connected solar power plants through RESCO mode is/are available 
and free from any type of disputes as summarized below with supporting documents enclosed 
(such as Copy of Govt. issued document(s) like Jamabandi towards land ownership): 

S.No. Land Size (in Hectares) Ownership (self / leased)
Supporting documents
enclosed? (Yes / No)

1

2

..

If this declaration is found to be incorrect then without prejudice to any other action that
may be taken, our security may be forfeited in full and the tender if any to the extent
accepted may be cancelled.

(Seal & Signature)
Name of Authorized Signatory:
Designation:
Date:
Place:
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K.23. Undertaking (Ownership of Assets)

(On Non-Judicial Stamp Paper of Rs. 500/- attested by Notary Public/ First Class Magistrate)
 

To

The Superintending Engineer (RA&C)
New Power House Premises,
Jodhpur - 342 003

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ……….. GSS in JDVVNL under KUSUM Scheme –
Component C (Feeder Level Solarization) in JDVVNL, under NIT NO: JDVVNL/ SE(RA&C)/ TN-
DSM-09

Ref: NIT NO: JDVVNL/ SE(RA&C)/ TN-DSM-09  dated 03.05.2023

Dear Sir,

I / We hereby certify that I/We is/are having the ownership of assets (movable and
immovable) of at least 20% of the total cost (calculated @ Rs. 3.5 Crores per MW) of quoted
capacity as summarized below with supporting documents:

S.No.
Asset Particulars (e.g.
Land / house / etc)

Type of Asset (Movable /
Immovable)

Value (in Rs.)

1

2

..

If this declaration is found to be incorrect then without prejudice to any other action that
may be taken, our security may be forfeited in full and the tender if any to the extent
accepted may be cancelled.

(Seal & Signature)

Name of Authorized Signatory:

Designation:

Date:

Place
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Annexure II

K.24. FORMAT FOR POWER OF ATTORNEY

(Applicable in case of multiple ownership of proposed land parcel / area)

(To be submitted on Non-Judicial Stamp Paper of Rajasthan of Rs. 500)

TO ALL TO WHOM THESE PRESENTS SHALL COME, I /We <Name of Person(s) 
Giving Power of Attorney>, Son/Daughter of <Father’s Name>, aged <Age in Years>,
residing at <Address> owner of land parcel(s) / area(s) as listed in Annexure 1, is / are 
desirous of appointing <Name of Person Receiving Powers>, Son/Daughter of <Father’s
Name>, aged <Age in Years>, residing at <Address> (hereinafter called ‘the Attorney’) to
act on behalf of me / us and manage the affairs which the Attorney has consented to do to 
participate in the RfS document vide TN-DSM-09 of JDVVNL under PM-KUSUM 
Component C (feeder level solarization). 

NOW KNOW YOU ALL AND THESE PRESENTS WITNESS that I, the said and do 
hereby appoint the said Attorney as my / our true and lawful Attorney with full power and 
authority to do and execute all acts, deeds, and things as hereinafter mentioned. 

(a) To offer my / our land for submitting bid against TN-DSM-09 of JDVVNL under PM-
KUSUM Component C (feeder level solarization). 

(b) To pay or allow all taxes, rates, assessments, charges, deductions, expenses and all other 
payments and outgoings whatsoever due and payable or to become due and payable for 
or on account of my / our said land parcel(s) / area(s). 

(c) To enter into, make, sign, seal, execute, deliver, acknowledge, perform all engagements, 
contracts, agreements, declarations and other documents, papers, writings and things that 
may be necessary or proper to be entered into, made signed, executed, delivered, 
acknowledged and performed for any of the purposes of these presents or to or in which I
am or may be party or in any way interested. 

(d) To contract with any person for leasing for such period at such rent subject to such 
conditions as the attorney shall see fit, all or any of the said premises and any such 
person, to let into possession thereof and to accept surrenders of leases and for that 
purpose to make and execute any lease or grant or other lawful deed or instrument 
whatsoever which shall be necessary or proper in that behalf. 

(e) To continue and / or to open new, current and or overdraft accounts in my / our name 
with any Banks or Bankers and also to draw cheques and otherwise to operate upon any 
such accounts. 

(f) To receive any lease amount as per the modalities of TN-DSM-09 of JDVVNL / lease 
agreement with lessee on behalf of me / us. 

(g) To defend any suit or legal proceedings taken against me in any court of law and to do all 
acts and things as are mentioned above. 
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(h) To accept service of any writ of summons or other legal processes or notice in any suit or 
legal proceedings and any person to represent in such court civil or criminal, or revenue 
court or tribunal or before any officer or other Tribunal whatsoever. 

(i) To exercise any power and any duty vested in me whether solely or jointly with another 
or others as executor, administrator, trustee or in any other fiduciary capacity (including 
powers and trusts to sell or lease land or to receive and give good receipts for money) so 
far as such power or duty is capable of being validity delegated. 

AND I/we, the abovenamed do hereby undertake to ratify whatever the Attorney or any 
substitute or agent appointed by him under the power in that behalf hereinbefore contained 
may lawfully do or cause to be done in and by virtue of these presents. 

IN WITNESS WHEREOF I/We, the abovenamed have hereunto set my hand this <Day> day 
of <Date> in the <Month, Year>. 

1st Holder 

 

 

Signature: 

Name: 

Address: 

2nd Holder 

 

 

Signature: 

Name: 

Address: 

3rd Holder 

 

 

Signature: 

Name: 

Address: 

 

WITNESS  

1. Signature:  
Name:  

Address:  

 

2. Signature:  
Name:  

Address:  

 


