REQUEST FOR SELECTION (RfS)

OF

Solar Power Generator (SPG)

FOR

DESIGN, SURVEY, SUPPLY, INSTALLATION, TESTING,
COMMISSIONING, OPERATION & MAINTENANCE FOR 25
YEARS FROM COD OF GRID CONNECTED SOLAR POWER
PLANTS THROUGH RESCO MODE, ITS ASSOCIATED 33kV
OR, 11kV LINE TO CONNECT THE PLANT WITH VARIOUS

33/11 KV SUB-STATIONS AND REMOTE MONITORING

SYSTEM (RMS) OF SOLAR POWER PLANTS

UNDER

PM-KUSUM SCHEME
COMPONENT C (FEEDER LEVEL SOLARIZATION)

IN

JAIPUR VIDYUT VITRAN NIGAM LIMITED
Corporate Identification Number (CIN): U40109RJ2000SGC016486

Office of the Additional Chief Engineer (PPM)
Old Power House Premises, Banipark, Jaipur-302016
Contact: 0141- 2209533

Email- XENDSM@jvvnl.org | Website: www.energy.rajasthan.gov.in/jvvnl
NIT No: JVVNL/ACE (PPM)/XEN(RE-DSM)/TN-04 Dated 15.05.2023



mailto:sermdf@jvvnl.org
http://www.energy.rajasthan.gov.in/jvvnl

RfS Documentfor Solarization of Agriculture Consumers inJaipur Discom under TN-04

DISCLAIMER

The information contained in this RfS document or subsequently provided to bidder(s),
written or, verbal, by or on behalf of JVVNL or any of its employees, is provided to bidder(s)
on the terms and conditions of this RfS documentand its subsequentamendment(s).

This RfS document is non-transferable and is neither an agreement nor an offer by JVVNL to
the prospective bidders or any other person. The purpose of this document is to provide
interested parties / bidders with information that may be required by them in the
preparation of their bid for stated scope of work.

Although adequate care has been taken while preparing the RfS document, however, the
bidders shall satisfy themselves that document is complete in all respects. If noticed, bidders
shall intimate any discrepancy in the RfS document to office of the undersigned within 03
days from the date of issuance of the RfS document. If no intimation is received from the
Bidders within the stipulated period, it shall be assumed that the RfS document is complete
in all respects and fulfils the expectations of the Bidders.

JVVNL, its officers, employees and consultants have made best efforts to provide as
accurate and reliable information as possible. However, before submitting their bids, the
Bidders are expected to independently assess, verify and validate the information / data
provided in the RfS document.

JVVNL reserves the right to annul the bid process and/or reject any or all of the Bids
submitted in response to this RfS document at any stage without assigning any reasons
whatsoever. In such cases JVVNL will refund the Bid Security, if any, and cannot be
subjectedto any liability whatsoeverdue to such rejection / cancelation.

JVVNL, its officers, employees and consultants have no responsibility for authenticity of the
information / data hence shall not be held liable for any possible omission,
misrepresentation, mistake or error in the information / data provided in the RfS document
and consequences thereof.

JVVNL also accepts no liability of any nature whether resulting from negligence or otherwise
howsoever caused arising from reliance of any applicant upon the statements contained in
this document.

JVVNL may modify, amend or supplement any aspect of this RfS document, including
selection process and evaluation criteria, if deemed necessary by it or the same is required
under Law. Further, JVVNL or its authorized officers reserve the right, without prior notice,
to change the selection procedure and the delivery of information at any time before
submission of bids without assigning any reasons thereof. However, such change shall be
posted on Bidding Portal.

The bidder, regardless of the conduct or outcome of the Bidding Process, shall bear all its
costs associated with or relating to the preparation and submission of its bid including but
not limited to preparation, copying, postage, delivery fees, expenses associated with any
demonstrations or presentations which may be required by JVVNL or any other costs
incurred in connection with or relating to its bid.
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LIST OF ABBREVIATIONS

1. |+ Plus (Addition)

2. | AC Alternating Current

3. | Ag. Agriculture

4. | BOQ Bill of Quantity

5. | BOS Balance-of-System

6. | CEA Central Electricity Authority

7. | CEIG Chief Electrical Inspector of Rajasthan

8. | CERC Central Electricity Regulatory Commission
9. | COD Commercial Operation Date

10. | DC Direct Current

11. | DCR certificate Domestic Content Requirement certificate
12. | DTR Distribution Transformer

13. | DWC Double Walled corrugated

14. | FF Fill Factor

15. | HP Horse-Power

16. | IEC International Electrotechnical Commission
17. | IEEE Institute of Electrical and Electronics Engineers
18. | loT Internet of Things

19. | IS Indian Standard

20. | IST Indian Standard Time

21. | kV Kilo Volt

22. | kW Kilo Watts

23. | kWp Kilo Watt peak

24. | Lol Letter of Intent

25. | LT Low Tension

26. | MCB Miniature Circuit Breaker

27. | MDAS Meter Data Acquisition System

28. | MIS Management Information System

29. | MNRE Ministry of New & Renewable Energy, Government of India
30. | MWp Mega Watt Peak

31. [ NIT Notice Inviting RfS

32. | OEM Original Equipment Manufacturer

33.| PCU Power Conditioning Unit

34.| PID Potential-induced degradation

35.| POC Proof of Concept

36. | PBG Performance Bank Guarantee

37.| PV Photovoltaic

38.| PVC Poly vinyl chloride

39. | RCCB Residual Current Circuit Breaker

40. | RDBMS Relational Data Base Management System
41. | REC Ltd. Rural Electrification Corporation, Govt. of India
42. | RERC Rajasthan Electricity Regulatory Commission
43. | RESCO Renewable Energy Service Company

44. | RMS Remote Monitoring System
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45. | RTC Real Time Clock

46. | RTPP Act 2012 .Rajast.han Transparency in Eublic Procurement Act 2012
including any amendments issued thereto;

47 | RTPP Rules 2013 Bajast.han Transparency in P.ublic Procurement Rules 2013
including any amendments issued thereto;

48 RTPP (Amendment) | Rajasthan Transparency in Public Procurement

" | Rules 2020 (Amendment) Rules, 2020

49. | SCADA Supervisory Control and Data Acquisition

50. | SECI Solar Energy Corporation of India

51.| SMB Sub Miniature version Board

52. | SNA State Nodal Agency for Renewable Energy

53.| SPG Solar Power Generator

54. | SPV Solar Photo Voltaic
Standard Testing Condition (“STC” shall mean Standard

5. | sTC Testing Condition for solar cells and PV modules with air
mass AM1.5, irradiance 1000W/ m2, and cell temperature of
25°C)

56. | TPI Third-party inspection
Third-Party Inspection Agency’ appointed by Discom and /

57.| TPIA .
or MNRE as may be applicable

58. | UAT User Acceptance Test

59. | -ve Negative

60. | W Watt

61. | WO Work Order

62. | Wp Watt peak
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SECTION - A: INTRODUCTION

A.l.
1.1.1.

1.1.2.

1.1.3.

Background

Jaipur Vidyut Vitran Nigam Limited (JVVNL) is a public utility company under the
Department of Energy, Govt. of Rajasthan and is holder of the distribution and retail
supply business licenses in the State of Rajasthan (hereafter referred as “DISCOM”).
The Distribution Company came in to existence on 19 July 2000 pursuant to the
“Rajasthan Power Sector Reforms Transfer Scheme, 2000” and restructuring
undertaken in the State under which the vertically integrated Electricity Board
(Rajasthan State Electricity Board or RSEB) was unbundled and the power
generation, transmission and distribution business was segregated to form 5
successor companies viz.

a) Rajasthan Rajya Vidyut Utpadan Nigam Limited (RVUN) to manage the electricity
generation business of erstwhile RSEB.

b) Rajasthan Rajya Vidyut Prasaran Nigam Limited (RVPN) to manage the electricity
transmission and bulk supply business of erstwhile RSEB.

c) Ajmer Vidyut Vitran Nigam Limited (JVVNL) to manage the -electricity
distribution and retail supply business of erstwhile RSEB in Ajmer City Circle,
Ajmer District Circle, Bhilwara, Nagaur, Jhunjhunu, Sikar, Udaipur, Chittorgarh,
Rajsamand, Banswara, Pratapgarh and Dungarpur Circles.

d) Jaipur Vidyut Vitran Nigam Limited (JVVNL) to manage the electricity
distribution and retail supply business of erstwhile RSEB in Alwar, Bharatpur,
Jaipur City, Jaipur District, Dausa, Kota, Jhalawar, Sawai Madhopur, Bundi,
Baran, Tonk, Karauli and Dholpur Circles.

e) Jodhpur Vidyut Vitran Nigam Limited (JDVVNL) to manage the electricity
distribution and retail supply business of erstwhile RSEB in Sriganganagar,
Hanumangarh, Churu, Bikaner District, Bikaner City, Jaisalmer, Jalore, Barmer,
Jodhpur City, Jodhpur District, Sirohi, Jalore, and Pali Circles.

On 08 March 2019, Hon’ble Prime Minister of India launched Pradhan Mantri Kisan
Urja Suraksha evam Utthan Mahabhiyan (PM-KUSUM) scheme for farmers for
installation of solar pumps and grid connected solar power plants through three
components, viz.

— Component A: 10,000 MW of Decentralized Ground Mounted Grid Connected
Renewable Energy (RE) based Power Plants of individual plant size up to 2 MW.

— Component B: Installation of 17.50 lakh standalone Solar Powered Agriculture
Pumps of individual pump capacity up to 7.5 HP.

— Component C: Solarization of 10 Lakhs Grid-connected Agriculture Pumps of
individual pump capacity up to 7.5 HP.

Subsequently on 04 December 2020, MNRE introduced and issued guidelines for
implementation of feeder level solarization under Component-C of PM-KUSUM
Scheme. Under the scheme, agriculture feeders already segregated or, feeders
having major load for agriculture may be solarized using installation of grid
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1.1.4.

1.1.5.

1.1.6.

A.2.
2.1.1.

2.1.2,

2.1.3.

2.1.4.

2.1.5.

2.1.6.

connected solar power plant to cater the annual power requirement of feeder(s).
This will lead to lower cost both in terms of lower capital cost and cost of power.

As per MNRE guidelines for feeder level solarization, the requirement of total annual
power for an agriculture feeder(s) is to be assessed and a solar power plant of
capacity that can cater to the requirement of annual power for that agriculture
feeder(s) can be installed either through CAPEX mode or RESCO mode, which will
supply solar power to that feeder(s).

As per MNRE guidelines for feeder level solarization, for installation of feeder level
solar power plants through RESCO model, the SPGs will be selected on the basis of
lowest tariff offered for supply of required solar power for a period of 25 years
(unless extended by both the parties on mutual agreement). The developer will get
CFA @ 30% of the estimated cost of installation of solar power plant i.e. Rs. 1.05
Cr/MW (30% of Rs. 3.5 Cr/MW). Also, solarization of pumps of any pump capacity is
allowed, however in case of pumps of capacity above 7.5 HP, the CFA shall be limited
to solar capacity for 7.5 HP pumps.

As per MNRE guidelines dated 11.05.2022, under RESCO mode of operation,
developer shall be not allowed to sell solar power to any other buyer except the
concerned DISCOM during the entire tenure of this PPA, including penal provision
calling for refund of proportionate CFA granted to the project by MNRE on violation
of this condition. In case of any liquidation of assets to the of the solar power plant
prior to completion of PPA period, the first charge shall be towards recovery of
proportionate CFA granted to the project by MNRE.

Saur Krishi Ajivika Yojna (SKAY) - https://skayrajasthan.org.in/

The solar PV plants envisaged under KUSUM Component C (feeder level solarization)
are ground mounted, wherein cost of land is the second most significant component
(aftersolar PV panels cost) in the total project cost.

Also based on pilot project experience by JVVNL, land identification and
procurement is most critical for successfulinstallation of solar PV power plants.

To address this challenge, on 17.10.2022 Rajasthan Discoms launched ‘Saur Krishi
Ajivika Yojna (SKAY)’ under PM-KUSUM Component C — feeder level solarization
wherein a dedicated portal (https://skayrajasthan.org.in) has been developed.

The objective of SKAY is to utilize state’s abundant land resources by giving farmers /
land owners an opportunity to lease out their barren / unutilized land on pre-fixed
lease basis (Government of Rajasthan approved) for setting up of Solar PV power
plant.

The portal facilitates a platform for registration of land by interested farmers / land
owners and Solar Power Plant Developers to collaborate for setting up solar power
plants in the vicinity of identified 33/11kV GSS of DISCOMs under PM-KUSUM

Component C (Feederlevelsolarization).

As per the scheme modalities, all applications of land registration are to be verified
by concerned office of JVVNL through actual joint site visit (with applicant) to the
land parcel along with submitted documentary proofs and subsequently Joint Survey

NIT No.: JVVNL/ACE (PPM)/XEN(RE-DSM)/TN-04
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2.1.7.

2.1.8.

2.1.9.

2.1.10.

A3.
3.1.1.

Report (JSR) with broad Single Line Diagram (SLD) for plant connectivity to GSS are to
be uploaded on the portal.

JVVNL has already identified 1,784 nos. plants with total SPV capacity of 5,097 MW
and the plant wise list has been made available on the SKAY portal for land owners /
farmers as well as developers:

No. of No. of SPV Total SPV Estimated land

DISCOM . requirement
GSS Plants Capacity (@ 2 hectares per MW)
JVVNL 1,395 nos. 1,784 nos. 5,097 MW 10,224 Hectares

Against the above mentioned 5,097 MW, currently around 22,317 nos. land parcels
with total area more than 800 hectares has been successfully registered and jointly
verified by JVVNL & Farmer / land owner. This translates to around 429 MW of SPV
capacity for which JVVNL has already floated tender (TN-01) of around 113 MW SPV
capacity. Therefore, JVVNL through this RfS document intends to select the RESCO
developer(s) for SPV capacity of 72.85 MW under TN-04. Further, balance SPV
capacities shall also included where farmers / land owners are under the process of
registration or already registered in next tenders.

As highlighted above, there is huge potential for:

a) Farmers / land owners to register their available land in the vicinity of listed SPV
plant locations available on the SKAY portal so that potential RESCO developers
can connect and collaborate for setting up solar PV plants under PM-KUSUM
Component C — feeder level solarization and earn additional income in the form
of pre-determined lease rent.

b) RESCO developers, which are not having their own land, to register and connect
with the registered farmers / land owners for arranging the land required for
setting up of solar PV power plants under PM-KUSUM Component C — feeder
level solarization.

Single farmer / land owner can offer their land to multiple developers for the
purpose of submission of bid under this RfS, however, the tri-partite land lease
agreementshall be executed with the successful developeronly.

Objective

JVVNL intends to select competent, experienced and eligible bidder, hereafter to be
referred as “Solar Power Generator” or, SPG, for the work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless
extended by both the parties on mutual agreement) from COD of grid connected
solar power plants through RESCO mode, its associated 33kV OR, 11kV line to
connect the plant with various 33/11kV sub-stations and RMS of solar power plants
for solarization of agriculture consumers connected on 11 kV feeders of various GSS
in JVWNLunder KUSUM Scheme — Component C (Feeder LevelSolarization).
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A.4. Mode of execution of project

4.1.1. Solar power plants along with its associated 33 kV line to connect the plant with
concerned substation and RMS of solar power plant, are to be installed in RESCO
mode. Detailed scope of work mentionedin Clause D.1.

4.1.2. The basis of evaluation of the bids shall be the levelized tariff for 25 years in Rs. Per
kWh quoted in the Price Schedule (after negotiation and final decision of JVVNL). To
further clarify, all the costs including applicable taxes (incl. GST), duties, etc.
pertaining to design, survey, supply, installation, testing, commissioning, operation &
maintenance of grid connected solar power plant, its associated 33kV or, 11kV line
to connect the plant with concerned substation and RMS of solar power plant, shall
be inclusive in the Price Bid quoted by Bidders for the purpose of comparison and
evaluation. Bidders are required to quote the tariff on firm basis and no price
variation on any account shall be considered.

NIT No.: JVVNL/ACE (PPM)/XEN(RE-DSM)/TN-04
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SECTION - B: KEY DEFINITIONS

(1)

(2)

(3)
(4)
(5)

(6)

(7)
(8)

(9)
(10)

(11)

(12)

(13)

"Act" or "EA 2003" shall mean the Electricity Act, 2003 and include any modifications,
amendments, and substitution from time to time;

“Affiliate” shall mean a Bidder or a Bidding Entity that, directly or indirectly, controls,
or is controlled by, or is under the common control with such Company. The
expression “control” shall mean the ownership, directly or indirectly, of more than
50% of the voting shares of such Company or right to appoint majority Directors.

“Appropriate Commission” shall mean as definedin the PPA or, RERC;
“Authorized Officer” shall mean Officer Designated by Discom for specific task

“Bid” shall mean the “Proposal” / “Quotation” submitted by eligible bidders for the
work envisaged under this RfS

“Bidder” or “Bidding Entity” shall mean individual farmers / group of farmers /
cooperatives / panchayats / Farmer Producer Organisations or Bidding Company or a
Limited Liability Company (LLC) or a Joint Venture or a Proprietary Concern or an
Individual or a registered Partnership Firm or, a Co-operative Society submitting the
Bid. Any reference to the Bidder includes an entity including its successors, executors
and permitted assigns severally, as the context may require.

“Bidding Portal” shall mean www.eproc.rajasthan.gov.in

“Capacity Utilisation Factor (CUF)” shall have the same meaning as provided in CERC
(Terms & Conditions for tariff determination from renewable energy sources)
Regulations, 2009 as amended from time to time. However, for avoidance of any
doubt, it is clarified that the CUF in a Year shall be calculated as the ratio of the output
of the SPV Power Plant in a Year versus installed Project capacity x 365 x 24 (i.e., CUF =
Cumulative Project output in kWh / (installed Project capacity in kWp x 24 x 365)).

“CEIG” shall mean Chief Electrical Inspector to Government.

“Chartered Accountant” for bidders or its Parent, Affiliate or Ultimate Parent or any
Group Company incorporated in India, “Chartered Accountant” shall mean a person
practicing in India or a firm whereof all the partners practicing in India as a Chartered
Accountant(s) within the meaning of the Chartered Accountants Act, 1949; For bidders
or its Parent, Affiliate or Ultimate Parent or any Group Company incorporated in
countries other than India, "Chartered Accountant” shall mean a person or a firm
practicing in the respective country and designated / registered under the
corresponding Statutes / laws of the respective country.

“Company” shall mean a body incorporated in India under the Companies Act, 1956 or
the Companies Act, 2013, as applicable;

“Commissioning” with respect to the Project / Unit as certified by JVVNL shall mean
when all equipment as per rated capacity has been installed and energy has flown into
the grid.

"Commercial Operation Date" (COD) with respect to the Project / Unit shall mean the
date on which the Project / Unit is commissioned (certified by JVVNL) and available for
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(14)

(15)

(16)

(17)

(18)

(19)

(20)
(21)

(22)

(23)
(24)
(25)
(26)
(27)
(28)

(29)

(30)

commercial operation and such date as specified in a written notice given at least 30
days in advance by the SPG to JVVNL.”

“Conflict of Interest” shall mean a Bidder may be considered to be in a conflict of
interest with one or more Bidders in the same bidding process if they have a
relationship with each other.

“Contracted Capacity” shall mean the capacity contracted with DISCOM for supply by
the SPG at the Delivery Point from the Solar Power Project.

“Contract Year” shall mean, with respect to the initial Contract Year, the period
beginning on the Commercial Operation Date and ending at 12.00 midnight on 31st
March of that Fiscal Year. Each successive Contract Year shall coincide with the
succeeding Fiscal Year, i.e., a period of twelve months commencing on April 1 and
ending on following March 31, except that the final Contract Year shall end on the
date of expiry of the Term or on Termination of this Agreementwhicheveris earlier.

“Control” shall mean holding not less than 51% of voting rights or of paid-up share
capital.

“Controlling shareholding” shall mean not less than 51% of the voting rights or paid-
up share capital in the Company / Consortium.

“Co-Operative Society” shall mean a body registered in India under the Co-operative
Societies Act, 1912;

“Day” shall mean calendar day.

“Delivered Energy" means the kilowatt hours of energy actually fed and measured by
the energy metersat the Delivery Point and as certified by JVVNL.

"Delivery Point” shall mean the point(s) of connection(s) at which energy is delivered
into the Grid Systemi.e., the Interconnection Point.

“Effective Date” shall mean the date of issuance of work order

“Electrical Inspectorate” shall mean Electrical Inspectorate Department Rajasthan
“Engineer In-charge” shall mean concerned XEN (RDSS) of DISCOM

“EQUITY” shall mean Net Worth as definedin Companies Act, 2013.

“eproc” shall mean electronic procurement system of Rajasthan.

“Financial Closure” or “Project Financing Arrangements” shall mean the agreements
pursuant to which the SPG has sought financing for the Power Project including the
loan agreements, security documents, notes, indentures, security agreements, letters
of credit and other documents, as may be amended, modified, or replaced from time
to time, but without in anyway increasing the liabilities of JVVNL.

"Financing Documents" mean the agreements and documents (including asset leasing
arrangements) entered/to be entered into between the bidder and the Financing
Parties relating to the financing of the Project.

“Financing Parties” means Parties financing the Project, pursuant to Financing
Documents.

NIT No.: JVVNL/ACE (PPM)/XEN(RE-DSM)/TN-04
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(31)

(32)

(33)

(34)

(35)

(36)
(37)

(38)
(39)
(40)

(41)

(42)

(43)
(44)

(45)

(46)
(47)

“Group Business Entity” shall mean a Business Entity, which directly or indirectly
holds not less than 26% of voting securities in the Bidder; or A Business Entity in which
the Bidder directly or indirectly holds not less than 26% of voting securities.

“Guidelines” shall mean the “Guidelines for Implementation of Feeder Level
Solarisation under Component-C of PM-KUSUM Scheme” issued by the Ministry of
New and Renewable Energy vide OM 32/645/2017 —SPV dated 04/12/2020.

“Interconnection Point” shall mean the point(s) of connection(s) at which the project
is connected to the grid i.e., it shall be at 33kV or 11kV (as the case may be) bus bar
level of concerned 33/11 kV substation.

“JVVNL” / “Jaipur Discom” shall mean Jaipur Vidyut Vitran Nigam Limited

“Letter of Award” or “LOA” shall mean the work order issued by JVVNL to the
Selected Bidder for award of contract.

“LLC” shall mean Limited Liability Company.

“Metering Point” shall be at 33kV or 11kV level (as the case may be) of concerned
33/11kV substation.

“Month” shall mean calendar month.
“Nodal Officer” shall mean Additional Chief Engineer (PPM), JVVNL, Jaipur

“Net-Worth” means the Net-Worth as defined in Section 2 of the Companies Act
2013.

“NIT” / “RfS document” / “RfS” / “Notice Inviting Tender” shall refer to this “Request
for Selection of Solar Power Generator (SPG) for the work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless
extended by both the parties on mutual agreement) from COD of grid connected solar
power plants through RESCO mode, its associated 33kV OR, 11kV line to connect the
plant with various 33/11kV sub-stations and RMS of solar power plants for solarization
of agriculture consumers connected on 11 kV feeders of 27 nos. GSSin JVVNL under
KUSUM Scheme —Component C (Feeder Level Solarization).

“Paid-up share capital” means the paid-up share capital as defined in Section 2 of the
Companies Act, 2013.

“Payment Officer” shall mean Superintending Engineer (Billing), RUVNL, Jaipur

“Performance Bank Guarantee” shall mean the irrevocable unconditional bank
guarantee to be submitted by the successful bidder as per the RfS.

“PPA” shall mean the Power Purchase Agreement signed betweenthe SPG and RUVNL
(on behalf of JVVNL) according to the terms and conditions of the standard PPA
enclosed with this RfS, to purchase energy generated at the RERC approved levelized
tariff by procurer.

“Procurer” shall mean Rajasthan Urja Vika Nigam Limited on behalf of Discoms

“Rajasthan Discoms” shall mean all 3 Discoms in Rajasthan namely: JVVNL, AVVNL &
JAVVNL

NIT No.: JVVNL/ACE (PPM)/XEN(RE-DSM)/TN-04

11



RfS Documentfor Solarization of Agriculture Consumers inJaipur Discom under TN-04

(48)

(49)

(50)

(51)

(52)

(53)

(54)

(55)
(56)

(57)
(58)

“Power Project” or “Solar Project” or “Project” shall mean the solar power
generation facility at single location, having single point of injection into the grid at
Interconnection / Delivery / Metering Point and having a control system and metering.
The Project shall include all units and auxiliaries such as water supply, treatment or
storage facilities, dedicated 33kV / 11kV line up to the Delivery Point and all the other
assets, buildings/structures, equipment, plant and machinery, facilities and related
assets required for the efficient and economic operation of the power generation
facility, whether completed or at any stage of development and construction or
intended to be developed and constructed for the purpose of supply of power to
JVVNL.

“Project Site” means any and all parcels of real property, rights-of-way, easements,
and access roads, upon which the Project and its related infrastructure will be located.

“Project Capacity” means the AC capacity of the project at the generating terminal(s)
and to be contracted with RUVNL(on behalf of JVVNL) for supply from the Solar Power
Project.

“Project Commissioning” shall mean the Project will be considered as commissioned if
all equipment as per rated project capacity has been installed and energy has flown
into grid, in line with the Commissioning procedures defined in the RfS/PPA.

“Project Developer” or “Developer” or “Solar Power Generator (SPG)” shall mean the
successful Bidder whose Bid to perform the Contract as per this RfS has been accepted
by JVVNL, Work order is issued by JVVNL and is named as such in the Contract
Agreement, and includes the legal successors or permitted assigns of the Contractor

“RESCO” shall mean Renewable Energy Service Company i.e., an energy service
company that develops, installs, finances, operates and owns the rooftop solar power
project and supplies power generated from the Projectto the consumer.

“Selected Bidder” or “Successful Bidder” shall mean the Bidder selected pursuant to
this RfS to set up the Project and supply electrical output as per the terms of standard
PPA.

“SLDC” means the State Load Dispatch Centeras notified by the State Government.

“Solar PV Project” means the solar Photo Voltaic Power project that uses sunlight for
direct conversion into electricity through Photo Voltaic technology.

“Week” shall mean calendar week.

“Voltage of Delivery” means the voltage at which the Electricity generated by the
Project is required to be delivered at 33/11 kV substation of JVVNL.

NIT No.: JVVNL/ACE (PPM)/XEN(RE-DSM)/TN-04
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SECTION - C: KEY BID DATA

NIT No.

JVVNL/ACE (PPM)/XEN(RE-DSM)/TN-04

NIT Issue Date

15.05.2023

Bidding portal

www.eproc.rajasthan.gov.in

Bidding procedure

Single Stage Two Part Bidding

VP IWIN|F-

Programme & detail of
work / “Project”

Design, survey, supply, installation, testing, commissioning,
operation & maintenance for 25 years (unless extended by
both the parties on mutual agreement) from COD of grid
connected solar power plants through RESCO mode, its
associated 33kV OR, 11kV line to connect the plant with
various 33/11kV sub-stations and RMS of solar power plants
for solarization of agriculture consumers connected on 11kV
feeders of various GSS in JVVNL under KUSUM Scheme —
ComponentC (Feeder LevelSolarization).

Plant technology

The Project shall provide for deployment of Solar PV
Technology using Crystalline Silicon or Thin Film or CPV,
with or without Trackers. Only commercially established and
operational technologies can be used, to minimize the
technology risk and to achieve the timely commissioning of
the Project.

Delivery point

Concerned 33/11 kV substation of DISCOM as mentioned in
list placed at clause no. 1.1.12 of SECTION - C: of this RfS.

11 kV feedersto be
solarized

As per list placed at clause no. 1.1.12 of SECTION - C: of this
RfS.

Guaranteed CUF / min
CUF

19% (fixedi.e.no deration permitted)

CUF in a Year shall mean the ratio of the output of the SPV
Power Plant in a Year versus installed Project capacity x 365
X 24 (i.e. CUF = Cumulative Project output in kWh /
(installed Project capacity in kWp x 24 x 365))

The annual CUF will be calculated every year from 15t April
of the year (CoD for first year) to 31t March next year and
shall be subjected to Min. Generation Guarantee clause J.3.

10

Eligible CFA by MNRE

Successful bidder to get eligible CFA as per scheme
guidelines issued by MNRE, through DISCOM on successful
operation & performance of the solar plant for two months
after commissioning with atleast 01 month CUF as per
minimum CUF agreed in PPA.

11

Mode of bid submission

Technical & financial bids complete in all respect in line with
this RfS is to be submitted online at the eproc bidding portal
only. No hardcopy is to be submitted except for documents
which are to be submitted on non-judicial stamp paper in
original as per this RfS e.g.

a) Non blacklisting / non debarment undertaking

b) Individual power of attorney

c) Joint venture agreement

NIT No.: JVVNL/ACE (PPM)/XEN(RE-DSM)/TN-04
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d) Joint power of attorney
e) Any other undertaking required on non-judicial stamp
paper as per this RfS document

12

Selection criteria

SPV plant wise Lowest (L1) quoted levelized tariff after
successful negotiation and as decided by JVVNL/ Committee
Members for 25 years (unless extended by both the parties
on mutual agreement).

13

Bid Security / EMD

Rs. 1 lakh per MW

(Detailed SPV plant wise Bid Security Amount/ EMD
attached in Annexure-l)

To be deposited in Physical / Hard Form at the office of
AO(PPM), JVVNL Jaipur by way of DD / Banker's Cheque in
favour of Jaipur Vidyut Vitran Nigam Limited payable at
Jaipur OR Bank Guarantee ("BG") in favour of Additional
Chief Engineer (PPM), JVVNL Jaipur from any scheduled
commercial bank in India, by next day from the scheduled
date & time of online bid submission and the scanned copy
of the same is to be uploaded on Bidding Portal along with
technical bid. (Note: Bid Security/ EMD may be deposited in
cumulative sum of the bid security/ EMD for the plants for
which bidder intend to quote as mentioned in the bid
submission undertaking)

14

Date of downloading

15.05.2023 from 6:00 PM Onwards

15

Pre-bid meeting

Venue: Conference Hall, 15t Floor, Vidyut Bhawan, Jaipur,
Rajasthan
Date & Time: 06.06.2023 at 2:00 PM

16

Bid Submission Start

10.06.2023 from 3:00 PM Onwards

17

Last Date of online
submission of Bid
(Technical & Financial)

20.06.2023 upto 5:00 PM
(Submission of Physical/ Hard Copy: 21.06.2023 upto 5:00
PM)

18

Date of Opening of
online Technical bid

22.06.2023 from 3:00 PM Onwards

19 | Date of opening of Shall be intimated to eligible & qualified bidders after
Financial bid evaluation of Technical bid.
20 | Estimated ProjectCost | Rs. 3.5 Cr per MWp for the bidded SPV capacity by the
bidder.
21 | Costof Tender Rs. 11,800 inclusive of GST @18%

Document

Cost of tender document should be in favour of “Jaipur
Vidyut Vitran Nigam Limited” payable at Jaipur and shall be
deposited to the office of AO (PPM), JVVNL, Jaipur

22 | RISL E-procurement Rs 2,950 inclusive of GST @18%
processing Fees Cost of e-procurement processing fees should be in favour
of Managing Director RISL, payable at Jaipur.
23 | Bid Validity 90 days from the date of opening of online Technical bid.
24 | Performance Bank Rs. 5 Lakhs per MW for the bidded SPV Capacity by the
Guarantee (PBG) bidder. (To be submitted by selected bidder only).

NIT No.: JVVNL/ACE (PPM)/XEN(RE-DSM)/TN-04
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PBG to be in favour of Additional Chief Engineer (PPM),
JVVNL and to be submitted at the office of AO (PPM), Jaipur
JVVNLwithin 01 month of date of issuance of Work order.
The PBG shall be initially valid from the date of issue until 02
months (i.e. sixty (60) days) beyond the 09 months from the
date of signing of Power Purchase Agreement (PPA). It shall
be responsibility of selected bidder to get the PBG
extended, if required, such that it is valid till 02 months after
date of commissioning of project.

25

PowerPurchase PPA for a period of 25 years (unless extended by both the
Agreement (PPA) parties on mutual agreement), at the levelized tariff
approved by RERC is to be executed between selected
bidder and Procurer (i.e. RUVNL) within 07 days of
submission of PBG.

26

Date of Project Within 09 months from date of signing of PPA and
commissioning thereafter 25 years (unless extended by both the parties on
mutual agreement) of O&M.

NOTE:

1.1.1.

1.1.2

1.1.3.

1.1.4.

Bids are to be submitted online in electronic format on Bidding Portal with scanned
copies of all required documents. Documents regarding Bid Security Proof, Cost of
Tender Document and RISL E-procurement processing Fees to be submitted in
physical form as detailed in subsequent clauses. No hard copy of technical &
financial bid, except above along with any other undertaking required on non-
judicial stamp paper as per this RfS document, is to be submitted.

Bidders who wish to participate in this tender, will have to register on Bidding Portal
(bidders registered earlier on the Bidding Portal need not to get registered again). To
participate in online tenders, Bidders will have to procure Digital Signature
Certificate (Class Il & Class Ill) as per requirement under Information Technology Act-
2000 using which they can sign their electronic bids. Bidders can procure the same
from any CCA approved certifying agency or they may contact e-Procurement Cell,
Department of IT & C, Government of Rajasthan on the address e-Procurement Cell,
RISL, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur, e-mail:
eproc@rajasthan.gov.in

Bidders are also advised to refer “Bidders Manual” available under “Downloads”
section on Bidding Portal for further details about the e-tendering process.

The bidders are requested to submit their bids prior to scheduled date & time to
avoid event of non-submission of their bids due to non-availability / connectivity or
any other issue of Bidding portal, at last moment or any reason whatsoever. The last
date of submission of bids will not be extended in such circumstances.

It is mandatory for all the participating bidders to submit the following in original
(Envelope 1) at the office of AO(PPM), JVVNL Jaipur by next day from the scheduled
date & time of online bid submission and upload the scanned copy on the eproc
bidding portal along with technical bid:

a. DD / Banker's Cheque only of prescribed cost of Tender document as mentioned
in Section C: Point No. 21 in favour of Jaipur Vidyut Vitran Nigam Limited payable
at Jaipur;

NIT No.: JVVNL/ACE (PPM)/XEN(RE-DSM)/TN-04
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1.1.5.

1.1.6.

1.1.7.

b. DD / Banker’s Cheque only of prescribed processing fee of RISL as mentioned in
Section C: Point No. 22 in favour of Managing Director RISL, payable at Jaipur;
and

c. Bid security of prescribed value as mentioned in Section C: Point No. 13 by way of

DD / Banker's Cheque in favour of Jaipur Vidyut Vitran Nigam Limited payable at
Jaipur; OR

Bank Guarantee ("BG") in favour of Additional Chief Engineer (PPM), JVVNL, Jaipur
from any scheduled commercial bank in India, valid for a period of 06 (six)
months with a grace period of 30 days.

i. Government undertakings PSUs are exempted from submission of Bid Security
on producing certificate issued by competent authority. As per RTPP Act 2013,
Rule 42 (2) in case of open competitive bidding, two-stage bidding, rate
contract, electronic reverse auction, bid security shall be Rs. 1 per MW or as
specified by the State Government of the estimated value of subject matter of
procurement put to bid. In case of small-scale industries of Rajasthan it shall be
0.5% of the quantity offered for supply and in case of sick industries, other
than small scale industries, whose cases are pending with Board of Industrial
and Financial Reconstruction, it shall be 1% of the Estimated cost of the lot(s).
Concessional bid security may be taken from registered bidders as specified by
the State Government. Every bidder, if not exempted participating in the
procurement process shall be required to furnish the bid security as specified
in the tender document.

ii. Bid security shall remain valid for a period of thirty (30) days beyond the
original validity period (180 days), and further beyond any extension
subsequently requested. In case of submission of the Bid Security in form of
Bank Guarantee (BG), bid security shall be submitted in standard format as per
Format K.1

Both hard copy submission and online submission of scanned copy of the above
documents is essential otherwise the bid (Technical Bid & Financial Bid) in
electronic form will not be opened for that bidder.

Cutting / overwriting if any in the figures of the tendered documents is required to
be clarified / indicated in words, duly signed, failing which the tender may be
rejected.

Bidders shall not quote any deviation of any kind in the bid. Such deviations shall not
prevail.

The bidders shall provide complete information at the time of submission of bid. If
the bidders are asked to furnish some more clarification / confirmation / document,
they shall be required to furnish the same within specified time, failing which the
case shall be finalized / decided on the basis of available information / documents.
The responsibility of ignorance of their bid on account of delay in furnishing of
desired information / documents shall be of the bidder. However, if there are any
shortcomings in the submission of the information which may not materially affects
the qualification criterion, then JVVNL shall have the power to consider the facts on
the merit of the case and decide the bid evaluation accordingly.

NIT No.: JVVNL/ACE (PPM)/XEN(RE-DSM)/TN-04
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1.1.8. All the required information shall be furnished strictly in the prescribed Formats
only. Any information indicated other than the prescribed Formats shall not be
entertained. The bid shall be evaluated on the basis of information furnished in the
prescribed Formats only.

1.1.9. Clarifications regarding this RfS document for any type of typographical Errors or
misunderstanding of document, the version / final decision of JVVNLshall be final.

1.1.10. JVVNL reserves the right to cancel / withdraw or alter the RfS without assigning any
reason and shall bear no liability whatsoeverconsequent upon such a decision.

1.1.11. Correspondence for enquiries and clarifications: All correspondence in respect of
this RfS and submission of the bid shall be addressed to:

The Additional Chief Engineer (PPM)
Old Power House Premises, Banipark, Jaipur-302016
Email- XENDSM@jvvnl.org | Website: www.energy.rajasthan.gov.in/jvvnl

NIT No.: JVVNL/ACE (PPM)/XEN(RE-DSM)/TN-04
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1.1.12. Proposed list of Solar Power Projects:

) . Substation SPV Lan.d A"fp,m"‘
Sr. | Circle .. L . Substation . . Required Eligible
Division Name Sub Division Name Substation Name wise Plant | Capacity )

No. | Name Code No. (MW) (in CFA

Hectares) (Rs. Cr)
1 | JPDC XEN_OM_DUDU AEN_OM_DUDU MAMANA 1114 Plant no. 1 2.27 4.60 2.11
2 | JPDC SHAHPURA MANOHARPUR MANOHARPUR 1090 Plant No. 1 3.66 7.40 3.10
3 |JPDC | XEN_OM_DUDU AEN_OM_DUDU MOZMABAD 1113 Plantno.1 | 1.75 3.50 1.58
4 | JPDC XEN_DD-1_BANIPARK AEN_OM_JALSOO MUNDOTA 874 Plant no. 1 4.87 9.80 2.70
5 [ JPDC XEN_OM_CHOMU AEN_OM_GOVINDGARH_CHOMU | NAGALKALA 853 Plant no. 1 3.01 6.10 2.01
6 | JPDC XEN_DD-1_BANIPARK AEN_OM_JALSOO Nangal Ladi 2607 Plant no. 1 1.76 3.60 1.12
7 | JPDC XEN_OM_KOTPUTALI AEN_OM_NAREDA NANGAL.CHECHIKA 1132 Plant no. 1 3.89 7.80 2.09
8 [ JPDC XEN_OM_SHAHPURA AEN_OM_VIRAT NAGAR NAVRANGPURA 1107 Plant no. 1 3.35 6.70 2.10
9 [ JPDC XEN_OM_SAMBHAR AEN_OM_JOBNER PACHKODIYA 1048 Plant No. 1 1.10 2.20 0.78
10 | JPDC | XEN_OM_SAMBHAR AEN_OM_JOBNER PACHKODIYA 1048 PlantNo.2 | 1.66 3.40 1.30
11 | JPDC XEN_OM_KOTPUTALI AEN_OM_NAREDA PANEDA 1136 Plant no. 1 3.16 6.32 1.23
12 | JPDC XEN_OM_SHAHPURA AEN_OM_SHAHPURA PIPLOD 1089 Plant no. 1 2.54 5.10 2.05
13 | JPDC XEN_OM_KOTPUTALI AEN_OM_KOTPUTALI PUTLI 1146 Plant no. 1 2.51 5.10 2.01
14 | JpDC | XEN_OM_KOTPUTALI AEN_OM_PAOTA RAJNOTA 1151 Plantno.1 | 3.69 7.40 2.44
15 | JPDC XEN_DD-1_BANIPARK AEN_OM_JAITPURA_NEW RAMPURA 193 Plant No. 4 3.35 6.70 2.19
16 | JPDC XEN_OM_SHAHPURA AEN_OM_SHAHPURA RAMPURA 193 Plant No. 3 1.97 4.00 1.32
17 | JPDC XEN_OM_SHAHPURA AEN_OM_SHAHPURA RAMPURA 193 Plant No. 5 2.20 4.40 1.16
18 | JPDC XEN_OM_BASSI AEN_OM_BASSI RIICO EXT. BASSI 914 Plant no. 1 1.20 2.40 1.09
19 | JPDC | XEN_OM_CHOMU AEN_OM_GOVINDGARH_CHOMU | SANDARSAR 861 Plantno.1 | 4.50 9.00 2.88
20 | JPDC XEN_OM_SHAHPURA AEN_OM_SHAHPURA SHAHPURAOLD 1085 Plant no. 1 1.23 2.50 1.11
21 | JPDC XEN_OM_CHOMU AEN_OM_KHEJORLI SINGOD KHURD 857 Plant no. 1 3.62 7.30 2.38
22 | JPDC XEN_OM_SHAHPURA AEN_OM_VIRAT NAGAR TANDA NINJAR 1100 Plant no. 1 2.93 5.90 1.79
23 | JPDC XEN_OM_SHAHPURA AEN_OM_VIRAT NAGAR TEWADI 1109 Plant no. 1 4.84 9.70 2.87
24 | JPDC XEN_OM_SAMBHAR AEN_OM_SAMBHAR TYOD 1040 Plant no. 1 1.33 2.70 0.84
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_ . Substation SPV Lan.d Arfp.rox.
Sr. | Circle A s . Substation . . Required Eligible
Division Name Sub Division Name Substation Name wise Plant | Capacity .
No. | Name Code No (MW) (in CFA
’ Hectares)| (Rs.Cr)
25 | JPDC XEN_OM_CHOMU AEN_OM_KHEJORLI TIGERIYA 845 Plant no. 1 3.24 6.50 2.36
26 | JPDC XEN_OM_CHOMU AEN_OM_KHEJORLI TIGERIYA 845 Plant no. 2 3.22 6.50 2.29

Note: The calculation for the total SPV capacity (MW), land requirement (Hectares) and approx. eligible CFA (Rs. Cr.) is based on actual
consumption of the agricultural pumps and available land near to 33/11 kV Sub-stations, however, CFA has been computed based on capping
of 7.5 HP agricultural pumps.
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SECTION - D: SCOPE OF WORK

D.1. Scope of Work
1.1.1. Overall scope of work of the SPG under this RfS covers:

a.

b.

Detailed site survey;

Execution of land lease agreement applicable for 26 years, which includes 09
months project commissioning period (unless extended by both the parties on
mutual agreement) between Land-Owner/ Farmer and Solar Power Plant
Developer on non-judicial stamp of applicable value for Rajasthan State and
development of the land for the solar power project; (Note: In case of any
dispute between the Land-Owner/ Farmer and the Bidder/ Solar Power Plant
Developer, JVVNL shall NOT take any responsibility on any dispute resolution
or in any kind of discussions).

Design, supply and installation of solar power plant near the concerned 33/11
kV substation of DISCOM, in line with requirements under MNRE guidelines;

Supply and erection of associated 33kV OR, 11kV line (as the case may be)
connecting the solar power plant with concerned 33/11 kV substation
(including bay, breakers and metering system at substation) as per design and
specifications of DISCOM / MNRE / CEA;

Testing and commissioning of plant & associated 33kV OR, 11kV line (as the
case may be) by designated official(s) of JVVNL;

Construction of control room or any other relative civil work (at the plant end)
essential for Commissioning of Project.

Operation & maintenance of the solar power plant as well as 33kV / 11kV line
(as the case may be) for 25 years (unless extended by both the parties on
mutual agreement) from COD.

Injection of power at delivery point for 25 years at the awarded levelized tariff
(Rs. per kWh) (inclusive of applicable taxes incl. GST, duties, etc.), extendable
on mutual agreement.

The delivery point for solar power plant(s) having installed capacity upto 2.55
MWop shall be 11kV side and for installation capacity above 2.55 MWp, delivery
point shall be 33kV side of the concerned 33/11 kV GSS of DISCOM.

Remote Monitoring of installed solar power plant through RMS for 25 years
(unless extended by both the parties on mutual agreement).

It is clarified that bidder is solely responsible for land identification, hiring /
procurement and further for project development. If the bidder fails to arrange
the land after successful bidding, then his available bid security / bank
guarantee should be forfeited, and further action shall be taken as per
provision of the RTPP Act / Rules.

1.1.2. It will be mandatory to use indigenously manufactured solar panels with indigenous
modules. Only the models and manufacturers included in the latest Approved List of
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1.1.3.

1.1.4.

1.1.5.

1.1.6.

1.1.7.

1.1.8.

1.1.9.

Models and Manufacturers (ALMM) uploaded on the MNRE website shall be used by
the Solar Power Generator (SPG). Domestic manufacturing of solar panels will also
be ensured through inspection and verification at module manufacturing unit of the
respective OEM. Pre-dispatch inspection shall be carried out by JVVNL at the works
of OEM where modules / panels are manufactured. If required, MNRE may conduct
its independent inspection or verification to ensure domestic manufacturing
requirement.

As per MNRE’s Order dated 01.08.2022, the condition of the Domestic Content
Requirement (DCR) for solar cells has been waived off for the projects awarded by
the implementation agency/ developer on or before 20.06.2023. Therefore, it is
mandatory to use indigenously manufactured solar panels with indigenous solar
modules only.

SPG shall be responsible for all the works related to testing & commissioning of the
project.

In no case, Procurer or JVVNL shall be responsible to pay for increase in tariff for any
work related to Project.

The project (solar power plant and associated 33kV OR, 11kV line, as the case may
be) is to be set up with adequate arrangements upto the delivery point and O&M for
25 years (unless extended by both the parties on mutual agreement) from COD, by
the SPG at its own cost and in accordance with this RfS document. All approvals,
permits and clearances required for setting up of the Project including those
required from State Government and local bodies along with any associated cost for
getting the clearances shall be in the scope of the SPG.

It shall be the responsibility of the SPG, entirely at its cost and expense, to install
such number of solar panels and associated equipment as may be necessary to
achieve the required min. CUF of 19%, and for this purpose selected bidder shall
make its own study and investigation of the Global Horizontal Irradiation (GHI) and
other factors prevalent in the area which have implication on the quantum of
generation.

All components used for installation of solar power plants shall confirm to applicable
BIS/MNRE specifications and follow quality control guidelines issued by MNRE.

The scope of work shall also include submission of following by the SPG:

a. A layout plan of the site to the Inspecting Authority clearly indicating the
identified location for installation of solar power plant & control room, where
control panels shall be installed.

b. Detailed planning of time bound smooth execution of Project;

c. Performance testing of the completion and successful commissioning of the
Project;

d. O&M plan for the plant and 33kV OR 11kV line (as the case may be) for twenty-
five (25) years from COD to assure faultless operation;

NIT No.: JVVNL/ACE (PPM)/XEN(RE-DSM)/TN-04
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1.1.10.

1.1.11.

1.1.12.

1.1.13.

1.1.14.

D.2.
2.1.1.

2.1.2.

2.1.3.

2.1.4.

e. Inventory plan to ensure availability of spare parts for minimal / no downtime
of the project and/or, 33kV / 11kV line, as the case may be, during the term of
PPA;

f. Coverage of risk liability of all personnel associated with implementation and
realization of the Project.

Developer can either approach the registered farmer / land owner on SKAY or
arrange the required land on their own land.

One land parcel can be offered by multiple bidders but if awarded, final lease
agreementshall be only for one SPV plant.

SPV plant wise L1 bidder shall be identified for award of contract (post negotiation as
per RTPP rules).

After award of contract, in case of any dispute / litigation on the originally proposed
land, the developershall be bound to arrange alternative land for the solar project.

Multiple plants for single capacity can be installed but with common injection line at
single point of injection.

Metering and grid connectivity

Metering and grid connectivity of the projects would be the responsibility of the SPG
in accordance with the prevailing guidelines / practices of DISCOM and / or CEA.
JVVNL may facilitate in the process; however, the entire responsibility lies only with
the SPG.

Meters and metering equipment (CT-PT sets) shall be tested as per provision of RERC
and as per IS 14697 at CPRI or at any NABL accredited / distribution licensee lab
before installation at site at the cost of SPG and should be properly sealed in the
presence of designated authority from JVVNLat the time of installation.

The accuracy class, current rating and certifications of the metering system shall
confirm with relevant CERC/ RERC Regulations, Grid Code and Central Electricity
Authority (Installation and Operation of Meters) Regulations, 2006 as amended and
revised from time to time.

SPG to install 3 ABT meters (main, check and standby) with RMS connectivity AND 2
CT-PT sets (one for main & check meter and another for standby meter) at
substation end of the 33kV OR 11 kV line (as the case may be). An indicative layout
of metering arrangement is given below:

Solar PV Plant 33/11KV substation

Metering Arrangement

PowerT/f 1)y

Inverter Step Up T/F ¢}

33kv o
’_é or ’ 33kv
11kv Standby Main & check Line
Solar L1 Inverter —] -/' -/ meter with [—{ meters with —/—» vee -/— Al
Module i Line CT-PT set one CT-PT set , g_
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2.1.5.

2.1.6.

D.3.
3.1.1.

3.1.2.

3.1.3.

3.1.4.

Installation and timely replacement of meters (main, check and standby) as required
to directly measure energy supplied by the Solar Power Plant shall be the
responsibility of selected bidder.

The cost of all required meters (main, check, standby meter at substation end) and
associated CT-PT sets shall be borne by the SPG.

Remote Monitoring System (RMS)

As per the MNRE guidelines for feeder level solarization under Component C of
KUSUM scheme, it is mandatory for Discoms to monitor solar power generation and
performance of the solar power plant through online system. The online data will be
integrated with central monitoring portal of MNRE which will extract data from the
State portals for monitoring of the scheme.

In line with MNRE model guidelines for State Level SEDM Software Development
issued in July 2020, State Level Solar Energy Data Management (SEDM) platform has
been developed to integrate & monitor the performance of all systems installed
under Component A, B & C (individual as well as feeder level solarization) of PM-
KUSUM scheme.

Also, as per the Specifications for Remote Monitoring System for Component A & C
of the scheme, issued by MNRE on 15 Jul 2020, the SPG under this RfS shall be
required to install required remote monitoring systems for solar power plant to
integrate with State SEDM platform directly which in turn will have interface with
National Level Solar Energy Data Management Platform of MNRE.

MNRE and Discoms will develop and host the of National and State Level SEDM
platform, which is excluded from the scope of the SPG, but SPG needs to operate
and do various data entries related to application processing, asset and workflow
mgmt.
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Sub StationEnd
Solar Plant Performance & Feeder Availability Monitoring

String Combiner —n
DC -V, I, kW, kWh etc. -

Inverter —n

Solar Panels

Inverter - 1

Digital Inputs
A Feeder Statusfi 7 |
Remote J= ON/OFF/TRI

Communicatio 7 ¢
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Relay Output  —| RS232 / RS485 & :

Analog Inputs | 0 L . -
Westher for %PR Bi-directional 11kV
Irradiation, Temp, Meter

Windspesd  RMS & DAQ BUS (SS)

3.1.5. Asshown in above diagram SPG needsto provide a remote monitoring system for:

(a) Solar Power Plant Remote Monitoring system: To capture electrical parameters
from multiple devices such as ABT Meter, Generation Meter, Inverters, String
Combiner boxes or String inverters. Remote monitoring system will capture
important Electrical and Status parameters such as AC/DC voltage, control, power,
energy as well as monitoring of Breaker etc and will transmit data to State Level
Solar Energy data management (SEDM) platform. It shall be also possible to control

Inverter Active and Reactive power.

(b) Communication Connectivity for Solar Plant RMS:

i. Field Device Connectivity: RMS will connect to Inverter, String combiner boxes or
string inverters using RS485 MODBUS communication protocol as well as meters
using RS232 DLMS protocol. Both protocols are widely used by equipment

manufacturers.

ii. Remote Connectivity: RMS will connect to State Level SEDM Server using

2G/3G/4G or any other suitable cellular communication.

iii. Local Connectivity: Ethernet / Bluetooth / Wi-Fi connectivity to configure
parameter, notifications, communication intervals, set points, operation mode

configuration or to download locally stored data.

3.1.6. Details of Communication Modes, Communication Protocols, Security and Message
formats and equipment wise parameter details shall be provided to successful

bidder.
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3.1.7.

D.4.
4.1.1.

4.1.2.

D.5.
5.1.1.

5.1.2.

5.1.3.

It is the responsibility of SPG to provide SIM card, recurring communication charges
and maintain communication connectivity of more than 96% and data availability of
99% for the 25 years (unless extended by both the parties on mutual agreement) of
operation & maintenance of solar power plant and its associated 33kV line.

Insurance

The SPG shall also take insurance for third party liability covering loss of human life,
engineers and workmen and also covering the risks of damage, theft of material/
equipment/ properties after completion of the work(s). Before commencement of
the work, the SPG shall ensure that all its employees and representatives are
covered by suitable insurance against any damage, loss, injury or death arising out of
the execution of the work. Liquidation, Death, Bankruptcy etc., shall be the
responsibility of SPG only.

Application of Insurance Proceeds

a. In case of the Project not being implemented through Financing Agreement(s),
save as expressly provided in this Agreement or the Insurances, the proceeds of
any insurance claim made due to loss or damage to the Power Project or any
part of the Power Project shall be first applied to reinstatement, replacement or
renewal of such loss or damage.

b. In case of the Project being financed through Financing Agreement(s), save as
expressly provided in this Agreement or the Insurances, the proceeds of any
insurance claim made due to loss or damage to the Power Project or any part of
the Power Project shall be applied as per such Financing Agreements.

c. If a Force Majeure Event renders the Power Project no longer economically and
technically viable and the insurers under the Insurances make payment on a
“total loss” or equivalent basis, JVVNL shall have claim on such proceeds of such
Insurance limited to outstanding dues of JVVNLagainst SPG.

Type and quality of materials and workmanship

The design, supply, installation, testing, commissioning, operation and maintenance
of the solar power plant and the associated 33kV OR, 11kV line (as the case may be)
shall be in accordance with latest / appropriate IEC/Indian Standards. Where
appropriate Indian Standards and Codes are not available, other suitable standards
and codes as approved by the MNRE / CEA / RERC / JVVNL shall be used. All the
relevant test certifications must be kept valid up to one (1) Year from the COD of the
Project.

The SPG shall ensure that the specifications of the components / equipments like
33kV circuit breaker, 33kV CT-PT metering unit, etc should meet the technical
specifications of JVVNL.

Any material / equipment which have not been specifically mentioned in this RfS but
which are necessary during construction or O&M period of the plant & associated
33kV OR, 11kV line (as the case may be) shall be provided by the SPG without any
extra cost and within the time schedule for efficient and smooth construction and
O&M activities.
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D.6.
6.1.1.

D.7.
7.1.1.

D.8.
8.1.1.

8.1.2.

D.9.

Completion and commissioning

Part Commissioning is NOT allowed for the Project. SPG, in coordination with JVVNL,
shall submit commissioning certificate, issued by JVVNL, in accordance with all
applicable regulations / policies. For the purpose of obtaining Completion certificate
following documentsshall be required:

a) Inspection Report of the Work(s) for all equipments/ material

b) CEIG approval for the PPA Capacity and 33 kV OR 11 kV line (as the case may be).

Completion Period

The design, survey, supply, installation, testing and commissioning of solar power
plant with associated 33kV OR, 11kV line (as the case may be) connecting the solar
power plant with concerned substation and RMS of solar power plant as per terms &
conditions of this RfS is to be completed within 09 (nine) months from date of
execution of Power Purchase Agreement (PPA).

Delay in commissioning

A duly constituted Committee of JVVNL officials will physically inspect the Solar
Power Plant in not more than 03 days from the date of receiving a call from the SPG
and certify successful commissioning of the solar power plant.

In case any SPG fails to achieve this milestone, JVVNL shall encash the Performance
Bank Guarantee (PBG) as liquidated damages (LD) in the following manner:

Delay up to two months: LD equal to the PBG on per day basis. The no. of days in
“month” for the LD calculation shall be considered as 30.

In case the commissioning of the solar power plant is delayed over two months: The
complete PBG amount shall be encashed and PPA shall stand cancelled.

In case of delays of plant commissioning due to the reasons beyond the control of
the SPG, Procurer / JVVNL after having been satisfied with documentary evidences
produced by the SPG for the purpose, can extend the time for commissioning date
without any financial implications on the SPG.

Project milestones and timeline

S.
Milestone Timeline
No.
1 | Issuance of Letterof Intent (Lol) to the successful bidder T1
2 | Unconditional acceptance of Lol by successful Bidder T1 + 3 days

Petition filing by JVVNL to RERC for adoption of discovered levelized tariff for the

solar power plant
3 | Issuance of work order after approval of discovered tariff T2
by RERC (tentatively 01 month) to the successful bidder
4 | Unconditional acceptance of work order by successful T2 + 3 days

Bidder
5 | Submission of Performance Bank Guarantee (PBG), Team | T2 + 1 month
mobilization and Site survey
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- Milestone Timeline
No.
6 | Signing of PPAbetween selected bidder (SPG) and RUVNL | T3 = Within 7
days of PBG
submission

7 | Completion of design, supply, installation, testing and | T3 + 9 months
commissioning of the SPV power plant and associated
33kV OR 11kV line for connecting solar power plant with
concerned substation
8 | Operation and maintenance of power plant and | 25 yearsfrom
associated 33kV OR 11kV line COD (unless
extended by
both the parties
on mutual
agreement)

D.10. Clearancesrequired from the state government and other local bodies

a) The SPG is required to obtain necessary clearances and permits as required for
setting up the Solar Power Project, including but not limited to the following:

i. Approval for water from the concerned authority (if applicable) required for the
solar power plant and/or, associated 33kV OR, 11kV line (as the case may be).

ii. Any other clearances (forest dept., etc) as may be legally required, in order to
establish and operate the solar power plant and/or, associated 33kV OR, 11kV
line (as the case may be).

b) The above clearances, as applicable for the solar power plant and/or, associated
JVVNL prior to commissioning of the Project. In case of any of the clearances as
indicated above being not applicable for the said Project, the SPG shall submit an
undertaking in this regard, and it shall be deemed that the SPG has obtained all the
necessary clearances for establishing and operating the Project. Any consequences
contrary to the above shall be the responsibility of the SPG. The SPG shall coordinate
with JVVNLin case of any clarifications.

¢) Any cost associated with getting the above required clearances for the project shall
be borne by the SPG only.

D.11. Applicable Land Lease Rent

a) In case the land is leased to the Solar Power Plant Developer and plant is developed
by Solar Power Plant Developer, then the applicable annual lease rent (Rs. per
hectare) applicable to this RfS (as per SKAY Scheme) shall be applicable as per
following for initially 26 years (including 25 years PPA duration):

Prevailing DLC rate of Land at the time of Annual Lease Rent
registration (Rs. per hectare) (Rs. per hectare)
Upto 8 lakhs 80,000
More than 8 lakhs and less than 12 lakhs 1,00,000
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b)

c)

d)

D.12.

More than 12 lakhs and less than 20 lakhs 1,40,000
More than 20 lakhs 1,60,000

The above applicable annual lease rent (Rs. per hectare) shall be escalated 5% every
two years.

Solar Power Plant developer to pay the agreed lease rent amount to the land-owner
/ farmer, authorized individual directly as per agreement payable during plant
installation and commissioning phase (i.e. 09 months from award of contract).

JVVNL / RUVNL to pay the applicable land lease rent (after signing of tripartite
agreement between land owner / farmer, developer and JVVNL/ RUVNL) directly to
the land-owner / farmer or, authorized individual after recovering the same from the
monthly energy payables to developerafter commissioning of the solar power plant.

The applicable lease rent under the scheme shall be payable to the land-owner /
farmer or, authorized individual only after meeting following conditions as below:

i. Work for setting up a solar PV project on the referenced land is awarded to a
developerby JVVNL,

ii. The selected developer has executed tripartite land lease agreement with the
land-owner / farmer and JVVNLfor the land registered.

Note: For more details about the SKAY Scheme including its modalities, please visit
https://skayrajasthan.org.in

Notice Board for display at site

The selected bidder will have to put a notice board (atleast 180cmx120cm) at its
project site main entrance prominently displaying the following message before
declaration of COD:

«.e.eee. MWp Grid Connected Solar PV Project
Owned and operated by ...<insert name of the selected bidder>...
Implemented by <DISCOM name>
...<Name of location, district>..., Rajasthan
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SECTION - E: ELIGIBILITY & QUALIFICATION

E.1.

Eligibility Requirement

1.1.1. The detail of eligibility requirements is provided in the table below. The bidders are

required to furnish the required supporting documents along with the Technical Bid.

S. No. | Criteria Documents Required
1.1. | Bidder can be sole/ single bidder OR, Joint | In case of JV, Deed of
Venture (JV) of up to 2 (two) members, with | Undertaking
one of the members as a Lead Member
1.2. | The Bidder should have any of the following | a) In case of Company -
legal status: Copy of Registration/
a) Body incorporated in India under the Incorporation Certificate
Companies Act, 2013 including any | b) In case of LLP — Copy of
amendmentthereto; OR Deed of Partnership
b) Body incorporated in India under the | c) In case of Partnership —
Limited Liability Partnership (LLP) Act, Copy of Deed  of
2008 including any amendment thereto; Partnership
OR d) In case of Sole Proprietor
c) Firm registered under Partnership Act, - Duly notarized
1932 in India; OR Undertaking from Sole
d) Sole Proprietor; OR proprietor
e) Anyland owner/farmer e) In case of “Body
f) Group of Farmers / Land Owners / incorporated in  India
cooperatives / panchayats / Farmer under the Companies Act,
Producer Organisations (mandatory to 2013 including any
submit Power of Attorney in favor of amendment thereto” OR,
nominated Farmer / land Owner as per “Body incorporated in
Format enclosed as Annexure Il) India under the Limited
Liability Partnership (LLP)
In case of JV, all the members must fulfill this Act, 2008 including any
requirement and submit the documents as per amendment thereto” OR,
the RfS document. “Firm registered under
Partnership Act, 1932 in
India” — Copy of Board of
Directors (BoD) resolution
towards the authorized
signatory, Memorandum
of Association (MoA) and
Articles of Association
(AoA) shall be submitted.
f) In case of land-owner /
farmer — Copy of any
government issued
identity proof
g) In case of Group of

Farmers / Land-Owners /
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S. No. | Criteria Documents Required

cooperatives / panchayats
/ Farmer Producer
Organisations -
Mandatory to submit
Power of Attorney in favor
of nominated Farmer /
Land-Owner as per Format
enclosed as Annexure Il

1.3. | The Bidder must have valid PAN Number Copy of Pan Card
In case of JV, all the partners of the JV shall
collectively meet this criteria.

1.4. | The bidders should be qualified, not be | The bidder shall provide an
insolvent, not be in receivership, not be | Undertaking as per the Format
bankrupt or being wound up, should not have | K.17.
affairs administered by a court or a judicial
officer, should not have business activities | In case of JV, all the members
suspended, should not be blacklisted or | must submit the undertaking
debarred by any utility / government agency, | as per the Format K.17.
should not have a conflict of interest.

In case of JV, all the members must fulfill this
requirement.

1.5. | The bidder must submit a Power of Attorney | Sole Bidder to provide POA as
(POA) authorizing a person to sign the | per the applicable Law as
documents on behalf of the Bidder, submit | provided in SECTION - K:
technical, commercial information and attend | Format K.2
meetings on behalf of the Bidder.

In case of JV, Undertaking by
In case of JV, all the JV members must submit | JV as per the Format K.4 and
individual PoA with supporting BoD resolution, | POA as per the format
except in case of land owner / farmer wherein | provided in Format K.3
only undertaking in this regard is to be
submitted along with combined PoA (signed by
individual authorized person of each JV
member)

1.6. | The bidder should have “No Conflict of Interest” | The bidder shall provide an
as defined in SECTION - G: clause SECTION - | undertaking as per the format
G:5.1.5 of this RfS document. Bidders have an | provided in as per the Format
obligation to disclose any situation of actual or | K.11
potential conflict of interest. Failure to disclose
said situations may lead to the disqualification | In case of JV, all the members
of the Bidder or the termination of its Contract. | shall submit the undertaking
In case of JV, all the members must fulfill this | as per the Format K.11
requirement.

1.7. | The bidder should submit token of acceptance | The bidder shall provide an
of RfS. undertaking in this regard as
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S. No.

Criteria

Documents Required

per the Format K.21
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E.2.

Qualification Requirement

The details of qualification requirements are provided in the table below. The bidders are
required to furnish the required supporting documents along with the Technical Bid.

sufficient means to manage the fund
requirements for the Project, following
financial qualification requirement is to be
met by the bidder:

(1) For land owner(s) / farmer(s) / any
individual with required land for project(s) as
sole bidder:

An undertaking on non-judicial stamp paper of
Rs. 500 certifying having ownership of assets
(movable and immovable) of atleast 20% of
the total cost of quoted capacity by the
bidder, where total cost to be calculated @ Rs.
3.5 Crores per MW,

AND

An undertaking on non-judicial stamp paper of
Rs. 500 certifying having access to adequate
financial tie-up (with lending institutions /
banks / etc) for setting up the quoted capacity.

(2) For others (any firm):

The Bidder should have Minimum Annual
Average Turnover (MAAT) of value of 30% of
total cost of quoted capacity calculated @ Rs.
3.5 Crores per MW during the last three

S. No. | Criteria | Documents Required

1.1. Technical Criteria

1.1.1. | Bidder shall be required to submit an | Bidder shall be required to
undertaking on non-judicial stamp paper of Rs. | submit an undertaking on non-
500 towards ensuring availability of required | judicial stamp paper of Rs. 500
clear title land of adequate size / sufficient | towards ensuring availability of
size (as per plant capacity) for the quoted | required clear title land of
capacity in prescribed format. adequate size / sufficient size

(as per plant capacity) for the

A bidder can submit bid for one or more than | quoted capacity in prescribed
one solar power plant listed in the bid | Format K.22
document.
In case of JV, all the partners of the JV shall
collectively meet this technical criteria.

1.2. Financial Criteria

1.2.1. | In order to ascertain that the Bidder has| 1. In case of land owner(s) /

farmer(s) / any individual /
others (any  firm) -
Undertaking for  having
ownership of assets
(movable and immovable)
on non-judicial stamp paper
of Rs. 500 in prescribed
Format K.23

In case of land owner(s) /
farmer(s) / any individual /
others (any  firm) -
Undertaking for having
access to adequate financial
tie-up (with lending
institutions / banks / etc) on
non-judicial stamp paper of
Rs. 500. in prescribed
Format K.25

In case of others (any firm) -
Certificate fulfilling required
financial criteria in the name
of Bidder duly certified by
Practicing Chartered
Accountant as per the
format provided in Format
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S. No.

Criteria Documents Required

financial year (i.e. FY 2019-20 to FY 2021-22) K.10, duly mentioning UDIN
e.g. if the bidder has intends to bid for I0MW | 4. In case of others (any firm) -
capacity then it must have minimum annual Firm’s  Annual  Audited
turnover of Rs. 10.5 Crores (10MW x Rs. 3.5 Balance sheet and Profit &
Crores per MW x 30%). Loss statement for last three
years i.e., FY19-20 to FY21-

It is hereby clarified that “Other Income” as 22

indicated in the annual accounts of the Bidder
shall not be considered for arriving at the
annual turnover.

2.1.1.

a)

b)

c)

d)

E.3.
3.1.1.

Key Information regarding Documentary proofs

The bidder must fill up above information clearly in enclosed sheet and attach all
required documentsin support as at a glance in Technical Bid.

If supporting documents are not attached for each eligible criterion above, the bid
may be rejected without further reference.

In case a bidder submits bid for more than one solar power project in a DISCOM,
the technical and financial qualification criteria shall be evaluated based on the
cumulative capacity in a DISCOM for which the bid(s) has been submitted.

It shall be mandatory for the bidder to submit an undertaking mentioning list of
SPV plants for which the bidder has submitted the price bid, in the technical
proposal and the price bid for only those plants will be considered / evaluated.

In case, instead of single large land parcel required for the solar power plant,
multiple land parcels are available, a Solar Power Generators (SPG) can install
multiple solar power plants and inject power through a single 33 kV or 11 kV (as the
case may be). However, preference shall be given to single large land parcel over
multiple land parcels of same quantum of land.

Joint Venture Participation

Unless otherwise mentioned in Key Bid Data in SECTION - C:, bids submitted by a
joint venture having not more than two partners with one partner as lead partner, if
allowed as per stipulated Qualification Requirements, shall comply with the
following requirements:

i. The bid shall include all the information required as described above for each
joint venture partner.

ii. The bid shall be signed so as to be legally binding on both the partners.

iii. One of the partners responsible for performing a key component of the
contract shall be designated as leader; this authorization shall be evidenced by
submitting with the bid a power of attorney signed by legally authorized
signatories as per Format K.3.

NIT No

- JVWNL/ACE (PPM)/XEN(RE -DSM)/TN-04




RfS Documentfor Solarization of Agriculture Consumers inJaipur Discom under TN-04

Vi.

Vii.

viii.

The leader shall be authorized to incur liabilities and receive instructions for
and on behalf of any and both the partners of the joint venture, and the entire
execution of the contract, including payment, shall be done exclusively with the
leader.

All partners of the joint venture shall be liable jointly and severally for the
execution of the contract in accordance with the contract terms.

A copy of the agreement entered into by the joint venture partners shall be
submitted with the bid as per Format K.4, including interalia delineation of
responsibilities and obligations of each partners appended thereto,
notwithstanding the joint and several liability.

The joint venture agreement should indicate precisely the responsibility of all
members of JV in respect of planning, design, survey, manufacturing, supply,
installation and commissioning.

All members of JV should have active participation in execution of the contract.
This should not be varied / modified subsequently without prior approval of
JVVNL/ RUVNL.

In order for a joint venture to qualify, both the partners must collectively meet
the minimum criteria listed in the Qualification Requirement for the Bidder for
an individual Bidder for the component of the contract they are designated to
perform. Failure to comply with this requirement will result in rejection of the
joint venture bid.

For one SPV plant, A firm can be a partner in only one joint venture; bids
submitted by joint ventures including the same firm as partner for the same
SPV plant will be rejected.
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SECTION - F: SUBMISSION OF BIDS

F.1.
1.1.1.

F.2.
2.1.1.

F.3.
3.1.1.

3.1.2.

3.1.3.

3.1.4.

F.4.
4.1.1.

4.1.2.

Sale of RfS Document

The sale / download of RfS Document shall commence as per the date specified in
SECTION - C: The complete RfS Document is also placed on the Bidding Portal
specified in SECTION - C: The prospective Bidders are permitted to download the RfS
Document from Bidding Portal or, www.energy.rajasthan.gov.in/jvvnl but must pay
the cost of Tender Document and E-procurement processing fees while submitting
the Bid to JVVNLin the manner prescribed in the RfS Document.

Local Conditions

It will be imperative on each Bidder to fully acquaint himself of all local conditions
and factors which may have any effect / bearing on the execution of the works
covered under this RfS Document. JVVNL, as applicable, shall not entertain any
request for clarifications from the Bidder, regarding such local conditions, post
award of contract. It must be understood and agreed that such factors have properly
been investigated and considered while submitting the Bid. No claim for financial
adjustment to the contract awarded under this RfS Document will be entertained by
the JVVNL as applicable. Neither any change in the time schedule of the contract nor
any financial adjustments arising thereof shall be permitted by the JVVNL as
applicable, which are based on the lack of such clear information or its effect on the
cost of the works to the Contractor. The Contractor can take few visits of plant
location and /or, consumers to get acquainted with local conditions, if required.

Amendment of Bidding Document

At any time prior to the deadline for submission of the Bids, JVVNL may amend the
RfS document by issuing Corrigendum / Addenda.

Any Corrigendum / Addendum issued shall be a part of the RfS document and shall
be communicated on the Bidding Portal.

To give prospective Bidders reasonable time in which to take a Corrigendum /
Addendum into account in preparing their Bids, JVVNL may, at its discretion, extend
the deadline for the submission of the Bids.

Any change in date of submission and opening of bids would be published on Bidding
Portal.

Submission of Bid Security

The bidder need to submit bid security of Rs. 1 Lakh per MW of the estimated cost
by way of DD / Banker's Cheque in favour of Jaipur Vidyut Vitran Nigam Limited
payable at Jaipur OR Bank Guarantee ("BG") in favour of Additional Chief Engineer
(PPM), JVVNLJaipur from any scheduled commercial bank in India.

The Bank Guarantee for bid security shall be executed on Rajasthan Non-Judicial
Stamp (NJS) Paper worth 0.25% of BG value (Maximum Stamp Duty of Rs. 25,000). If
the BG is furnished from bank of other state with different Stamp Worth, then the
difference value will be submitted on Rajasthan NJS Paper.
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4.1.3.

4.1.4.

4.1.5.

4.1.6.

4.1.7.

4.1.8.
4.1.9.

Government undertakings PSUs are exempted for Bid Security deposition on
producing certificate issued by competent authority in Hard Copy in envelope-1 and
also with online bid.

As per RTPP Act 2013, Rule 42 (2) in case of open competitive bidding, two-stage
bidding, rate contract, bid security shall be Rs. 1 Lakh per MW or as specified by the
State Government of the estimated value of subject matter of procurement put to
bid. In case of small-scale industries of Rajasthan it shall be 0.5% of the quantity
offered for supply and in case of sick industries, other than small scale industries,
whose cases are pending with Board of Industrial and Financial Reconstruction, it
shall be 1% of the Estimated cost of the lot(s). Concessional bid security may be
taken from registered bidders as specified by the State Government. Every bidder, if
not exempted participating in the procurement process shall be required to furnish
the bid security as specified in the tender document.

Bid security shall remain valid for a period of thirty (30) days beyond the original
validity period (180 days), and further beyond any extension subsequently
requested. In case of submission of the Bid Security in form of Bank Guarantee (BG),
bid security shall be submitted in standard format.

The Bid Security will be refunded to all the Bidders within 30 days after execution /
signing of the contract with successful bidder and Performance Bank Guarantee
(PBG) is obtained from successful bidder.

Bid Security of a bidder lying with the JVVNL in respect of other bids awaiting
decision will not be adjusted towards bid security for the fresh bids.

No interest shall be paid by JVVNLon the Bid Security.

Forfeiture of Bid Security: The Bid Security taken from the Bidder shall be forfeited
in the following cases:-

i. If the Bidder modifies/ withdraws its Bid except as per the provisions specified
in this Tender Document;

ii. If the Bidder withdraws its Bid before the expiry of the Bid validity period;

ii. If the successful bidder fails to provide the Performance Security to Discom and
execute the Contract within the stipulated time or any extension thereof
provided by Discom;

iv. If any information or document furnished by the Bidder turns out to be
misleading or untrue in any material respect.

v. If the successful Bidder does not accept the Letter of Intent unconditionally
within Three (3) days of issue of Letter of Intent or the period as extended by
JVVNL.

vi. If the Bidder breaches any provision of code of integrity prescribed for the
Bidders specified by JVVNL.

vii. In the event of a bidder not responding to further negotiations as required for
selection of Successful Bidder, JVVNL reserves the right to forfeit the Bid
Security Deposit amount furnished by such Bidders.
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F.5.
5.1.1.

5.1.2.

5.1.3.

F.6.
6.1.1.

F.7.
7.1.1.

F.8.
8.1.1.

Submission of Bids

Single stage Two-part system (tariff based competitive) bidding modality shall be
followed underthis RfS.

E-procurement system shall be followed for the bidding as per the RTPP Act 2012
and RTPP Rules 2013.

The Bidder would ensure that all the required documents, as mentioned in this RfS
Document, are submitted along with the Bid and in the prescribed format and
manner only. Non-submission of the required documents or submission of the
documents in different format / contents & different manner may lead to the
rejections of the Bid submitted by the Bidder.

Language of Bids

Bidders are required to furnish all information and documents as called for in this RfS
document in English Language. Any printed literature furnished by the bidder may
be in another language, provided that this literature is accompanied by an English
translation, in such case, for the purpose of interpretation of the document, the
English version will govern.

Submission of Technical Bid (Part 1)
The technical bid comprises of:

i. Submission of DD/Banker’s Cheque only of prescribed value towards the cost
of tender document and RISL e-procurement processing fees, in original
Physical/ Hard Form at the office of AO (PPM), JVVNL, Jaipur by next day from
the scheduled date & time of online bid submission. Also, submission of
original bid security at the office of AO (PPM), JVVNL, Jaipur by next day from
the scheduled date & time of online bid submission.

ii. Online submission of technical bid / proposal covering following prior to the
scheduled date and time of bid submission:

a. Scanned copy of document towards cost of tender document, bid security
and RISL e-procurement fees at eproc Rajasthan Portal

b. Documents / certificates pertaining to eligibility, qualification and other
requirements in the prescribed format enclosed in this RfS (except Price
Bid).

iii. Submission of certificates / documents required to be submitted on non-
judicial stamp paper e.g. undertaking towards non-blacklisting or non-
debarment, Joint venture agreement, power of attorney / sole proprietor
undertaking, etc at the office of Additional Chief Engineer (PPM), JVVNL,
Jaipur by nextday from the scheduled date & time of online bid submission.

Submission of Price Bid:

Bidders shall quote their lowest levelized tariff in Rs. per kWh for selling the power
generated by solar power plant to JVVNL for 25 years (unless extended by both the
parties on mutual agreement) from date of CoD (commercial operations date).
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8.1.2.

8.1.3.

8.1.4.

8.1.5.

8.1.6.

F.9.
9.1.1.

F.10.
10.1.1.

F.11.
11.1.1.

11.1.2.

F.12.
12.1.1.

12.1.2.

12.1.3.

The tariff has to be quoted up to three places of decimal only. If it is quoted with
more than three digits after decimal, it shall be ignored after first three decimal
places. (For e.g. if the quoted tariff is INR 2.3357 / kWh, then it shall be considered
as INR 2.335 / kWh).

SPG to get eligible CFA as per scheme guidelines issued by MNRE (in-line with MNRE
Order Dated 11.05.2022), through JVVNL on successful operation & performance of
the solar plant for two months after commissioning with atleast 01 month CUF as
per minimum CUF agreed in PPA. Therefore, bidders are advised to quote their
levelized tariff considering the CFA benefitas well.

Price bid in form of price schedule shall be uploaded by the bidder on Bidding Portal
before scheduled due date and time for submission of bids. Indicative price bid
format enclosed as Format K.19.

Due intimation shall be given to technically and commercially cleared bidders about
date and time of opening of prices bids on bidding portal.

If price offer is submitted in technical bid, such bids will be rejected in technical bid
evaluation stage and will not be considered for further process to conclude the bid.

Cost of Bidding:

The Bidder shall bear all costs associated with the preparation and submission of its
Bid, and JVVNL shall not be responsible or liable for those costs, regardless of the
conduct or outcome of the bidding process.

Alternative Bids:
Alternative bids shall NOT be considered at all.

Period of Validity of Bids:

Bids shall remain valid for 90 days from the date of opening of Technical Bid as
prescribed by JVVNL. A Bid valid for a shorter period shall be rejected and treated as
non-responsive.

In exceptional circumstances, JVVNL may solicit the Bidder’s consent to an extension
of the period of validity. The request and the responses thereto shall be made in
writing.

Format and Signing of Bid

The bid forms / templates / annexure etc., wherever applicable, shall be typed or
written in indelible ink and mandatory Format K.21 shall be signed by a person duly
authorized by Bidder to sign as a token of acceptance of all the terms and conditions
of the RfS Document. This authorization shall consist of a written confirmation in the
form of Power of Attorney as specified in the RfS document and shall be attached to
the bid.

Any amendments such as interlineations, erasures, or overwriting shall be valid only
if they are signed or initialled by the authorized personsigning the bid.

The bid documents shall be properly checked before uploading for submission of
Bids.
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12.1.4. The bid, duly signed (digitally) by Auth. Signatory, shall be uploaded on the Bidding
portal in respective file / format.

12.1.5. Bidders must submit their bids online at Bidding Portal. Bids received by another
other means exceptas desired in this RfS Document shall not be accepted.

12.1.6. If bids are not submitted as per the details mentioned in this RfS document and
Bidding Portal, JVVNLshall reject the bid.

12.1.7. Bidders are required to carefully go through the instructions included in the RfS
Document and furnish complete information, necessary documents and schedules.

12.1.8. The Bidder shall sign the bid on each page and also at the specified location. Each

and every paper enclosed must be given a page no. like 1,2,3,

..... etc. & a bid

summary must be enclosed along with covering letter on the Letter Head of the firm
in the following format:

S.No.

Particulars/brief of information/ schedule/ Annexure

Page No:

Total Page

Signature of Authorized Signatory, Seal of Entity, Date and Place

F.13. Withdrawal, Substitution, and Modification of Bids

13.1.1. A Bidder may withdraw its bid or re-submit its bid (technical and/ or financial cover)
as per the instructions / procedure mentioned at Bidding Portal under the section

“Bidder’s Manual Kit”, but not after bid submission end date and time.

13.1.2. Bids withdrawn shall not be opened and processed furtherby JVVNL.
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SECTION - G: BID OPENING & EVALUATION

G.1.
1.1.1.

1.1.2.

G.2.
2.1.1.

2.1.2.

G.3.
3.1.1.

3.1.2.

3.1.3.

3.1.4.

3.1.5.

G.4.
4.1.1.

Bid Opening

JVVNL will first perform the technical bid opening, which is a critical event in the
bidding process. This shall be done online on the stipulated time.

After opening of Bids and till final selection of successful Bidder, no correspondence
of any type will be entertained, unless called for by JVVNL. Any type of uncalled for
clarifications on prices and or rebates shall not be accepted.

Confidentiality

Information relating to the examination, evaluation, comparison, and post
qualification of bids, and recommendation of contract award, shall not be disclosed
to bidders or any other persons not officially concerned with such process until
publication of the contract award.

Any attempt by a bidder to influence JVVNL or other officials in the examination,
evaluation, comparison, and post qualification of the bids or Contract award
decisions may result in the rejection of his bid.

Clarification of Bids

To assist in the examination, evaluation, comparison and qualification of the bids,
the JVVNL may, at its discretion, ask any bidder for a clarification regarding its bid.
The JVVNLrequestfor clarification and the response of the bidder shall be in writing.

Any clarification submitted by a bidder with regard to its bid that is not in response
to a request by JVVNLshall not be considered.

No change in the prices or substance of the bid shall be sought, offered, or
permitted, except to confirm the correction of arithmetic errors discovered by the
committee in the evaluation of the financial bids.

No substantive change to qualification information or to a submission, including
changes aimed at making an unqualified bidder, qualified or an unresponsive
submission, responsive shall be sought, offered or permitted.

All communications generated under this rule shall be included in the record of the
procurement proceedings.

Conflict of Interest

JVVNL considers a conflict of interest to be a situation in which a party has interests
that could improperly influence that party’s performance of official duties or
responsibilities, contractual obligations, or compliance with applicable laws and
regulations. In pursuance of JVVNL procurement ethics, the bidders, suppliers, and
contractors under contracts, observe the highest standard of ethics, JVVNL will take
appropriate actions against the Bidder, if it determines that a conflict of interest has
flawed the integrity of any procurement process. Consequently, all Bidders found to
have a conflict of interestshall be disqualified.
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4.1.2.

4.1.3.

G.5.
5.1.1.

5.1.2.

5.1.3.

5.1.4.

5.1.5.

Conflict of interest will be determined in accordance with clause 81 of the Rajasthan
Transparency in Public Procurement Rules (RTPP) 2013.

Further, it may be considered to be in a conflict of interest with one or more parties
in the bidding process if

a) they have controlling shareholders in common; or
b) it receivesor have received any direct or indirect subsidy from any of them; or
c) they have the same legal representative for purposes of the Bid; or

d) they have a relationship with each other, directly or through common third
parties, that puts them in a position to have access to information about or
influence on the Bid of another Bidder, or influence the decisions of JVVNL
regarding this bidding process.

Technical Bid opening and evaluation:

The first part (Technical Bid submitted online) of only those bidders will be opened
by JVVNL whose required documents as mentioned at clause SECTION - F:7.1.1.i of
this RfS are received at the office of AO (PPM), JVVNL, Jaipur [for cost of tender
document, e-processing fees and bid security] by next day from the submission of
online bid documents. Documents received after the bid submission deadline, shall
be rejected and returned unopened, if super-scribed properly with address, to the
bidder. Online submitted technical bid of such bidders shall NOT be opened.

If the above highlighted documents are received in order and as per the schedule,
JVVNL will examine all the documents submitted by the Bidders and ascertain
meeting of eligibility conditions prescribed in the RfS. During the examination of the
bids, JVVNL may seek clarifications / additional documents to the documents
submitted etc. from the Bidders if required to satisfy themselves for meeting the
eligibility conditions by the Bidders. Bidders shall be required to respond to any
clarifications / additional documents sought by JVVNL within the stipulated timeline.
All correspondence in this regard shall be made through email / bidding portal. It
shall be the responsibility of the Bidder to ensure that the email id of the authorized
signatory of the Bidder is functional. It shall be the sole responsibility of the Bidders
to remove all the discrepancies and furnish additional documents as requested.
JVVNLshall not be responsible for rejection of any bid on account of the above.

The response to RfS submitted by the Bidder shall be scrutinized to establish
Technical eligibility as per RfS.

However, it may be noted that if only one or two Bidder(s) is/are eligible for the next
stage, opening of the financial bid of the Bidder(s) will be at the discretion of JVVNL.
Thereafter, JVWNLwill take appropriate action as deemedfit.

Bids considered non-responsive are liable for disqualification / rejection for the
following reasons:

a) Bid is not received by the due date & time and Bids is not accompanied with the
required documents & schedules.

b) Bid not submitted in accordance with RfS document.
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G.6.
6.1.1.

6.1.2.

6.1.3.

G.7.
7.1.1.

c)

d)

e)
f)

g)

h)

j)

k)

o)

Bid do not meet the minimum eligibility criteria as mentioned in the bidding
document.

Bids is not accompanied by Bid Security / Cost of Tender Document / RISL E-
procurement processing Fees.

Conditional Bid shall be rejected.

Proposal is not valid for at least three (03) months from the date of opening of
online Technical Bid.

During validity of the Bid or its extended period, if any, Bidder increases his
quoted prices.

Desired certificates in the required in the RfS not attached by the bidder.
Prices not quotedin prescribed Performa / schedule.

Bidder has made misleading or false representations in the forms, statements
and attachments submitted in proof of the eligibility requirements.

Bidder is found to have a record of poor performance such as abandoning work,
not properly completing the contract, inordinately delaying completion, being
involved in major litigation or financial failures, etc.

Bidder failed to provide clarifications related thereto, when sought.

Bidder has submitted more than one bid. This will cause disqualification of all
Bids submitted by such Bidders including forfeiture of the Bid Security.

Bidder who is found to canvass, influence, or attempt to influence in any manner
for the qualification or selection process, including without limitation, by offering
bribes or other illegal gratification shall be disqualified from the process at any
stage.

Bid is not meeting any other pre-requisite as spelt out elsewhere in this
document.

Financial Bid Opening:

JVVNL shall refer the evaluation report to the Competent Authority of JVVNL, which
reserves the right to reject any Bid which is nonresponsive and no request for
alteration, modification, substitution or withdrawal shall be entertained by JVVNL in
respect of such Bids.

The Price Bid shall be kept unopened and shall be opened later on the date and time
intimated to the bidders who qualify in the evaluation of technical bids.

The Bidders which could not qualify in technical evaluation will be informed about
this fact. Their financial bid will be remain unopened forsuch Bidders.

Financial Evaluation:

To evaluate a bid, JVVNL shall consider the following: -

a)

The bid price as quotedin accordance with RfS document.
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7.1.2.

7.1.3.

7.1.4.

7.1.5.

7.1.6.

7.1.7.

7.1.8.

7.1.9.
7.1.10.

G.8.
8.1.1.

8.1.2.

8.1.3.

b) Price adjustment for correction of arithmetic errors in accordance with RfS
document.

JVVNL evaluation of a bid will exclude and not take into account any allowance for
price adjustment during the period of performance of the Contract, if provided in the
Bid.

The evaluation shall include all costs and all taxes and duties applicable to the bidder
as per law of the Central / State Government/ Local Authorities.

if there is a discrepancy between words and figures, the amount in words shall
prevail.

The Bidder will have to submit a single bid quoting a single levelized tariff in Rs. per
kWh for supplying power from solar plant for 25 years (unless extended by both the
parties on mutual agreement) without any escalation.

The tariff has to be quoted up to three places of decimal only. If it is quoted with
more than three digits after decimal, it shall be ignored after first three decimal
places. (For e.g. if the quoted tariff is INR 2.3357 / kWh, then it shall be considered
as INR 2.335 / kWh).

Financial offers will be arranged in the ascending order for each lot, of their levelized
tariff in the respective price bid i.e. L-1, L-2, L-3, L-4, L-5, .......Ln.

If same tariff is quoted by two or more Bidders, then Lottery System shall be
incorporated. Wherever there are more than one bidder quoting the same price at
any level, their ascending order would be determined on the basis of drawl of lottery
in presence of the bidder who wishes to be present. Where the firms are required to
be identified by way of draw of lottery, such draws would be taken at the level of
respective purchase committee except for purchase cases failing within the
competence of corporate level purchase committee, such draw shall be made by CE
level Committee.

Further, the Bidder with the highest Tariff in the Bid will be called the “H1 Bidder”.

If only single bid is received and no competition is found, then decision of the
Competent Committee of JVVNLfor consideration of the bid will be final.

Negotiations

Except in case of procurement by method of single source procurement or
procurement by competitive negotiations, to the extent possible, no negotiations
shall be conducted after the pre-bid stage. All clarifications needed to be sought shall
be sought in the pre-bid stage itself.

The Competent Committee appointed by JVVNL shall have full powers to undertake
negotiations. Detailed reasons and results of negotiations shall be recorded in the
proceedings.

The lowest or most advantageous bidder shall be informed in writing either through
registered letter and/or, email. In case of urgency the Competent Committee, after
recording reasons, may reduce the time, provided the lowest or most advantageous
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8.1.4.

8.1.5.

8.1.6.

G.9.
9.1.1.

bidder has received the intimation and consented to regarding holding of
negotiations.

Negotiations shall not make the original offer made by the bidder inoperative. The
Competent Committee shall have option to consider the original offer in case the
bidder decides to increase tariff originally quoted or imposes any new terms or
conditions.

In case of non-satisfactory achievement of tariff from lowest or most advantageous
bidder, the Competent Committee may choose to make a written counter offer to
the lowest or most advantageous bidder and if this is not accepted by him, the
committee may decide to reject and re-invite bids OR, to make the same counter-
offer first to the second lowest or most advantageous bidder, then to the third
lowest or most advantageous bidder and so on in the order of their initial standing
and work / supply order be awarded to the bidder who accepts the counter-offer.
This procedure can be used in exceptional cases only.

In case the tariff even after the negotiations is considered very high, fresh bids shall
be invited.

Right to Reject by JVVNL

JVVNL reserves the right to accept or reject any bid, and to annul the bidding process
and reject all bids at any time prior to award of contract, without thereby incurring
any liability to the affected Bidder or bidders or any obligation to inform the affected
Bidder or bidders of the grounds for JVVNLaction.

NIT No.: JVVNL/ACE (PPM)/XEN(RE-DSM)/TN-04

44



RfS Documentfor Solarization of Agriculture Consumers inJaipur Discom under TN-04

SECTION - H: AWARD OF CONTRACT

H.1.
1.1.1.

1.1.2.

1.1.3.

1.1.4.

1.1.5.

H.2.
2.1.1.

2.1.2.

H.3.
3.1.1.

3.1.2.

3.1.3.

Award of contract

Based on the results of the financial evaluation, JVVNL shall identify the L1 Bidder
(after negotiation and final decision by JVVNL) for each SPV power plant i.e. bidder
whose bid has been determined to be substantially responsive and to be the lowest
evaluated financial bid for each SPV power plant. Further provided that the Bidder is
determined to be qualified, as per the Qualification Requirement specified in RfS
document to perform the contract satisfactorily.

The selected bidder shall be required to submit copy of GST Registration Certificate
within 01 month of award of contract.

A Bidder which has been selected as Successful Bidder based on this RfS can also
execute the Project through a Special Purpose Vehicle (SPV) i.e., a Project Company
especially incorporated / acquired as a subsidiary Company of the successful bidder
for setting up of the Project, with at least 51% shareholding in the SPV which has to
be registered under the Indian Companies Act, 2013, before signing of PPA.

If the selected bidder wishes to execute the project through SPV, the Memorandum
of Association (MoA) / Articles of Association (AoA) of the SPV highlighting the
relevant provision which highlights the objects relating to Solar Power Plant
developmenthas to be submitted to the Nodal officer prior to signing of PPA.

The successful bidder shall be awarded the contract/ work order only after
approval of the discovered tariff by hon’ble RERC (tentatively 01 month).

RERC approval

The bidders should note that after discovery of L1 price, completion of negotiations
and acceptance of Lol by the successful bidder, work order and further contract
processing will be done with the successful bidder only after adoption of discovered
L1 levelized tariff by RERC. (Note: The expected time of RERC approval on
discovered tariff shall be tentatively 01 month)

For this, JVVNL / RUVNL shall file petition for the adoption of the discovered
levelized tariff as well as the tariff applicable for energy import by the solar power
plant.

Performance Bank Guarantee

The successful bidder shall be required to furnish Performance Bank Guarantee of
(Rs. 5 Lakhs per MW for bid quantity / capacity in MWp) within 01 month from date
of issue of Work order. The Performance bank guarantee shall be returned after 02
months of commissioning of the project.

The Performance Bank Guarantee shall be in the Form of unconditional Bank
Guarantee as per the Format K.18 in favour of “Additional Chief Engineer (PPM),
JVVNL, Jaipur” and to be submitted at the office of AO (PPM), JVVNL, Jaipur.

It shall be responsibility of selected bidder to get the PBG extended, if required, such
that it is valid till 02 months after date of commissioning of project.
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3.1.4.

3.1.5.

3.1.6.

3.1.7.

H.4.
4.1.1.

4.1.2.

H.5.
5.1.1.

Non submission of PBG within the above mentioned timelines shall be treated as
follows:

(a) Delay upto 01 month from due date of submission of PBG: Delay charges @1%
of the PBG amount per month levied on per day basis shall be paid by the
selected bidder to JVVNLin addition to the PBG amount.

In case of delay in making full payment of above delay charges, the amount paid,
if any, until the above deadline, along with interest, shall be first reduced from
the total amount due towards the delay charges and interest amount (i.e. rate of
interest as stated above). Further, balance amount to be paid shall attract
Interestrate @12% per year.

(b) Delay beyond 01 month from the due date of submission of PBG: The Project
shall stand terminated.

For the purpose of calculation of the above delay charges, “month"™ shall be
considered as a period of 30 days. The selected bidder shall furnish the PBG from any
Governmentbank and in case of private bank as enlisted in SECTION - C: of this RfS.

In case of award of the contract to a Joint Venture, the Bank Guarantees for
performance bank guarantee shall be submitted in the name of all the partner(s) of
the Joint Venture “OR” in the name of Lead/other Partner in the Joint Venture
submitting the bid.

The BG for performance bank guarantee shall be executed on Rajasthan Non-Judicial
Stamp Paper worth 0.25% of BG value or Rs. 25,000/- whichever is lower.

Forfeiture of Performance bank guarantee:

Apart from cases mentioned in the RfS regarding forfeiture of Performance bank
guarantee, the Performance bank guarantee amount in full or part may also be
forfeitedin the following cases:

a) Failure in executingthe PPA
b) When the terms and conditions of contract is breached / infringed by the SPG
c) When contract is being terminated due to non-performance by the SPG

Notice of reasonable time will be given in case of forfeiture of Performance bank
guarantee deposit. The decision of the JVVNL, as applicable, in this regard shall be
final.

No interest will be paid by JVVNLon the amount of Performance bank guarantee.
Signing of PPA:

Power Purchase Agreement (PPA) shall be signed, (after unconditional acceptance of
Work Order by Contractor and submission of PBG) within 7 days from date of
submission and acceptance of Performance Bank Guarantee by the successful bidder
in line with draft format enclosed as Format K.20. The PPA shall be valid for a period
of 25 years from COD as per provisions of PPA. Any extension of the PPA period
beyond 25 years shall be through mutual agreement between the SPG and RUVNL/
JVVNL.
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5.1.2.

5.1.3.

5.1.4.

H.6.
6.1.1.

If the bidder, whose bid has been accepted, fails to furnish the required PBG or fails
to sign a PPA within specified period, JVVNL shall take action against such bidder as
per the provisions of the RTPP Act and rules. JVVNL may, in such case, may cancel
the tender process or if it deems fit, offer the L1 tariff to the next lowest or most
advantageous bidder for acceptance, in accordance with the criteria and procedures
set out in this RfS.

The bidder shall be asked to execute the PPA on a non-judicial stamp of Rajasthan
State of Rs. 500 or the prevailing stamp duty whichever is higher and shall be
submitted to the office of Additional Chief Engineer (PPM), JVVNL, Jaipur.

All expenditure towards execution of Bank Guarantees such as stamp duty etc. shall
be borne by the SPG.

Reservation of Rights

To take care of unexpected circumstances, JVVNL shall reserve the rights for the
following:

a) Extendthe closing date for submission of the bids.

b) Amend the bidding requirements at any time prior to the closing date, with the
amendmentbeing notified to prospective bidders.

c) Seek information from or negotiate with one or more of the bidders on any issue
at any time and to continue to negotiate with one or more of the bidders.

d) Discontinue negotiations at any time with any bidder.

e) Allow a bidder to change its technical proposal if the same opportunity is given
to all bidders.

f) To accept any bid not necessarily the lowest, reject any bid without assigning any
reasons and accept bid for all or anyone or more of the articles for which bid has
beeninvited or distribute items of stores to more than one bidder.

g) Terminate or abandon the Tender procedure or the entire Project whether
before or after the receipt of Bids.

h) Seek the advice of external consultants to assist JVVNL in the evaluation or
review of Bids.

i) Make enquiries of any person, company, or organization to ascertain information
regarding the bidder and its Bid.

i) Reproduce forthe purposes of the procedure the whole or any portion of the Bid
despite any copyright or other intellectual property right that may subsist in the
Bid.
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SECTION -1: PAYMENT CONDITIONS

I.1.

Energy measurement for Monthly billing

a)

b)

c)

d)

e)

The meter readers on the first (1st) day of each Month at 00:00 hrs., of the
Main, check and standby Meters shall be taken into consideration for energy
measurements for monthly billing. The CMRI data shall be downloaded for all
three meters jointly by concerned XEN (meter) of JVVNL and authorized
representative of SPG.

Subsequently, the SPG shall furnish the joint meter reading report (JMR)/Energy
Account, duly verified by its authorized representative, and concerned XEN
(Meter), along with downloaded CMRI data (of all three meters) to RUVNL
through courier and/or e-mail along with the Monthly Bill (final energy net of
import and export, multiplied by the Rs. per kWh tariff as per PPA and reactive
power charges compensation) on the same day (i.e., 1st day of the month).

Provided that:

i. if the date of commencement or supply of power falls during the period
between the first (1st) day and up to and including the fifteenth (15t) day
of a Month, the first Monthly Bill shall be issued for the period until the
last day of such Month, or

i. if the date of commencement of supply of power falls after the fifteenth
(15t) day of a Month, the first Monthly Bill shall be issued for the period
commencing from the Delivery Date until the last day of the immediately
following Month.

Provided further that if a Monthly Bill is received on or before the second (2nd)
day of a Month, it shall be deemed to have been received on the second (2nd)
Business Day of such Month.

Provided further that if a Monthly Bill for the immediately preceding Month is
issued after 1st day of the next Month, the Due Date for payment of such
Monthly Bill shall be extended accordingly.

Inspection and Testing of Meters

a) JVVNL and SPG shall jointly inspect and if necessary, recalibrate the metering
system on a regular basis but in any event, at least once every year or at a
shorter interval at the request of any of the two parties.

b) Each Meter comprising the metering system shall be sealed by JVVNL, and shall
be opened, tested, or calibrated in the presence of both the parties.

Inaccuracy of Meters

a) In case the difference between the energy recorded in the main meter and the
check meter for any calendar month is within 0.5%, the energy recorded in the
main metershall be taken as final.

b) However, if the variation exceeds +0.5%, following steps shall be taken:
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Vi.

Vii.

Both interface meters (Main as well Check) and metering system shall be
tested and checked.

Re-Calibration of both meters at site with reference standard meter of
accuracy class higher than the meter under test, if no issues found in step
(a) above.

On carrying out the re-calibration of the main meter, if it is discovered
that either the percentage of inaccuracy exceeds £0.5% or that the main
meter is not working, the following procedure in order of priority,
whichever is feasible, for arriving at the computation of quantity of
energy during the period between the last calibration and the present,
shall be followed:

— On the basis energy recorded in the check meter if installed and
functioned accurately; or

— By correcting the error, if the percentage of error is ascertainable from
calibration, tests, or mathematical calculation

The correction to the quantity of energy injected shall apply to the
following periods (hereinafterreferredto as the “Correction Period”):

— To any period of time during which the main meter was known to be
malfunctioning or to which the parties mutually agree;

— If the period during which the main meter was malfunctioning is not
known or is not agreed to between the parties, the correction shall be
applicable for a period equal to half the time elapsed since the date of
the preceding calibration test, provided that under no circumstance
shall the Correction Period exceed one month.

If the difference exists even after such checking or testing, then the
defective meter(s) shall be replaced with a tested meter.

In case of conspicuous failures like burning of meter and erratic display of
metered parameters and when the error found in testing of meter is
beyond the permissible limit of error provided in the relevant standard,
the metershall be immediately replaced with a tested meter.

In case where both the Main meter and Check meter fail, energy
recorded in the Standby meter shall be considered as final and at least
one of the meters shall be immediately replaced by a tested meter.
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1.4.

Billing and Payment

4.1.1. General

a) From the Commercial Operations Date of the solar power plant, RUVNL shall pay to
the selected bidder the monthly Tariff Payments subject to the adjustments as per
provisions of the PPA and submission of following documents:

4.1.2.

4.1.3.

b)

c)

d)

i. Monthly bill (Excess injection net of import, multiplied by the Rs. per kWh
tariff as per PPA)

ii. Insurance as per PPA

ii. Validity of PBG

iv. PPA and any other document as per the work order / PPA
All Tariff Payments by RUVNL shall be in Indian Rupees.

The SPG shall be required to make arrangements and payments for import of
energy (if any) as per applicable regulations.

Reactive power charges or any other charges as per CERC/RERC regulations shall
be payable by SPG as per provisions of PPA.

Delivery and Content of Monthly Bills / Supplementary Bills

a)

b)

The SPG shall issue to RUVNL hard copy of a signed Monthly Bill for the
immediately preceding Month based on the JMR/Energy Account along with all
relevant documents (payments made by selected bidder for drawl of power,
payment of reactive energy charges, Metering charges or any other charges as
per regulations of CERC/RERC, if applicable.)

Each Monthly Bill shall include all charges as per the Agreement for the energy
supplied for the relevant Month based on JMR/Energy Accounts. The Monthly
Bill amount shall be the product of the energy as per Energy Accounts and the
applicable levelized tariff. Energy drawn from the grid will be regulated as per
the regulations of respective State the Project is located in.

Payment of Monthly Bills

a)

b)

c)

On receipt of JMR/Energy Account along with CMRI data (of both meters) and
bil, RUVNL shall verify the readings and subsequent share the same along with
original bill and other relevant documents to Rajasthan Urja Vikas Nigam Limited
(RUVNL).

RUVNL shall prepare the final accounts for the amount payable under the
Monthly Bill by the Due Date to such account of the selected bidder, as shall
have been previously notified by the SPG.

As defined under the PPA, ‘Due Date’ shall mean the forty-fifth (45%) day after a
Monthly Bill (including all the relevant documents) or a Supplementary Bill is
received in hard copy and duly acknowledged by RUVNL or, if such day is not a
Business Day, the immediately succeeding Business Day, by which date such
Monthly Bill or a Supplementary Bill is payable by RUVNL.
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4.1.4.

4.1.5.

d) All payments required to be made under this Agreement shall also include any
deduction or set off for:

i.  deductions required by the Law; and

ii.  Amount claimed by JVVNL/RUVNL, if any, from the SPG, will be adjusted
from the monthly energy payment.

ii. Charges for import of energy by the solar plant from the grid @
applicable tariff as per order of RERC.

e) The SPG shall open a bank account (if not having any bank account) for all Tariff
Payments to be made by RUVNL to the SPG and notify RUVNL of the details of
such account at least sixty (60) Days before the dispatch of the first Monthly Bill.

Late Payment Surcharge

In the event of delay in payment of a Monthly Bill by RUVNL beyond its Due Date, a
Late Payment Surcharge shall be payable to the SPG at the rate of 1.25% per month
on the outstanding amount calculated on a day-to-day basis. The Late Payment
Surcharge shall be claimed by the SPG through the Supplementary Bill.

Rebate

a) For payment of any Bill on or before Due Date, the following Rebate shall be
paid by the SPG to JVVNL/RUVNL in the following manner and the SPG shall not
raise any objections to the payments made under this article.

i.  For payment of bills of the SPG within 5 working days of presentation of
bills, a rebate of 1.5% shall be allowed.

Explanation: In case of computation of ‘5 days’ the number of days shall
be counted consecutively without considering any holiday. However, in
case the last day or 5t days official holiday, the 5t day for the purpose of
Rebate shall be construed as the immediate succeeding working day (as
per the official State Government’s calendar, where the Office of the
Authorized Signatory or Representative of the beneficiary, for the purpose
of receipt or acknowledgement of bill is situated).

i. If payments of bills of SPG are made beyond 5 working days but within a
period of 30 days of presentation of bills, a rebate of 1% shall be allowed.

iii.  No rebate shall be payable to JVVNL/RUVNL for payments made after 30
clear working days of the date of presentation of hard copy of the bill
along with the required supporting documents at JVVNL office upto due
date.

iv.  For the above purpose, the date of presentation of Bill shall be the next
Business Day of delivery of the physical copy of the Bill at RUVNL.

v. No Rebate shall be payable on the Bills raised on account of Change in
Law relating to taxes, duties, cess etc. and on Supplementary Bill.
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b)

For the above purpose date of presentation of bill shall be the same day of
delivery in hard copy. However, for consideration of rebate, next business day
shall be considered.

4.1.6. Quarterly and Annual Reconciliation

a)

b)

The Parties acknowledge that all payments made against Monthly Bills and
Supplementary Bills shall be subject to quarterly reconciliation within 30 days of
the end of the quarter at the beginning of the following quarter of each Contract
Year and annual reconciliation at the end of each Contract Year within 30 days to
take into account the Energy Accounts, Tariff adjustment payments, Tariff
Rebate, Late Payment Surcharge, or any other reasonable circumstance
provided under this Agreement.

The Parties, therefore, agree that as soon as all such data in respect of any
quarter of a Contract Year or a full Contract Year as the case may be has been
finally verified and adjusted, the SPG and JVVNL/RUVNL shall jointly sign such
reconciliation statement. Within fifteen (15) days of signing of a reconciliation
statement, the SPG shall make appropriate adjustments in the next Monthly Bill.
Late Payment Surcharge/ interest shall be payable in such a case from the date
on which such payment had been made to the invoicing Party or the date on
which any payment was originally due, as may be applicable. Any Dispute with
regard to the above reconciliation shall be dealt with in accordance with the
provisions of Article 16 of PPA.

4.1.7. Payment of Supplementary Bill

1.5.
5.1.1.

a)

b)

SPG may raise a ("Supplementary Bill") for payment on account of:

i.  Adjustmentsrequired by the Energy Accounts (if applicable); or
ii. Changein Law as providedin Article 12

And such Supplementary Bill shall be paid by the other Party.

RUVNL shall remit all amounts due under a Supplementary Bill raised by the SPG
to the Designated Account by the Due Date, except open access charges, RLDC
or scheduling charges and transmission charges (if applicable). For
Supplementary Bill on account of adjustment required by energy account,
Rebate as applicable to Monthly Bills shall equally apply. No surcharge will be
applicable other than that on the monthly energy payment and associated debit
and credit note.

In the event of delay in payment of a Supplementary Bill by either Party beyond
its Due Date, a Late Payment Surcharge shall be payable at the same terms
applicable to the Monthly Bill.

Payment Security Mechanism
Letter of Credit (LC):

a)

RUVNL shall provide to the SPG, in respect of payment of its Monthly Bills
and/or Supplementary Bills, a monthly unconditional, revolving and irrevocable
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b)

d)

f)

g)

h)

letter of credit (“Letter of Credit”), opened and maintained which may be drawn
upon by the SPGin accordance with the PPA.

Not later than one (1) Month before the start of supply, RUVNL through a
scheduled bank open a Letter of Credit in favour of the SPG, to be made
operative from a date prior to the Due Date of its first Monthly Bill under this
Agreement. The Letter of Credit shall have a term of twelve (12) Months and
shall be renewed annually, for an amount equal to:

i.  for the first Contract Year, equal to the estimated average monthly
billing;

i. foreach subsequent Contract Year, equal to the average of the monthly
billing of the previous Contract Year.

Provided that the SPG shall not draw upon such Letter of Credit prior to the Due
Date of the relevant Monthly Bill and/or Supplementary Bill, and shall not make
more than one drawal in a Month.

Provided further that if at any time, such Letter of Credit amount falls short of
the amount specified above due to any reason whatsoever, RUVNL shall restore
such shortfall within fifteen (15) days.

RUVNL shall cause the scheduled bank issuing the Letter of Credit to intimate
the SPG, in writing regarding establishing of such irrevocable Letter of Credit.

RUVNL shall ensure that the Letter of Credit shall be renewed not later than its
expiry.

All costs relating to opening, maintenance of the Letter of Credit shall be borne
by RUVNL.

If RUVNL fails to pay undisputed Monthly Bill or Supplementary Bill or a part
thereof within and including the Due Date, then, subject to above, the SPG may
draw upon the Letter of Credit, and accordingly the bank shall pay without any
reference or instructions from JVVNL, an amount equal to such Monthly Bill or
Supplementary Bill or part thereof, in accordance with above, by presenting to
the scheduled bank issuing the Letter of Credit, the following documents:

i. a copy of the Monthly Bill or Supplementary Bill which has remained
unpaid to SPG and;

ii. a certificate from the SPG to the effect that the bill at item (a) above, or
specified part thereof, is in accordance with the Agreement and has
remained unpaid beyond the Due Date;

.. Disputed Bill

a)

b)

If JVWWNL/RUVNL does not dispute a Monthly Bill or a Supplementary Bill raised
by the SPG within fifteen (15) days of receiving such Bill shall be taken as
conclusive.

If JVVNL/RUVNL disputes the amount payable under a Monthly Bill or a
Supplementary Bill, as the case may be, it shall pay undisputed amount of the
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d)

f)

g)

invoice amount and it shall within fifteen (15) days of receiving such Bill, issue a
notice (the "Bill Dispute Notice") to the invoicing Party setting out:

i.  the details of the disputed amount;
iil its estimate of what the correct amount should be; and
iii. all written material in support of its claim.

If the SPG agrees to the claim raised in the Bill Dispute Notice, the SPG shall
revise such Bill and present along with the next Monthly Bill. In such a case
excess amount shall be refunded along with interest at the same rate as Late
Payment Surcharge, which shall be applied from the date on which such excess
payment was made by the disputing Party to the invoicing Party and up to and
including the date on which such payment has been received as refund.

If the SPG does not agree to the claim raised in the Bill Dispute Notice, it shall,
within fifteen (15) days of receiving the Bill Dispute Notice, furnish a notice (Bill
Disagreement Notice) to JVVNL (i.e., Additional Chief Engineer (PPM), JVVNL,
Jaipur) providing:

i reasons for its disagreement;
ii. its estimate of what the correct amount should be; and
iii.  all written material in support of its counter claim.

Upon receipt of the Bill Disagreement Notice by Additional Chief Engineer
(PPM), JVVNL, Jaipur, authorized representative(s) or a director of the board of
directors / member of board of the JVVNL/RUVNL and SPG shall meet and make
best endeavours to amicably resolve such dispute within fifteen (15) days of
receipt of the Bill Disagreement Notice.

If the Parties do not amicably resolve the Dispute within fifteen (15) days of
receipt of Bill Disagreement Notice, the matter shall be referred to Dispute
resolution in accordance with Article 16 of PPA.

For the avoidance of doubt, it is clarified the despite a Dispute regarding an
invoice, JVVNL/RUVNL shall, without prejudice to its right to Dispute, be under
an obligation to make payment of undisputed amount of the invoice amount in
the Monthly Bill.
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SECTION -J: OTHER TERMS AND CONDITIONS

J.1.
1.1.1.

J.2.
2.1.1.

2.1.2.

2.1.3.

2.1.4.

J.3.
3.1.1.

3.1.2.

Jurisdiction of Contract

The laws applicable to the Contract shall be the Laws in force in India. The court at
Jaipur District of Corporate Office of JVVNL shall have exclusive jurisdiction in all
matters arising underthis contract.

Change in Laws & Regulations

Unless otherwise specified in the Contract, if after the date of the submission of bids,
any law, regulation, ordinance, order or bylaw having the force of law is enacted,
promulgated, abrogated, or changed in Rajasthan / India, where the Site is located
(which shall be deemed to include any change in interpretation or application by the
competent authorities) that subsequently affects the Deployment Date and/ or the
levelized tariff, then such Deployment Date and/ or Contract Price shall be
correspondingly increased or decreased, to the extent that the Contractor has
thereby been affected in the performance of any of its obligations under the
Contract.

It is clarified that any change in the rates of any Taxes after the last day of
submission of the bid, including any duties and cess or introduction of any new tax
made applicable for setting up the solar power project and supply of power from the
Solar Power project by the selected bidder which have a direct effect on the Project,
shall only be considered as change in law. However, change in law shall not include:

(i) any change in taxes on corporate income; or
(ii) any change in any withholding tax on income or dividends.

In addition to the receipt of applicable CFA from MNRE for the SPV plant, the Bidders
will be free to avail fiscal incentives like Accelerated Depreciation, Concessional
Customs and Excise Duties, Tax Holidays etc. if available for such Projects. The same
will not have any bearing on comparison of bids for selection. As equal opportunity is
being provided to all bidders at the time of tendering itself, it is up to the bidders to
avail various tax and other benefits. No claim shall arise on JVVNL or on RUVNL for
any liability if bidders are not able to avail any available fiscal incentives and this will
not have any bearing on the applicable tariff.

If the Project is transferred or sold to a third party during its tenure (after initial lock
in period of 1 year after COD), JVVNL/RUVNL will retain full rights to operationalize
the PPA with the third party, which will be under full obligation to honor all the
obligations and terms & conditions of the PPA.

Min. Generation Guarantee

The Selected bidder shall provide a minimum generation guarantee corresponding to
a capacity utilization factor (CUF) of 19% (the “Guaranteed CUF”) with respect to the
AC capacity of the PV system.

This Guaranteed CUF shall be calculated on an annual-basis and shall be verified by
JVVNL at the end of each year during the 25 (twenty-five) years operation period or
any extension thereof on mutual agreement.
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3.1.3.

3.1.4.

3.1.5.

3.1.6.

There shall be no year-on-year reduction on the Guaranteed CUF during the 25
(twenty-five) years period.

In case at any point of time, the peak of capacity reached is higher than the
contracted capacity and causes disturbance in the system at the point where power
is injected, the SPG will have to forego the excess generation and reduce the output
to the contract capacity and shall also have to pay the penalty/charges (if applicable)
as per applicable regulations. The SPG shall install adequate protection equipment at
the interconnection point to avoid excess energy feeding into the grid and failure to
do so will entitle JVVNL to not pay for the additional energy over and above the
contracted capacity.

Any excess generation from the solar power plant, upto the contracted generation
capacity, will be purchased at the contracted levelized tariff for 25 years subjected to
other terms and conditions of the RfS / PPA.

Generation compensation for Off-take constraints

a. Generation Compensation in offtake constraints due to Grid Unavailability: During
the operation of the plant, JVVNL shall endeavour to ensure 95% of grid
availability in a contract year, however, there can be some periods where the
Project can generate power but due to temporary transmission unavailability, the
power is not evacuated, for reasons not attributable to the SPG. In such cases,
subject to the submission of documentary evidences from the competent
authority, the generation compensation shall be restricted to the following and
there shall be no otherclaim, directly or indirectly against JVVNL:

Duration of Grid Provision for Generation Compensation
Unavailability

Grid unavailability in| Generation Loss = [(Average Generation per hour
excess of 5% in a| during the Contract Year) x (number of hours of
contract year as| grid unavailability during the Contract Year)]
defined in the PPA| Where, Average Generation per hour during the
(only period from 8 am| Contract Year (kWh) = Total generation in the
to 6 pm to be counted):| Contract Year (kWh) + Total hours of generation in
the Contract Year.

The excess generation by the SPG equal to this generation loss shall be procured
by JVVNL at the PPA tariff so as to offset this loss in the succeeding 03 (three)
Contract Years.

b. Offtake constraints due to Backdown: In the eventuality of backdown, subject to
the submission of documentary evidences from the competent authority, the SPG
shall be eligible for a minimum generation compensation, from JVVNL, restricted
to the following and there shall be no other claim, directly or indirectly against
JVVNL.
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J4.
4.1.1.

b)

J.5.
5.1.1.

Duration of | Provision for Generation Compensation
Backdown

Hours of Backdown | Minimum Generation Compensation = 50% of
during a monthly | [(Average Generation per hour during the month) X
billing cycle. (number of backdown hours during the month)] X PPA
tariff Where, Average Generation per hour during the
month (kWh) = Total generation in the month (kWh) +
Total hours of generation in the month

The SPG shall not be eligible for any compensation in case the Backdown is on
account of events like consideration of grid security or safety of any equipment or
personnel or other such conditions. The Generation Compensation shall be paid
as part of the energy bill for the successive month after JMR.

Other Key Responsibilities
MNRE/ JVVNL Inspection & Reporting

The Ministry officials or designated agency may inspect the ongoing installation or
installed plants. In case the installed systems are not as per standards, non-
functional on account of poor quality of installation, or non-compliance of AMC, the
Ministry reserves the right to blacklist the selected bidder. Blacklisting may inter-alia
include the following:

i) The SPG will not be eligible to participate in tenders for Government
supported projects.

ii) In case, the concerned Director(s) of the SPG joins another existing or starts/
joins a new firm/company, the company will automatically be blacklisted.

The SPG shall be responsible for providing daily / weekly / monthly or customized
information regarding progress of projects required by JVVNL / MNRE, online or in
hard copy. For which the SPG is also responsible for maintaining online & off-line
records.

Assist JVVNLwith a real-time monitoring dedicated web-portal (SEDM).

Code of Integrity
Any Bidder participating in Tender process shall:

a) not offer any bribe, reward or gift or any material benefit either directly or
indirectly in exchange for an unfair advantage in procurement process or to
otherwise influence the procurement process

b) not misrepresent or omit information that misleads or attempts to mislead so as
to obtain a financial or other benefit or avoid an obligation

c) not indulge in any collusion, bid rigging or anticompetitive behaviour to impair
the transparency, fairness, and progress of the Tender process

d) not misuse any information shared between JVVNL and the bidders with an
intent to gain unfair advantage in the Tender process
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J.6.
6.1.1.

J.7.
7.1.1.

J.8.
8.1.1.

8.1.2.

8.1.3.

e) not indulge in any coercion including impairing or harming or threatening to do
the same, directly, or indirectly, to any party or to its property to influence the
Tender process;

f) notobstruct any investigation or audit of a Tender process
g) disclose conflict of interest, if any; and

h) disclose any previous transgressions with any entity in India or any other country
during the last three years or any debarment by any other procuring entity.

Breach of code of integrity by the bidder

Without prejudice to the provisions of Chapter IV of the RTPP Act 2013, in case of
breach of any provision of the code of integrity by a bidder or prospective bidder, as
the case may be, JVVNL may take appropriate action in accordance with the
provisions of subsection (3) of section 11 and section 46 of the RTPP Act 2013.

Vexatious Appeals & Complaints

Whoever intentionally files any vexatious, frivolous or malicious appeal or complaint
under the “The Rajasthan Transparency Public Procurement Act 2012 / Rules 2013”,
with the intention of delaying or defeating any procurement or causing Loss to
JVVNL or any other bidder, shall be punished with fine which may extend to Twenty
Lakh Rupeesor five per cent of the projectvalue, whichever s less.

Offences by Firms/ Companies

Where an offence under “The Rajasthan Transparency Public Procurement Act 2012
/ Rules 2013” has been committed by an entity, every person who at the time the
offence was committed was in charge of and was responsible to the entity for the
conduct of the business of the entity, as well as the entity, shall be deemed to be
guilty of having committed the offence and shall be Liable to be proceeded against
and punished accordingly:

Provided that nothing contained in this sub-section shall render any such person
Liable for any punishment if he proves that the offence was committed without his
knowledge or that he had exercised all due diligence to prevent the commission of
such offence.

Notwithstanding anything contained in (a) above, where an offence under this Act
has been committed by an entity and it is proved that the offence has been
committed with the consent or connivance of or is attributable to any neglect on the
part of any director, manager, secretary or other officer of the entity, such director,
manager, secretary or other officer shall also be deemed to be guilty of having
committed such offence and shall be Liable to be proceeded against and punished
accordingly.

For the purpose of this clause:

a) "Entity" means a body corporate and includes a Limited Liability partnership,
firm, registered society or co-operative society, trust, or other association of
individuals; and
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8.1.4.

J.9.
9.1.1.

9.1.2.

9.1.3.

9.1.4.

9.1.5.

b) "Director" in relation to a Limited Liability partnership or firm, means a partnerin
the firm.

Abetment of certain offences: Whoever abets an offence punishable under this Act,
whether or not that offence is committed in consequence of that abetment, shall be
punished with the punishment provided for the offence.

Debarment from Bidding
A bidder shall be debarred by JVVNLIf he has been convicted of an offence
a) underthe Prevention of Corruption Act, 1988 (Central Act No. 49 of 1988); or

b) Under the Indian Penal Code, 1860 (Central Act No. 45 of 1860) or any other Law
for the time being in force, for causing any Loss of Life or property or causing a
threat to public health as part of execution of a public procurement contract.

A bidder debarred under sub-clause 9.1.1 (a) above shall not be eligible to
participate in a bidding process of any of the three Rajasthan Discoms for a period
not exceedingthree years commencing from the date on which he was debarred.

If JIVVNL find that a bidder has breached the code of integrity prescribed in terms of
“Code of Integrity for bidders” above, it may debar the bidder for a period not
exceedingthree years.

Where the entire Bid Security or the entire Performance bank guarantee or any
substitute thereof, as the case may be, of a bidder has been forfeited by the
Purchaser in respect of any bidding process or contract, the bidder may be debarred
from participating in any bidding process undertaken by JVVNL for a period not
exceedingthree years.

JVVNL shall not debar a bidder under this section unless such bidder has been given
a reasonable opportunity of being heard.
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SECTION - K: BID SUBMISSION FORMATS

K.1. Bid Security

{To be executed on Non-judicial Stamp paper of worth 0.25% of Bank Guarantee Value (maximum stamp duty of Rs
25000/-) If the BG is furnished from bank of other state with different Stamp Worth, then the difference value will be
submitted on Rajasthan NJS Paper}

D | (T

To:

The Additional Chief Engineer (PPM)
Old PowerHouse Premises,
Banipark, Jaipur-302016

WHEREAS M/s. .... (insert name of Bidder)...... having its Registered/Head Office at ..... (insert
address of the Bidder) ........... (Hereinafter called "the Bidder") has submitted its Bid for the
performance of the Contract for the work of design, survey, supply, installation, testing,
commissioning, operation & maintenance for 25 years (unless extended by both the parties
on mutual agreement) from COD of grid connected solar power plants through RESCO
mode, its associated 33kV OR, 11kV line to connect the plant various 33/11kV sub-stations
and RMS of solar power plants for solarization of agriculture consumers connected on 11kV
feeders of ... GSS in JVVNL under KUSUM Scheme — Component C (Feeder Level
Solarization) in JVVNL under NIT No: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 (Hereinafter
called "the Bid").

KNOW ALL PERSONS by these present that WE ........ (Insert name & address of the issuing
bank) ......... having its Registered/Head Office at ............ (Insert address of registered office
of the bank)........ (Hereinafter called "the Bank"), are bound unto Jaipur Vidyut Vitran Nigam
Limited (hereinafter called "the Employer") in the sum of.................... (Insert amount of Bid
Security in figures & Words)..........couuuiiiiiiies cevieieeeee e for which payment
well and truly to be made to the said Employer, the Bank binds itself, its successors and
assigns by these presents.

Sealed with the Common Seal of the said Bank this ............... dayof............... 2023

The “Conditions” of this obligation are:

1. If the Bidder withdraws its bid during the period of bid validity specified in the “Tender
Document” issued vide NITNO: «..coovvvevrvvverrrereenne ; or

2. In case the Bidder does not withdraw the deviations proposed by him, if any, at the cost
of withdrawal stated by him in the bid and/ or accept the withdrawals/rectifications
pursuant to the declaration/confirmation made by him in Format — Declaration on
Deviation in the Bid; or
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3. If the Bidder does not accept the corrections to arithmetical errors identified during
preliminary evaluation of his bid pursuant to Tender Document; or

4. Inthe case of a successful Bidder, if the Bidder fails within the specified time limit

a. to sign the Contract Agreement, in accordance with Section H.4 of Tender
Document; or

b. to furnish the required Performance Security, in accordance with Section H.2 of
Tender Document; or

5. Inany other case, specifically provided for in Tender Document.

6. All disputes arising under this said Guarantee between the Bank and the Employer or
between the Contractor and the Employer pertaining to this said Guarantee shall be
subjectto the jurisdiction of Courts only at Jaipur, Rajasthan alone.

7. We undertake to pay to the Employer up to the above amount upon receipt of its first
written demand, without the Employer having to substantiate its demand, provided that
in its demand the Employer will note that the amount claimed by it is due to it, owing to
the occurrence of any of the above-named Conditions or their combination, and
specifying the occurred Condition or Conditions.

8. This guarantee will remain in full force up to and including ........... (valid for 30 days
beyond the original validity i.e. 180 days + (plus) additional 30 days grace period)...... and
any demand in respectthereof must reach the Bank not later than the above date.

For and on behalf of the Bank
[Signature of the authorised signatory (ies)]

Signature

Name

Designation

POA Number

Contact Number(s): Tel. Mobile

Fax Number

email

Common Seal of the Bank

Witness:

Signature

Name

Address

Contact Number(s): Tel. Mobile
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email

Note:
1.

Quote

In case the bid is submitted by a Joint Venture, the Bid Security of a JV must be in the
name of all the partners, lead or other partner in the joint venture submitting the
bid.

The Bank Guarantee shall be in accordance with the proforma as provided. However,
in case the issuing bank insists for additional paragraph for limitation of liability, the
following may be added at the end of the proforma of the Bank Guarantee [i.e., end
paragraph of the Bank Guarantee preceding the signature(s) of the issuing
authority(ies) of the Bank Guarantee]:

“Notwithstanding anything contained herein:

1. Our liability under this Bank Guarantee shall not exceed ___ (value in
figures) [ (value in words) 1.

2. This Bank Guarantee shall bevalid upto____ (validitydate)

3. We are liable to pay the guaranteed amount or any part thereof under this Bank
Guarantee only & only if we receive a written claim or demand on or before
_ Avaliditydate) ____ J

Ungquote

NIT No.: JVVNL/ACE (PPM)/XEN(RE-DSM)/TN-04

62



RfS Documentfor Solarization of Agriculture Consumers inJaipur Discom under TN-04

K.2. Power of Attorney in favour of Authorized Signatory (In Case of Bidder
is Single Entity)

{On Non-Judicial Stamp Paper of Rs. 500/- attested by Notary Public/ First Class Magistrate}

The Bidder is required to submit the Power of Attorney in the Format as per the applicable
Law.
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K.3. Power of Attorney in favour of Authorized Signatory (In Case Bidder is
Joint Venture)

{On Non-Judicial Stamp Paper of Rs. 500/- attested by Notary Public/ First Class Magistrate}
KNOW ALL MEN BY THESE PRESENTS THAT WE, the Partners whose details are given

LY o Lo =T TR have formedalJoint Venture
under the laws of ..., and having our Registered Office(s) / Head
Office(S) at ovvivvriiiiieiieie e, (hereinafter called the 'Joint Venture' which

expression shall unless repugnant to the context or meaning thereof, include its successors,
administrators and assigns) acting through M/S ......coeeiiiiiiiiiiiiiiieee e
being the Partner in-charge do hereby constitute, nominate and appoint
VIS a Company incorporated under the laws of
......................................................... and having its Registered/Head Office at
........................................... as our duly constituted lawful Attorney (hereinafter called
"Attorney" or "Authorised Representative" or "Partner In-charge") to exercise all or any of
the powers for and on behalf of the Joint Venture in regard to “Bid Specification” for the
work of design, survey, supply, installation, testing, commissioning, operation &
maintenance for 25 years (unless extended by both the parties on mutual agreement) from
COD of grid connected solar power plants through RESCO mode, its associated 33kV OR,
11kV line to connect the plant various 33/11kV sub-stations and RMS of solar power plants
for solarization of agriculture consumers connected on 11kV feeders of ......... GSSin JVVNL
under KUSUM Scheme — Component C (Feeder Level Solarization) in JVVNL, under NIT No:
JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04, for which bids have been invited by Jaipur Vidyut
Vitran Nigam Limited (“JVVNL” / “Jaipur Discom”) undertake the following acts:

i.  To submit proposal and participate in the aforesaid Bid Specification of JVVNL on
behalf of the "Joint Venture".

i. To negotiate with JVVNL the terms and conditions for award of the Contract
pursuant to the aforesaid Bid and to sign the Contract with the JVVNL for and on
behalf of the "Joint Venture".

ii. To doanyotheract or submit any document related to the above.
iv.  To receive, accept and execute the Contract for and on behalf of the "Joint Venture".

It is clearly understood that the Partner In-charge (Lead Partner) shall ensure
performance of the Contract(s) and if one or more Partner fail to perform their
respective portions of the Contract(s), the same shall be deemed to be a default by
all the Partners.

It is expressly understood that this Power of Attorney shall remain valid binding and
irrevocable till completion of the period to complete all the Scope of Work awarded
under the terms of Bid Specification / Contract.

The Joint Venture hereby agrees and undertakes to ratify and confirm all the
whatsoever the said Attorney / Authorised Representatives / Partner in-charge
qguotes in the bid and negotiates with JVVNL and signs the Contract with JVVNL
and/or proposes to act on behalf of the Joint Venture by virtue of this Power of
Attorneyand the same shall bind the Joint Venture as if done by itself.
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IN WITNESS THEREOF the Partners Constituting the Joint Venture as aforesaid have
executed these presents on this ........... day of .......ceeuuen..or.. under the Common
Seal(s) of their Companies.

For and on behalf of the

Partners of Joint Venture

The Common Seal of the above Partners of the Joint Venture:

The Common Seal has been affixed there unto in the presence of:

WITNESS

Designation .......cccceevviiiiiii i

Occupation ....ccceveiiiiiic e

NAME oo
Designation ......cccccevviviiivicc e
Occupation ....covviiieiiiciiin e
Note:
1. For the purpose of executing the Agreement, the non-judicial stamp papers of
appropriate value shall be purchased in the name of Joint Venture.
2. The Agreement shall be signed on all the pages by the authorised representatives of

each of the partners and shall invariably be witnessed.
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K.4. Undertaking by the Joint Venture Partners (In Case Bidder is Joint
Venture)

{On Non-Judicial Stamp Paper of Rs. 500/- attested by Notary Public/ First Class Magistrate}

THIS JOINT DEED OF UNDERTAKING executed on this .......... day of ........... Two Thousand and
veverernineeeens DY M/S e a company incorporated under the laws of
..................... and having its Registered Office at ........................ (hereinafter called the "Party
No.1" which expression shall include its successors, executors and permitted assigns) and
M/ttt e a company incorporated under the laws of .........ccceee..e.
and having its Registered Office at ......c.cceueunee. (hereinafter called the "Party No.2" which

expression shall include its successors, executors and permitted assigns) for the purpose of
making a bid and entering into a contract [hereinafter called the "Contract" {in case of
award}] against the “Bid Specification” for the work of design, survey, supply, installation,
testing, commissioning, operation & maintenance for 25 years (unless extended by both the
parties on mutual agreement) from COD of grid connected solar power plants through
RESCO mode, its associated 33kV OR, 11kV line to connect the plant various 33/11kV sub-
stations and RMS of solar power plants for solarization of agriculture consumers connected
on 11kV feedersof .......... GSS in JVVNLunder KUSUM Scheme — Component C (Feeder Level
Solarization) in JVVNL, under NIT No: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04, for which bids
have beeninvited by Jaipur Vidyut Vitran Nigam Limited (“JVVNL”/ “Jaipur Discom”).

WHEREAS the Party No.1and Party No.2 have enteredinto an Agreementdated................

AND WHEREAS JVVNL has invited bids as per the above mentioned Bid Specification for the
work of design, survey, supply, installation, testing, commissioning, operation &
maintenance for 25 years (unless extended by both the parties on mutual agreement) from
COD of grid connected solar power plants through RESCO mode, its associated 33kV OR,
11kV line to connect the plant various 33/11kV sub-stations and RMS of solar power plants
for solarization of agriculture consumers connected on 11kV feeders of ......... GSSinJVVNL
under KUSUM Scheme — Component C (Feeder Level Solarization) in JVVNL, under NIT No:
JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04

AND WHEREAS SECTION - E:(1.1.1) forming part of the RfS document, inter-alia stipulates
that an Undertaking of upto two qualified entities as partners in a Joint Venture, meeting
the requirements of Eligibility & Qualification Criteria SECTION - E:, as applicable may bid,
provided, the Joint Venture fulfils all other requirements under SECTION - E: and in such a
case, the Bid Formats shall be signed wherever applicable and as required by RfS document
either by the Authorized Signatory (appointed by a Power of Attorney executed by all
partners of Joint Venture) and/or all the partners so as to legally bind all the Partners of the
Joint Venture, who will be jointly and severally liable to perform the Contract and all
obligations hereunder.

The above clause further states that this Undertaking shall be attached to the bid and the
Performance bank guarantee will be as per the format enclosed with the RfS document
without any restrictions or liability for either party.

AND WHEREAS the bid is being submitted to JVVNL vide Bid No ...................... (Reference No:
of Bid submitted by Bidder) dated ................. by Party No.1 based on this Undertaking
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between all the parties; under these presents and the bid in accordance with the
requirements of RfS document, has beensigned by all the parties.

NOW THIS UNDERTAKING WITNESSETH AS UNDER:

In consideration of the above premises and agreements all the parties of this Deed of
Undertaking do hereby declare and undertake:

1.

In requirement of the award of the Contract by JVVNL to the Joint Venture Partners,
we, the Parties do hereby undertake that M/s ......ccoevvvrrreererererenne. the Party No.1,
shall act as Lead Partner and further declare and confirm that we the parties to the
Joint Venture shall jointly and severally be bound onto JVVNL for the successful
performance of the Contract and shall be fully responsible for successful completion
and performance of Scope of Work as provided in Contract in accordance with the
terms and conditions specified in the Contract.

In case of any breach or default of the said Contract by any of the parties to the Joint
Venture, the party(s) do hereby undertake to be fully responsible for the successful
performance of the Contract and to carry out all the obligations and responsibilities
under the Contract in accordance with the requirements of the Contract.

Further, if JVVNL suffers any loss or damage on account of any breach in the
Contract or any shortfall in the performance of the equipment in meeting the
performances guaranteed as per the specification in terms of the Contract, the
Party(s) of these presents undertake to promptly make good such loss or damages
caused to JVVNL, on its demand without any demur. It shall not be necessary or
obligatory for JVVNL to proceed against Lead Partner to these presents before
proceeding against or dealing with the other Party(s), JVVNL can proceed against any
of the parties who shall be jointly and severally liable for the performance and all
other liabilities / obligations under the Contract to JVVNL.

The financial liability of the Parties of this Deed of Undertaking to the JVVNL, as
applicable, with respect to any of the claims arising out of the performance or non-
performance of the obligations set forth in this Deed of Undertaking, read in
conjunction with the relevant conditions of the Contract shall, however not be
limited in any way so as to restrict or limit the liabilities or obligations of any of the
Parties of this Deed of Undertaking.

It is expressly understood and agreed between the Parties to this Undertaking that
the responsibilities and obligations of each of the Parties shall be as delineated in
Appendix - ... (to be suitably appended by the JV Partners alongwith this
Undertaking in its bid) to this Deed of Undertaking. It is further undertaken by the
parties that the above sharing of responsibilities and obligations shall not in any way
be a limitation of joint and several responsibilities of the Parties underthe Contract.

It is also understood that this Undertaking is provided for the purposes of
undertaking joint and several liabilities of the partners to the Joint Venture for
submission of the bid and performance of the Contract and that this Undertaking
shall not be deemed to give rise to any additional liabilities or obligations, in any
manner or any law, on any of the Parties to this Undertaking or on the Joint Venture,
other than the express provisions of the Contract.
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7. This Undertaking shall be construed and interpreted in accordance with the
provisions of the Contract.

8. In case of an award of a Contract, we the parties to this Deed of Undertaking do
hereby agree that we shall be jointly and severally responsible for furnishing a
Contract Performance bank guarantee from a bank in favour of JVVNL in the
currency / currencies of the Contract.

9. Itis further agreed that this Deed of Undertaking shall be irrevocable and shall form
an integral part of the bid and shall continue to be enforceable till JVVNL discharges
the same or upon the completion of the Contract in accordance with its provisions,
whichever is earlier. It shall be effective from the date first mentioned above for all
purposes and intents.

IN WITNESS WHEREOF, the Parties to this Deed of Undertaking have through their
authorised representatives executed these presents and affixed Common Seals of their
companies, on the day, month and year first mentioned above.

Common Seal of ......ccoocevveeviveneene For Lead Partner (Party No.-1)
has been affixed in my/ our For and on behalf of M/s
presence pursuant to Board of

Director’s Resolutiondated................

Name ....cccovvieieieceene

Designation..........cccccueuee. (Signature of the authorized
Signature ....ccceeve e representative)

WITNESS:

| R SPRPP

Common Seal of .......cccveeveiveeenns For Party No.-2

has been affixed in my/ our For and on behalf of M/s.......cccceevvvnne

presence pursuant to Board of
Director’s Resolutiondated................

NamMe .cuoeeeieee e (Signature of the authorized
Designation.........ccceeuuue. representative)
Signature .......ccecvieeenne.
WITNESS:
|
Note:

1. For the purpose of executing the Joint Deed of Undertaking, the non-judicial stamp
papers of appropriate value shall be purchased in the name of Joint Venture.

2. The Undertaking shall be signed on all the pages by the authorised representatives of
each of the partners and shall invariably be witnessed.

3. Attach the Appendix.....as mentioned in the Clause 5 of this Deed of Undertaking.
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K.5. Bid Submission Letter/Undertaking
(On Letterhead of Bidder/ Lead Member of JV)
From:

(Full name of Bidder / Lead Memberof JV) ...,
Address of the Organisation...........cccceeeeenececiece e e s
Name of Authorized Signatory: .....ccccccvvvererernene.

Designation: .......ccceccevveveevvenenene

EMQIl ID: et e e e

To:

The Additional Chief Engineer (PPM)
Old PowerHouse Premises,
Banipark, Jaipur-302016

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of .......... GSS in JVVNL under KUSUM Scheme —
Component C (Feeder LevelSolarization) in JVVNL, under NIT No: JVVNL/ACE(PPM)/XEN(RE-
DSM)/TN-04

Ref: NIT NO: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 dated 15.05.2023
Dear Sir,

In connection with the above subject, | / We confirm the following:

1. I/We, the undersigned........eveeeereereererereeeerenenes [insert name of the ‘Bidder’]
having read, examined and understood in detail the RfS document issued vide above
referenced NIT, hereby submit our “Bid” in full compliance with terms & conditions
of RfS document. A copy of the RfS document, duly signed on each page is also
submitted as a proof of our acceptance of all specifications as well as terms/
Conditions. I/ We have submitted the Bid in electronic form on ON-LINE mode at the
Bidding Portal mentionedin the RfS document.

2. [Insert this clause in case JV] |/We are submitted our Bid in form of Joint Venture,
whereby M/s.....ceeeeeererernee. is the Lead Member and Partner, M/S.....ccoveeeveeen..
is the other JV Partner. We have enclosed the Joint Deed of Undertaking executed by
us in our Bid as per the requirement mentionedin the RfS document.

3. I/We have selected .....ccccoeeveveererrereecerrenene. , as our Authorized Signatory in our Bid.
We have enclosed the Power of Attorney (POA) executed in favour of Authorized
Signatory in our Bid as per the requirement mentioned in the RfS document.
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I/We have paid the requisite amount of EMD. I/we understand that without
payment of the EMD by us, our offer shall out rightly be rejected.

If, I/we are selected and shortlisted for as successful Bidder, we agree pay the
required Performance bank guarantee as per the terms & conditions mentioned in
the RfS document. I/We understand that I/we shall not be awarded the Contract if
we fail to pay the Performance bank guarantee in stipulated time.

I/We agree to treat the RfS document and other records connected with the Scope
of Work as secret and confidential documents and shall not communicate
information described therein to any person other than the person authorized by
you or use the information in any manner prejudicial to the safety requirement.

I/We understand that you are not bound to accept the lowest or any bid you may
receive.

I/ We are participating, as Bidders, in not more than one Bid in this Bidding process.

I/We are participating, as Bidders, for the proposed solar power plants as
mentioned below:

SPV Capacity

Sr. No. Circle Division Sub-division | Sub-station (MW)

10.

11.

12.

13.

Note: The evaluation of the bid shall be carried-out only for the above-mentioned
list of sub-stations.

| / We declare that our Bid is strictly in line with RfS document Specification and
there is no deviation. Further, I/We also agree that additional conditions /
deviations, if any, found in our Bid, the Bid shall be out rightly rejected without
assigning any reason thereof. We shall ensure that we execute such Bid documents
as per the provisions of the NIT and provisions of such RfS document shall be binding
on us. I/We confirm that we have not taken any deviation so as to be deemed non-
responsive.

I/We hereby unconditionally and irrevocably agree and accept that the decision
made by JVVNL in respect of any matter regarding or arising out of the Bid submitted
by us/ RfS document issued by JVVNL shall be binding on us. We hereby expressly
waive any and all claims in respect of Bid process.

I/ We confirm that there are no litigations or disputes against us, which materially
affect our ability to fulfil our obligations with regard to execution of Project
mentioned in the RfS document.

| / We hereby submit our Bid and undertake to keep our Bid valid for a period of 90
days from the date of opening of Technical Bid. | / We hereby further undertake that
during the said period, | / We shall not vary/alter or revoke my/ our Bid.
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14. I|/We also agree to abide by and fulfil all the terms, conditions, and provisions of the
above mentioned RfS document.

Enclosed:

1. Summary Details of Bidder/ JV Partners (to be submitted with bid).

2. Details of Material offered, Solar PV Modules, Configuration & Work execution
capacity, existing & proposed after sales service centres in Rajasthan (to be
submitted by the successful bidder on letterhead of Bidder / Lead Member of JV,
after placement of Lol by JVVNL).

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:

Designation:

Date:

Place:
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(On Letterhead of Bidder for which the said details are provided. In Case of JV the following

K.6.

Summary Details of Bidder

formatis to be provided by Each Member of the Joint Venture)

In Response to NIT No:

JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 dated 15.05.2023

S. No. Information: Details:
1. Name of Bidder:
2. Bidding entity: (JV/ Sole Bidder)
3 vV partne.rs: 1. Lead Member:
(Notapplicable for 2. Other Partner:
Sole Bidder) ) '
4. Registration status: (Company/ LLP/ Partnership/ Sole Proprietor/Land-
Owner/ Farmer)
5. Registration Number
(if available):
6. PAN No:
7. Key Contact details: Name:
Email id:
Mobile no.:
8. Registered office Address:
details: Phoneno.:
Email ids:
9. Other Branch offices
in India:
(i) Address:
Phoneno.:
Email ids:
(ii) Address:
Phone no.:
Email ids:
10. Details of firm'’s
Directors:
(i) <Name of director> | Designation:
Address:
Mobile Number:
Email ID:
(ii) <Name of director> | Designation:
Address:
Mobile Number:
Email ID:
(iii) <Name of Designation:
director> Address:
Mobile Number:
Email ID:
NIT No.: JVVNL/ACE (PPM)/XEN(RE-DSM)/TN-04
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S. No. Information: Details:
(iv) <Name of Designation:
director> Address:
Mobile Number:
Email ID:
11. If Manufacturer of any

item, the Name of
products being
manufactured:

12. Address of
Manufacturing unit:

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:

Designation:

Date:

Place:
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K.7.

Details of Material

(To be submitted by the successful bidder on Bidders / Lead Member of JV, after placement
of Lol by JVVNL)

In Response to NIT No:

JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 dated 15.05.2023

VBTG Production
Per Manufacturer . Tested
. . Capacity
unit with whom . from.......
S. . . Manufacturing of the
Material power | Bidder has made . {Enclose
No. . Country material
rating MoU of supply o the test
(Watts) | material under P certificate}
. . annum)
this project
1 SPV
Modules
2 | Invertors
3 | Meters
Circuit
4
Breakers
5 Conductor
/ Cable
6 Other
Material
Note:
1. Also power performance test data sheets of all modules. The exact power of the

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:

module shall be indicated if the data sheet consists of a range of modules with varying

output power.

Also provide complete technical data sheets for each equipment giving details of the
specifications along with make/makes along with basic design of the PV Installation
setup and power evacuation, synchronization along with protection equipment.

Designation:
Date:
Place:
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K.8. Details of Bidder’s Eligibility Requirements
(On Letterhead of Bidder/ Lead Member of JV)
To

The Additional Chief Engineer (PPM)
Old PowerHouse Premises,
Banipark, Jaipur-302016

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of .......... GSS in JVVNL under KUSUM Scheme —
Component C (Feeder LevelSolarization) in JVVNL, under NIT No: JVVNL/ACE(PPM)/XEN(RE-
DSM)/TN-04

Ref: NIT NO: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 dated 15.05.2023
We hereby declare that we are eligible for bidding in reference to “Eligibility Requirements”

of the RfS document vide above referenced NIT No. and submit the following certificate(s)
/documentsin support:

S. . . Status & Supporting
No. Criteria Documents Required Documents Attached
1. Bidder can be sole/ single In case of JV, Deed of Status:

bidder OR, Joint Venture (JV) Undertaking Documents Attached:
of up to 2 (two) members, Yes/No
with one of the membersas a
Lead Member (Attached at
Annexure...... to this
letter)
2. The Bidder should have any of | a) In case of Company — Status:

the following legal status:

a) Body incorporated in India
under the Companies Act,
2013 including any
amendmentthereto; OR

b) Body incorporated in India
under the Limited Liability
Partnership (LLP) Act,
2008 including any
amendmentthereto; OR

c) Firm registered under
Partnership Act, 1932 in
India; OR

Copy of Registration/
Incorporation
Certificate

b) In case of LLP — Copy of
Deed of Partnership

c) In case of Partnership —
Copy of Deed of
Partnership

d) In case of Sole
Proprietor — Duly
notarized Undertaking
from Sole proprietor

e) In case of “Body

Documents Attached:
Yes/No

(Attached at
Annexure...... to this
letter)
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NS('). Criteria Documents Required ;:)it:ur:::':::f; r:;:egd
d) Sole Proprietor OR incorporated in India
e) Anyland owner/ farmer under the Companies
OR Act, 2013 including any
f) Group of Farmers / Land amendmentthereto”
Owners/ cooperatives / OR, “Body incorporated
panchayats / Farmer in India under the
Producer Organisations Limited Liability
(mandatory to submit Partnership (LLP) Act,
Power of Attorney in favor 2008 including any
of nominated Farmer / amendmentthereto”
land Owneras per Format OR, “Firm registered
enclosed as Annexure ll) under Partnership Act,
1932 in India” — Copy
In case of JV, all the members of Board of Directors
must fulfill this requirement (BoD) resolution
and submit the documents as towards the authorized
per the RfS document. signatory,
Memorandum of
Association (MoA) and
Articles of Association
(AoA) shall be
submitted.
f) In case of land owner/
farmer — Copy of any
governmentissued
identity proof
3. The Bidder must have valid Copy of Pan Card Status:
PAN Number Documents Attached:
Yes/No
In case of JV, all the partners
of the JV shall collectively (Attached at
meetthis requirement criteria. Annexure...... to this
letter)
4. The bidders should be The bidder shall provide an | Status:

qualified, not be insolvent, not
be in receivership, not be
bankrupt or being wound up,
should not have affairs
administered by a court ora
judicial officer, should not
have business activities
suspended, should not be
blacklisted or debarred by any
utility / government agency,
should not have a conflict of

Undertaking as per the
Format K.17.

In case of JV, all the
members must submit the
undertaking as per the
Format K.17.

Documents Attached:
Yes/No

(Attached at
Annexure...... to this
letter)
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NS('). Criteria Documents Required ;:)it:ur:::':::f; r:;:egd
interest.
In case of JV, all the members
must fulfill this requirement.
5. The bidder must submit a Sole Bidder to provide POA | Status:
Power of Attorney (POA) as per the applicable Law Documents Attached:
authorizing a personto sign as provided in SECTION - K: | Yes/No
the documents on behalf of Format K.2
the Bidder, submit technical, (Attached at
commercial information and In case of JV, Undertaking | Annexure...... to this
attend meetings on behalf of by JV as per the Format letter)
the Bidder. K.4 and POA as per the
In case of JV, all the JV format provided in Format
members must submit K.3
individual PoA with supporting
BoD resolution, exceptin case
of land owner/ farmer
wherein only undertaking in
this regard is to be submitted
along with combined PoA
(signed by individual
authorized person of each JV
member)
6. The bidder should have “No The bidder shall provide an | Status:
Conflict of Interest” as defined | undertaking as per the Documents Attached:
in SECTION - G: clause format provided in as per Yes/No
SECTION - G:5.1.5 of this RfS the Format K.11
document. Bidders have an (Attached at
obligation to disclose any In case of JV, all the Annexure...... to this
situation of actual or potential members shall submit the | letter)
conflict of interest. Failure to undertaking as per the
disclose said situations may Format K.11
lead to the disqualification of
the Bidder or the termination of
its Contract.
In case of JV, all the members
must fulfill this requirement.
7. The bidder should submit The bidder shall provide an | Status:

token of acceptance of RfS.

undertaking in this regard
as per the Format K.21

Documents Attached:
Yes/No

(Attached at
Annexure...... to this
letter)
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All supporting documents enclosed.

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:

Designation:

Date:

Place:
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K.9. Details of Bidder’s Qualification Requirements
(On Letterhead of Bidder/ Lead Member of JV)

To

The Additional Chief Engineer (PPM)
Old PowerHouse Premises,
Banipark, Jaipur-302016

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of .......... GSS in JVVNL under KUSUM Scheme —
Component C (Feeder LevelSolarization) in JVVNL, under NIT No: JVVNL/ACE(PPM)/XEN(RE-
DSM)/TN-04

Ref: NIT NO: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 dated 15.05.2023

We hereby declare that we are eligible for bidding in reference to “Qualification
Requirements” of the RfS document vide above referenced NIT No. and submit the
following certificate(s) /documentsin support:

S. No. | Criteria Documents Attached Details

1 Technical Criteria

1.1 Bidder shall be required to submit an | Meeting Qualification: (Yes/No)
undertaking on non-judicial stamp paper of Rs.
500 towards ensuring availability required | Documents along with
clear title land of adequate size / sufficient | Format....... attached in

size (as per plant capacity) for the quoted | Annexure.... to this letter
capacity in prescribed format.

A bidder can submit bid for one or more than
one solar power plant listed in the bid
document.

In case of JV, all the partners of the JV shall
collectively meet this technical criteria.

2 Financial Criteria

2.1 In order to ascertain that the Bidder has | Meeting Qualification: (Yes/No)
sufficient means to manage the fund
requirements for the Project, following | Documents along with
financial qualification requirement is to be met | Format....... attached in
by the bidder: Annexure....to this letter

NIT No.: JVVNL/ACE (PPM)/XEN(RE-DSM)/TN-04
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S. No. | Criteria Documents Attached Details

(1) For land owner(s) / farmer(s) / any
individual with required land for project(s) as
sole bidder:

An undertaking on non-judicial stamp paper of
Rs. 500 certifying having ownership of assets
(movable and immovable) of atleast 20% of the
total cost of quoted capacity by the bidder,
where total cost to be calculated @ Rs. 3.5
Crores per MW.
AND

An undertaking on non-judicial stamp paper of
Rs. 500 certifying having access to adequate
financial tie-up (with lending institutions /
banks / etc) for setting up the quoted capacity.

(2) For others (any firm):

The Bidder should have Minimum Annual
Average Turnover (MAAT) of value of 30% of
total cost of quoted capacity calculated @ Rs.
3.5 Crores per MW during the last three
financial year (i.e. FY 2019-20 to FY 2021-22)
e.qg. if the bidder has intends to bid for 10MW
capacity then it must have minimum annual
turnover of Rs. 10.5 Crores (10MW x Rs. 3.5
Crores per MW x 30%).

It is hereby clarified that “Other Income” as
indicated in the annual accounts of the Bidder
shall not be considered for arriving at the
annual turnover.

Supporting Documents enclosed.

(Supporting Documents, wherever required & applicable are to be attached at Annexure to
this letter......)

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:

Designation:

Date:

Place:
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K.10. Certificate of Bidder’s Financial Qualification

(On Letterhead of CA forthe bidder (Bidder/ Lead Member/ Other Member) for which the
below details are provided. In Case of JV the following format s to be provided by Each

Member of the Joint Venture separately)

Financial Qualification Certificate

In Response to NIT No: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 dated 15.05.2023

(Rupees in Lakhs)

S. No. Financial parameters FY 2019-20 FY 2020-21 FY 2021-22

Net Worth
(only last three years)

a) Paid up Capital

b) Free Reservesand Surplus*®

8 Misc expenses to the extent not
written off
Net Worth (a+b-c)

2. Annual Turnover **

* Free Reserve and Surplus shall be Exclusive of Revaluation Reserve, written back of
Depreciation Provision and Amalgamation.

** Annual total Income/ turnover as incorporated in the Profit and Loss Account excluding
non-recurring income, i.e. sale of fixed asset, other income, etc.

It is certified that all the figures are based on audited accounts read with auditors report and
Notesto Accounts etc.

(Signature & Seal of Authorized Signatory for (Signature & Seal of Practicing Chartered

which POA attached) Account)

Name of Authorized Signatory: Certifying Chartered Accountant:

Designation: Name of Firm:

Date: UDIN No:

Place: Date:

Place:

Note:

1. In addition to above certificate from Chartered Accountant, Bidder is required to submit
firm’s annual audited Balance sheet and Profit & Loss statement for last three (03) years
till FY22.

2. In case of JV, the form shall also be signed by respective entity’s authorized signatory

along with Authorized Signatory for which POA is attached.
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K.11. Declaration for Compliance with the Code of integrity and No Conflict
of Interest

(In Compliance to RTPP Act 2012 & RTPP Rules 2013)

(On Letterhead of Bidder giving said declaration)

(In Case of JV, the following formatis to be provided by Each Member of the Joint Venture on
their respective letterhead, signed by respective authorized Signatory along with Authorized
Signatory for which POA is attached with Bid)

To

The Additional Chief Engineer (PPM)
Old PowerHouse Premises,
Banipark, Jaipur-302016

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ........... GSS in JVVNL under KUSUM Scheme —
Component C (Feeder LevelSolarization) in JVVNL, under NIT No: JVVNL/ACE(PPM)/XEN(RE-
DSM)/TN-04

Ref: NIT NO: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 dated 15.05.2023

We hereby declare that, we are in complete compliance of with the Code of integrity and No
Conflict of interest as per Rajasthan Transparency in Public Procurement Act 2012 (RTPP Act
2012) & Rajasthan Transparency in Public Procurement Rules 2013 (RTPP Rules 2013),
including any amendmentsissued thereafter.

A. Rule 80. Code of integrity:

(1) Any person participating in procurement process shall,

(a) not offer any bribe, reward or gift or any material benefit either directly or in
directly in exchange for an unfair advantage in procurement process or to
otherwise influence the procurement process;

(b) not misrepresent or omit information that misleads or attempts to mislead so as
to obtain a financial or other benefitor avoid an obligation;

(c) not indulge in any collusion, bid rigging or anticompetitive behavior to impair the
transparency, fairness and progress of the procurement process;

(d) not misuse any information shared between the procuring entity and the bidders
with an intent to gain unfair advantage in the procurement process;

(e) not indulge in any coercion including impairing or harming or threatening to do
the same, directly or indirectly, to any party or to its property to influence the
procurement process;
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(f) not obstruct any investigation or audit of a procurement process;

(g) disclose conflict of interest, if any; and

(h) disclose any previous transgressions with any entity in India or any other country
during the last three years or any debarment by any other procuring entity.

B. Rule 81. Conflict of interest:

(i) A conflict of interest for procuring entity or its personnel and bidders is
considered to be a situation in which a party has interests that could improperly
influence that party’s performance of official duties or responsibilities, contractual
obligations, or compliance with applicable laws and regulations.

(j) The situations in which a procuring entity or its personnel may be considered to
be in conflict of interestincludes, but not limited to, following:

i)

i)

ii)

A conflict of interest occurs when procuring entity’s personnel’s private
interests, such as outside professional or other relationships or personal
financial assets, interfere or appear to interfere with the proper performance
of its professional functions or obligations as a procurement official.

Within the procurement environment, a conflict of interest may arise in
connection with such private interests as personal investments and assets,
political or other outside activities and affiliations while in the service of the
procuring entity, employment after retirement from the procuring entity’s
service or the receipt of a gift that may place the procuring entity’s personnel
in a position of obligation.

A conflict of interest also includes the use of procuring entity’s assets,
including human, financial and material assets, or the use of procuring
entity’s office or knowledge gained from official functions for private gain or
to prejudice the position of someone procuring entity’s personnel does not
favour.

A conflict of interest may also arise in situations where procuring entity’s
personnel is seen to benefit, directly or indirectly, or allow a third party,
including family, friends or someone they favour, to benefit from procuring
entity’s personnel’s actions or decisions.

A Bidder may be considered to be in conflict of interest with one or more
parties in a bidding process if, including but not limited to:-

= they have controlling partners in common;

= they receive or have received any direct or indirect subsidy from any of
them;

= they have the same legal representative for purposes of the bid;

® they have a relationship with each other, directly or through common
third parties, that puts them in a position to have access to information
about or influence on the bid of another;
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(k) A bidder participates in more than one bid in the same bidding process. However,
this does not limit the inclusion of the same sub-contractor, not otherwise
participating as a bidder, in more than one bid; or

() A bidder or any of its affiliates participated as a consultant in the preparation of
the design or technical specifications of the subject matter of procurement of the
bidding process. All bidders shall provide in Qualification Criteria and Biding
Forms, a statement that the bidder is neither associated nor has been associated
directly or indirectly, with the consultant or any other entity that has prepared
the design, specifications and other documents for the subject matter of
procurement or being proposed as Project Manager for the contract.

C. Rule 82. Breach of code of integrity by the bidder: Without prejudice to the
provisions of Chapter IV of the Act, in case of breach of any provision of the code of
integrity by a bidder or prospective bidder, as the case may be, the procuring entity
may take appropriate action in accordance with the provisions of subsection (3) of
section 11 and section 46.

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:

Designation:

Date:

Place:
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K.12. Declaration by the Bidder regarding Qualification
(In Compliance to RTPP Act 2012 & RTPP Rules 2013)
(On Letterhead of Bidder giving said declaration)
(In Case of JV the following formatis to be provided by Each Member of the Joint Venture)

To

The Additional Chief Engineer (PPM)
Old PowerHouse Premises,
Banipark, Jaipur-302016

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ........... GSS in JVVNL under KUSUM Scheme —
Component C (Feeder LevelSolarization) in JVVNL, under NIT No: JVVNL/ACE(PPM)/XEN(RE-
DSM)/TN-04

Ref: NIT NO: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 dated 15.05.2023

In relation to my/our Bid submitted to Jaipur Vidyut Vitran Nigam Limited, Jaipur (JVVNL) for
the work of design, survey, supply, installation, testing, commissioning, operation &
maintenance for 25 years (unless extended by both the parties on mutual agreement) from
COD of grid connected solar power plants through RESCO mode, its associated 33kV OR,
11kV line to connect the plant various 33/11kV sub-stations and RMS of solar power plants
for solarization of agriculture consumers connected on 11kV feeders of ......... GSSinJVVNL
under KUSUM Scheme — Component C (Feeder Level Solarization) in JVVNL, under NIT No:
JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04, |/we hereby declare under Section 7 of RTPP Act,
2012, that:

1. I/we possess the necessary professional, technical, financial, and managerial
resources and competence required by the RfS document issued by JVVNL;

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the Union
and the State Government or any local authority as specified in the RfS document;

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have
my/our affairs administered by a court or a judicial officer, not have my/our business
activities suspended & not subject of legal proceedings for any foregoing reasons;

4. |/we do not have, and our directors and officers not have, been convicted of any
criminal offence related to my/our professional conduct or the making of false
statements or misrepresentations as to my/our qualifications to enter into a
procurement contract within a period of three years preceding the commencement
of this procurement process, or not have been otherwise disqualified pursuant to
debarment proceedings;

JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 85



RfS Documentfor Solarization of Agriculture Consumers inJaipur Discom under TN-04

5. I/we do not have a conflict of interest as specified in the Act, Rules, and the Bidding
Document, which materially affects fair competition;

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:

Designation:

Date:

Place:
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K.13. Declaration by the Bidder regarding Grievance Redressal during
Procurement Process

(In Compliance to RTPP Act 2012 & RTPP Rules 2013)

(On Letterhead of Bidder giving said declaration)

(In Case of JV the following formatis to be provided by Each Member of the Joint Venture on
their respective letterhead, signed by respective authorized Signatory along with Authorized
Signatory for which POA is attached with Bid)

To

The Additional Chief Engineer (PPM)
Old PowerHouse Premises,
Banipark, Jaipur-302016

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ........... GSS in JVVNL under KUSUM Scheme —
Component C (FeederLevelSolarization) in JVVNL, under NIT No: JVVNL/ACE(PPM)/XEN(RE-
DSM)/TN-04

Ref: NIT NO: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 dated 15.05.2023

We hereby declare that, we are in complete agreement with the Grievance Redressal during
Procurement process and will follow the same in all respects as per Rajasthan Transparency
in Public Procurement Act 2012 (RTPP Act 2012) & Rajasthan Transparency in Public
Procurement Rules 2013 (RTPP Rules 2013), including any amendmentsissued thereafter.

The designation of the First Appellate Authority is Managing Director, Jaipur Vidyut Vitran
Nigam Limited (“JVVNL"/ “Jaipur Discom”) and the address is the Vidyut Bhawan at Jaipur,
Rajasthan. The designation of the Second Appellate Authority is Chairman, Rajasthan
Discoms, Jaipur address, Vidyut Bhawan, Near Vidhan Sabha, Jaipur.

A. RTPP Rule 83: Form of Appeal:

1. An appeal under sub-section (1) or (4) of section 38 shall be in Form along with as
many copies as there are respondentsin the appeal.

2. Every appeal shall be accompanied by an order appealed against, if any, affidavit
verifying the facts stated in the appeal and proof of payment of fee.

3. Every appeal may be presented to First Appellate Authority or Second Appellate
Authority, as the case may be, in person or through registered post or authorized
representative.
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B.
1.

Rule 84: Fee for filingappeal:

Fee for first appeal shall be rupees two thousand five hundred and for second appeal
shall be rupeesten thousand, which shall be nonrefundable.

The fee shall be paid in the form of bank demand draft or banker’s cheque of a
Scheduled Bank payable in the name of Appellate Authority concerned.

Rule 85: Procedure for disposal of appeal:

The First Appellate Authority or Second Appellate Authority, as the case may be,
upon filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and
documents, if any, to the respondents and fix date of hearing.

On the date fixed for hearing, the First Appellate Authority or Second Appellate
Authority, as the case may be, shall:

i. hearall the parties to appeal present before him; and

ii. peruse or inspect documents, relevant records or copies thereof relating to the
matter.

iii. After hearing the parties, perusal or inspection of documents and relevant
records or copies thereof relating to the matter, the Appellate Authority
concerned shall pass an order in writing and provide the copy of order to the
parties to appeal free of cost.

iv. The order passed under sub-rule (3) shall also be placed on the State Public
Procurement Portal.

Rule 86: Repeal and savings: All rules, regulations, orders, notifications,
departmental codes, manuals, by-laws, official memoranda or circulars relating to
procurement of goods, services or works provided for in these rules, which are
inforce on the date of commencement of these rules, in relation to the matter
covered by these rules are hereby repealed to the extent they are covered by these
rules:

Provided that such repeal shall not affect the previous operation of rules,
regulations, orders, notifications, departmental codes, manuals, by-laws, official
memoranda or circulars, so repealed and the procurement process commenced
before the commencement of these rules shall continue as per the provisions of
rules, regulations, orders, notifications, departmental codes, manuals, by-laws,
official memoranda or circulars, so repealed.

FORM No. 1
[See rule 83]

Memorandum of Appeal under the Rajasthan Transparency in Public Procurement Act,

2012

Appeal No ......... (o] N Before the ..., (First / Second Appellate Authority)

1. Particulars of appellant:

(i) Name of the appellant:
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(i) Official address, if any:

(iii) Residential address:

2. Name and address of the respondent(s):

(i)

(i)

3. Number and date of the order appealed against and name and designation of the officer /
authority who passed the order (enclose copy), or a statement of a decision, action or

omission of the procuring entity in contravention to the provisions of the Act by which the
appellant is aggrieved:

4. If the Appellant proposes to be represented by a representative, the name and postal
address of the representative:

5. Number of affidavits and documents enclosed with the appeal:

6. Grounds of appeal:

Appellant's Signature

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:

Designation:

Date:

Place:
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K.14. Declaration by the Bidder regarding Additional Condition of RfS
document/ Contract

(In Compliance to RTPP Act 2012 & RTPP Rules 2013)

(On Letterhead of Bidder giving said declaration)
(In Case of JV the following formatis to be provided by Each Member of the Joint Venture)

To

The Additional Chief Engineer (PPM)
Old PowerHouse Premises,
Banipark, Jaipur-302016

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of .......... GSS in JVVNL under KUSUM Scheme —
Component C (Feeder LevelSolarization) in JVVNL, under NIT No: JVVNL/ACE(PPM)/XEN(RE-
DSM)/TN-04

Ref: NIT NO: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 dated 15.05.2023

We hereby declare that, we are in complete agreement with the Additional Conditions of
RfS document/ Contract and will follow the same in all respects as per Rajasthan
Transparency in Public Procurement Act 2012 (RTPP Act 2012) & Rajasthan Transparency in
Public Procurement Rules 2013 (RTPP Rules 2013), including any amendments issued
thereafter.

Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, Jaipur Vidyut Vitran Nigam Limited
(“JVVNL”) will correct arithmetical errors during evaluation of Financial Bids on the following
basis:

i. if there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price
shall be corrected, unless in the opinion of JVVNL there is an obvious misplacement of
the decimal point in the unit price, in which case the total price as quoted shall govern
and the unit price shall be corrected;

ii. if there is an error in a total corresponding to the addition or subtraction of subtotals,
the subtotals shall prevail, and the total shall be corrected; and

ii. if there is a discrepancy between words and figures, the amount in words shall prevail,
unless the amount expressed in words is related to an arithmetic error, in which case
the amount in figures shall prevail subjectto (i) and (ii) above.
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If the Bidder that submitted the lowest evaluated Bid does not accept the correction of
errors, its Bid shall be disqualified and its Bid Security shall be forfeited or its Bid Securing
Declaration shall be executed.

JVVNL Right to Vary Quantities

At the time of award of contract, the quantity of Goods, works or services originally
specified in the Bidding Document may be increased or decreased by a specified
percentage, but such increase or decrease shall not exceed fifty percent, but may be
decreased as per requirement of JVVNL, of the quantity specified in the Bidding
Document. It shall be without any change in the unit prices or other terms and
conditions of the Bid and the conditions of contract.

If JVWNL does not procure any subject matter of procurement or procures less than
the quantity specified in the Bidding Document due to change in circumstances, the
Bidder / Successful Bidder / Contractor shall not be entitled for any claim or
compensation except otherwise providedin the Conditions of Contract.

In case of procurement of' Goods or services, additional quantity may be procured by
placing a repeat order on the rates and conditions of the original order. However, the
additional quantity can be upto 50% of the value of Goods of the original
contract/work order and shall be within one month from the date of expiry of last
supply. If the Contractor fails to do so, JVVNL shall be free to arrange for the balance
supply by limited Bidding or otherwise and the extra cost incurred shall be recovered
from the Contractor.

(Signature & Seal of Authorized Signatory for which POA attached)

Name of Authorized Signatory:

Designation:

Date:

Place
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K.15. Declaration Regarding Alternative, Deviations and Exceptions to the
Provisions

(On Letterhead of Bidder/ Lead Member of JV)
To

The Additional Chief Engineer (PPM)
Old PowerHouse Premises,
Banipark, Jaipur-302016

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of .......... GSS in JVVNL under KUSUM Scheme —
Component C (Feeder LevelSolarization) in JVVNL, under NIT No: JVVNL/ACE(PPM)/XEN(RE-
DSM)/TN-04

Ref: NIT NO: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 dated 15.05.2023
Dear Sir,

The bidder shall itemize any deviation from the RfS document included in his bid. Each item
shall be listed (separate sheets may be used and enclosed with this Attachment) with the
following information:

Sl. No. | Reference clause in the Deviation Cost of withdrawal of the
RfS document deviation

1

2

3

The above deviations and variations are exhaustive. We confirm that we shall withdraw the
deviations proposed by us at the cost of withdrawal indicated in this attachment, failing
which our bid may be rejected and Bid Security forfeited.

Except for the above deviations and variations, the entire work shall be performed as per
your specifications and documents. Further, we agree that any deviations, conditionality or
reservation introduced in this Declaration and/or in the Bid submitted, Price schedules &
Technical Data Sheets and covering letter, or in any other part of the Bid will be reviewed to
conduct a determination of the substantial responsiveness of the Bid.

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:

Designation:

Date:

Place:
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K.16. Declaration Regarding No Omissions or Inconsistencies or Reservations
(On Letterhead of Bidder/ Lead Member of JV)
To

The Additional Chief Engineer (PPM)
Old PowerHouse Premises,
Banipark, Jaipur-302016

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ........... GSS in JVVNL under KUSUM Scheme —
Component C (Feeder LevelSolarization) in JVVNL, under NIT No: JVVNL/ACE(PPM)/XEN(RE-
DSM)/TN-04

Ref: NIT NO: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 dated 15.05.2023
Dear Sir,

We confirm that Bid submitted by us and have been filled up by us as per the provisions of
the RfS document issued vide above-referenced NIT. We have also uploaded price bid
electronically as per the provisions of the RfS document. Further, we have noted that the
same shall be evaluated as per the provisions of the RfS document.

Further, we hereby confirm that except as mentioned in the Declaration Regarding
Alternative, Deviations and Exceptions to the Provisions hereof and/or the Covering Letter,
forming part of our Bid:

(i) There are no discrepancies/inconsistencies and deviations/omissions/ reservations to
the RfS document, in the price bid;

(i)  The description of items and the unit thereof in the price schedules are in conformity
with those indicated in the price schedule of the RfS document without any deviation
to the specified scope of work.

We also confirm that in case any discrepancies / inconsistencies and deviations / omissions
/ reservations, as referred to in para (i) and (ii) above, is observed in the online price bid, the
same shall be deemed as withdrawn/rectified without any financial implication, whatsoever
to JVVNL. However, in case of any arithmetical errors, the same shall be governed as per the
provisions of RfS document SECTION - G:

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:

Designation:

Date:

Place:
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K.17. Undertakingfor No Blacklisting & No Banning

(On Non-Judicial Stamp Paperof Rs. 100/- attested by Notary Public/ First Class Magistrate)
(In case of JV the undertaking is to be provided by each Member of the Joint Venture)

To

The Additional Chief Engineer (PPM)
Old PowerHouse Premises,
Banipark, Jaipur-302016

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ........... GSS in JVVNL under KUSUM Scheme —
Component C (Feeder LevelSolarization) in JVVNL, under NIT No: JVVNL/ACE(PPM)/XEN(RE-
DSM)/TN-04

Ref: NIT NO: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 dated 15.05.2023

| / We hereby declare that presently our Company / Limited Liability Partnership /
Partnership Firm / Sole Proprietorship is not insolvent, not in receivership, not bankrupt or
wound up, not have affairs administered by a court or a judicial officer, not have business
activities suspended.

| / We further declare that presently our Company / Limited Liability Partnership /
Partnership Firm / Sole Proprietorship is not blacklisted or debarred by any utility /
governmentagency, and not have a conflict of interest.

If this declaration is found to be incorrect then without prejudice to any other action that
may be taken, our security may be forfeited in full and the tender if any to the extent
accepted may be cancelled.

(Signature & Seal of Authorized Signatory for which POA attached)
Name of Authorized Signatory:

Designation:

Date:

Place:
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K.18. Performance Bank Guarantee Format
(On Non judicial Stamp of worth 0.25% of BG Value (maximum stamp duty of Rs. 25000/-))

Bank Guarantee NoO. ....ccceeveevvevennen. Date.....coevvvnnennen.

Contract NO....cceveveverereieirirererererenenns

Contract for work of design, survey, supply, installation, testing, commissioning,
operation & maintenance for 25 years (unless extended by both the parties on mutual
agreement) from COD of grid connected solar power plants through RESCO mode, its
associated 33kV OR, 11kV line to connect the plant various 33/11kV sub-stations and
RMS of solar power plants for solarization of agriculture consumers connected on 11kV
feeders of .............. GSS in JVVNL under KUSUM Scheme — Component C (Feeder Level
Solarization) in JVVNL, under NIT No: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 dated
15.05.2023

To

The Additional Chief Engineer (PPM)
Old PowerHouse Premises,
Banipark, Jaipur-302016

Dear Sir,

We refer to the Letter of Intent ("LOI") <Insert LOI No: ......... >, issued on <Insert Date of
Issue of LOI by JVVNL by Jaipur Vidyut Vitran Nigam Limited (hereinafter referred to as
“JVVNL"”), having its Registered Office at Vidyut Bhawan, near Vidhana Sabha, Jyoti Nagar,

Jaipur-302001 (Rajasthan), to M/s ................. (Name of SPG) .................. , having its Principal
place of business at ............. (Address of Contractor) .......cccccoveevivvunannin, and Registered
Office at ............. (Registered address of CONtractor) ...............uceeueevueeeecciiieeeeiiieeeeeennnn. ("SPG")

concerning  “Work of design, survey, supply, installation, testing, commissioning,
operation & maintenance for 25 years (unless extended by both the parties on mutual
agreement) from COD of grid connected solar power plants through RESCO mode, its
associated 33kV OR, 11kV line to connect the plant various 33/11kV sub-stations and RMS
of solar power plants for solarization of agriculture consumers connected on 11kV
feeders of ............. GSS in JVVNL under KUSUM Scheme — Component C (Feeder Level
Solarization) in JVVNL, under NIT No: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 on RESCO
mode, and the LOI having been accepted by the SPG vide <......Insert Letter No....>, resulting
in Letter of Award to be issued vide <......Insert Work order No....> dated .......................

By this letter we, the undersigned, ......... (insert name & address of the issuing bank) ......... ,a
Bank (which expression shall include its successors, administrators, executors and assigns)
organized underthe laws of .......ccccevviiiiiiiiniininnns and having its Registered/Head Office at
............ (insert address of registered office of the bank)........... do hereby irrevocably
guarantee payment to JVVNL of Rs. 5 Lakhs per MW until 02 months (i.e. sixty (60) days)
beyond the 09 months from the date of signing of Power Purchase Agreement (PPA)
between SPG and RUVNL (on behalf of JVVNL i.e., upto and inclusive of ...

(dd/mm/yy).
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We undertake to make payment under this Letter of Guarantee upon receipt by us of your
first written demand signed by JVVNL duly authorized officer or the authorized officer of
JVVNL declaring the SPG to be in default under the Contract and without civil or argument
any sum or sums within the above named limits, without your need to prove or show
grounds or reasons for your demand and without the right of the SPG to dispute or question
such demand.

Our liability under this Letter of Guarantee shall be to pay to JWVNL whichever is the lesser
of the sum so requested or the amount then guaranteed hereunder in respect of any
demand duly made hereunder prior to expiry of the Letter of Guarantee, without being
entitled to inquire whetheror not this payment is lawfully demanded.

This letter of Guarantee shall remain in full force and shall be valid from the date of issue
until 2 months (i.e. sixty (60) days) beyond the 09 months from the date of signing of Power
Purchase Agreement (PPA) between SPG and RUVNL (on behalf of JVVNL) i.e., upto and
inclusive of ................ (dd/mm/yy) and shall be extended from time to time for such period
(not exceedingone year), as per the terms & conditions of RfS document.

Except for the documents herein specified, no other documents or other action shall be
required, notwithstanding any applicable law or regulation.

Our liability under this Letter of Guarantee shall become null and void immediately upon its
expiry, whether it is returned or not, and no claim may be made hereunder after such expiry
or after the aggregate of the sums paid by us to JVVNL shall equal the sums guaranteed
hereunder, whicheveris the earlier.

All notices to be given under shall be given by registered (airmail) posts to the addressee at
the address herein set out or as otherwise advised by and between the parties hereto.

All disputes arising under the said Guarantee between the Bank and JVVNL or between the
SPG and JVVNL pertaining to the Guarantee shall be subject to the jurisdiction of courts only
at Jaipur in Rajasthan alone.

We hereby agree that any part of the Contract may be amended, renewed, extended,
modified, compromised, released or discharged by mutual agreement between you and the
SPG, and this security may be exchanged or surrendered without in any way impairing or
affecting our liabilities hereunder without notices to us and without the necessity for any
additional endorsement, consent or guarantee by us, provided, however, that the sum
guaranteed shall not be increased or decreased.

No action, event or condition which by any applicable law shall operate to discharge us from
liability hereunder shall have any effect and we hereby waive any right we may have to
apply such law so that in all respects our liability hereunder shall be irrevocable and, except
as stated herein, unconditional in all respects.

For and on behalf of the Bank

[Signature of the authorised signatory(ies)]

Signature
Name
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Designation
POA Number

Contact Number(s): Tel. Mobile
Fax Number

email

Common Seal of the Bank

Witnhess:

Signature

Name

Address

Contact Number(s): Tel. Mobile
email

Note:

1. For the purpose of executing the Bank Guarantee, the non-judicial stamp papers of
appropriate value shall be purchased in the name of Bank who issues the ‘Bank
Guarantee’.

2. The Bank Guarantee shall be signed on all the pages by the Bank Authorities
indicating their POA nos. and shall invariably be witnessed.

3. The Bank Guarantee shall be in accordance with the proforma as provided. However,
in case the issuing bank insists for additional paragraph for limitation of liability, the
following may be added at the end of the proforma of the Bank Guarantee [i.e., end
paragraph of the Bank Guarantee preceding the signature(s) of the issuing
authority(ies) of the Bank Guarantee]:

Quote
“Notwithstanding anything contained herein:
1. Our liability under this Bank Guarantee shall not exceed Rs. 5 Lakhs per MW.
2. This Bank Guarantee shall bevalid upto___ (validitydate)
3. We are liable to pay the guaranteed amount or any part thereof under this
Bank Guarantee only & only if we receive a written claim or demand on or
before__ __(validitydate) "
Unquote
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K.19. Indicative Price Bid Format

Tender Inviting Authority: Additional Chief Engineer (PPM), Jaipur Vidyut Vitran Nigam Limited (JVVNL)

Name of Work: Design, Survey, Supply, Installation, Testing, Commissioning, Operation & Maintenance for 25 Years (unless extended by both the parties on mutual agreement) from COD of Grid Connected
Solar Power Plants through RESCO Mode, its associated 33kV / 11kV line to connect the plant with various 33/11kV Sub-stations and RMS of Solar Power Plants for Solarization of Agriculture Consumers
connected on 11kV Feeders on Various 33/11 kV Sub-stations in JVVNL under KUSUM Scheme - Component C (Feeder Level Solarization)

Contract No: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-01

5 cter Bicding SAMPLE

Firm / Company|

PRICE SCHEDULE

(DOMESTIC TENDERS - RATES ARE TO GIVEN IN RUPEES (INR) ONLY)

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevant columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to
enter the Bidder Name and Values only )

NUMBER # TEXT # NUMBER # TEXT # NUMBER # TEXT TEXT TEXT TEXT NUMBER #
SI. Name of Proposed 33/11 kV Sub-|  SPV. Units | Allinclusive tariff | Name of Circle Name of Division Name of Sub-division Plant No. Allinclusive tariff
No. stations Capacity (up to three considered for
decimal places evaluation
only) To be INR per kWh

entered by the
Bidder INR per
KWh

1 2 3 4 5 6 7 8 9 10

1 GANDALA 1.60 MW ALWAR XEN_OM_BEHROR AEN_OM_BEHROR_RURAL| Plant No. 1 0.0000
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K.20. DRAFT Power Purchase Agreement (PPA)

DRAFT POWER PURCHASE AGREEMENT

for

Procurement of ......... MWop Solar Power on Long Term Basis

under PM-KUSUM Component-C Scheme

Between

<name of Solar Power Generator (SPG)>

and

RAJASTHAN URJA VIKAS NIGAM LIMITED

on behalf of

JAIPUR VIDYUT VITARAN NIGAM LIMITED

[ 2023]
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This Power Purchase Agreementis madeonthe dayof of 2023 at Jaipur.
Between
....... <name of SPG>..............., selected as Solar Power Generator for implementation of Solar

Power Project with associated 33kV line under Pradhan Mantri Kisan Urja Suraksha evem
Utthan Mahabhiyan (PM KUSUM) Scheme Component C (feeder level solarization), having
registered office at ................. <Address of SPG>............. (hereinafter referred to as “Solar
Power Generator or SPG”, which expression shall, unless repugnant to the context or
meaning thereof, be deemed to include its successors and permitted assigns) as a Party of
the First Part;

And

RAJASTHAN URIJA VIKAS NIGAM LIMITED, a company incorporated under the companies
Act 2013, having Registered/ Head Office at Vidyut Bhawan, Jan Path, Jaipur (hereinafter
referred to as “RUVNL, is an authorized representative of Rajasthan DISCOMs to effect Bulk
Power Purchase on behalf of DISCOMs), as a Party of the Second Part;

On behalf of

JAIPUR VIDYUT VITARAN NIGAM LIMITED a company incorporated under the Companies
Act 1956, having its registered office at Vidyut Bhawan, Jan Path, Jaipur (hereinafter
referred to as 'JVVNL'" which expression shall, unless repugnant to the context or meaning
thereof, be deemedto include its successors and assignees).

The SPG and RUVNL are individually referred to as ‘Party’ and collectively referred to as
‘Parties’.

WHEREAS:

A. The Ministry of New and Renewable Energy [MNRE] has launched a guidelines for
feeder level solarization under Component C of PM KUSUM Scheme on 04th Dec
2020.

B. JVVNL initiated a selection process for Solar Power Generator (SPG) to set up .........
MW?p solar power plant through RESCO mode and procurement of power generated
from the solar power plant as per the terms and conditions contained in the RfS NIT
No.: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04

C. The SPG has been selected for the work of design, survey, supply, installation,
testing, commissioning, operation & maintenance for 25 years (unless extended by
both the parties on mutual agreement) from COD of grid connected solar power
plants through RESCO mode, its associated 33kV OR, 11kV line to connect the plant
various 33/11kV sub-stations and RMS of solar power plants for solarization of
agriculture consumers connected on 11kV feeders of ......... GSS in JVVNL under
KUSUM Scheme —Component C (Feeder LevelSolarization) in JVVNL.
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RRECL has issued the Letter of Award No. ......ccceeueenenee. dated ... eeeeennee. in favour
(o] NN <name of SPG>.......... as per the terms and conditions contained in the RfS.
The SPG has furnished the Project Security Amount of ............... in the form of Bank

Guarantee in favour of Additional Chief Engineer (PPM), JVVNL, Jaipur.

The SPG has fulfilled the terms and conditions for signing this Power Purchase
Agreement as a definitive agreement for establishing the Solar Power Project of ........
MWp near ................. substation under ......... district and sale of electricity by the SPG
to JVVNL at 33/11 kV ........... substation.

The parties have agreed to execute this Power Purchase Agreement in terms of the
RfS and the Letter of Award in regard to the work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless
extended by both the parties on mutual agreement) from COD of grid connected
solar power plants through RESCO mode, its associated 33kV OR, 11kV line to
connect the plant various 33/11kV sub-stations and RMS of solar power plants for
solarization of agriculture consumers connected on 11kV feeders of .......... GSS in
JVVNLunder KUSUM Scheme — Component C (Feeder Level Solarization).

As per MNRE guidelines dated 11.05.2022, under RESCO mode of operation,
developer shall be not allowed to sell solar power to any other buyer except the
concerned DISCOM during the entire tenure of this PPA, including penal provision
calling for refund of proportionate CFA granted to the project by MNRE on violation
of this condition. In case of any liquidation of assets to the of the solar power plant
prior to completion of PPA period, the first charge shall be towards recovery of
proportionate CFA granted to the project by MNRE.

Now therefore, in consideration of the premises and mutual agreements, covenants and

conditions set forth herein, it is hereby agreed by and between the Parties as follows:

ARTICLE 1: DEFINITIONS AND INTERPRETATION

1.1

Definitions

The terms used in this Agreement, unless as defined below or repugnant to the
context, shall have the same meaning as assigned to them by the Electricity Act,
2003 and the rules or regulations framed there under, including those issued /
framed by the Appropriate Commission (as defined hereunder), as amended or re-
enacted from time to time.

“Electricity shall mean the Electricity Act, 2003 and include any

Act,2003” modifications, amendments and substitution from time to
time;

“Agreement” or shall mean this Power Purchase Agreement including its

"Power Purchase recitals and Schedules, amended or modified from time to

Agreement" or time in accordance with the terms hereof;
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“PPA”

"Appropriate Appropriate  Commission or “RERC” shall mean the
Commission Rajasthan Electricity Regulatory Commission (RERC)

"Bill Dispute shall mean the notice issued by a Party raising a Dispute
Notice" regarding a Monthly Bill or a Supplementary Bill issued by

the other Party;

“Business Day”

shall mean with respect to SPG and DISCOM, a day other
than Sunday or a statutory holiday, on which the banks
remain open for business in the State;

“Capacity
Utilisation Factor”
or “CUF”

CUF in a Year shall mean the ratio of the output of the SPV
Power Plant in a Year versus installed Project capacity x
365 x 24 (i.e. CUF = Cumulative Project output in kWh /
(installed Project capacity in kWp x 24 x 365))

The annual CUF will be calculated every year from 1st
April of the year (COD for first year) to 315t March next
year.

“Change in Law”

shall have the meaning ascribed thereto in Article 12 of
this Agreement;

“Commercial
Operation Date
(cob)”

shall mean the date on which the commissioning
certificate is issued upon successful commissioning (as per
provisions of this Agreement) of the project

“Competent Court | shall mean court under Jaipur District

of Law”

“Consents, shall mean all authorizations, licenses, approvals,
Clearances and registrations, permits, waivers, privileges,

Permits

acknowledgements, agreements, or concessions required
to be obtained from or provided by any concerned
authority for the purpose of setting up of the generation
facilities and/ or supply of power;

“Consultation
Period”

shall mean the period of ninety (90) days or such other
longer period as the Parties may agree, commencing from
the date of issuance of a SPG Preliminary Default Notice
or DISCOM Preliminary Default Notice as provided in
Article 13 of this Agreement, for consultation between the
Parties to mitigate the consequence of the relevant event
having regard to all the circumstances;

“Contract Year”

shall mean the period beginning from the Effective Date

and ending on the immediately succeeding March 31 and

thereafter each period of 12 months beginning on April 1

and ending on March 31 provided that:

1) in the financial year in which the COD would occur, the
Contract Year shall end on the date immediately
before the COD and a new Contract Year shall
commence once again from the COD and end on the
immediately succeeding March 31, and thereafter
each period of twelve (12) months commencing on
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April 1 and ending on March 31, and

2) provided further that the last Contract Year of this
Agreement shall end on the last day of the Term of
this Agreement

"Contracted shall mean ........ MWp contracted with DISCOM for

Capacity" supply by the SPG to DISCOM at the Delivery Point.

“Delivery Point” Delivery Point” shall mean the point at the voltage level of
11kV or above of the 33/11 kV Sub-station i.e. 33kV side
of 33/11kV ............... substation under this PPA.

Metering shall be done at this interconnection point
where the power is injected into the 33/11 kV Sub-
station. For interconnection with grid and metering, the
SPG shall abide by the relevant and applicable regulations,
Grid Code notified by the State Commission and Central
Electricity Authority (Installation and Operation of Meters)
Regulations, 2006 as amended and revised from time to
time, or orders passed thereunder by the Appropriate
Commission or CEA. All charges and losses related to
Transmission of power from project up to Delivery Point
as notified by the Appropriate Commission shall be borne
by the SPG.

“Dispute” shall mean any dispute or difference of any kind between
DISCOM and the SPG, in connection with or arising out of
this Agreement including but not limited to any issue on
the interpretation and scope of the terms of this
Agreementas provided in Article 16 of this Agreement;

"Due Date" Due Date shall mean the forty-fifth (45t%) day after a
Monthly Bill (including all the relevant documents) or a
Supplementary Bill is received in hard copy and duly
acknowledged by JVVNL or, if such day is not a Business
Day, the immediately succeeding Business Day, by which
date such Monthly Bill or a Supplementary Bill is payable

by JVVNL.

“Effective Date” shall have the meaning ascribed thereto in Article 2.1 of
this Agreement;

“Electricity Laws” shall mean the Electricity Act, 2003 and the rules and

regulations made there under from time to time along
with amendments thereto and replacements thereof and
any other Law pertaining to electricity including
regulations framed by the Appropriate Commission;

“Event of Default” shall mean the events as defined in Article 13 of this
Agreement;
“Expiry Date” Shall mean the date occurring twenty-five (25) years from

the Commercial Operation Date subject to that the supply
of power shall be limited for a period of 25 years from the
COD (unless extended by both the parties on mutual
agreement);
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“Financing
Agreements”

shall mean the agreements pursuant to which the SPG has
sought financing for the Power Project including the loan
agreements, security documents, for the Power Project
including the loan agreements, security documents, notes,
indentures, security agreements, letters of credit and
other documents, as may be amended, modified, or
replaced from time to time, but without in anyway
increasing the liabilities of JVVNL;

"Force Majeure" or
“Force Majeure
Event”

shall have the meaning ascribed thereto in Article 11 of
this Agreement;

“Indian
Governmental
Instrumentality”

shall mean the Government of India, Governments of
state of Rajasthan and any ministry, department, board,
authority, agency, corporation, commission under the
direct or indirect control of Government of India or the
above state Government or both, any political sub-
division of any of them including any court or Appropriate
Commission or tribunal or judicial or quasi-judicial body in
India

“Insurances”

shall mean the insurance cover to be obtained and
maintained by the SPG in accordance with Article 8 of this
Agreement;

"Interconnection
Facilities"

shall mean the facilities on SPG’s side of the Delivery Point
for scheduling, transmitting and metering the electrical
output in accordance with this Agreement and which shall
include, without limitation, all other transmission lines
and associated equipment, transformers, relay and
switching equipment and protective devices, safety
equipment and RTU, Data Transfer and Acquisition
facilities for transmitting data subject to Article 7, the
Metering System required for supply of power as per the
terms of this Agreement;

“Invoice” or “Bill”

shall mean either a Monthly Bill / Supplementary Bill or a
Monthly Invoice/ Supplementary Invoice raised by any of
the Parties;

“Joint Meter
Reading” or “JMR”:

Shall mean the monthly joint meter reading statement
which shall be jointly signed by SPG and JVVNL
representative

“Late Payment
Surcharge”

shall have the meaning ascribed thereto in Article 10.3.3
of this Agreement;

llLanl

shall mean in relation to this Agreement, all laws including
Electricity Laws in force in India and any statute,
ordinance, regulation, notification or code, rule, or any
interpretation of any of them by an Indian Governmental
Instrumentality and having force of law and shall further
include without limitation all applicable rules, regulations,
orders, notifications by an Indian Governmental
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Instrumentality pursuant to or under any of them and
shall include without limitation all rules, regulations,
decisions and orders of the RERC;

“Letter of Credit”
or “LC”

shall have the meaning ascribed thereto in Article 10.4 of
this Agreement;

“Letter of Award”
or “LoA”

shall mean work order issued by JVVNL to the SPG for the
project;

MNRE” shall mean the Ministry of New and Renewable Energy,
Government of India;

"Month" shall mean a period of thirty (30) days from (and
excluding) the date of the event, where applicable, else a
calendar month;

"Party" and shall have the meaning ascribed thereto in the recital to

"Parties" this Agreement;

“Payment Security
Mechanism”

shall have the meaning ascribed thereto in Article 10.4 of
this Agreement

“Power Project” or
“Project”

shall mean the Solar Power generation facility of
Contracted Capacity having a separate control system,
metering and separate points of injection into the grid at
Delivery point of 33/11 kV substation The Project shall
include all units and auxiliaries such as water supply,
treatment or storage facilities, bay(s) for transmission
system in the switchyard, dedicated transmission line up
to the Delivery Point and all the other assets, buildings /
structures, equipment, plant and machinery, facilities and
related assets required for the efficient and economic
operation of the power generation facility, whether
completed or at any stage of development and
construction or intended to be developed and
constructed for the purpose of supply of power as per this
Agreement;.

“Preliminary
Default Notice”

shall have the meaning ascribed thereto in Article 13 of
this Agreement;

“Project Capacity”

shall mean the maximum AC capacity of the Project at the
point of injection on which the Power Purchase
Agreementhas beensigned.

"Prudent Utility
Practices"

shall mean the practices, methods and standards that are
generally accepted internationally from time to time by
electric utilities for the purpose of ensuring the safe,
efficient and economic design, construction,
commissioning, operation and maintenance of power
generation equipment and which practices, methods and
standards shall be adjusted as necessary to take account
of:
a. operation and maintenance guidelines recommended
by the manufacturers of the plant and equipment to
be incorporated in the PowerProject
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1.2

b. the requirements of Indian Law; and the physical
conditions at the site of the Power Project

“Rebate” shall have the same meaning as ascribed thereto in Article
10.3.5 of this Agreement;
“RESCO” shall mean Renewable Energy Service Company i.e. an

energy service company that develops, installs, finances,
operates and owns the rooftop solar power project and
supplies power generated from the Project to the
consumer.

uRupeesn' "RS.",

shall mean Indian rupees, the lawful currency of India;

“Scheduled
Commissioning
Date” or “SCD” of
the Project

Shall mean date that is nine (9) Months from the Date of
execution of this PPA between SPG and RUVNL (on behalf
of JVVNL);

"Tariff"

Shall have the same meaning as provided for in Article 9
of this Agreement;

"Tariff Payment"

shall mean the payments to be made under Monthly Bills
as referred to in Article 10 and the relevant
Supplementary Bills;

“Termination

shall mean the notice given by either Parties for

Notice” termination of this Agreement in accordance with Article
13 of this Agreement;
"Term of shall have the meaning ascribed thereto in Article 2 of this
Agreement" Agreement;
INTERPRETATION

Save where the contrary is indicated, any reference in this Agreementto:

)

vi)

"Agreement" shall be construed as including a reference to its Schedules,
Appendices

An "Article", a "Recital", a "Schedule" and a "paragraph | clause" shall be
construed as a reference to an Article, a Recital, a Schedule, and a paragraph /
clause respectively of this Agreement;

A "crore" means a reference to ten million (10,000,000) and a "lakh" means a
reference to one tenth of a million (1,00,000).

An "encumbrance" shall be construed as a reference to a mortgage, charge,
pledge, lien, or other encumbrance securing any obligation of any person or
any other type of preferential arrangement (including, without limitation, title
transfer and retention arrangements) having a similar effect;

"Indebtedness" shall be construed so as to include any obligation (whether
incurred as principal or surety) for the payment or repayment of money,
whetherpresentor future, actual or contingent;

A "person” shall be construed as a reference to any person, firm, company,
corporation, society, trust, government, state or agency of a state or any

JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04

106



RfS Documentfor Solarization of Agriculture Consumers inJaipur Discom under TN-04

vii)

viii)

Xi)

Xii)

xiii)

Xiv)

XV)

XVi)

association or partnership (whether or not having separate legal personality) of
two or more of the above and a person shall be construed as including a
reference to its successors, permitted transferees and permitted assigns in
accordance with their respective interests;

"Rupee”, "Rupees"” and "Rs." shall denote Indian Rupees, the lawful currency of
India;

nmon

The "winding-up", "dissolution”, "insolvency", or "reorganization" of a company
or corporation shall be construed so as to include any equivalent or analogous
proceedings under the Law of the jurisdiction in which such company or
corporation is incorporated or any jurisdiction in which such company or
corporation carries on business including the seeking of liquidation, winding-
up, reorganization, dissolution, arrangement, protection or relief of debtors;

Words importing the singular shall include the plural and vice versa;

This Agreement itself or any other agreement or document shall be construed
as a reference to this or to such other agreement or document as it may have
been, or may from time to time be, amended, varied, novated, replaced or
supplemented;

A Law shall be construed as a reference to such Law including its amendments
or re-enactments from time to time;

A time of day shall, save as otherwise provided in any agreement or document
be construed as a reference to Indian Standard Time;

Different parts of this Agreement are to be taken as mutually explanatory and
supplementary to each other and if there is any inconsistency between or
among the parts of this Agreement, they shall be interpreted in a harmonious
manner so as to give effectto each part;

The tables of contents and any headings or sub-headings in this Agreement
have been inserted for ease of reference only and shall not affect the
interpretation of this Agreement.

The words "hereof" or "herein”, if and when used in this Agreement shall mean
a reference to this Agreement.

The terms "including" or "including without limitation" shall mean that any list
of examples following such term shall in no way restrict or limit the generality
of the word or provision in respect of which such examplesare provided.

ARTICLE 2: TERM OF AGREEMENT

2.1 Effective Date

2.1.1 This Agreement shall come into effect from the date of its execution by all the

parties and such date shall be referredto as the Effective Date.

2.2 Term of Agreement
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2.2.1

2.2.2

2.3
2.3.1

2.4
24.1

2.5

2.5.1.

2.5.2.

2.5.3.

2.5.4.

Subject to Article 2.3 and 2.4 of this Agreement, this Agreement shall be valid for a
term from the Effective Date until the Expiry Date. This Agreement may be
extended for a further period at least one hundred eighty (180) days prior to the

Expiry Date, on mutually agreed terms and conditions.

The SPG is free to operate their plants beyond the Expiry Date if other conditions
like land lease / Right to Use of Land (as applicable), permits, approvals and
clearances etc. allow. In such case unless otherwise agreed by JVVNL, Jaipur Discom
shall not be obligated to procure power beyond the Expiry Date.

Early Termination

This Agreement shall terminate before the Expiry Date if either JVVNL or SPG
terminates the Agreement, pursuantto Article 13 of this Agreement.

Survival

The expiry or termination of this Agreement shall not affect any accrued rights,
obligations and liabilities of the Parties under this Agreement, including the right to
receive penalty as per the terms of this Agreement, nor shall it affect the survival of
any continuing obligations for which this Agreement provides, either expressly or by
necessary implication, which are to survive after the Expiry Date or termination
including those under Article 11 (Force Majeure), Article 13 (Events of Default and
Termination), Article 14 (Liability and Indemnification), Article 16 (Governing Law
and Dispute Resolution), Article 17 (Miscellaneous Provisions), and other Articles
and Schedules of this Agreement which expressly or by their nature survive the
Term or termination of this Agreement shall continue and survive any expiry or
termination of this Agreement.

Performance Bank Guarantee (PBG)

The Performance Bank Guarantee furnished under this Agreement shall be for
guaranteeing the successful commissioning of RE plant of power up to the
Contracted Capacity within the time specified in this Agreement.

The failure on the part of the SPG to furnish and maintain the Performance Bank
Guarantee shall be a material breach of the term of this Agreement on the part of
the SPG.

The PBG shall be initially valid from the date of issue until 2 months (i.e. sixty (60)
days) beyond the 9 months from the date of signing of Power Purchase Agreement
(PPA).

The PBG will be returned to the SPG immediately after successful commissioning of
Solar power plant, after taking into account any penalties due to delay in
commissioning as per terms and conditions of RfS.
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ARTICLE 3: CONDITIONS SUBSEQUENT

3.1 The SPG agrees and undertakes to make Project Financing Arrangements for its
Project and shall provide necessary documents to JVVNL in this regard within six
Months from the Date of issue of Work order by JVVNL for the project.

3.2 The SPG shall have provided an irrevocable letter to the lenders duly accepting and
acknowledging the rights provided to the lenders under the terms of this
agreement.

ARTICLE 4: CONSTRUCTION & DEVELOPMENT OF THE PROJECT

4.1  SPG’s Obligations
4.1.1 The SPG undertakesto be responsible, at SPG’s own cost and risk, for:

a) The SPG shall be solely responsible and make arrangements for infrastructure
for development of the Project and for Connectivity with the 33/11 kV sub-
station for confirming the evacuation of power by the Scheduled
Commissioning date or COD, whichever is earlier, and all clearances related
thereto;

b) obtaining all Consents, Clearances and Permits as required and maintaining all
documents.

c) Designing, constructing, erecting, commissioning, completing and testing the
Power Project in accordance with the applicable Law, the Grid Code, the terms
and conditions of this Agreementand Prudent Utility Practices.

d) the commencementof supply of powerup to the Contracted Capacity to JVVNL
no later than the Scheduled Commissioning Date and continuance of the
supply of power throughout the term of the Agreement;

e) Connecting the Power Project switchyard with the Interconnection Facilities at
the Delivery Point. The SPG shall make adequate arrangements to connect the
Power Project switchyard with the Interconnection Facilities at Interconnection
/ Metering / Delivery Point. SPG will be responsible for laying of dedicated 11
KV line from Solar Power Plant to sub-station, construction of bay and related
switchgear & metering equipment at sub-station where the plant is connected
to the grid and metering is done.

f) owning the Power Project throughout the Term of Agreement free and clear of
encumbrances, except those expressly permitted under Article 15;

g) fulfilling all obligations undertaken by the SPG under this Agreement.

h) The SPG shall be responsible to for directly coordinating and dealing with
JVVNL, and other authorities in all respects in regard to declaration of
availability, scheduling and dispatch of Power and due compliance with
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4.2
4.2.1

4.3
4.3.1

4.3.2

deviation and settlement mechanism and the applicable Grid code / State
Regulations.

i) The SPG shall be required to follow the applicable rules regarding project
registration with the State Nodal Agency (JVVNL) in line with the provisions of
the applicable policies / regulations of the State of Rajasthan. It shall be the
responsibility of the SPG to remain updated about the applicable charges
payable to JVVNLunderthe respective State Solar Policy.

Purchase and sale of Contracted Capacity

Subject to the terms and conditions of this Agreement, the SPG undertakes to sell
to RUVNL (on behalf of JVVNL) and RUVNL undertakes to pay Tariff for all the
energy supplied at the Delivery Point corresponding to the Contracted Capacity.

Right to Contracted Capacity & Energy

JVVNL, in any Contract Year shall not be obliged to purchase any additional energy
from the SPG beyond the contract capacity. If for any Contract Year except for the
first year of operation, it is found that the SPG has not been able to generate
minimum energy of .............. Lacs Units (LU) (corresponding to 19% minimum CUF)
during the term of the agreement, on account of reasons solely attributable to the
SPG, the non-compliance by SPG shall make the SPG liable to pay the
compensation. For the first year of operation, the above limits shall be considered
on pro-rata basis. The lower limit will, however, be relaxable by JVWNL/RUVNL to
the extent of grid non-availability for evacuation which is beyond the control of the
SPG. Any excess generation from the solar power plant, upto the contracted
generation capacity of ........ MWop, will be purchased at the contracted levelized
tariff for 25 years subjected to other terms and conditions of the RfS / PPA.

This compensation shall be applied to the amount of shortfall in generation during
the Contract Year. The amount of such penalty shall be as determined by the RERC,
and such penalty shall ensure that the RUVNL (on behalf of JVVNL) is offset for all
potential costs associated with low generation and supply of power under the PPA.
However, the minimum compensation payable to RUVNL (on behalf of JVVNL) by
the SPG shall be 25% (twenty-five percent) of the cost of this shortfall in energy
terms, calculated at PPA tariff. This compensation shall not be applicable in events
of Force Majeure identified under PPA.

In case at any point of time, the peak of capacity reached is higher than the
contracted capacity and causes disturbance in the system at the point where power
is injected, the SPG will have to forego the excess generation and reduce the output
to the contract capacity and shall also have to pay the penalty/charges (if
applicable) as per applicable regulations. The SPG shall install adequate protection
equipment at the interconnection point to avoid excess energy feeding into the grid
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4.4
4.4.1

4.4.2

4.4.3

4.44

4.4.5

4.4.6

and failure to do so will entitle DISCOM to not pay for the additional energy over
and above the contracted capacity.

Extensions of Time

In the event that the SPG is prevented from performing its obligations under Article
4.1 by the Scheduled Commissioning Date due to:

(a) any DISCOM Event of Default; or
(b) Force Majeure Events affecting RUVNL/ JVVNL, or

(c) Force Majeure Events affecting the SPG,

the Scheduled Commissioning Date and the Expiry Date shall be deferred, subject to
Article 4.4.5, for a reasonable period but not less than ‘day for day’ basis, to permit
the SPG or DISCOM through the use of due diligence, to overcome the effects of the
Force Majeure Events affecting the SPG or RUVNL / JVVNL, or till such time such
Event of Default is rectified by RUVNL / JVVNL.

In case of extension due to reasons specified in Article 4.4.1(b) and (c), and if such
Force Majeure Event continues even after a maximum period of three (3) months,
any of the Parties may choose to terminate the Agreement as per the provisions of
Article 13.5. In case neither party terminates the agreement under this clause, the
agreement shall stand terminated on the expiry of twelve (12) months of the
continuation of the Force majeure event unless the parties mutually agree to
extendthe agreement for the further period.

If the Parties have not agreed, within thirty (30) days after the affected Party’s
performance has ceased to be affected by the relevant circumstance, on the time
period by which the Scheduled Commissioning Date or the Expiry Date should be
deferred, any Party may raise the Dispute to be resolved in accordance with Article
16.

As aresult of such extension, the newly determined Scheduled Commissioning Date
and newly determined Expiry Date shall be deemed to be the Scheduled
Commissioning Date and the Expiry Date for the purposes of this Agreement.

Notwithstanding anything to the contrary contained in this Agreement, any
extension of the Scheduled Commissioning Date arising due to any reason
envisaged in this Agreement shall not be allowed beyond the date pursuant to
Article 4.5.2.

Delay in commissioning of the project beyond the scheduled commissioning date
for reasons other than those specified in Article 4.4.1 shall be an event of default on
part of the SPG and shall be subject to the consequences specifiedin the Article 4.5.
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4.5

4.5.1

20.1.1.

4.5.3

4.6
4.6.1

4.7
4.7.1

4.7.2

4.8
4.8.1

Liquidated Damages not amounting to penalty for delay in
Commissioning

If the SPG is unable to commission the Project by the Scheduled Commissioning Date
other than for the reasons specified in Article 4.4.1, the SPG shall pay to JVVNL,
damages for the delay in such commissioning and making the Contracted Capacity
available for dispatch by the Scheduled Commissioning Date as perfollowing:

In case any SPG fails to achieve this milestone, JVVNL shall encash the Performance
Bank Guarantee (PBG) as liquidated damages (LD) in the following manner:

Delay up to two months: LD equal to the PBG on per day basis. The no. of days in
“month” for the LD calculation shall be considered as 30.

In case the commissioning of the solar power plant is delayed over two months: The
complete PBG amount shall be encashed and PPA shall stand cancelled.

In case of delays of plant commissioning due to the reasons beyond the control of
the SPG, Procurer / JVVNL after having been satisfied with documentary evidences
produced by the SPG for the purpose, can extend the time for commissioning date
without any financial implications on the SPG.

The SPG further acknowledge that the amount of the liquidated damages fixed is
genuine and reasonable pre-estimate of the damages that may be suffered by
DISCOM.

Acceptance/ Performance Test

Prior to synchronization of the Power Project, the SPG shall be required to get the
Project certified for the requisite acceptance / performance test as may be laid
down by JVVNLand duly certified by the designated official of JVVNL.

Third Party Verification

The SPG shall be further required to provide entry to the site of the Power Project
free of all encumbrances at all times during the Term of the Agreement to JVVNL
and a third Party nominated by any Indian Governmental Instrumentality for
inspection and verification of the works being carried out by the SPG at the site of
the Power Project.

The third party may verify the construction works/operation of the Power Project
being carried out by the SPG and if it is found that the construction works/operation
of the Power Project is not as per the Prudent Utility Practices, it may seek
clarifications from SPG or require the works to be stopped or to comply with the

instructions of such third party.

Breach of Obligations

The Parties herein agree that during the subsistence of this Agreement, subject to
JVVNL being in compliance of its obligations & undertakings under this Agreement,
the SPG would have no right to negotiate or enter into any dialogue with any third
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4.9
4.9.1

4.9.2

party for the sale of Contracted Capacity of power which is the subject matter of
this Agreement. It is the specific understanding between the Parties that such bar
will apply throughout the entire term of this Agreement.

Generation compensation for Off-take constraints

Generation Compensation in offtake constraints due to Grid Unavailability: During

the operation of the plant, JVVNL shall endeavour to ensure 95% of grid availability
in a contract year, however, there can be some periods where the Project can
generate power but due to temporary transmission unavailability, the power is not
evacuated, for reasons not attributable to the SPG. In such cases, subject to the
submission of documentary evidences from the competent authority, the
generation compensation shall be restricted to the following and there shall be no
other claim, directly or indirectly against JVVNL:

Duration of Grid unavailability | Provision for Generation Compensation

Grid unavailability in excessof |Generation Loss = [(Average Generation per hour
5% in a contract year as defined | during the Contract Year) x (number of hours of
in the PPA(only period from 8 | grid unavailability during the Contract Year)]

am to 6 pm to be counted): Where, Average Generation per hour during the
Contract Year (kWh) = Total generation in the
Contract Year (kWh) + Total hours of generation in
the Contract Year.

The excess generation by the SPG equal to this generation loss shall be procured by
JVVNL at the PPA tariff so as to offset this loss in the succeeding 03 (three) Contract
Years.

Offtake constraints due to Backdown: The SPG and JVVNL shall follow the
forecasting and scheduling process as per the regulations in this regard by the

Appropriate Commission. In the eventuality of backdown, subject to the submission
of documentary evidences from the competent authority, the SPG shall be eligible
for a minimum generation compensation, from JVVNL, restricted to the following
and there shall be no other claim, directly or indirectly against JVVNL.

Duration of Backdown Provision for Generation Compensation

Hours of Backdown Minimum Generation Compensation = 50% of

during a monthly [(Average Generation per hour during the month) X

billing cycle. (number of backdown hours during the month)] X
PPA tariff

Where, Average Generation per hour during the
month (kWh) = Total generation in the month (kWh) +
Total hours of generation in the month
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The SPG shall not be eligible for any compensation in case the Backdown is on
account of events like consideration of grid security or safety of any equipment or
personnel or other such conditions. The Generation Compensation shall be paid as

part of the energy bill for the successive month after JMR.

ARTICLE 5: SYNCHRONISATION, COMMISSIONING AND COMMERCIAL
OPERATION

5.1
511

5.1.2

5.1.3

514

5.1.5

5.1.6

Synchronization, Commissioning and Commercial Operation

The SPG shall give JVVNL at least thirty (30) days’ advanced preliminary written
notice and at least fifteen (15) days’ advanced final written notice, of the date on
which it intends to synchronize the Solar Power Project to the Grid System.

Subject to Article 5.1.1, the Power Project may be synchronized by the SPG to the
Grid System when it meets all the connection conditions prescribed in applicable
Grid Code then in effectand otherwise meetsall other Indian legal requirements for
synchronization to the Grid System.

The synchronization equipment and all necessary arrangements / equipment
including RTU for scheduling of power generated from the Project and transmission
of data to the concerned authority as per applicable regulation shall be installed by
the SPG at its generation facility of the Power Project at its own cost. The SPG shall
synchronize its system with the Grid System only after the approval of
synchronization scheme is granted by the head of the concerned substation/ and
checking/verification is made by the concerned authorities of the JVVNL.

The SPG shall immediately after each synchronization / tripping of generator,
inform the sub-station of the Grid System to which the Power Project is electrically
connected in accordance with applicable Grid Code. In addition, the SPG will inject
in-firm power to grid time to time to carry out operational / functional test prior to
commercial operation. For avoidance of doubt, it is clarified that Synchronization /
Connectivity of the Project with the grid shall not to be considered as
Commissioning of the Project.

The SPG shall commission the Project within nine (09) Months from the Date of
execution of this PPA. Declaration of COD shall be certified by the commissioning

committee.

The Parties agree that for the purpose of commencement of the supply of
electricity by SPG to JVVNL, liquidated damages for delay etc., the Scheduled
Commissioning Date as defined in this Agreementshall be the relevant date.

ARTICLE 6: DISPATCH AND SCHEDULING

6.1

Dispatch and Scheduling
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6.1.1 The SPG shall be required to schedule its power as per the applicable regulations of
RERC /SLDC or any other competent agency and same being recognized by the SLDC
or any other competent authority / agency as per applicable regulation/ law /
direction and maintain compliance to the applicable Codes/ Grid Code
requirements and directions, if any, as specified by concerned SLDC from time to
time. Any deviation from the Schedule will attract the provisions of applicable
regulation / guidelines / directions and any financial implication on account of this
shall be on the account of the SPG.

6.1.2 The SPG shall be responsible for directly coordinating and dealing with the JVVNL,
State Load Dispatch Centres, and other authorities in all respects in regard to
declaration of availability, scheduling and dispatch of Power and due compliance
with deviation and settlement mechanism and the applicable Grid code
Regulations.

6.1.3  The SPG shall be responsible for any deviation from scheduling and for any resultant
liabilities on account of charges for deviation as per applicable regulations. Ul
charges on this account shall be directly paid by the SPG.

6.1.4  Auxiliary power consumption will be treated as per the order of RERC or concerned
RERC regulations.

ARTICLE 7: METERING

7.1 Meters

7.1.1  Metering and grid connectivity of the projects would be the responsibility of the
SPG in accordance with the prevailing guidelines of JVVNL and / or CEA. JVVNL may
facilitate in the process; however, the entire responsibility lies only with the SPG.
The cost of required meters shall be borne by the SPG.

7.1.2  Meters and metering equipment shall be tested as per provision of RERC and as per
IS 14697 at CPRI or at any NABL accredited / distribution licensee lab before
installation at site on the cost of SPG and should be properly sealed in the presence
of designated authority from JVVNLat the time of installation.

7.1.3  The accuracy class, current rating and certifications of the metering system shall
confirm with relevant CERC/ RERC Regulations, Grid Code and Central Electricity
Authority (Installation and Operation of Meters) Regulations, 2006 as amended and
revised from time to time.
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7.1.4

SPG to install 3 ABT meters (main, check and standby) with RMS connectivity AND 2
CT-PT sets (one for main & check meter and another for standby meter) at
substation end of the 33kV line OR 11 kV line (as the case may be). An indicative
layout of meteringarrangement is given below:

Solar PV Plant 33/11KV substation

Metering Arrangement

Power T/

Inverter StepUpT/F V(B

"4

11Ky

3Ky Standby Main & check * Line

Solar L Inverter — -/-‘ -/ meter with = meters with -/—» V(e —/—' ¢ é—‘_

Module j ine CT-PT set one CT-PT set 1 5_

7.1.5 Installation and timely replacement of meters (main, check and standby) as

required to directly measure energy supplied by the Solar Power Plant shall be the
responsibility of selected bidder.

7.1.6  The cost of all required meters (main, check, standby meter at substation end along

with consumer meters) and associated CT-PT sets shall be borne by the SPG.

7.2 Remote Monitoring System (RMS)

7.2.1 As per the MNRE guidelines for feeder level solarization under Component C of
KUSUM scheme, it is mandatory for Discoms to monitor solar power generation and
performance of the solar power plant through online system. The online data will be
integrated with central monitoring portal of MNRE which will extract data from the
State portals for monitoring of the scheme.

7.2.2 In line with MNRE model guidelines for State Level SEDM Software Development
issued in July 2020, State Level Solar Energy Data Management (SEDM) platform has
been developed to integrate & monitor the performance of all systems installed
under Component A, B & C (individual as well as feeder level solarization) of PM-
KUSUM scheme.

7.2.3 Also, as per the Specifications for Remote Monitoring System for Component A & C

of the scheme, issued by MNRE on 15 Jul 2020, the SPG under this RfS shall be
required to install required remote monitoring systems for solar power plant to
integrate with State SEDM platform directly which in turn will have interface with
National Level Solar Energy Data Management Platform of MNRE.
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7.2.4 MNRE and Discoms will develop and host the of National and State Level SEDM
platform which is excluded from the scope of the SPG but SPG needs to operate and
do various data entriesrelated to application processing, asset and workflow mgmt.

Sub StationEnd
Solar Plant Performance & Feeder Availability Monitoring
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! |
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Remote =
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7.2.5 Asshown in above diagram SPG needsto provide a remote monitoring system for:

(a) Solar Power Plant Remote Monitoring system: To capture electrical parameters
from multiple devices such as ABT Meter, Generation Meter, Inverters, String
Combiner boxes or String inverters. Remote monitoring system will capture
important Electrical and Status parameters such as AC/DC voltage, control, power,
energy as well as monitoring of Breaker etc and will transmit data to State Level
Solar Energy data management (SEDM) platform. It shall be also possible to control
Inverter Active and Reactive power.

(b) Communication Connectivity for Solar Plant RMS and Farmer RMS:

i. Field Device Connectivity: RMS will connect to Inverter, String combiner boxes or
string inverters using RS485 MODBUS communication protocol as well as meters
using RS232 DLMS protocol. Both protocols are widely used by equipment
manufacturers.

ii. Remote Connectivity: RMS will connect to State Level SEDM Server using
2G/3G/4G or any other suitable cellular communication.

iii. Local Connectivity: Ethernet / Bluetooth / Wi-Fi connectivity to configure
parameter, notifications, communication intervals, set points, operation mode
configuration or to download locally stored data.

7.2.6 It is the responsibility of SPG to provide SIM card, recurring communication charges
and maintain communication connectivity of more than 96% and data availability of
99% for the 25 years (unless extended by both the parties on mutual agreement) of
operation & maintenance of solar power plant and its associated 33kV line.
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ARTICLE 8: INSURANCES

8.1
8.1.1

8.2
8.2.1

8.2.2

8.3
8.3.1

Insurance

The SPG shall effect and maintain or cause to be effected and maintained, at its
own cost and expense, throughoutthe Term of PPA, Insurances against such risks to
keep the Project in good condition and shall take Industrial All Risk insurance policy
covering risks against any loss or damage, with such deductibles and with such
endorsements and co-insured(s), which the Prudent Utility Practices would
ordinarily merit maintenance of and as required under the Financing Agreements,
and under the applicable laws.

Application of Insurance Proceeds

In case of the Project not being implemented through Financing Agreement(s), save
as expressly provided in this Agreement or the Insurances, the proceeds of any
insurance claim made due to loss or damage to the Power Project or any part of the
Power Project shall be first applied to reinstatement, replacement or renewal of
such loss or damage.

In case of the Project being financed through Financing Agreement(s), save as
expressly provided in this Agreement or the Insurances, the proceeds of any
insurance claim made due to loss or damage to the Power Project or any part of the
Power Project shall be applied as per such Financing Agreements.

If a Force Majeure Event renders the Power Project no longer economically and
technically viable and the insurers under the Insurances make payment on a “total
loss” or equivalent basis, JVVNL shall have claim on such proceeds of such Insurance
limited to outstanding dues of JVVNLagainst SPG.

Effect on liability of DISCOM

Notwithstanding any liability or obligation that may arise under this Agreement, any
loss, damage, liability, payment, obligation or expense which is insured or not or for
which the SPG can claim compensation, under any Insurance shall not be charged to
or payable by JVVNL. Itis for the SPG to ensure that appropriate insurance coverage
is taken for payment by the insurer for the entire loss and there is no under
insurance or short adjustment etc.

ARTICLE 9: APPLICABLE TARIFF

9.1

The SPG shall be entitled to receive the Tariff of ......cccceevvrennes per kWh, fixed for
the entire term of 25 years (unless extended by both the parties on mutual
agreement), with effect from the COD, for the power sold to RUVNL (on behalf of
JVVNL) as reflected in the Energy Accounts/JMR.
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ARTICLE 10: BILLING AND PAYMENT

10.1.1 Energy measurement for Monthly billing

a) The meter readers on the first (1st) day of each Month at 00:00 hrs., of the
Main, check and standby Meters shall be taken into consideration for energy
measurements for monthly billing. The CMRI data shall be downloaded for all
three meters jointly by concerned XEN (meter) of JVVNL and authorized
representative of SPG.

b) Subsequently, the SPG shall furnish the joint meter reading report
(JMR)/Energy Account, duly verified by its authorized representative, and
concerned XEN (Meter), along with downloaded CMRI data (of all three
meters) to RUVNL through courier and/or e-mail along with the Monthly Bill
(final energy net of import and export, multiplied by the Rs. per kWh tariff as
per PPA and reactive power charges or any other charges compensation) on
the same day (i.e., 1st day of the month).

c¢) Provided that:

i. if the date of commencement or supply of power falls during the period
between the first (1st) day and up to and including the fifteenth (15t) day
of a Month, the first Monthly Bill shall be issued for the period until the
last day of such Month, or

i. if the date of commencement of supply of power falls after the fifteenth
(15t) day of a Month, the first Monthly Bill shall be issued for the period
commencing from the Delivery Date until the last day of the immediately
following Month.

d) Provided further that if a Monthly Bill is received on or before the second (2nd)
day of a Month, it shall be deemed to have been received on the second (2nd)
Business Day of such Month.

e) Provided further that if a Monthly Bill for the immediately preceding Month is
issued after 1st day of the next Month, the Due Date for payment of such
Monthly Bill shall be extended accordingly.

10.1.2 Inspection and Testing of Meters

a) JVVNL and SPG shall jointly inspect and if necessary, recalibrate the metering
system on a regular basis but in any event, at least once every year or at a
shorter interval at the request of any of the two parties.

b) Each Meter comprising the metering system shall be sealed by JVVNL, and shall
be opened, tested, or calibrated in the presence of both the parties.

10.1.3 Inaccuracy of Meters
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a) In case the difference between the energy recorded in the main meter and the

check meter for any calendar month is within 0.5%, the energy recorded in the

main metershall be taken as final.

b) However, if the variation exceeds+0.5%, following steps shall be taken:

Vi.

Vii.

Both interface meters (Main as well Check) and metering system shall be
tested and checked.

Re-Calibration of both meters at site with reference standard meter of
accuracy class higher than the meter under test, if no issues found in step
(a) above.

On carrying out the re-calibration of the main meter, if it is discovered
that either the percentage of inaccuracy exceeds £0.5% or that the main
meter is not working, the following procedure in order of priority,
whichever is feasible, for arriving at the computation of quantity of
energy during the period between the last calibration and the present,
shall be followed:

— On the basis energy recorded in the check meter if installed and
functioned accurately; or

— By correcting the error, if the percentage of error is ascertainable from
calibration, tests, or mathematical calculation

The correction to the quantity of energy injected shall apply to the
following periods (hereinafterreferredto as the “Correction Period”):

— To any period of time during which the main meter was known to be
malfunctioning or to which the parties mutually agree;

— If the period during which the main meter was malfunctioning is not
known or is not agreed to between the parties, the correction shall be
applicable for a period equal to half the time elapsed since the date of
the preceding calibration test, provided that under no circumstance
shall the Correction Period exceed one month.

If the difference exists even after such checking or testing, then the
defective meter(s) shall be replaced with a tested meter.

In case of conspicuous failures like burning of meter and erratic display of
metered parameters and when the error found in testing of meter is
beyond the permissible limit of error provided in the relevant standard,
the metershall be immediately replaced with a tested meter.

In case where both the Main meter and Check meter fail, energy
recorded in the Standby meter shall be considered as final and at least
one of the meters shall be immediately replaced by a tested meter.
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10.1.4 General

a)

b)

c)

d)

From the Commercial Operations Date of the solar power plant, RUVNL shall pay
to the selected bidder the monthly Tariff Payments subject to the adjustments

as per provisions of the PPA and submission of following documents:

i. Monthly bill (Excess injection net of import, multiplied by the Rs. per kWh
tariff as per PPA)

ii. Insurance as per PPA
iii. Validity of PBG

iv. PPA and any other document as per the work order / PPA

All Tariff Payments by RUVNL shall be in Indian Rupees.

The SPG shall be required to make arrangements and payments for import of

energy (if any) as per applicable regulations.

Reactive power charges or any other charges as per CERC/ RERC regulations
shall be payable by SPG as per provisions of PPA.

10.1.5 Delivery and Content of Monthly Bills/Supplementary Bills

a)

b)

The SPG shall issue to RUVNL hard copy of a signed Monthly Bill for the
immediately preceding Month based on the JMR/Energy Account along with all
relevant documents (payments made by selected bidder for drawl of power,
payment of reactive energy charges, Metering charges or any other charges as
per regulations of CERC/RERC, if applicable.)

Each Monthly Bill shall include all charges as per the Agreement for the energy
supplied for the relevant Month based on JMR/Energy Accounts. The Monthly
Bill amount shall be the product of the energy as per Energy Accounts and the
applicable levelized tariff. Energy drawn from the grid will be regulated as per
the regulations of respective State the Project is located in.

10.1.6 Payment of Monthly Bills

a)

b)

c)

On receipt of JIMR/Energy Account along with CMRI data (of both meters) and
bil, RUVNL shall verify the readings and subsequent share the same along with
original bill and other relevant documents to Rajasthan Urja Vikas Nigam Limited
(RUVNL).

RUVNL shall prepare the final accounts for the amount payable under the
Monthly Bill by the Due Date to such account of the selected bidder, as shall
have been previously notified by the SPG.

As defined under the PPA, ‘Due Date’ shall mean the forty-fifth (45%) day aftera
Monthly Bill (including all the relevant documents) or a Supplementary Bill is
received in hard copy and duly acknowledged by Additional Chief Engineer
(PPM), JVVNL lJaipur or, if such day is not a Business Day, the immediately
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succeeding Business Day, by which date such Monthly Bill or a Supplementary
Bill is payable by JVVNL.

d) All payments required to be made under this Agreement shall also include any
deduction or set off for:

iv.

V.

Vi.

deductions required by the Law; and

Amount claimed by JVVNL/RUVNL, if any, from the SPG, will be adjusted
from the monthly energy payment.

Charges for import of energy by the solar plant from the grid @
applicable tariff as per order of RERC.

e) The SPG shall open a bank account (if not having any bank account) for all Tariff
Payments to be made by RUVNL to the SPG and notify RUVNL of the details of
such account at least sixty (60) Days before the dispatch of the first Monthly Bill.

10.1.7 Late Payment Surcharge

In the event of delay in payment of a Monthly Bill by RUVNL beyond its Due Date, a
Late Payment Surcharge shall be payable to the SPG at the rate of 1.25% per month
on the outstanding amount calculated on a day-to-day basis. The Late Payment
Surcharge shall be claimed by the SPG through the Supplementary Bill.

10.1.8 Rebate

a) For payment of any Bill on or before Due Date, the following Rebate shall be
paid by the SPG to JVVNL/RUVNL in the following manner and the SPG shall not
raise any objections to the payments made under this article.

For payment of bills of the SPG within 5 working days of presentation of
bills, a rebate of 1.5% shall be allowed.

Explanation: In case of computation of ‘5 days’ the number of days shall
be counted consecutively without considering any holiday. However, in
case the last day or 5% days official holiday, the 5th day for the purpose
of Rebate shall be construed as the immediate succeeding working day
(as per the official State Government’s calendar, where the Office of the
Authorized Signatory or Representative of the beneficiary, for the
purpose of receipt or acknowledgement of bill is situated).

If payments of bills of SPG are made beyond 5 working days but within a
period of 30 days of presentation of bills, a rebate of 1% shall be allowed.

No rebate shall be payable to JVVNL/RUVNL for payments made after 30
clear working days of the date of presentation of hard copy of the bill
along with the required supporting documents at JVVNL office upto Due
date.
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iv.  For the above purpose, the date of presentation of Bill shall be the next
Business Day of delivery of the physical copy of the Bill at JVVNL (i.e.,
Additional Chief Engineer (PPM), JVVNLJaipur).

v. No Rebate shall be payable on the Bills raised on account of Change in
Law relating to taxes, duties, cess etc. and on Supplementary Bill.

b) For the above purpose date of presentation of bill shall be the same day of
delivery in hard copy. However, for consideration of rebate, next business day
shall be considered.

10.1.9 Quarterly and Annual Reconciliation

a) The Parties acknowledge that all payments made against Monthly Bills and
Supplementary Bills shall be subject to quarterly reconciliation within 30 days of
the end of the quarter at the beginning of the following quarter of each Contract
Year and annual reconciliation at the end of each Contract Year within 30 days to
take into account the Energy Accounts, Tariff adjustment payments, Tariff
Rebate, Late Payment Surcharge, or any other reasonable circumstance
provided under this Agreement.

b) The Parties, therefore, agree that as soon as all such data in respect of any
quarter of a Contract Year or a full Contract Year as the case may be has been
finally verified and adjusted, the SPG and JVVNL/RUVNL shall jointly sign such
reconciliation statement. Within fifteen (15) days of signing of a reconciliation
statement, the SPG shall make appropriate adjustments in the next Monthly Bill.
Late Payment Surcharge / interest shall be payable in such a case from the date
on which such payment had been made to the invoicing Party or the date on
which any payment was originally due, as may be applicable. Any Dispute with
regard to the above reconciliation shall be dealt with in accordance with the
provisions of Article 16 of PPA.

10.1.10 Payment of Supplementary Bill

a) SPG may raise a ("Supplementary Bill") for payment on account of:

iii.  Adjustmentsrequired by the Energy Accounts (if applicable); or
iv.  Change in Law as providedin Article 12

And such Supplementary Bill shall be paid by the other Party.

b) RUVNL shall remit all amounts due under a Supplementary Bill raised by the SPG
to the Designated Account by the Due Date, except open access charges, RLDC
or scheduling charges and transmission charges (if applicable). For
Supplementary Bill on account of adjustment required by energy account,
Rebate as applicable to Monthly Bills shall equally apply. No surcharge will be
applicable other than that on the monthly energy payment and associated debit
and credit note.
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c)

In the event of delay in payment of a Supplementary Bill by either Party beyond
its Due Date, a Late Payment Surcharge shall be payable at the same terms
applicable to the Monthly Bill.

10.1.11 Payment Security Mechanism

Letter of Credit (LC):

a)

b)

c)

d)

e)

f)

g)

h)

RUVNL shall provide to the SPG, in respect of payment of its Monthly Bills
and/or Supplementary Bills, a monthly unconditional, revolving and irrevocable
letter of credit (“Letter of Credit”), opened and maintained which may be drawn
upon by the SPGin accordance with the PPA.

Not later than one (1) Month before the start of supply, RUVNL through a
scheduled bank open a Letter of Credit in favour of the SPG, to be made
operative from a date prior to the Due Date of its first Monthly Bill under this
Agreement. The Letter of Credit shall have a term of twelve (12) Months and
shall be renewed annually, for an amount equal to:

i. for the first Contract Year, equal to the estimated average monthly
billing;

ii. for each subsequent Contract Year, equal to the average of the monthly
billing of the previous Contract Year.

Provided that the SPG shall not draw upon such Letter of Credit prior to the Due
Date of the relevant Monthly Bill and/or Supplementary Bill, and shall not make
more than one drawal in a Month.

Provided further that if at any time, such Letter of Credit amount falls short of
the amount specified above due to any reason whatsoever, RUVNL shall restore
such shortfall within fifteen (15) days.

RUVNL shall cause the scheduled bank issuing the Letter of Credit to intimate
the SPG, in writing regarding establishing of such irrevocable Letter of Credit.

RUVNL shall ensure that the Letter of Credit shall be renewed not later than its
expiry.

All costs relating to opening, maintenance of the Letter of Credit shall be borne
by RUVNL.

If RUVNL fails to pay undisputed Monthly Bill or Supplementary Bill or a part
thereof within and including the Due Date, then, subject to above, the SPG may
draw upon the Letter of Credit, and accordingly the bank shall pay without any
reference or instructions from JVVNL, an amount equal to such Monthly Bill or
Supplementary Bill or part thereof, in accordance with above, by presenting to
the scheduled bank issuing the Letter of Credit, the following documents:

a copy of the Monthly Bill or Supplementary Bill which has remained unpaid
to SPG and;
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ii. a certificate from the SPG to the effect that the bill at item (a) above, or
specified part thereof, is in accordance with the Agreement and has
remained unpaid beyond the Due Date;

10.1.12 Disputed Bill

a)

b)

d)

f)

g)

If JVWWNL/RUVNL does not dispute a Monthly Bill or a Supplementary Bill raised
by the SPG within fifteen (15) days of receiving such Bill shall be taken as
conclusive.

If JVVNL/RUVNL disputes the amount payable under a Monthly Bill or a
Supplementary Bill, as the case may be, it shall pay undisputed amount of the
invoice amount and it shall within fifteen (15) days of receiving such Bill, issue a
notice (the "Bill Dispute Notice") to the invoicing Party setting out:

i.  the details of the disputed amount;
ii. its estimate of what the correct amount should be; and
iii. all written material in support of its claim.

If the SPG agrees to the claim raised in the Bill Dispute Notice, the SPG shall
revise such Bill and present along with the next Monthly Bill. In such a case
excess amount shall be refunded along with interest at the same rate as Late
Payment Surcharge, which shall be applied from the date on which such excess
payment was made by the disputing Party to the invoicing Party and up to and
including the date on which such payment has been received as refund.

If the SPG does not agree to the claim raised in the Bill Dispute Notice, it shall,
within fifteen (15) days of receiving the Bill Dispute Notice, furnish a notice (Bill
Disagreement Notice) to JVVNL (i.e., Additional Chief Engineer (PPM), JVVNL
Jaipur) providing:

i reasons for its disagreement;
ii. its estimate of what the correct amount should be; and

iii.  all written material in support of its counter claim.

Upon receipt of the Bill Disagreement Notice Additional Chief Engineer (PPM),
JVVNL Jaipur, authorized representative(s) or a director of the board of directors
/ member of board of the JVVNL/RUVNL and SPG shall meet and make best
endeavours to amicably resolve such dispute within fifteen (15) days of receipt
of the Bill Disagreement Notice.

If the Parties do not amicably resolve the Dispute within fifteen (15) days of
receipt of Bill Disagreement Notice, the matter shall be referred to Dispute
resolution in accordance with Article 16 of PPA.

For the avoidance of doubt, it is clarified the despite a Dispute regarding an
invoice, JVVNL/RUVNL shall, without prejudice to its right to Dispute, be under
an obligation to make payment of undisputed amount of the invoice amount in
the Monthly Bill.
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10.1.13 Escrow Arrangement

10.1.13.1 JVVNL shall also establish escrow arrangement in favor of Developer(s). JVVNL

shall enter into a Tripartite Escrow Agreement to be executed amongst Developer
as Borrower, Financial Institutions as Lender and RUVNL on behalf of JVVNL as
Power Procurer wherein JVVNL obligation is restricted only to the extend that all
the tariff payments shall be made remitted / credited to the notified bank account
of the RPG(s) designated as escrow account as per the provisions of PPA. The
Tripartite Escrow Agreement will be the integral part of the PPA.

ARTICLE 11: FORCE MAJEURE

11.1
11.1.1

11.2
11.2.1

11.3
11.3.1

Definitions

In this Article, the following terms shall have the following meanings:

Affected Party
An affected Party means DISCOM or the SPG whose performance has been affected

by an event of Force Majeure.

Force Majeure

A ‘Force Majeure’ means any event or circumstance or combination of events those
stated below that wholly or partly prevents or unavoidably delays an Affected Party
in the performance of its obligations under this Agreement, but only if and to the
extent that such events or circumstances are not within the reasonable control,
directly or indirectly, of the Affected Party and could not have been avoided if the
Affected Party had taken reasonable care or complied with Prudent Utility Practices:

a) Act of God, including, but not limited to lightning, drought, fire and explosion
(to the extent originating from a source external to the site), earthquake,
volcanic eruption, landslide, flood, cyclone, typhoon or tornado if and only if it
is declared / notified by the competent state / central authority / agency (as
applicable);

b) any act of war (whether declared or undeclared), invasion, armed conflict or
act of foreign enemy, blockade, embargo, revolution, riot, insurrection,
terrorist or military action, lockdown if and only if it is declared / notified by

the competentstate / central authority / agency (as applicable); or

c) radioactive contamination or ionising radiation originating from a source in
India or resulting from another Force Majeure Event mentioned above
excluding circumstances where the source or cause of contamination or
radiation is brought or has been brought into or near the Power Project by the
Affected Party or those employed or engaged by the Affected Party.
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11.4 Force Majeure Exclusions

11.4.1 Force Majeure shall not include (i) any event or circumstance which is within the
reasonable control of the Parties and (ii) the following conditions, except to the
extentthat they are consequences of an event of Force Majeure:

(a) Unavailability, late delivery, or changes in cost of the plant, machinery,
equipment, materials, spare parts or consumables for the Power Project;

(b) Delay in the performance of any contractor, sub-contractor or their agents;

(c) Non-performance resulting from normal wear and tear typically experienced in

power generation materials and equipment;

(d) Strikes at the facilities of the Affected Party;

(e) Insufficiency of finances or funds or the agreement becoming onerous to
perform; and

(f) Non-performance caused by, or connected with, the Affected Party’s:
i. Negligent orintentional acts, errors or omissions;
ii. Failure to comply with an Indian Law; or
iii. Breach of, or default underthis Agreement.

11.5 Notification of Force Majeure Event

11.5.1 The Affected Party shall give notice to the other Party of any event of Force
Majeure as soon as reasonably practicable, but not later than seven (7) days after
the date on which such Party knew or should reasonably have known of the
commencement of the event of Force Majeure. If an event of Force Majeure results
in a breakdown of communications rendering it unreasonable to give notice within
the applicable time limit specified herein, then the Party claiming Force Majeure
shall give such notice as soon as reasonably practicable after reinstatement of
communications, but not later than one (1) day after such reinstatement.

11.5.2 Provided that such notice shall be a pre-condition to the Affected Party’s
entitlement to claim relief under this Agreement. Such notice shall include full
particulars of the event of Force Majeure, its effects on the Party claiming relief and
the remedial measures proposed. The Affected Party shall give the other Party
regular (and not less than monthly) reports on the progress of those remedial
measures and such other information as the other Party may reasonably request
about the Force Majeure Event.

11.5.3 The Affected Party shall give notice to the other Party of (i) the cessation of the
relevant event of Force Majeure; and (ii) the cessation of the effects of such event
of Force Majeure on the performance of its rights or obligations under this
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11.6
11.6.1

11.7
11.7.1

Agreement, as soon as practicable after becoming aware of each of these

cessations.

Duty to Perform and Duty to Mitigate

To the extent not prevented by a Force Majeure Event pursuant to Article 11.3, the
Affected Party shall continue to perform its obligations pursuant to this Agreement.
The Affected Party shall use its reasonable effortsto mitigate the effect of any Force
Majeure Event as soon as practicable.

Available Relief for a Force Majeure Event
Subject to this Article 11:

(a) no Party shall be in breach of its obligations pursuant to this Agreement except
to the extent that the performance of its obligations was prevented, hindered
or delayed due to a Force Majeure Event;

(b) every Party shall be entitled to claim relief in relation to a Force Majeure Event
in regard to its obligations;

(c) For avoidance of doubt, neither Party’s obligation to make payments of money
due and payable prior to occurrence of Force Majeure events under this
Agreement shall be suspended or excused due to the occurrence of a Force
Majeure Event in respect of such Party.

(d) Provided that no payments shall be made by either Party affected by a Force
Majeure Event for the period of such event on account of its inability to
perform its obligations due to such Force Majeure Event.

ARTICLE 12: CHANGE IN LAW

12.1
12.1.1

Definitions

In this Article 12, the term Change in Law shall refer to the occurrence of any of the
following events pertaining to this project only after the last date of the bid
submission, including

(a) the enactmentof any new law; or
(b) an amendment, modification or repeal of an existing law; or
(c) the requirementto obtain a new consent, permit or license; or

(d) any modification to the prevailing conditions prescribed for obtaining an
consent, permit or license, not owing to any default of the SPG; or any change
in the rates of any Taxes including any duties and cess or Introduction of any
new tax made applicable for setting up the power project
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12.2
12.2.1

12.2.2

(e) and supply of power from the Power project by the SPG Which have a direct
effect on the Project. However, Change in Law shall not include (i) any change
in taxes on corporate income or (ii) any change in any withholding tax on
income or dividends distributed to the shareholders of the SPG, or (iii) any
change on account of regulatory measures by the Appropriate Commission.

In the event a Change in Law results in any adverse financial loss/ gain to the SPG
then, in order to ensure that the SPG is placed in the same financial position as it
would have been had it not been for the occurrence of the Change in Law, the SPG/
DISCOM shall be entitled to compensation by the other party, as the case may be,
subject to the condition that the quantum and mechanism of compensation
payment shall be determined and shall be effective from such date as may be

decided by the Appropriate Commission.

In the event of any decrease in the recurring/ nonrecurring expenditure by the SPG
or any income to the SPG on account of any of the events as indicated above, SPG
shall file an application to the Appropriate Commission no later than sixty (60) days
from the occurrence of such event, for seeking approval of Change in Law. In the
event of the SPG failing to comply with the above requirement, in case of any gain
to the SPG, DISCOM shall withhold the monthly tariff payments on immediate basis,
until compliance of the above requirementby the SPG.

Relief for Change in Law

The aggrieved Party shall be required to approach the Appropriate Commission for
seekingapproval of Change in Law.

The decision of the Appropriate Commission to acknowledge a Change in Law and
the date from which it will become effective, provide relief for the same, shall be

final and governing on both the Parties.

ARTICLE 13: EVENTS OF DEFAULT AND TERMINATION

13.1
13.1.1

(i)

SPG Event of Default

The occurrence and/or continuation of any of the following events, unless any such
event occurs as a result of a Force Majeure Event or a breach by DISCOM of its
obligations under this Agreement, shall constitute an SPG Event of Default:

the failure to commence supply of power to DISCOM up to the Contracted Capacity,
by the end of the period specified in Article 4, or failure to continue supply of
Contracted Capacity to DISCOM after Commercial Operation Date throughout the
term of this Agreement, or

if
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= the SPG assigns, mortgages or charges or purports to assign, mortgage or charge
any of its assets or rights related to the Power Project in contravention of the
provisions of this Agreement; or

= the SPG transfers or novates any of its rights and/ or obligations under this
agreement, in @ manner contrary to the provisions of this Agreement; except
where such transfer

= s in pursuance of a Law; and does not affect the ability of the transferee to
perform, and such transferee has the financial capability to perform, its
obligations under this Agreementor

= s to a transferee who assumes such obligations under this Agreement and the
Agreementremains effective with respect to the transferee;

a. the SPG becomes voluntarily or involuntarily the subject of any bankruptcy or
insolvency or winding up proceedings and such proceedings remain
uncontested for a period of thirty (30) days, or

b. any winding up or bankruptcy or insolvency order is passed against the SPG, or

c. the SPG goes into liquidation or dissolution or has a receiver or any similar
officer appointed over all or substantially all of its assets or official liquidator is
appointed to manage its affairs, pursuant to Law, provided that a dissolution or
liquidation of the SPG will not be a SPG Event of Default if such dissolution or
liquidation is for the purpose of a merger, consolidation or reorganization and
where the resulting company retains creditworthiness similar to the SPG and
expressly assumes all obligations of the SPG under this Agreement and is in a
position to perform them; or

(ii) the SPG repudiates this Agreement and does not rectify such breach within a
period of thirty (30) days from a notice from DISCOM/RUVN in this regard; or

(iii) except where due to any DISCOM'’s failure to comply with its material obligations,
the SPG is in breach of any of its material obligations pursuant to this Agreement,
and such material breach is not rectified by the SPG within thirty (30) days of
receipt of first notice in this regard given by DISCOM/RUVN.

(iv) Occurrence of any other event which is specified in this agreement to be a material
breach/default of the SPG

(v) except where due to any DISCOM’s failure to comply with its material obligations,
the SPG is in breach of any of its material obligations pursuant to this Agreement,
and such material breach is not rectified by the SPG within thirty (30) days of
receipt of first notice in this regard given by DISCOM/RUVN.

13.2 DISCOM Event of Default
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13.2.1 The occurrence and the continuation of any of the following events, unless any such

13.3
13.3.1

event occurs as a result of a Force Majeure Event or a breach by the SPG of its

obligations under this Agreement, shall constitute the Event of Default on the part
of defaulting DISCOM:

(i)

(ii)

(iii)

DISCOM fails to pay (with respect to a Monthly Bill or a Supplementary Bill),
subject to Article 10.5, for a period of ninety (90) days after the Due Date and
the SPG is unable to recover the amount outstanding to the SPG through the
Letter of Credit,

DISCOM repudiates this Agreement and does not rectify such breach even
within a period of sixty (60) days from a notice from the SPG in this regard; or

except where due to any SPG’s failure to comply with its obligations, DISCOM is
in material breach of any of its obligations pursuant to this Agreement, and such
material breach is not rectified by DISCOM within sixty (60) days of receipt of
notice in this regard from the SPG to DISCOM; or

DISCOM become voluntarily or involuntarily the subject of any bankruptcy or
insolvency or winding up proceedings and such proceedings remain uncontested
for a period of sixty (60) days, or

any winding up or bankruptcy or insolvency order is passed against DISCOM, or

DISCOM go into liquidation or dissolution or a receiver or any similar officer is
appointed over all or substantially all of its assets or official liquidator is
appointed to manage its affairs, pursuant to Law, provided that it shall not
constitute a DISCOM Event of Default, where such dissolution or liquidation of
DISCOM or DISCOM are for the purpose of a merger, consolidation or
reorganization and where the resulting entity has the financial standing to
perform its obligations under this Agreement and has creditworthiness similar to
DISCOM and expressly assumes all obligations of DISCOM and is in a position to
perform them;or;

Occurrence of any other event which is specified in this Agreement to be a
material breach or default of DISCOM.

Procedure for cases of SPG Event of Default

Upon the occurrence and continuation of any SPG Event of Default under Article

13.1, DISCOM shall have the right to deliver to the SPG, with a copy to the
representative of the lenders to the SPG with whom the SPG has executed the

Financing Agreements, a notice stating its intention to terminate this Agreement

(DISCOM Preliminary Default Notice), which shall specify in reasonable detail, the

circumstances giving rise to the issue of such notice.
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13.3.2 Following the issue of a DISCOM Preliminary Default Notice, the Consultation Period
of ninety (90) days or such longer period as the Parties may agree, shall apply and it
shall be the responsibility of the Parties to discuss as to what steps shall be taken
with a view to mitigate the consequences of the relevant Event of Default having
regard to all the circumstances.

13.3.3 During the Consultation Period, the Parties shall continue to perform their
respective obligations under this Agreement.

13.3.4 Within a period of seven (7) days following the expiry of the Consultation Period
unless the Parties shall have otherwise agreed to the contrary or the SPG Event of
Default giving rise to the Consultation Period shall have ceased to exist or shall have
been remedied, DISCOM may terminate this Agreement by giving a written
Termination Notice of sixty (60) days to the SPG.

13.3.5 Subject to the terms of this Agreement, upon occurrence of a SPG Event of Default
under this Agreement, the lenders in concurrence with the DISCOM, may exercise
their rights, if any, under Financing Agreements, to seek substitution of the SPG by a
selectee for the residual period of the Agreement, for the purpose of securing the
payments of the total debt amount from the SPG and performing the obligations of
the SPG. However, in the event the lenders are unable to substitute the defaulting
SPG within the stipulated period, DISCOM may terminate the PPA and may acquire
the Project assets for an amount equivalent to 90% of the debt due or less as
mutually agreed, failing which, the lenders may exercise their mortgage rights and
liquidate the Projectassets.

Provided that any substitution under this Agreement can only be made with the
prior consent of DISCOM/RUVN including the condition that the selectee meets the
eligibility requirements of RfS issued by JVVNL and accepts the terms and conditions
of this Agreement.

13.3.6 The lenders in concurrence with DISCOM/RUVN, may seek to exercise right of
substitution under Article 13.3.5 by an amendment or novation of the PPA in favour
of the selectee. The SPG shall cooperate with DISCOM/RUVN to carry out such
substitution and shall have the duty and obligation to continue to operate the
Power Project in accordance with this PPA till such time as the substitution is
finalized. In the event of Change in Shareholding/Substitution of Promoters
triggered by the Financial Institutions leading to signing of fresh PPA with a new
entity, an amount of Rs. 1 Lakh per MW +18% GST per transaction as facilitation fee
(non-refundable) shall be deposited by the SPG to DISCOM/RUVN.

13.3.7 In the event the lenders are unable to substitute the defaulting SPG within the
stipulated period, DISCOM may terminate the PPA and may acquire the Project
assets for an amount equivalent to 90% of the debt due, failing which, the lenders

may exercise their mortgage rights and liquidate the Project assets.
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13.4
13.4.1

13.4.2

13.4.3

13.4.4

13.5

13.5.1

Procedure for cases of DISCOM Event of Default

Upon the occurrence and continuation of any DISCOM Event of Default specified in
Article 13.2, the SPG shall have the right to deliver to DISCOM, a SPG Preliminary
Default Notice, which notice shall specify in reasonable detail the circumstances
giving rise to its issue.

Following the issue of a SPG Preliminary Default Notice, the Consultation Period of
ninety days or such longer period as the Parties may agree, shall apply and it shall
be the responsibility of the Parties to discuss as to what steps shall be taken with a
view to mitigate the consequences of the relevant Event of Default having regard to
all the circumstances.

During the Consultation Period, the Parties shall continue to perform their
respective obligations under this Agreement.

After a period of two hundred ten (210) days following the expiry of the
Consultation Period and unless the Parties shall have otherwise agreed to the
contrary or DISCOM Event of Default giving rise to the Consultation Period shall
have ceased to exist or shall have been remedied, DISCOM under intimation to SPG
shall, subject to the prior consent of the SPG, novate its part of the PPA to any third
party, including its Affiliates within the stipulated period. In the event the aforesaid
novation is not acceptable to the SPG, orif no offer of novation is made by DISCOM
within the stipulated period, then the SPG may terminate the PPA and at its
discretion require DISCOM to either (i) takeover the Project assets by making a
payment of the termination compensation equivalent to the amount of the debt
due and 150% (one hundred and fifty per cent) of the adjusted equity or, (ii) pay to
the SPG, damages, equivalent to 6 (six) months, or balance PPA period whicheveris
less, of charges for its contracted capacity, with the Project assets being retained by
the SPG.

Provided further that at the end of three (3) months period from the period
mentioned in this Article 13.4.4, this Agreement may be terminated by the SPG.

Termination due to Force Majeure

If the Force Majeure Event or its effects continue to be present beyond a period as
specified in Article 4.4.2, either Party shall have the right to cause termination of
the Agreement. Insuch an eventthis Agreementshall terminate on the date of such
Termination Notice without any further liability to either Party from the date of
such termination.

ARTICLE 14: LIABILITY AND INDEMNIFICATION

14.1

Indemnity
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14.1.1 The SPG shall indemnify, defend and hold DISCOM harmless against:

(a) any and all third party claims against DISCOM for any loss of or damage to property
of such third party, or death or injury to such third party, arising out of a breach by
the SPG of any of its obligations under this Agreement; and

(b) any and all losses, damages, costs and expenses including legal costs, fines,
penalties and interest actually suffered or incurred by DISCOM from third party
claims arising by reason of a breach by the SPG of any of its obligations under this
Agreement, (provided that this Article 14 shall not apply to such breaches by the
SPG, for which specific remedies have been provided for underthis Agreement).

14.1.2 DISCOM shall indemnify, defend and hold the SPG harmless against:

(a) any and all third party claims against the SPG, for any loss of or damage to property
of such third party, or death or injury to such third party, arising out of a breach by
DISCOM of any of their obligations under this Agreement;and

(b) any and all losses, damages, costs and expenses including legal costs, fines,
penalties and interest (‘Indemnifiable Losses’) actually suffered or incurred by the
SPG from third party claims arising by reason of a breach by DISCOM of any of its
obligations.

14.2 Procedure for claiming Indemnity

14.2.1 Third party claims

Where the Indemnified Party is entitled to indemnification from the Indemnifying
Party pursuant to Article 14.1.1(a) or 14.1.2(a), the Indemnified Party shall promptly
notify the Indemnifying Party of such claim referred to in Article 14.1.1(a) or
14.1.2(a) in respect of which it is entitled to be indemnified. Such notice shall be
given as soon as reasonably practicable after the Indemnified Party becomes aware
of such claim. The Indemnifying Party shall be liable to settle the indemnification
claim within thirty (30) days of receipt of the above notice. Provided however that,
if:

i. the Parties choose to refer the dispute before the Arbitrator in accordance with

Article 16.3.2; and

ii. the claim amount is not required to be paid/ deposited to such third party
pending the resolution of the Dispute, the Indemnifying Party shall become
liable to pay the claim amount to the Indemnified Party or to the third party, as
the case may be, promptly following the resolution of the Dispute, if such
Dispute is not settled in favour of the Indemnified Party.

The Indemnified Party may contest the claim by referring to the Arbitrator for which
it is entitled to be Indemnified under Article 14.1.1(a) or 14.1.2(a) and the
Indemnifying Party shall reimburse to the Indemnified Party all reasonable costs
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14.3
14.3.1

14.4
14.4.1

14.4.2

14.5

and expenses incurred by the Indemnified party. However, such Indemnified Party
shall not settle or compromise such claim without first getting the consent of the
Indemnifying Party, which consent shall not be unreasonably withheld or delayed.

An Indemnifying Party may, at its own expense, assume control of the defence of
any proceedings brought against the Indemnified Party if it acknowledges its
obligation to indemnify such Indemnified Party, gives such Indemnified Party
prompt notice of its intention to assume control of the defence, and employs an
independent legal counsel at its own cost that is reasonably satisfactory to the
Indemnified Party.

Indemnifiable Losses

Where an Indemnified Party is entitled to Indemnifiable Losses from the
Indemnifying Party pursuant to Article 14.1.1(b) or 14.1.2(b), the Indemnified Party
shall promptly notify the Indemnifying Party of the Indemnifiable Losses actually
incurred by the Indemnified Party. The Indemnifiable Losses shall be reimbursed by
the Indemnifying Party within thirty (30) days of receipt of the notice seeking
Indemnifiable Losses by the Indemnified Party. In case of non-payment of such
losses after a valid notice under this Article 14.3, such event shall constitute a
payment default under Article 13.

Limitation on Liability

Except as expressly provided in this Agreement, neither the SPG nor its/ their
respective officers, directors, agents, employees or affiliates (or their officers,
directors, agents or employees), shall be liable or responsible to the other Party or
its affiliates, officers, directors, agents, employees, successors or permitted assigns
or their respective insurers for incidental, indirect or consequential damages,
connected with or resulting from performance or non-performance of this
Agreement, or anything done in connection herewith, including claims in the nature
of lost revenues, income or profits (other than payments expressly required and
properly due under this Agreement), any increased expense of, reduction in or loss
of power generation or equipment used therefore, irrespective of whether such
claims are based upon breach of warranty, tort (including negligence, whether of
DISCOM, the SPG or others), strict liability, contract, breach of statutory duty,
operation of law or otherwise.

DISCOM shall have no recourse against any officer, director or shareholder of the
SPG or any Affiliate of the SPG or any of its officers, directors or shareholders for
such claims excluded under this Article. The SPG shall have no recourse against any
officer, director or shareholder of DISCOM, or any affiliate of DISCOM or any of its
officers, directors or shareholders for such claims excluded under this Article.

Duty to Mitigate
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14.5.1 The Parties shall endeavor to take all reasonable steps so as mitigate any loss or
damage which has occurred under this Article 14.

ARTICLE 15: ASSIGNMENTS AND CHARGES

15.1 Assignments

a. This Agreement shall be binding upon and inure to the benefit of the Parties and
their respective successors and permitted assigns. This Agreement shall not be
assigned -by any Party, exceptto the Project Lenders or Lender’s Representative
as security for their debt under the Financing Agreements, other than by mutual
consent between the Parties to be evidenced in writing. Such assignment shall
be agreed to by DISCOM subject to the compliance of provisions contained in
this Agreement and more specifically to the provisions of Article 4.1.1 of this
Agreement. In no case, such assignment shall be permissible prior to the
declaration of COD.

b. Provided that, DISCOM / RUVN shall permit assignment of any of SPG’s rights
and obligations under this Agreement in favour of the lenders to the SPG, if
required under the Financing Agreements. Provided that, such consent shall not
be withheld if DISCOM seeks to transfer to any transferee all of its rights and
obligations under this Agreement.

c. The enforcement of the rights and obligation between the SPG and the DISCOM
provided in this Agreement shall not be treated as an assignment but an
enforcementof the terms agreed under this Agreement.

d. Provided further that any successor(s) or permitted assign(s) identified after
mutual agreement between the Parties may be required to execute a new
agreement on the same terms and conditions as are included in this Agreement.
An amount of Rs. 1 Lakh per Transaction as Facilitation Fee (non-refundable)
shall be deposited by the SPG to DISCOM/RUVN. Provided further that, such
consent shall not be withheld by the SPG if DISCOM seeks to transfer to any
affiliate all of its rights and obligations under this Agreement.

e. In the event of Change in Shareholding/Substitution of Promoters triggered by
the Financial Institutions leading to signing of fresh PPA with a New Entity, an
amount of Rs. 1 Lakh per Transaction as Facilitation Fee (non-refundable) shall
be deposited by the SPG to DISCOM/RUVN.

15.2 Permitted Charges

15.2.1 SPG shall not create or permit to subsist any encumbrance over all or any of its
rights and benefits under this Agreement, other than as set forth in Article 15.1 and
the Guidelines.
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ARTICLE 16: GOVERNING LAW AND DISPUTE RESOLUTION

16.1 Governinglaw

16.1.1 This Agreement shall be governed by and construed in accordance with the Laws of
India. Any legal proceedings in respect of any matters, claims or disputes under this
Agreementshall be underthe jurisdiction of appropriate courts Jaipur.

16.2 Amicable Settlement and Dispute Resolution
16.2.1 Amicable Settlement

(a) Either Party is entitled to raise any claim, dispute or difference of whatever nature
arising under, out of or in connection with this Agreement (“Dispute”) by giving a
written notice (Dispute Notice) to the other Party, which shall contain:

i. adescription of the Dispute;
ii. the grounds for such Dispute; and
ii. all written material in support of its claim.

(b) The other Party shall, within thirty (30) days of issue of Dispute Notice issued under
Article16.2.1(i), furnish:

i. counter-claim and defenses, if any, regarding the Dispute; and

ii. all written material in support of its defenses and counter-claim.

(c) Within thirty (30) days of issue of Dispute Notice by any Party pursuant to Article
16-

i. if the other Party does not furnish any counter claim or defense under Article
16

ii. or thirty (30) days from the date of furnishing counter claims or defense by
the other Party, both the Parties to the Dispute shall meet to settle such
Dispute amicably. If the Parties fail to resolve the Dispute amicably within
thirty (30) days from the later of the dates mentioned in this Article 16.2.1.

ii. the Dispute shall be referred for dispute resolution in accordance with Article
16.3.

16.3 Dispute Resolution
16.3.1 Dispute Resolution by the Appropriate Commission

(a) Where any Dispute or differences arises in relation to this agreement of any nature
whatsoever including the construction, interpretation or implementation of the
provisions of this agreement as well as claim made by any Party for any change in or
determination of the Tariff or any matter related to Tariff or claims made by any
Party which partly or wholly relate to any change in the Tariff or determination of
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any of such claims could result in change in the Tariff, and relates to any matter
agreed to be referred to the Appropriate Commission, shall be submitted to
adjudication by the Appropriate Commission. Appeal against the decisions of the
Appropriate Commission shall be made only as per the provisions of the Electricity
Act, 2003, as amended from time to time.

(b) DISCOM shall be entitled to co-opt the lenders (if any) as a supporting party in such
proceedings before the Appropriate Commission.

16.4 Parties to Perform Obligations

16.4.1 Notwithstanding the existence of any Dispute and difference referred to the
Appropriate Commission and save as the Appropriate Commission may otherwise

direct by a final or interim order, the Parties hereto shall continue to perform their
respective obligations (which are not in dispute) underthis Agreement.

ARTICLE 17: MISCELLANEOUS PROVISIONS

17.1 Amendment

17.1.1 This Agreement may only be amended or supplemented by a written agreement
between the Parties.
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17.2
17.2.1

17.3
17.3.1

17.3.2

17.4
17.4.1

17.5
17.5.1

17.6
17.6.1

Third Party Beneficiaries

This Agreement is solely for the benefit of the Parties and their respective
successors and permitted assigns and shall not be construed as creating any duty,
standard of care or any liability to, any person not a party to this Agreement.

Waiver

No waiver by either Party of any default or breach by the other Party in the
performance of any of the provisions of this Agreement shall be effective unless in
writing duly executed by an authorised representative of such Party.

Neither the failure by either Party to insist on any occasion upon the performance
of the terms, conditions and provisions of this Agreement nor time or other
indulgence granted by one Party to the other Parties shall act as a waiver of such
breach or acceptance of any variation or the relinquishment of any such right or any
other right under this Agreement, which shall remain in full force and effect.

Confidentiality

The Parties undertake to hold in confidence this Agreement and not to disclose the
terms and conditions of the transaction contemplated hereby to third parties,

except:
(a) totheir professional advisors;

(b) to their officers, contractors, employees, agents or representatives, financiers,
who need to have access to such information for the proper performance of
their activities; or

(c) disclosures required under Law, without the prior written consent of the other
Party.

Severability

The invalidity or unenforceability, for any reason, of any part of this Agreement
shall not prejudice or affect the validity or enforceability of the remainder of this
Agreement, unless the part held invalid or unenforceable is fundamental to this

Agreement.

Notices

All notices or other communications which are required to be given under this
Agreementshall be in writing and in the English language.
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17.6.2

17.6.3

17.6.4

17.6.5

17.7
17.7.1

17.7.2

17.8
17.8.1

If to the SPG, all notices or other communications which are required must be
delivered personally or by registered post or facsimile or any other method duly
acknowledgedto the addresses below:

Address

Attention

Email

Mobile /WhatsApp No.

Telephone

If, to RUVN / DISCOM, all notices or communications must be delivered personally
or by registered post or facsimile or any other mode duly acknowledged to the
address(es) below:

Address

Attention

Email

Telephone

All notices or communications given by facsimile shall be confirmed by sending a
copy of the same via post office in an envelope properly addressed to the
appropriate Party for delivery by registered mail. All notices shall be deemed validly
delivered upon receipt evidenced by an acknowledgement of the recipient, unless
the Party delivering the notice can prove in case of delivery through the registered
post that the recipient refused to acknowledge the receipt of the notice despite
efforts of the postal authorities.

Any Party may by notice of at least fifteen (15) days to the other Party change the
address and/or addresses to which such notices and communications to it are to be
delivered or mailed.

Language

All agreements, correspondence and communications between the Parties relating
to this Agreement and all other documentation to be prepared and supplied under
the Agreement shall be written in English, and the Agreement shall be construed
and interpreted in accordance with English language.

If any of the agreements, correspondence, communications or documents are
prepared in any language other than English, the English translation of such
agreements, correspondence, communications or documents shall prevail in
matters of interpretation.

Restriction of Shareholders / Owners’ Liability

Parties expressly agree and acknowledge that none of the shareholders of the
Parties hereto shall be liable to the other Parties for any of the contractual
obligations of the concerned Party under this Agreement. Further, the financial
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17.9
17.9.1

17.9.2

17.9.3

17.10

liabilities of the shareholder/s of each Party to this Agreement, shall be restricted to
the extent providedin the Indian Companies Act, 2013.

Taxes and Duties

The SPG shall bear and promptly pay all statutory taxes, duties, levies and cess,
assessed/ levied on the SPG, contractors or their employees that are required to be
paid by the SPG as per the Law in relation to the execution of the Agreement and
for supplying poweras per the terms of this Agreement.

DISCOM shall be indemnified and held harmless by the SPG against any claims that
may be made against DISCOM in relation to the matters set out in Article 17.9.1.

DISCOM shall not be liable for any payment of, taxes, duties, levies, cess
whatsoeverfor discharging any obligation of the SPG by DISCOM on behalf of SPG.

Independent Entity

17.10.1The SPG shall be an independent entity performing its obligations pursuant to the

Agreement.

17.10.2 Subject to the provisions of the Agreement, the SPG shall be solely responsible for

17.11
17.11.1

17.12
17.12.1

the manner in which its obligations under this Agreement are to be performed. All
employees and representatives of the SPG or contractors engaged by the SPG in
connection with the performance of the Agreement shall be under the complete
control of the SPG and shall not be deemed to be employees, representatives,
contractors of DISCOM and nothing contained in the Agreement or in any
agreement or contract awarded by the SPG shall be construed to create any
contractual relationship between any such employees, representatives or
contractors and DISCOM.

Compliance with Law

Despite anything contained in this Agreement but without prejudice to this Article,
if any provision of this Agreement shall be in deviation or inconsistent with or
repugnant to the provisions contained in the Electricity Act, 2003, or any rules and
regulations made there under, such provision of this Agreement shall be deemed to
be amended to the extent required to bring it into compliance with the aforesaid
relevant provisions as amended from time to time.

Order of priority in application

In case of inconsistencies in the agreements executed between the Parties,
applicable Law including rules and regulations framed thereunder, the order of
priority shall be as mentioned below:

(i) applicable Law, rules and regulations framed thereunder,

(i) this Agreement
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17.13
17.13.1

a)

b)

17.14
17.14.1.

17.14.2.

17.15
17.15.1

Affirmation
The SPG and RUVN, both affirm that;

neither it nor its respective directors, employees, or agents has paid or undertaken
to pay or shall in the future pay any unlawful commission, bribe, pay-off or kick-
back; and

it has not in any other manner paid any sums, whether in Indian currency or foreign
currency and whether in India or abroad to the other Party to procure this
Agreement, and the SPG and DISCOM hereby undertake not to engage in any
similar acts during the Term of Agreement.

No consequential or Indirect Losses

The liability of the Seller and the Procurers is limited to that explicitly provided in
this Agreement.

Provided that notwithstanding anything contained in this Agreement, under no
event shall the Procurers or the Seller claim from one another any indirect or
consequential losses or damages.

Breach of Obligations

The Parties acknowledge that a breach of any of the obligations contained herein
would result in injuries. The Parties further acknowledge that the amount of the
liquidated damages or the method of calculating the liquidated damages specified
in this Agreement is a genuine and reasonable pre-estimate of the damages that
may be suffered by the non-defaulting party in each case specified under this
Agreement.

IN WITNESS WHEREOF the Parties have caused the Agreement to be executed through their

duly authorized representatives as of the date and place set forth above.

Signature Signature with Seal
Solar Power Generator Rajasthan Urja Vikas Nigam Limited (On behalf of Discom)
Witness: Witness:
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SCHEDULE PROPERTY
All that piece and parcel of Barren / Agricultural land measuring ____ Hectare share out of
Khasra No._ ~ sjtuated at Village- / City Tehsil

District and bounded on the: (Note: The legal revenue terms to be changes to those
prevalent in the State)

East by :
West by :
North by :

South by :
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K.21. Letter of Undertaking (Token of Acceptance)

(On Non-Judicial Stamp Paperof Rs. 100/- attested by Notary Public/ First Class Magistrate)
(In case of JV the undertaking is to be provided by each Member of the Joint Venture)

To

The Additional Chief Engineer (PPM)
Old PowerHouse Premises,
Banipark, Jaipur-302016

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ........... GSS in JVVNL under KUSUM Scheme —
Component C (Feeder LevelSolarization) in JVVNL, under NIT No: JVVNL/ACE(PPM)/XEN(RE-
DSM)/TN-04

Ref: NIT NO: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 dated 15.05.2023

Dear Sir,

The undersigned bidder, having read and examined in detail all the RfS documents including
any amendments thereof in respect of the appointment of Solar Power Generatorfor JVVNL
for the said project, do hereby express their interestto provide their work as specified.

We confirm that Bid submitted by us and have been filled up by us as per the provisions of
the RfS document issued vide above-referenced NIT. All the terms and conditions of the RfS
document along with any amendment thereof are well known and hereby submitting our
undertaking towards token of acceptance.

(Seal & Signature)

Name of Authorized Signatory:
Designation:

Date:

Place:
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K.22. Undertaking (Availability of Land)
(On Non-Judicial Stamp Paperof Rs. 500/- attested by Notary Public/ First Class Magistrate)

To

The Additional Chief Engineer (PPM)
Old PowerHouse Premises,
Banipark, Jaipur-302016

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ........... GSS in JVVNL under KUSUM Scheme —
Component C (FeederLevelSolarization) in JVVNL, under NIT No: JVVNL/ACE(PPM)/XEN(RE-
DSM)/TN-04

Ref: NIT NO: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 dated 15.05.2023

Dear Sir,

| / We hereby declare that the offered land (In Hectares) for quoted capacity for work of
design, survey, supply, installation, testing, commissioning, operation & maintenance for 25
years from COD of grid connected solar power plants through RESCO mode is/are available
and free from any type of disputes as summarized below with supporting documents
enclosed (such as Copy of Government Issued Document’s like Jamabandi towards Land
Ownership):

Supporting documents

S.No. | Land Size (in Hectares) Ownership (self / leased) enclosed? (Yes/ No)

If this declaration is found to be incorrect then without prejudice to any other action that
may be taken, our security may be forfeited in full and the tender if any to the extent
accepted may be cancelled.

(Seal & Signature)

Name of Authorized Signatory:
Designation:

Date:

Place:
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K.23. Undertaking (Ownership of Assets)
(On Non-Judicial Stamp Paperof Rs. 500/- attested by Notary Public/ First Class Magistrate)

To

The Additional Chief Engineer (PPM)
Old PowerHouse Premises,
Banipark, Jaipur-302016

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ........... GSS in JVVNL under KUSUM Scheme —
Component C (Feeder LevelSolarization) in JVVNL, under NIT No: JVVNL/ACE(PPM)/XEN(RE-
DSM)/TN-04

Ref: NIT NO: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 dated 15.05.2023

Dear Sir,

| / We hereby certify that |/We is/are having the ownership of assets (movable and
immovable) of atleast 20% of the total cost (calculated @ Rs. 3.5 Crores per MW) of quoted
capacity as summarized below with supporting documents:

Asset Particulars (e.g. Type of Asset (Movable / .
.No. Val Rs.
>No Land / house / etc) Immovable) alue (inRs.)
1
2

If this declaration is found to be incorrect then without prejudice to any other action that
may be taken, our security may be forfeited in full and the tender if any to the extent
accepted may be cancelled.

(Seal & Signature)

Name of Authorized Signatory:
Designation:

Date:

Place:
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K.24. FORMAT FOR POWER OF ATTORNEY

(Applicable in case of multiple ownership of proposed land parcel / area)
(To be submitted on Non-Judicial Stamp Paper of Rajasthan of Rs. 500)

TO ALL TO WHOM THESE PRESENTS SHALL COME, | /We <Name of Person(s) Giving Power
of Attorney>, Son/Daughter of <Father’'s Name>, aged <Age in Years>, residing at <Address>
owner of land parcel(s) / area(s) as listed in Annexure 1, is / are desirous of appointing
<Name of Person Receiving Powers>, Son/Daughter of <Father's Name>, aged <Age in
Years>, residing at <Address> (hereinafter called ‘the Attorney’) to act on behalf of me / us
and manage the affairs which the Attorney has consented to do to participate in the RfS
document vide TN-04 of JVVNLunder PM-KUSUM Component C (feederlevelsolarization).

NOW KNOW YOU ALL AND THESE PRESENTS WITNESS that I, the said and do hereby appoint
the said Attorney as my / our true and lawful Attorney with full power and authority to do
and execute all acts, deeds, and things as hereinafter mentioned.

(a) To offer my / our land for submitting bid against TN-04 of JVVNL under PM-KUSUM
ComponentC (feederlevelsolarization).

(b) To pay or allow all taxes, rates, assessments, charges, deductions, expenses and all
other payments and outgoings whatsoever due and payable or to become due and
payable for or on account of my / our said land parcel(s) / area(s).

(c) To enter into, make, sign, seal, execute, deliver, acknowledge, perform all
engagements, contracts, agreements, declarations and other documents, papers,
writings and things that may be necessary or proper to be entered into, made signed,
executed, delivered, acknowledged and performed for any of the purposes of these
presentsor to orin which | am or may be party orin any way interested.

(d) To contract with any person for leasing for such period at such rent subject to such
conditions as the attorney shall see fit, all or any of the said premises and any such
person, to let into possession thereof and to accept surrenders of leases and for that
purpose to make and execute any lease or grant or other lawful deed or instrument
whatsoeverwhich shall be necessary or proper in that behalf.

(e) To continue and / or to open new, current and or overdraft accounts in my / our name
with any Banks or Bankers and also to draw cheques and otherwise to operate upon
any such accounts.

(f) To receive any lease amount as per the modalities of TN-04 of JVVNL/ lease agreement
with lessee on behalf of me / us.

(g) To defend any suit or legal proceedings taken against me in any court of law and to do
all acts and things as are mentioned above.

JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 147



RfS Documentfor Solarization of Agriculture Consumers inJaipur Discom under TN-04

(h) To accept service of any writ of summons or other legal processes or notice in any suit
or legal proceedings and any person to represent in such court civil or criminal, or
revenue court or tribunal or before any officer or other Tribunal whatsoever.

(i) To exercise any power and any duty vested in me whether solely or jointly with another
or others as executor, administrator, trustee or in any other fiduciary capacity (including
powers and trusts to sell or lease land or to receive and give good receipts for money)
so far as such power or duty is capable of being validity delegated.

AND I/we, the abovenamed do hereby undertake to ratify whatever the Attorney or any
substitute or agent appointed by him under the power in that behalf hereinbefore
contained may lawfully do or cause to be donein and by virtue of these presents.

IN WITNESS WHEREOF I/We, the abovenamed have hereunto set my hand this <Day> day of
<Date>in the <Month, Year>.

1st Holder 2" Holder 3rd Holder
Signature: Signature: Signature:
Name: Name: Name:
Address: Address: Address:
WITNESS
1 Signature:
Name:
Address:

2. Signature:
Name:

Address:
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K.25. UNDERTAKING FOR FINANCIALTIE-UP
(On Non-Judicial Stamp Paperof Rs. 500/- attested by Notary Public/ First Class Magistrate)

To

The Additional Chief Engineer (PPM)
Old PowerHouse Premises,
Banipark, Jaipur-302016

Sub: Bid towards RfS for Solar Power Generator (SPG) for work of design, survey, supply,
installation, testing, commissioning, operation & maintenance for 25 years (unless extended
by both the parties on mutual agreement) from COD of grid connected solar power plants
through RESCO mode, its associated 33kV OR, 11kV line to connect the plant various
33/11kV sub-stations and RMS of solar power plants for solarization of agriculture
consumers connected on 11kV feeders of ........... GSS in JVVNL under KUSUM Scheme —
Component C (Feeder LevelSolarization) in JVVNL, under NIT No: JVVNL/ACE(PPM)/XEN(RE-
DSM)/TN-04

Ref: NIT NO: JVVNL/ACE(PPM)/XEN(RE-DSM)/TN-04 dated 15.05.2023

Dear Sir,

| / We hereby certify that |/We is/are having access to adequate financial tie-up (with
lending institutions / banks / etc.) for setting up the quoted capacity.

If this declaration is found to be incorrect then without prejudice to any other action that
may be taken, our security may be forfeited in full and the tender if any to the extent
accepted may be cancelled.

(Seal & Signature)

Name of Authorized Signatory:
Designation:

Date:

Place:
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Annexure — |

Sub-station/ SPV Capacity Wise Bid Security/ EMD (In Rs.)

Sr. No. Substation Name Substation Substationwise | SPV Capacity @ R?T?.akh
Code Plant No. (MW)
per MW)

1 MAMANA 1114 Plant no. 1 2.27 2.27
2 MANOHARPUR 1090 Plant No. 1 3.66 3.66
3 MOZMABAD 1113 Plant no. 1 1.75 1.75
4 MUNDOTA 874 Plant no. 1 4.87 4.87
5 NAGAL KALA 853 Plant no. 1 3.01 3.01
6 Nangal Ladi 2607 Plant no. 1 1.76 1.76
7 NANGAL.CHECHIKA 1132 Plant no. 1 3.89 3.89
8 NAVRANGPURA 1107 Plant no. 1 3.35 3.35
9 PACHKODIYA 1048 Plant No. 1 1.10 1.10
10 PACHKODIYA 1048 Plant No. 2 1.66 1.66
11 PANEDA 1136 Plant no. 1 3.16 3.16
12 PIPLOD 1089 Plant no. 1 2.54 2.54
13 PUTLI 1146 Plant no. 1 2.51 2.51
14 RAJNOTA 1151 Plant no. 1 3.69 3.69
15 RAMPURA 193 Plant No. 4 3.35 3.35
16 RAMPURA 193 Plant No. 3 1.97 1.97
17 RAMPURA 193 Plant No. 5 2.20 2.20
18 RIICO EXT. BASSI 914 Plant no. 1 1.20 1.20
19 SANDARSAR 861 Plant no. 1 4.50 4.50
20 SHAHPURAOLD 1085 Plant no. 1 1.23 1.23
21 SINGOD KHURD 857 Plant no. 1 3.62 3.62
22 TANDANINJAR 1100 Plant no. 1 2.93 2.93
23 TEWADI 1109 Plant no. 1 4.84 4.84
24 TYOD 1040 Plant no. 1 1.33 1.33
25 TIGERIYA 845 Plant no. 1 3.24 3.24
26 TIGERIYA 845 Plant no. 2 3.22 3.22
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